

Tender No. NSPPL/FY25-26/RFP/Routine Maintenance 02

Request for Proposal ("RFP") issued by NHIT Southern Projects Private Limited (NSPPL) for Engagement of Agencies/Firms for Routine Maintenance Works for the Projects under NSPPL.

BID SUMMARY		
(i)	Last date and time for receipt of Bidding Documents	12 August 2025 up to 17:00 Hour
(ii)	Date and Time of Opening of Bids	12 August 2025 at 17:30 Hour
(iii)	Place of Opening of Bids	Unit No.: 324, 3rd Floor, D21 – Corporate Park, Sector 21, Dwarka-110077, New Delhi.

Note: – Bids will be opened in the presence of bidders who choose to attend as above.

NHIT Southern Projects Private Limited

Unit No.: 324, 3rd Floor, D21 – Corporate Park,
Sector-21, Dwarka –110077, Delhi
Email: tender@nhit.co.in
Date: 01.08.2025

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

Contents

Disclaimer	3
1. Invitation for Bids (IFB).....	4
1.1. Brief Overview of the Work under Consideration.....	4
1.2. Key Dates.....	4
1.3. Eligibility Criteria (Summary)	4
1.4. Contact Information	5
2. Instructions to Bidders (ITB)	6
2.1. Definitions and Interpretations	6
2.2. Instructions to Bidders - General Instructions	13
2.3. Bid Process Overview.....	28
2.4. Bid Security Details.....	31
2.5. Clarifications and Addendum.....	32
2.6. Bid Validity Period	32
2.7. Evaluation Process	34
3. Eligibility and Qualification Criteria	35
3.1. General Eligibility Criteria	35
3.2. Technical Criteria (Similar Project Experience).....	36
3.3. Specific Eligibility Criteria	37
3.4. Technical Evaluation Criteria	38
3.5. Documents to be Furnished.....	38
3.6. Financial Criteria (Net Worth, Turnover, etc.)	40
3.7. Legal and Regulatory Requirements.....	41
3.8. Disqualification Criteria	41
4. Project Information	46
4.1. Scope of Work.....	46
4.2. Site Details and Location Maps.....	46
4.3. Environmental and Statutory Clearances.....	47
5. Terms and Conditions of Contract	49
5.1. General Conditions of Contract (GCC).....	49
5.2. Special Conditions of Contract (SCC)	49
5.3. Contract Data (Project-Specific Details)	49
6. Design and Construction Requirements	51
6.1. Design Requirements	51
6.2. Construction Requirements	51
6.3. Technical Specifications	51
6.4. Approved Drawings (Plans, Layouts, Sections, etc.)	51

National Highways Infra Trust

 National Highways Infra Trust	Request for Proposal for Routine Maintenance Works	Doc No.: NSPPL/FY25-26/RFP / Routine Maintenance 02

6.5.	Utility Shifting Guidelines (if applicable)	52
7.	Quality Assurance and Control Requirements	53
7.1.	Standards to be Adhered to (MoRTH, IRC, IS, etc.)	53
7.2.	Contractor's QA/QC Obligations	53
8.	Health, Safety, and Environmental (HSE) Guidelines.....	55
8.1.	HSE Requirements.....	55
8.2.	Environmental Management Plan (EMP)	56
9.	Financial Proposal.....	59
9.1.	Format for Financial Bid Submission.....	59
9.2.	Payment Schedule	59
9.3.	Bill of Quantities.....	60
9.4.	Right to Renegotiate or Re-Tender.....	60
9.5.	Taxation Details	61
10.	Performance and Security Documents	61
10.1.	Performance Security Template (Annexure [B2])	61
10.2.	Bank Guarantee Template (for Advance Payment) (Annexure [B3]).....	62
11.	Supplementary Information for Bidders	62
11.1.	Draft Contract Agreement.....	62
11.2.	List of Approved Vendors (wherever applicable)	63
11.3.	Dispute Resolution Mechanism (Clause No. 18 of GCC)	63
11.4.	List of Applicable Laws and Standards	65
11.5.	Pre-Bid Meeting Minutes (if issued as an addendum)	66
11.6.	Corrigendum/Addendum to RFP (if issued)	66
12.	Information Required to Evaluate the Bid Capacity	68
12.1.	Calculation of "A" and "C"	68
12.2.	Calculation of "B"	68
13.	Miscellaneous Provisions	70
13.1.	Force Majeure Clause No. (Clause No. 19 of GCC).....	70
13.2.	Termination Conditions (Clause No. 20 of GCC)	70
13.3.	Governing Law and Jurisdiction.....	73
14.	Undertaking	74
15.	Non-Disclosure Agreement	76
16.	Power of Attorney	82
17.	Environmental Management Plan (EMP)	84
18.	List of Annexures	87

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

Disclaimer

The information contained in this Request for Proposal ("RFP") or subsequently provided to Bidder(s), in documentary or any other form, by or on behalf of **NHIT**, or by any authorized person(s), is provided to the interested parties on the terms and conditions set out in this RFP and any other terms and conditions under which such information is provided.

This RFP is not an agreement, offer, or invitation by **NHIT** to any interested parties. Its purpose is solely to provide Bidders with relevant information to assist them in preparing and submitting their proposals ("Proposal" or "Bid") for selection as a vendor for **NHIT** under the specified norms.

NHIT makes no representation or warranty and shall not be liable to any Bidder or other person to the fullest extent permissible under applicable laws for any loss, damage, cost, or expense arising from reliance on this RFP or any related process. This includes any inaccuracies, omissions, assumptions, or assessments made based on the information provided.

Each Bidder warrants that the information it provides to **NHIT** in its Proposal and during the bidding process is accurate and complete to the best of its knowledge and belief. The Bidder further indemnifies and holds **NHIT** harmless from any claims, liabilities, or expenses arising from errors, defaults, or non-compliance with applicable laws by the Bidder, including the submission of inaccurate statutory forms or documents.

The issuance of this RFP does not commit **NHIT** to accept any Proposal, award any contract, or enter into any agreement. **NHIT** reserves the right to amend, modify, or annul the bidding process at any time prior to the issuance of a Letter of Award/Work Order, without incurring any liability or obligation to any Bidder.

NHIT reserves the right to withdraw, cancel, or terminate this RFP process at any stage, including after the receipt of Proposals, without assigning any reason and without any obligation to proceed with the tender. In the event that no contract is awarded, **NHIT** shall not be liable for any claims, expenses, or losses incurred by any Bidder in connection with the preparation and submission of their Proposal. Bidders shall have no right to seek any form of relief, compensation, or damages from **NHIT**, whether in contract, tort, or otherwise, in relation to the cancellation or non-award of this RFP.

All costs associated with the preparation and submission of Proposals, including any demonstrations, presentations, or related expenses, shall be borne solely by the Bidder. Under no circumstances shall **NHIT** be liable for such costs, regardless of the conduct or outcome of this RFP process.

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

1. Invitation for Bids (IFB)

1.1. Brief Overview of the Work under Consideration

The scope and details of the work under consideration are provided in the Contract Data Sheet. Bidders are advised to refer to it for further information.

1.2. Key Dates

The key dates related to this RFP, including submission deadlines and evaluation timelines, and their respective locations and modes, are provided in the Contract Data Sheet. Bidders are advised to refer to it for further information.

Event Description	Date & Time	Location / Mode
Invitation of RFP		
Last date of Receiving Queries / Clarifications		
Pre-Bid Meeting date		
Pre-Bid meeting Venue		
Client's response to queries / Clarifications		
Last date of Bid Submission		
Physical Submission of Bid Security / POA etc.		
Opening of Technical Bid		
Declaration of Eligible / Qualified bidders		
Opening of Financial Bid		
Letter of Award		
Validity of bids		
Signing of Agreement		

1.3. Eligibility Criteria (Summary)

The eligibility criteria for this bid are specified in Clause 3 (Eligibility and Qualification Criteria) of this RFP. Bidders are required to meet all the technical, financial, and legal requirements outlined therein.

For complete details, bidders must refer to Clause 3.

National Highways Infra Trust

 National Highways Infra Trust	Request for Proposal for Routine Maintenance Works	Doc No.: NSPPL/FY25-26/RFP / Routine Maintenance 02

1.4. Contact Information

Contact Person	Designation	Contact Number	Email Address

In case of any change in the Contractor's contact details, constitution, or organizational hierarchy, they shall immediately notify the Client.

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

2. Instructions to Bidders (ITB)

2.1. Definitions and Interpretations

The following terms, unless repugnant to the context, shall have the meanings assigned hereunder. All definitions are listed alphabetically:

Term	Definition
Addendum	shall mean any written clarification, revision, amendment, or modification issued by the Client to the RFP before the bid submission deadline , which forms an integral part of the RFP document . An Addendum is intended to address queries, provide additional information, or make necessary changes to the bidding requirements, and all Bidders shall be required to consider it in their Bid submissions.
Agreement	Shall mean the legally binding contract executed between the Client and the Contractor for providing services related to road construction and maintenance projects. It includes the General Conditions of Contract (GCC), Special Conditions of Contract (SCC), Annexures, Letter of Award (LoA), schedules, and any mutually agreed amendments or modifications. The Agreement defines the roles, responsibilities, deliverables, timelines, and performance standards expected of the Contractor and governs the contractual relationship between the parties in accordance with applicable laws, regulations, and standards, including those specified by the Ministry of Road Transport and Highways (MoRTH) and other relevant authorities.
Annexures	shall mean the documents, schedules, drawings, specifications, and any other supplementary material attached to or referenced in this RFP. These Annexures form an integral part of the RFP and, once the Contract is awarded, shall be binding on the Contractor.
Authority	Shall mean the National Highways Authority of India (NHAI) or its authorized representative.
Bank Guarantee	Shall mean a written guarantee issued by a bank, on behalf of the Contractor, to secure the performance or payment obligations under the contract, ensuring that the bank will fulfil the financial commitments in the event of the Contractor's failure to perform as per the terms and conditions of the contract.
Bid	shall mean the formal offer submitted by a Bidder in response to the Request for Proposal (RFP), comprising all required documents, technical and financial proposals, declarations, and any other information stipulated in the bidding documents. A Bid represents the Bidder's commitment to execute the works or services as per the terms, conditions, and specifications outlined in the Contract, subject to acceptance by NHIT.

National Highways Infra Trust

 National Highways Infra Trust	Request for Proposal for Routine Maintenance Works	Doc No.: NSPPL/FY25-26/RFP / Routine Maintenance 02

Term	Definition
Bid Due Date	Shall mean the last date and time specified for submission of Bids in the RFP.
Bid Security	shall mean the financial guarantee furnished by a Bidder in the form of a Bank Guarantee, Demand Draft, or any other approved instrument , as specified in the RFP, to secure the Bidder's commitment to the bidding process. It ensures that the Bid remains valid and that the Bidder complies with all requirements outlined in the bidding documents. The terms governing the submission, validity, and forfeiture of the Bid Security shall be as stipulated in the RFP and Contract.
Bidder	shall mean any individual, firm, company, joint venture (JV), or consortium that submits a Bid in response to the Request for Proposal (RFP). The Bidder must meet the eligibility criteria specified in the RFP and shall be responsible for complying with all terms, conditions, and obligations outlined in the bidding documents.
Bidding Process	shall mean the entire sequence of activities undertaken by NHIT for the selection of a Contractor, Supplier, or Service Provider, starting from the issuance of the Request for Proposal (RFP) until the final award of the Contract. This includes, but is not limited to, the issuance of bidding documents, pre-bid meetings, submission and evaluation of bids, clarifications, negotiations (if applicable), selection of the successful bidder, and issuance of the Letter of Award (LOA).
Client / Employer	Shall refer to NHIT and its subsidiaries, incorporated under the Companies Act, along with their legal successors, assignees, and authorized officers, who are entitled to the rights and remedies as outlined in the Contract.
Confidential / Confidentiality	shall mean any information, document, data, or communication, whether disclosed in writing, verbally, electronically, or by any other means, that is designated as confidential or that, by its nature, should reasonably be considered confidential. This includes, but is not limited to, technical data, trade secrets, financial information, proprietary methodologies, business strategies, project details, and any information shared during the bidding or contract execution process.
	Confidentiality requires that such information shall not be disclosed, reproduced, shared, or used for any purpose other than its intended use under the Contract , except with the prior written consent of the Client or as required by law. The obligation of confidentiality shall remain in effect throughout the bidding process, contract duration, and for a specified period thereafter, as defined in the Contract.
Construction Works	shall mean all activities covered under this Contract, including Road Construction, Periodic Maintenance, Routine Maintenance,

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

Term	Definition
	Electrical Works, and Electrical Maintenance. It encompasses the development, widening, strengthening, and new construction of highways, bridges, culverts, embankments, and associated infrastructure. It also includes periodic maintenance activities such as resurfacing, overlays, rejuvenation treatments, and structural rehabilitation to ensure the longevity of road assets. Routine maintenance obligations, including pothole patching, crack sealing, drainage cleaning, shoulder repairs, and signage upkeep, form an integral part of Construction Works to maintain operational efficiency and road safety. Additionally, Construction Works extend to electrical infrastructure, covering the installation, testing, commissioning, servicing, and maintenance of street lighting systems, transformers, power supply networks, and associated electrical components to ensure continuous functionality. For the purposes of this RFP, Construction Works shall exclude ATMS (Advanced Traffic Management System) and TMS (Traffic Management System), which shall be governed under a separate contractual framework.
Contract	shall mean the legally binding agreement executed between NHIT and the selected Contractor for the execution of works, supply of goods, or provision of services as specified in the bidding documents. The Contract shall include the Letter of Award (LOA), General Conditions of Contract (GCC), Special Conditions of Contract (SCC), Contract Data, Scope of Work, Technical Specifications, Bill of Quantities (BoQ), and any other documents forming part of the agreement , along with all amendments, addendums, and modifications issued thereafter.
Contract Price	shall mean the total amount payable to the Contractor by NHIT for the execution of the works, supply of goods, or provision of services as specified in the Contract. The Contract Price shall be as stated in the Letter of Award (LOA) and shall be subject to adjustments, variations, deductions, or additions in accordance with the terms and conditions of the Contract, including approved change orders, price variations, and applicable taxes as per the governing law.
Contractor	shall mean the Successful Bidder to whom the Contract has been awarded by NHIT for the execution of the works, supply of goods, or provision of services as per the terms and conditions of the Contract. The term shall include the Contractor's legal successors, permitted assigns, subcontractors, or agents engaged in the performance of the Contract, subject to the approval of NHIT where required.
Day	Shall mean a calendar day unless otherwise specified.

National Highways Infra Trust

 National Highways Infra Trust	Request for Proposal for Routine Maintenance Works	Doc No.: NSPPL/FY25-26/RFP / Routine Maintenance 02

Term	Definition
Default	shall mean any failure, omission, or non-performance by the Contractor in fulfilling its contractual obligations, whether due to negligence, wilful misconduct, or inability to comply with the terms and conditions of the Contract. This includes, but is not limited to, failure to execute the works as per agreed specifications and timelines, non-compliance with statutory and regulatory requirements, defective or substandard work, breach of financial obligations, or any act that compromises the safety, quality, or serviceability of the road construction and maintenance works.
Defect Liability Period	shall mean the specified period commencing from the date of completion and acceptance of the works by NHIT, during which the Contractor is responsible for rectifying any defects, deficiencies, or faults arising due to defective materials, workmanship, or non-compliance with the Contract specifications. The Contractor shall carry out all necessary repairs, replacements, or corrections at no additional cost to NHIT within the timeframe stipulated in the Contract. The Defect Liability Period shall be as specified in the Contract Data and may be extended in case of delayed rectification or repeated defects.
Dispute	Dispute" shall mean any disagreement, conflict, claim, controversy, or difference of opinion arising between the Contractor and NHIT in connection with the interpretation, execution, performance, or enforcement of the Contract. This includes, but is not limited to, disputes related to scope of work, quality of execution, contractual obligations, payment issues, delays, penalties, variations, termination, or any other matter affecting the rights and obligations of the parties under the Contract.
Draft Contract Agreement	shall mean the preliminary version of the contractual document included in the RFP, which outlines the terms, conditions, obligations, rights, and responsibilities of both the Client and the Successful Bidder. The Draft Contract Agreement serves as the base document for finalizing the formal contract, subject to modifications, negotiations (if applicable), and execution upon award of the Contract.
Eligible Bidder	shall mean an individual, firm, company, joint venture (JV), or consortium that meets the eligibility criteria specified in the RFP, including but not limited to technical qualifications, financial capacity, legal compliance, and past experience. The Bidder must not be debarred, blacklisted, or disqualified by any government authority, regulatory body, NHAI, NHIT, or its subsidiaries. An Eligible Bidder shall comply with all requirements outlined in the bidding documents and shall be legally capable of entering into a contract with NHIT.

National Highways Infra Trust

 National Highways Infra Trust	Request for Proposal for Routine Maintenance Works	Doc No.: NSPPL/FY25-26/RFP / Routine Maintenance 02

Term	Definition
Letter of Acceptance (LoA)	shall mean the formal written communication issued by NHIT to the Successful Bidder , confirming the acceptance of their bid and awarding the Contract, subject to the fulfilment of any preconditions specified therein. The LOA shall constitute a binding commitment between NHIT and the Successful Bidder, requiring the execution of the formal Contract Agreement within the stipulated time. The issuance of the LOA does not, by itself, create a right to commence work unless expressly stated in the document.
Lowest Responsive Bid	shall mean the bid that offers the lowest price among those determined to be Responsive Bids , meeting all eligibility, technical, and financial criteria outlined in the RFP. The bid must also fulfil the qualification requirements specified in Clause 3 , ensuring that the bidder has the necessary technical capability, resources, and financial strength to execute the contract successfully. The determination of the Lowest Responsive Bid shall be made based on both price competitiveness and compliance with the overall workability and feasibility requirements set forth in the RFP.
Material Litigation	shall mean any legal dispute, claim, arbitration, or proceeding—whether pending, resolved, or threatened—that has or may have a significant impact on the Bidder's financial stability, technical capability, or ability to perform contractual obligations . Material Litigation includes cases where the claimed or potential liability exceeds a specified threshold (e.g., 10% of the Bidder's net worth or turnover , as defined in the RFP) or where the outcome could materially affect the Bidder's credibility, resources, or legal standing in contract execution.
NHIT	"National Highways Infra Trust (NHIT)" shall mean an irrevocable infrastructure trust set up by the National Highways Authority of India (NHAI) under the provisions of the Indian Trusts Act, 1882, and registered as an Infrastructure Investment Trust (InvIT) under the Securities and Exchange Board of India (Infrastructure Investment Trusts) Regulations, 2014 (SEBI InvIT Regulations) with registration number IN/InvIT/20-21/0014. NHIT, along with its Special Purpose Vehicles (SPVs) and subsidiaries, acts as the Client/Employer in this RFP and subsequent Contract. It is responsible for the development, operation, maintenance, and management of highway infrastructure projects and shall exercise all rights, obligations, and authority as specified in the bidding documents and the Contract. Wherever "NHIT" is mentioned in this RFP or the Contract, it shall be deemed to include NHIT, its SPVs, and its subsidiaries, all of

National Highways Infra Trust

 National Highways Infra Trust	Request for Proposal for Routine Maintenance Works	Doc No.: NSPPL/FY25-26/RFP / Routine Maintenance 02

Term	Definition
	whom shall act as the Client/Employer for the purposes of this agreement.
Notice to Proceed	shall mean the formal written instruction issued by the Client to the Contractor, authorizing the commencement of work in accordance with the terms, conditions, and timelines specified in the Contract. The issuance of the Notice to Proceed marks the official start of the Contractor's obligations under the Contract.
Overlapping Constituents	shall mean any situation where two or more Bidders share common ownership, management, key personnel, shareholders, parent companies, subsidiaries, affiliates, or any other controlling interests that may compromise the fairness, competitiveness, or integrity of the bidding process. This includes but is not limited to instances where entities have direct or indirect influence over each other's bidding decisions, access to each other's confidential information, or any arrangement that creates a conflict of interest.
Procuring Authority	shall mean the designated department, division, or official(s) within NHIT responsible for overseeing the procurement process, issuing the RFP, evaluating bids, and awarding contracts. This may include, but is not limited to, NHIT's Procurement Department, Project Department, or any other authorized entity delegated with such responsibilities under this RFP.
RFP	shall mean the official bidding document issued by the Client to invite proposals from eligible Bidders for the execution of specified works or services. The RFP includes all amendments, Addendum, Annexures, appendices, clarifications, and any other documents provided by the Client during the bidding process. It outlines the scope of work, eligibility criteria, bidding procedures, evaluation parameters, and contractual terms , serving as the foundation for bid preparation and contract formation.
Scope of Work	shall mean the comprehensive description of all activities, tasks, responsibilities, and deliverables that the Contractor is required to perform under the Contract. It includes, but is not limited to, the technical specifications, performance requirements, quality standards, timelines, and compliance obligations as defined in the RFP and its associated documents. The Scope of Work establishes the contractual expectations, execution methodology, and measurable outcomes for the successful completion of the project.
Statutory Auditor	shall mean a Chartered Accountant (CA) who is legally authorized and appointed under applicable laws and regulations to conduct statutory audits, financial verifications, and compliance assessments as required by governing authorities. A Statutory Chartered Accountant is responsible for certifying financial

National Highways Infra Trust

 National Highways Infra Trust	Request for Proposal for Routine Maintenance Works	Doc No.: NSPPL/FY25-26/RFP / Routine Maintenance 02

Term	Definition
	statements, ensuring regulatory compliance, and providing independent assurance on the financial health and operations of an entity. Their appointment, role, and responsibilities shall be in accordance with the applicable statutory provisions, including but not limited to the Companies Act, Income Tax Act, or any other relevant financial regulations.
Statutory Chartered Accountant	shall mean a Chartered Accountant (CA) who is legally authorized and appointed under applicable laws and regulations to conduct statutory audits, financial verifications, and compliance assessments as required by governing authorities. A Statutory Chartered Accountant is responsible for certifying financial statements, ensuring regulatory compliance, and providing independent assurance on the financial health and operations of an entity. Their appointment, role, and responsibilities shall be in accordance with the applicable statutory provisions, including but not limited to the Companies Act, Income Tax Act, or any other relevant financial regulations.
Responsive Bid	shall mean a bid that complies in all material aspects with the eligibility criteria, technical requirements, specifications, terms, and conditions of the Request for Proposal (RFP). A Responsive Bid must meet the submission requirements, including the correct form and format, and must not contain any material deviations or omissions.
Successful Bidder	shall mean the Bidder whose proposal has been evaluated as the most responsive and compliant with the requirements set forth in the RFP and has been formally accepted by the Client for the award of the Contract. The Successful Bidder is the entity that has met all technical, financial, and eligibility criteria and has been issued the Letter of Acceptance (LOA) or any other official communication confirming the contract award.
Technical Proposal	Shall mean the section of the Bid submitted by a Bidder that provides a detailed description of their technical approach, methodology, and plan for executing the Work. It includes but not limited to the information on the resources, timeline, and technical expertise to be applied in the project.
Terms of Reference (ToR)	shall mean the comprehensive framework outlining the objectives, scope, methodology, deliverables, performance standards, and reporting requirements that the Contractor must adhere to under the Contract. It defines the roles, responsibilities, and expectations of all stakeholders, ensuring alignment with technical, quality, compliance, and regulatory requirements as specified in the RFP and associated documents.

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

Term	Definition
Work	Shall mean all activities, services, and deliverables to be performed by the Contractor as specified in the RFP. This includes, but is not limited to, the execution of tasks, provision of resources, and fulfilment of requirements outlined in the Scope of Work, regardless of the specific nature of the project.
Written Communication	Shall mean any correspondence exchanged in writing, which includes, but is not limited to, letters, emails, notices, memos, and any other forms of written documentation used for communication between the Client and the Contractor or among parties involved in the project.

2.2. Instructions to Bidders - General Instructions

2.2.1. Submission of Bids – Individual, Joint Venture, or Consortium (Refer clause 5.3 of CDS)

2.2.1.1. Prohibition on Multiple Bid Submissions

A bidder shall submit only one bid for the same project, either as an individual entity or as part of a Joint Venture (JV) or Consortium, but not in both capacities.

A bidder participating as a member of a JV or Consortium shall not submit a separate bid as an individual entity or as a member of another JV/Consortium for the same project.

Any violation of this provision shall lead to immediate disqualification of all bids submitted by the bidder in any form.

2.2.1.2. Joint Venture and Consortium Participation

Bidders may form **Joint Ventures (JVs) or Consortiums** to submit bids, provided that:

- The JV/Consortium **appoints a Lead Member**, who shall be responsible for contractual obligations.
- The members of the JV/Consortium **jointly and severally undertake** to fulfil the contract.
- The composition of the JV/Consortium **shall not be altered** without prior approval from NHIT.

2.2.1.3. Declaration of Agreements and Responsibilities

- All members of the JV/Consortium **must submit a legally binding agreement**, defining their roles, responsibilities, and financial commitments.
- NHIT **reserves the right to request additional documentation** or conduct due diligence to verify the independence and capability of the bidding entities.

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

2.2.1.4. Restrictions on Subcontracting

- i. While JVs and Consortiums are permitted, **subcontracting key project obligations** to external entities **without prior approval** from NHIT shall not be allowed.
- ii. NHIT reserves the right to reject bids where subcontracting arrangements **undermine the bidder's core responsibilities**.

2.2.1.5. Disqualification for Non-Compliance

- i. Any bid **violating these provisions**—such as multiple submissions from the same entity under different capacities—**shall be rejected**.
- ii. Any false or misleading information regarding the JV/Consortium structure shall lead to **disqualification and possible legal action** by NHIT.

2.2.2. Power of Attorney (PoA) for Bidders

2.2.2.1. Requirement for PoA Submission

All bidders, whether **domestic (national) or international**, and whether **submitting bids individually, as part of a Joint Venture (JV), or as a Consortium**, must provide a **valid Power of Attorney (PoA)** authorizing the signatory to represent the bidder in all matters related to the submission of the bid and the execution of the contract if awarded.

2.2.2.2. Compliance with Local and Indian Laws

- i. The PoA should **adhere to the legal formalities and requirements of both the bidder's home country and India** to ensure its **validity and enforceability in legal proceedings**.
- ii. It must be prepared and validated in a manner that aligns with the **legal framework and authorities of the bidder's home country** and must be **duly recognized under Indian law** to be considered valid for the bidding process.

2.2.2.3. Attestation & Notarization Requirements

- i. If issued outside India, the PoA must be **duly notarized and attested by the appropriate authority**, including **consular authentication** where required, to ensure enforceability in India.
- ii. If issued within India, the PoA must be **executed on a non-judicial stamp paper of appropriate value** and duly notarized.

2.2.2.4. Reference for Other Clauses

Any requirement related to the authorization of the bidder's representative, legal authority, or signature verification in other sub-clauses shall **refer to this clause (2.2.2)** instead of repeating PoA requirements.

2.2.2.5. Non-Compliance & Disqualification

Failure to submit a valid PoA **as per the above requirements** shall result in **disqualification of the bidder or consortium** from the bidding process.

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

2.2.3. Notwithstanding anything to the contrary contained in this RFP, the detailed terms and conditions specified in the agreement, including but not limited to the General Conditions of Contract (GCC), Special Conditions of Contract (SCC), Contract Data, Terms of Reference, Particular Conditions of Contract, Bill of Quantities (BoQ), and any other contract-related documents, shall have an overriding effect. In the event of any conflict or inconsistency between the terms in the RFP and those in the agreement, the provisions of the agreement shall prevail, unless specifically mentioned in the LOA. Any amendments or modifications to these terms shall be mutually agreed upon by the Client and the Contractor in writing.

2.2.4. Conflict of Interest

- 2.2.4.1.** Bidders shall at all times provide professional, objective, and impartial advice, prioritizing the interests of the NHIT Entities above all else. Bidders must avoid conflicts with other assignments or their own corporate interests, ensuring their actions are free from any considerations of future work opportunities. Under no circumstances shall two Bidders have **overlapping constituents**, nor shall any arrangement exist whereby a third-party gains access to the confidential information of another Bidder.
- 2.2.4.2.** Bidders must sign a Non-Disclosure Agreement (NDA) with NHIT post issuance of the Letter of Award (LOA), should NHIT deem it necessary.
- 2.2.4.3.** Bidders are required to disclose any existing relationships or engagements with NHIT, its affiliates, or other stakeholders that could potentially lead to a conflict of interest. Such disclosures must be made in writing at the time of bid submission and updated promptly if any changes occur during the bidding process or execution of the contract.
- 2.2.4.4.** Any conflict of interest discovered during the execution of the contract must be immediately reported to NHIT. Failure to disclose such conflicts may result in penalties, including termination of the contract and disqualification from future bidding processes.
- 2.2.4.5.** Bidders must implement robust internal controls to ensure compliance with this clause, including measures to prevent unauthorized access to confidential information and to maintain the integrity of the bidding process.
- 2.2.4.6.** NHIT reserves the right to audit the Bidders' practices and processes to verify compliance with the conflict-of-interest provisions outlined in this clause. Non-compliance identified during such audits may attract sanctions as deemed appropriate by NHIT.

2.2.5. Fraud & Corruption

- 2.2.5.1.** Bidders shall observe the highest standard of ethics during the selection process and throughout the execution of the work. For the purposes of this clause, **NHIT** defines:
- 2.2.5.1.1. Corrupt Practice:** The offering, giving, receiving, or soliciting of anything of value to influence the action of a public official in the selection process or during contract execution.
- 2.2.5.1.2. Fraudulent Practice:** Any act of misrepresentation or false declaration of facts intended to influence the selection process or execution of a contract to the detriment of **NHIT**. This includes collusive practices among bidders, whether prior to or after

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

submission of proposals, aimed at depriving **NHIT** of the benefits of fair and open competition.

- 2.2.5.2.** **NHIT** reserves the right to reject any proposal if it determines that the bidder recommended for selection has engaged in corrupt or fraudulent practices during the bidding process.
- 2.2.5.3.** **NHIT** may declare a bidder ineligible to participate in any future procurement processes, either indefinitely or for a specified duration, if it determines at any time that the bidder has engaged in corrupt or fraudulent practices.
- 2.2.5.4.** Bidders declared ineligible for corrupt or fraudulent practices under this clause shall be prohibited from participating in the selection process for any work or services tendered by **NHIT** during the specified period of ineligibility.
- 2.2.5.5.** Any instances of corrupt or fraudulent practices discovered during contract execution shall result in immediate termination of the contract, forfeiture of any performance guarantees, and potential legal action as deemed appropriate by **NHIT**.
- 2.2.5.6.** **NHIT** reserves the right to conduct audits or investigations to ensure compliance with this clause. Bidders must cooperate fully with such audits or investigations, providing access to all relevant records, documents, and personnel.
- 2.2.5.7.** Bidders are required to include a written declaration as part of their proposal, confirming that they have not engaged in and will not engage in any corrupt or fraudulent practices as defined in this clause. Non-compliance with this declaration may result in disqualification.
- 2.2.5.8.** **NHIT** reserves the right to share information regarding ineligible bidders with other public entities or organizations to promote transparency and accountability.
- 2.2.5.9.** Any breach of this clause shall entitle **NHIT** to recover any damages incurred due to the corrupt or fraudulent practices, in addition to other remedies available under applicable law.

2.2.6. Termination of RFP Process

- 2.2.6.1.** The Procuring Authority reserves the right to terminate the RFP process at any stage without assigning any reason and without incurring any liability to the bidders, including but not limited to costs or expenses incurred in the preparation or submission of proposals.
- 2.2.6.2.** Such termination may occur under, but is not limited to, the following circumstances:
- Significant changes in the scope, objectives, or requirements of the project that necessitate re-evaluation of the procurement approach.
 - Non-compliance with applicable laws, regulations, or internal policies during the RFP process.
 - Insufficient or inadequate responses received that do not meet the minimum qualification criteria or technical specifications outlined in the RFP.
 - Detection of fraudulent practices, misrepresentation, or conflict of interest among any participating bidders.

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

- e) Budgetary constraints or unavailability of funds.
- f) Force Majeure events or other unforeseen circumstances that make the continuation of the RFP process impracticable.

2.2.6.3. In the event of termination, the Procuring Authority shall publish a notification regarding such termination on the official NHIT website. It shall be the sole responsibility of the bidders to stay informed of any updates or changes. The Procuring Authority shall not be liable for any claims arising due to a bidder's failure to take note of such publication. The Procuring Authority may, at its discretion, issue a new RFP for the same or substantially similar scope of work.

2.2.6.4. The Procuring Authority shall not be obligated to provide reasons for the termination of the RFP process or to disclose any internal evaluations, decisions, or deliberations related to the termination.

2.2.6.5. The termination of the RFP process shall not confer any rights upon any bidder or entity, nor shall it result in any claim or cause of action against the Procuring Authority or its representatives.

2.2.6.6. This clause is independent of any termination provisions applicable to the subsequent contract, which shall be governed by the terms of the General Conditions of Contract (GCC) or Special Conditions of Contract (SCC).

2.2.7. Bid Capacity

2.2.7.1. Qualification Based on Bid Capacity:

Bidders meeting the minimum qualification criteria outlined in this RFP shall qualify only if their assessed available bid capacity exceeds the estimated bid value of INR 40 crores (for calculation purposes only; this figure does not reflect the actual bid value). The available bid capacity shall be determined as follows:

$$\text{Assessed Available Bid Capacity} = (A \times N \times 2.5) - B + C$$

Where:

A = Maximum value of civil engineering works excluding the amount of bonus received, if any, in respect of EPC Projects executed in any one year during the last three years (updated to the price level of the year indicated in table at Note-3 below) taking into account the completed as well as works in progress. The EPC projects include turnkey projects/ Item rate contract/ Construction works.

N = Duration (in years) specified for completion of the works under this RFP.

B = Value (updated to the price level of the year indicated in table at **Notes for Calculation** below) of existing commitments, works for which the bidder has emerged as the winner of the bids or on-going work to be completed during the period of completion of the works for which BID is invited. For the sake of clarification, it is mentioned that works for which bidder has emerged as the winner of the bids, but LOA has not been issued as on the day before opening the financial bids shall also be considered while calculating value of B.

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

C= The amount of bonus received, if any, in EPC Projects during the last 3 years (updated to the price level of the year indicated in table at Notes for Calculation below).

2.2.7.2. Notes for Calculation:

2.2.7.2.1. Price Level Adjustment Factors:

The following factors shall be used to update the annual turnover and commitments to the current price level:

Year	Year-1 (Current Financial Year)	Year-2 (Previous Year)	Year-3 (Two Years Prior)
Updation Factor	1.00	1.05	1.10

Year-1: Refers to the current financial year or, if the bid due date falls within three months of the close of the last financial year, the preceding financial year.

Year-2 and Year-3: Refer to the financial years immediately preceding Year-1.

2.2.7.3. Verification of Commitments:

The bidder must submit a statement detailing all current commitments, including ongoing works and works for which the bidder has been declared the winner but not yet issued an LOA. This statement must include the following details for each work:

- Name of work.
- Value of the contract (updated to current price levels as per Note 1).
- Stipulated completion period and remaining completion timeline.

The statement must be:

- Countersigned by the Engineer-in-Charge (not below the rank of Executive Engineer) for EPC projects or by the Concessionaire/Authorized Signatory of the SPV for BOT projects.
- Verified and certified by the bidder's Statutory Auditor.

Failure to submit the required statement or submission of an incomplete or unverified statement shall result in disqualification of the bid as per Clause 3 (Eligibility and Qualification Criteria).

2.2.7.4. General Provisions:

- Bidders shall submit the required details for the calculation of 'A' and 'C' in the prescribed format as provided in the Annexure of this document. Failure to furnish these details in the specified format shall render the bid non-compliant and subject to disqualification.
- Bidders must ensure accurate and complete disclosure of commitments and turnover figures. Any misrepresentation or omission may result in disqualification.

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

- iii. NHIT reserves the right to seek additional clarifications or conduct independent verification of the submitted data.
- iv. This bid capacity assessment is non-negotiable and binding for all bidders participating in this RFP process.
- v. The amount of bonus received, if any, in EPC Projects should be countersigned by the Client or its Engineer-in-charge not below the rank of Executive Engineer or equivalent in respect of EPC Projects.

2.2.8. Earnest Money Deposit (EMD)

The Bidder is required to submit an Earnest Money Deposit (EMD) as part of the bid security. **All provisions related to EMD, including its amount, mode of submission, validity, refund conditions, and forfeiture, are specified under Clause 2.4 (Bid Security Details).** Bidders are required to comply with the provisions mentioned therein.

2.2.9. Key Terms and Conditions of Appointment/Engagement

2.2.9.1. Right to Modify Validity Period: NHIT reserves the absolute right to either curtail or extend the validity period of the engagement/appointment of the appointed Agency/Firm, at its sole discretion, as deemed necessary for the successful execution of the project or in the best interest of **NHIT**. Any extension or reduction in the validity period will be communicated to the Agency/Firm in writing.

2.2.9.2. Notification of Changes: In case of any modification to the validity period, **NHIT** will provide written notice specifying the new terms and conditions, including the extended or shortened period, and any associated adjustments, if applicable.

2.2.9.3. Obligations During Extension or Curtailment: The appointed Agency/Firm shall continue to fulfil all obligations under this engagement, including performance deliverables, timelines, and other agreed-upon terms, during the entire extended or curtailed period, unless otherwise notified by **NHIT**.

2.2.9.4. Contractor's Obligations Upon Termination

- i. In the event of termination under the provisions of the **Termination of Contract clause in the GCC**, the Contractor shall continue to perform all contractual obligations diligently until the effective date of termination, as specified in the termination notice. The Contractor shall not:
 - a) unilaterally cease work before the termination date.
 - b) obstruct or interfere with other agencies executing parallel works; or
 - c) damage, disrupt, or delay any ongoing or completed work.
- ii. The Contractor shall ensure a smooth handover of the site, including all relevant documents, materials, and work records, in coordination with the Client and any succeeding agency. Failure to comply with these obligations shall be treated as a **breach of contract**, entitling the Client to impose penalties, recover damages, forfeit performance security, or take any other legal action deemed necessary.
- iii. The Client reserves the right to blacklist the Contractor from future projects for a specified period in the event of non-compliance with this clause.

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

2.2.9.5. No Claims for Extension or Curtailment: The appointed Agency/Firm acknowledges and agrees that there shall be no entitlement to any claim or compensation in connection with any extension or reduction in the engagement period, unless explicitly agreed upon by both parties in writing.

2.2.10. MSME Status of Agency/Firm

2.2.10.1. Confirmation of MSME Status: The Bidder shall confirm whether it is registered as a **Micro Enterprise, Small Enterprise, or Medium Enterprise** under the relevant laws and regulations governing MSMEs. The Bidder shall submit their **Registration Number** along with a copy of the **Registration Certificate** issued by the appropriate authority.

2.2.10.2. Notification of Change in Status: The Bidder agrees to notify **NHIT** promptly in writing of any change in the status of their organization with respect to the classification under the **Micro, Small, and Medium Enterprises (MSME) Development Act** or any other relevant legislation. This includes, but is not limited to, any changes that may affect their eligibility for MSME benefits or status.

2.2.10.3. Responsibility for Non-Notification: The Bidder acknowledges that it shall be solely responsible for any failure to inform **NHIT** of any change in its MSME status. **NHIT** will not be held liable for any consequences arising from the Bidder's failure to update its status in a timely and accurate manner.

2.2.10.4. Obligation to Provide Updated Documentation: In the event of any change in the Bidder's MSME status, the Bidder shall promptly submit the updated **Registration Certificate** or any other relevant documentation to **NHIT** for verification.

2.2.10.5. Impact on Contractual Obligations: The Bidder understands that failure to comply with the above requirements may result in the disqualification of their bid or termination of any contract awarded, as determined by **NHIT** in its sole discretion.

2.2.11. Indemnification

The Agency shall indemnify, defend, and hold **NHIT** harmless, including its affiliates, directors, officers, employees, agents, and representatives, from and against any and all claims, demands, penalties, fines, losses, damages, costs, expenses, or proceedings (whether actual or threatened), including but not limited to legal fees and expenses, arising directly or indirectly from:

2.2.11.1. Breach of Laws or Regulations: Any breach or contravention of any applicable laws, statutes, regulations, or governmental directives, whether local, national, or international, by the Agency or its personnel during the performance of services under this agreement.

2.2.11.2. Non-compliance: Any failure by the Agency to comply with the terms, conditions, or provisions outlined in this order or agreement.

2.2.11.3. Third-Party Claims: Any claims or actions initiated by third parties, including employees or agents of the Agency, arising from the Agency's negligence, misconduct, or breach of its contractual obligations.

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

2.2.11.4. Intellectual Property Infringement: Any claims, losses, or damages arising out of infringement or alleged infringement of third-party intellectual property rights, including patents, trademarks, copyrights, or trade secrets, caused by the Agency's actions or omissions.

2.2.11.5. Environmental or Safety Violations: Any penalties, fines, or legal actions arising from violations of environmental laws or safety regulations directly attributable to the Agency's activities.

The indemnity obligations under this clause shall apply irrespective of the negligence, whether active or passive, of **NHIT** or any of its affiliates, and shall survive the termination or expiration of this agreement.

The Agency agrees to assume full responsibility for its actions, or those of its employees, subcontractors, or agents, that result in any of the above-mentioned claims.

2.2.11.6. Indemnification Procedures:

2.2.11.6.1. Notice of Claim: In the event that **NHIT** is subject to a claim or proceeding that is subject to indemnification, **NHIT** shall promptly notify the Agency in writing. The Agency shall have the right to assume and control the defense of any such claim or proceeding, at its own expense, provided that **NHIT** may participate in such defense at its own cost and discretion.

2.2.11.6.2. Cooperation: **NHIT** agrees to cooperate fully with the Agency in defending or settling any claim subject to indemnification. However, the Agency shall not settle, admit liability, or enter into any agreement or compromise concerning such claims without the prior written consent of **NHIT's** authorized representative, as per **NHIT's** internal approval framework, which may include final approval from the CEO of **NHIT**.

Any settlement that imposes financial obligations, penalties, restrictions, or liabilities on **NHIT** shall be void and unenforceable unless expressly approved in writing by **NHIT**. **NHIT** reserves the right to review, participate in, or assume control of the defense and settlement process at its sole discretion, should it determine that the proposed resolution may adversely impact **NHIT's** legal, financial, or reputational interests.

2.2.11.6.3. Blacklisting Disclosure & Indemnification

At any stage of the RFP process, upon award of the contract, during its execution, or at any time before or after completion of contractual obligations, if the Contractor is blacklisted, debarred, or otherwise disqualified from bidding or executing contracts **Central Public Sector Undertaking (CPSU), State Public Sector Undertaking (SPSU), government companies, government organizations, or regulatory authorities, NHAI, NHIT and NHIT's subsidiaries**, the Contractor shall immediately notify **NHIT** in writing, providing a detailed explanation of the reasons and circumstances leading to such blacklisting.

Failure to disclose such blacklisting shall be considered a material breach of contract, entitling **NHIT** to take appropriate action, including but not limited to:

- a) Contract termination without liability to **NHIT**,
- b) Forfeiture of performance security,

National Highways Infra Trust

 National Highways Infra Trust	Request for Proposal for Routine Maintenance Works	Doc No.: NSPPL/FY25-26/RFP / Routine Maintenance 02

- c) Recovery of damages resulting from reputational harm, project delays, or financial loss,
- d) Blacklisting the Contractor from future NHIT projects, and
- e) Triggering indemnification provisions to recover any costs incurred due to the Contractor's blacklisting.

NHIT reserves the right to assess the impact of the blacklisting on ongoing contractual obligations and may, at its sole discretion, impose additional safeguards, request alternative arrangements, or initiate necessary legal proceedings to protect its interests

2.2.12. Eligible Bidders

Bidders must meet the eligibility and qualification requirements specified under **Clause 3 (Eligibility & Qualification Criteria)** to participate in the bidding process. The detailed technical, financial, and legal criteria, including the necessary supporting documents, are outlined therein.

2.2.13. Disqualification Criteria

The disqualification conditions applicable to bidders are set forth under **Clause 3.8 (Disqualification Criteria)**. Bidders failing to meet the specified requirements, providing false information, or engaging in prohibited practices shall be disqualified.

2.2.14. Payment Terms

The payment terms for this project are governed by the provisions set forth in the General Conditions of Contract (GCC), Special Conditions of Contract (SCC), and the Contract Data. Bidders are advised to refer to these documents for detailed information regarding the payment schedule, invoicing requirements, and any associated terms.

Key Points:

2.2.14.1. Invoice Submission:

- i. All payments shall be made in accordance with the terms outlined in the Contract, based on the successful submission and approval of invoices by **NHIT**. The required supporting documentation must be provided with each invoice. In case the required documents are not submitted along with the invoice, the payment shall not be disbursed, nor shall the invoice be considered as submitted. An invoice shall only be deemed submitted if it is accompanied by all necessary details and documents required for the verification of its authenticity.

2.2.14.2. Payment Milestones:

- i. Payment will be made in accordance with the approved payment schedule, subject to the successful completion and acceptance of the corresponding milestones, as specified in the Contract Data.

2.2.14.3. Currency and Method of Payment:

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

- i. Payments will be made in the currency specified in the Contract, through the payment method outlined therein. All payment-related banking charges, if any, shall be borne by the Bidder.

2.2.14.4. Delay in Payment:

- i. In the event of delays in payments due to issues on **NHIT's** part, no interest shall be payable on any overdue payments. The payment will be processed as per the terms outlined in the **General Conditions of Contract (GCC)** and **Special Conditions of Contract (SCC)**.
- ii. Bidders are advised to review the GCC and SCC for the relevant provisions regarding payment timelines and procedures.
- iii. Bidders are advised to review the relevant sections of the GCC, SCC, and Contract Data for a comprehensive understanding of the payment procedures, including any penalties, deductions, or conditions related to payment processing.

2.2.15. Documents to be Submitted Along with the Bid

- i. Bidders are required to submit the following documents as part of their Bid. Failure to provide these documents in the required format may result in disqualification of the Bid:

2.2.15.1. Authorization Documents:

2.2.15.2. Power of Attorney – Refer clause 2.2.2 Bid Form:

- i. The Bid in the form provided in the RFP, duly completed and signed by the authorized representative of the Bidder on all pages.

2.2.15.3. Bidder Profile:

A detailed profile of the Bidder, certified by the Authorized Signatory, including organizational structure, key personnel, and areas of expertise.

2.2.15.4. Eligibility and Experience Documentation:

- i. Documents supporting the Bidder's claims regarding eligibility and experience, duly signed by the authorized representative on all pages.
- ii. Copies of work orders, purchase orders, completion certificates, and performance certificates must be included. **NHIT** reserves the right to request third-party certifications at a later stage.

2.2.15.5. Undertaking:

- i. A declaration or undertaking in the format provided in the RFP, duly signed by the authorized representative on all pages, affirming compliance with the terms and conditions of the RFP.

2.2.15.6. Company Registration and Compliance Certificates:

- i. Copy of the Company Registration Certificate, GST Registration Certificate, and MSME Certificate (if applicable).
- ii. Copies of PAN and TAN registrations (as applicable).
- iii. Any other statutory registration certificates required by law.

2.2.15.7. Experience Credentials:

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

- i. Experience certificates self-attested by the Authorized Signatory, along with copies of supporting documents such as Work Orders/Purchase Orders and Completion Certificates.

2.2.15.8. Financial Documentation:

- i. Audited financial statements for the last three financial years, including Balance Sheets, Profit and Loss Statements, and Auditor's Reports.
- ii. A Certificate from a Statutory Chartered Accountant specifying the annual turnover of the Bidder for the last three financial years.
- iii. The Bidder shall not have been involved in material litigation that, in aggregate, exceeds 10% of their net worth or annual turnover over the last [5] years. For the purposes of this clause, 'material litigation' refers to any legal dispute, arbitration, or claim that may adversely affect the Bidder's ability to execute the project. The Bidder must provide a declaration of all ongoing and past material litigation, along with supporting documents, if any, for verification by NHIT.

2.2.15.9. Bid Security:

- i. Earnest Money Deposit (EMD) in the form and value specified in the RFP, along with proof of submission.

2.2.15.10. Technical Proposal (if applicable):

- i. A detailed technical proposal (if required by the RFP) demonstrating the Bidder's approach, methodology, and understanding of the scope of work.

2.2.15.11. Other Relevant Documents:

- i. Any additional information or documentation specified in the RFP or deemed necessary to substantiate the Bidder's eligibility and compliance.

2.2.16. Anti-Bribery & Corruption (ABC) Policy

NHIT is committed to conducting all its business activities with honesty, integrity, and the highest ethical standards. We maintain a zero-tolerance approach to bribery and corruption in all forms and are dedicated to acting professionally and fairly in all our business dealings and relationships, regardless of location.

To ensure compliance, we implement and enforce robust systems and controls designed to prevent and detect bribery and corruption. We expect all employees, contractors, suppliers, and stakeholders to adhere strictly to these principles.

If you encounter or are subject to any improper demands, including bribery or corrupt practices involving NHIT employees, you are encouraged to report such incidents immediately. Reports can be made **confidentially by sending an email to whistleblow@nhit.co.in**.

NHIT ensures that all whistleblowers will be protected from retaliation and that their reports will be handled with the utmost confidentiality, in line with applicable laws and organizational policies.

2.2.17. Ethics & Integrity

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

The selected Agency/Firm is expected to uphold the highest standards of professional ethics, integrity, and accountability in all its dealings, operations, and interactions associated with **NHIT**. The Agency/Firm shall:

- a) Act in **NHIT's** Best Interests: Ensure that all actions, decisions, and conduct are aligned with **NHIT's** objectives and do not, in any manner, harm or compromise **NHIT's** reputation, business interests, or operational effectiveness.
- b) **Avoid Conflicts of Interest:** Proactively disclose any actual, potential, or perceived conflicts of interest that may arise during the execution of duties. The Agency/Firm must take appropriate measures to mitigate any such conflicts to ensure impartiality and transparency in all dealings.
- c) **Adhere to Laws and Regulations:** Comply with all applicable laws, rules, and regulations governing professional conduct, anti-corruption, anti-bribery, and fair business practices.
- d) **Confidentiality:** Safeguard all proprietary, confidential, or sensitive information entrusted by **NHIT** and ensure that such information is not used for personal gain or disclosed to any unauthorized party.
- e) Fair Practices: Engage in fair business practices, avoiding any acts of dishonesty, fraud, misrepresentation, or unethical conduct.
- f) Non-Malfeasance: Refrain from any behaviour, directly or indirectly, that may be detrimental to **NHIT's** interests, reputation, or relationships with its stakeholders, clients, or partners.

NHIT reserves the right to terminate the contract and take appropriate legal action if the Agency/Firm is found to be in violation of any aspect of this clause. Compliance with these principles is a mandatory requirement, and failure to adhere may result in disqualification, penalties, or other remedial measures as deemed necessary by **NHIT**.

2.2.18. Confidentiality Obligations under the RFP

The Agency/Firm acknowledges that **Clause 32** (Confidentiality and Non-Disclosure) and **Clause 36.3** (Confidentiality and Intellectual Property Rights) of the General Conditions of Contract (GCC) comprehensively govern the obligations of confidentiality and the treatment of intellectual property rights under the contract. In addition to those provisions, the following confidentiality obligations apply specifically to the RFP stage:

2.2.18.1. Scope of Confidentiality During the RFP Process:

All information, documents, or data shared by **NHIT** as part of the Request for Proposal (RFP) process, including but not limited to RFP documents, evaluation criteria, communication, and other proprietary information, shall be treated as confidential by the Agency/Firm.

2.2.18.2. Prohibited Actions:

- a) The Agency/Firm shall not disclose, reproduce, or use any RFP-related information for any purpose other than preparing and submitting a proposal in response to this RFP.
- b) The Agency/Firm shall not share any RFP-related information with third parties, except with employees or advisors directly involved in the proposal preparation, who must also comply with these confidentiality obligations.

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

2.2.18.3. Reference to GCC Obligations:

The obligations under Clause 32 and Clause 36.3 of the GCC shall apply to all information disclosed during the RFP process, including the preservation of confidentiality for intellectual property, trade secrets, and proprietary data of **NHIT**.

2.2.18.4. Exclusions from Confidentiality:

- a) Confidentiality obligations under this clause shall not apply to information that:
Is publicly available at the time of disclosure or subsequently becomes publicly available through no fault of the Agency/Firm.
- b) Was lawfully in the Agency/Firm's possession before disclosure by **NHIT**.
- c) Is required to be disclosed by law, regulation, or court order, provided that the Agency/Firm gives prior written notice to **NHIT**, where permissible, and takes reasonable measures to limit the extent of such disclosure.

2.2.18.5. Survival of Obligations:

The confidentiality obligations outlined herein shall remain binding on the Agency/Firm regardless of the outcome of the RFP process and shall survive the conclusion or cancellation of this RFP for a period of at least five (5) years or as specified in Clause 32 and Clause 36.3 of the GCC, whichever is longer, **or until the information becomes public by lawful disclosure.**

2.2.18.6. Breach and Remedies:

Any breach of this confidentiality clause may result in disqualification of the Agency/Firm from the RFP process, forfeiture of the Earnest Money Deposit (EMD), or other legal or contractual remedies as deemed appropriate by **NHIT**.

2.2.18.7. Acknowledgment of Obligations:

By participating in this RFP, the Agency/Firm explicitly agrees to abide by the confidentiality obligations stated herein and acknowledges the applicability of Clause 32 and Clause 36.3 of the GCC to the RFP process.

2.2.19. Right of Removal

NHIT reserves the sole and absolute right to remove any selected Agency/Firm from the selection list at its discretion, without the obligation to provide any justification or to bear any costs, liabilities, or compensation arising from such removal. Furthermore, **NHIT** retains the right, at any stage, to replace, remove, or appoint a new Agency/Firm to fulfil ongoing or future requirements as it deems necessary to ensure the efficient execution of its projects or operations.

The exercise of this right by **NHIT** shall not be construed as a breach of any contractual obligations under the Request for Proposal (RFP) process or subsequent agreements, and no claims for damages, loss of opportunity, or compensation shall be entertained from the removed Agency/Firm.

2.2.20. Right to descope part of full

2.2.20.1. Right to Descope Due to Contractor's Failure or Other Conditions

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

"Notwithstanding anything contained in the Contract, NHIT reserves the right to partially or fully descope the Contractor's scope of work under the following circumstances:

- a. **Failure to Perform:** If the Contractor fails to meet performance standards, timelines, or quality requirements as per the Contract, despite being given reasonable opportunity to rectify the deficiencies.
- b. **Persistent Non-Compliance:** If the Contractor fails to adhere to contractual obligations, including but not limited to safety regulations, statutory compliance, or approved work methodologies.
- c. **Material Breach of Contract:** If the Contractor commits a material breach that does not warrant immediate termination but requires NHIT to take corrective action.
- d. **Financial or Technical Inability:** If NHIT determines that the Contractor is financially unstable or lacks the technical resources to execute the project efficiently.
- e. **Regulatory or Statutory Directives:** If NHIT is required to modify the scope due to legal, environmental, or regulatory changes affecting the project.
- f. **Project Restructuring or Budgetary Constraints:** If NHIT decides to restructure, reschedule, or optimize the project scope for administrative or financial reasons.

2.2.20.2. Consequences of Descope

In case of partial descope, the Contractor shall continue with the remaining scope as per the Contract, and the Contract Price shall be adjusted proportionately based on agreed unit rates.

NHIT shall have the right to re-allocate the descope portion to another agency or execute it through its own resources without any claims or objections from the Contractor.

If the descope is due to Contractor's failure, non-performance, or breach, NHIT reserves the right to recover additional costs incurred in getting the work executed from another party.

Performance Security shall not be released until all adjustments, claims, and recoveries (if any) are settled to NHIT's satisfaction.

2.2.20.3. Linkage with GCC Termination Clause

If the failure or non-performance leading to descope is severe and beyond rectification, NHIT reserves the right to initiate termination as per the provisions of the Termination Clause under the GCC.

2.2.21. General Information

2.2.21.1. Vendor Profile:

The Vendor shall provide a comprehensive profile detailing the constitution, ownership structure, and core business activities of their organization. This information must be submitted as part of the Bid/Proposal to enable **NHIT** to assess the Vendor's qualifications and suitability for the assignment.

2.2.21.2. Analysis of Rates:

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

The Bidder is required to include a detailed Analysis of Rates as part of their Financial Proposal. The Analysis should clearly outline the basis of cost estimates, ensuring transparency and facilitating an informed evaluation by **NHIT**.

2.2.21.3. Conflict of Interest and Commitments (refer clause 2.2.4 of RFP):

The Bidder shall disclose any existing commitments, obligations, or circumstances that may either act as a constraint or result in a conflict of interest concerning the proposed assignment. Such disclosures must accompany the Bid/Proposal to ensure full transparency.

2.2.21.4. Site Visit Requirement:

It is mandatory for the Bidder to conduct a site visit prior to the submission of the Bid/Proposal. The purpose of the site visit is to enable the Bidder to assess all relevant conditions and requirements necessary for the preparation of an informed and accurate proposal. By submitting their Bid/Proposal, the Bidder acknowledges that they have accounted for all site-related considerations.

2.3. Bid Process Overview

2.3.1. Two-Envelope System (Technical & Financial)

The selection of the Successful Bidder shall follow a Two-Envelope System, comprising the **Technical Proposal** and the **Financial Proposal**, submitted in separate sealed envelopes:

(a) Technical Proposal

- i. Shall mean the part of the Bid containing the Bidder's qualifications, experience, methodology, and proposed approach for executing the Work as specified in the RFP.
- ii. The Technical Proposal shall be evaluated based on the criteria outlined in the RFP, including, but not limited to, experience in similar projects, equipment ownership, and personnel capabilities.
- iii. Only those Bidders whose Technical Proposals meet or exceed the prescribed minimum score shall proceed to the Financial Proposal evaluation.
- iv. Details of evaluation of technical proposal is given in the **Section 3 – Eligibility and Qualification Criteria**.

(b) Financial Proposal

- i. Shall mean the part of the Bid containing the financial offer, including the total Contract Price for executing the Work in accordance with the terms of the RFP.
- ii. The Financial Proposal shall be opened only for Bidders whose Technical Proposals are qualified, and the evaluation shall be conducted as per the methodology defined in the RFP.

(c) Evaluation Process

- i. The Authority shall open and evaluate the Technical Proposals first.
- ii. Financial Proposals of only technically qualified Bidders shall be opened.
- iii. The selection of the Successful Bidder shall be based on the evaluation methodology outlined in Clause 3 – Eligibility and Qualification Criteria, following the Quality and Cost Based Selection (QCBS) system as per NHIT's

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

practices. The final ranking of bidders shall be determined based on their combined Technical Score (TS) and Financial Score (FS), as described in the RFP.

2.3.2. Bid Submission Procedures

2.3.2.1. General Requirements

- i. Bids shall be prepared and submitted in strict accordance with the instructions specified in the Request for Proposal (RFP).
- ii. The Bidder shall ensure that all documents and forms are complete, accurate, and duly signed by an authorized representative.
- iii. Late, incomplete, or non-compliant Bids shall not be considered and will be summarily rejected.

2.3.2.2. Submission Format

- i. The Bid shall be submitted in two separate sealed envelopes, clearly marked as follows:

Envelope 1: "Technical Proposal for [Project Name]"

Envelope 2: "Financial Proposal for [Project Name]"

- ii. Both envelopes shall be placed in an outer sealed envelope marked as:
"Bid Submission for [Project Name] – Do Not Open Before [Bid Opening Date]"

2.3.2.3. Mode of Submission

- i. Bids must be submitted either in person or via registered post/courier to the address specified in the RFP, ensuring that they are received before the Bid Due Date and time.
- ii. The Employer/Authority shall not be responsible for any delays in submission due to postal, courier services, or other external factors. The Bidder is solely responsible for ensuring timely submission.
- iii. If electronic submission is permitted as per Clause 2.3.2.8, Bidders may also submit their Bids through the designated online platform, subject to compliance with the RFP requirements.

2.3.2.4. Bid Validity

- i. The Bid shall remain valid for a period of **[120 days]** from the Bid Due Date, unless extended by mutual written agreement between the Employer and the Bidder.
- ii. The Employer may request an extension of Bid validity if required during the evaluation period. The Bidder shall respond promptly to such requests.

2.3.2.5. Modification or Withdrawal of Bids

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

- i. The Bidder may modify or withdraw its Bid before the Bid Due Date by submitting a written notice to the Employer/Authority.
- ii. No Bid shall be modified or withdrawn after the Bid Due Date. Any attempt to do so will result in the disqualification of the Bidder.

2.3.2.6. Bid Opening

- i. The Technical Proposals shall be opened on the date and time specified in the RFP, in the presence of Bidder representatives who choose to attend.
- ii. The Financial Proposals shall only be opened for those Bidders who are found technically qualified. The date and time for the opening of Financial Proposals shall be communicated separately to the qualified Bidders.

2.3.2.7. Late Bids

Any Bid received after the Bid Due Date and time, as stipulated in the RFP, shall be considered late and shall not be evaluated. Such Bids will be returned unopened to the Bidder, unless the delay was caused by force majeure or other exceptional circumstances, as determined by the Employer.

2.3.2.8. Electronic Submission (if applicable)

- i. If electronic submission of Bids is permitted, the Bidder shall submit the Bid via the designated online platform, ensuring that the required digital signatures are affixed.
- ii. The Bidder must ensure that the submission complies with the technical specifications and format requirements as outlined in the RFP.
- iii. In case both electronic and physical submissions are permitted, the physically submitted Bid shall prevail in the event of any discrepancies.
- iv. If the Contract Data Sheet (CDS) mandates only electronic submission, then physical submission will not be required.

2.3.2.9. Bid Clarifications

- i. The Employer reserves the right to request clarifications or additional information from the Bidders during the evaluation process.
- ii. All clarifications shall be requested in writing, and Bidders shall respond in a timely manner.
- iii. Any response or clarification provided by the Bidder will be considered part of the Bid and may be evaluated accordingly.

2.3.2.10. Rejection of Non-Compliant Bids

- i. Any Bid that does not comply with the Bid submission procedures as outlined in this Sub-Clause 2.3 shall be rejected by the Employer.
- ii. Bidders shall ensure that their Bids are fully compliant with the submission requirements, including format, documents, and signatures, to avoid rejection.

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

2.4. Bid Security Details

The Bidder shall furnish Bid Security (Earnest Money Deposit, or "EMD") as a guarantee to ensure the Bidder's bona fide intention to participate in the bidding process and to safeguard the Employer from the risk of Bidder's withdrawal or failure to comply with the terms of the RFP or any other conditions specified in the Contract. The EMD shall be submitted as per the details set forth below.

2.4.1. Earnest Money Deposit (EMD)

The Earnest Money Deposit (EMD) amount shall be either a fixed sum or a percentage of the estimated project cost, as specified hereinbelow. The EMD must be submitted by the Bidder in the prescribed form and shall be in accordance with the instructions provided in this **Clause**. Failure to submit the EMD in the specified format shall result in the disqualification of the Bid.

- i. **Amount/Percentage:** *[As specified in Contract Data Sheet]*
- ii. **Mode of Submission:** The EMD shall be submitted in the form of a Demand Draft (DD), Banker's Cheque, or a Bank Guarantee issued by a Scheduled Commercial Bank in India, payable in favour of [Employer Name]. The validity of the EMD shall extend for a period of **90 days**.
- iii. **Retention & Refund:**
 - a) The EMD of the successful Bidder shall be retained until the execution of the Contract Agreement or the submission of the Performance Security, whichever occurs earlier.
 - b) The EMD of unsuccessful Bidders will be refunded promptly upon finalization of the contract award process.
 - c) No interest shall be payable on the EMD amount under any circumstances.
- iv. **Forfeiture of EMD:**
 - a) The EMD may be forfeited under the following conditions:
 - b) If the Bidder withdraws or modifies its bid during the bid validity period.
 - c) If the Bidder refuses to accept the Letter of Award (LOA) after being selected as the successful Bidder.
 - d) If the successful Bidder fails to sign the Contract Agreement within the stipulated time.
 - e) If the Bidder fails to furnish the required Performance Security within the prescribed period.
 - f) If any fraudulent or misleading information is found in the bid documents.

2.4.2. Bank Guarantee Template for Bid Security

A Bank Guarantee, in lieu of the Earnest Money Deposit (EMD), may be submitted as an alternative mode of Bid Security. In such cases, the Bank Guarantee must comply with the prescribed format and requirements specified in **Annexure [B1]** of this RFP.

The Bank Guarantee shall:

- Be issued by a Scheduled Commercial Bank in India.
- Be irrevocable and unconditional.

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

- Be valid for a period of **[180] days** from the final date for submission of the bid (including any extension period).
- Contain a clear and specific statement of the guarantee amount and a reference to the **Invocation Clause**, as detailed in the Bank Guarantee template provided in the Annexure.

A template of the Bank Guarantee format is provided in **Annexure [B1]**, which must be strictly adhered to while submitting the Bank Guarantee.

2.5. Clarifications and Addendum

2.5.1. Pre-Bid Queries and Responses

- (a) **Submission of Queries:** Bidders may submit queries or seek clarifications regarding the bid documents within the timeline specified in the Key Dates section of this RFP. All queries shall be submitted in writing via email or through the official communication channel specified in Section 1.4.
- (b) **Format for Queries:** Queries must be submitted in the prescribed format, mentioning the relevant section, Clause No., or provision of the RFP for which clarification is sought.
- (c) **Response to Queries:** The Client shall provide responses to all queries received within the stipulated timeline. These responses shall be made available to all bidders via email or uploaded on the official tender portal.
- (d) **No Individual Clarifications:** No bidder shall communicate directly with any Authority representative for clarification outside the specified channels.

2.5.2. Issuance of Corrigendum/Addendum

- (a) **Client's Right to Amend:** The Client reserves the right to modify, amend, or issue Corrigendum to the RFP documents before the bid submission deadline.
- (b) **Communication of Changes:** All Corrigendum/Addendum shall be communicated via the official tender portal. If deemed necessary, the Authority may also notify bidders via the email address provided during registration. No other form of communication shall be deemed valid.
- (c) **Binding Nature:** All Corrigendum/Addendum issued by the Authority shall be considered an integral part of the RFP documents and binding upon all bidders.
- (d) **Deadline Extensions:** If necessary, the Authority may, at its discretion, extend the bid submission deadline to provide adequate time for bidders to incorporate changes communicated through Corrigendum/Addendum.
- (e) **Responsibility of Bidders:** All Corrigendum/Addendum uploaded on the official tender portal shall be deemed to have been duly communicated to all bidders. It shall be the sole responsibility of bidders to regularly check the official portal for updates. If a corrigendum/addendum is also communicated via email, bidders shall acknowledge receipt within the specified timeframe. Failure to acknowledge shall not absolve the bidder from complying with the issued modifications.

2.6. Bid Validity Period

The Bid shall remain valid for a period of **120 days** from the **last date of submission of the Financial Bid**. The Bidder agrees to keep the offer open and unaltered for acceptance by the Employer during this period, without modification or withdrawal.

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

The following terms and conditions shall apply with respect to the Bid Validity Period:

- **Commencement of Validity:**

The 120-day validity period shall commence from the last date of submission of the Financial Bid, and shall expire on the 120th day thereafter, unless extended by mutual consent of the Employer and the Bidder.

- **Extension of Validity:**

If, in the opinion of the Employer, the bid evaluation process cannot be concluded within the validity period, the Employer may request an extension of the validity period. The Bidder shall, at the sole discretion of the Employer, extend the validity of the Bid for the requested period, on the same terms and conditions, including the pricing. Such an extension shall be formalized through a written agreement between the Employer and the Bidder.

- **Bidder's Obligation During Bid Validity:**

During the Bid Validity Period, the Bidder shall not revoke or withdraw their Bid. The Bidder shall keep their Bid open for acceptance without any unilateral alteration to the terms, conditions, or prices specified in their submission.

However, in the following circumstances, a Bidder may be allowed to revise and resubmit their Bid:

- a. **Changes or Addendums by NHIT:** If NHIT issues any corrigendum, addendum, or modification to the RFP documents after Bid submission, Bidders shall have the right to revise and resubmit their Bids in accordance with the revised terms, within the prescribed timeframe.
- b. **Correction of Genuine Errors Prior to Bid Opening:** A Bidder (only once) may request a revision of their submitted Bid before the scheduled bid opening date if they provide a written request along with a detailed justification and analysis of the error, demonstrating that the revision is necessary due to an inadvertent mistake and not due to any malpractice or unfair advantage.
- c. **Ensuring Fair Competition:** Any request for Bid revision shall be subject to NHIT's approval, ensuring that no unfair advantage is given to any Bidder. NHIT reserves the right to reject any revision request if it finds that the change could compromise the integrity of the bidding process or create an imbalance among competing Bidders.

Once the Bids are opened, no revisions, modifications, or withdrawals shall be permitted under any circumstances.

- **Failure to Extend Validity:**

If the Bidder refuses or fails to extend the Bid Validity Period when requested by the Employer, the Bid shall be considered non-responsive, and the Bidder shall be disqualified from further consideration.

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

- **Force Majeure:**

In the event of Force Majeure or other circumstances beyond the control of the Employer, the Bid Validity Period may be extended, subject to mutual agreement between the Employer and the Bidder.

2.7. Evaluation Process

The evaluation of Bids shall be conducted in accordance with the eligibility, technical, and financial criteria detailed in **Clause 3 (Eligibility and Qualification Criteria) of this RFP**. The process shall be fair, transparent, and objective, based on the information provided by the Bidders.

2.7.1. Technical Bid Evaluation (for details refer clause no. 3.4 – Technical evaluation Criteria)

The Technical Bid shall be evaluated based on key parameters, including but not limited to **bidder's experience, technical approach, methodology, key personnel, equipment, financial capacity, and past performance**. For detailed evaluation criteria and scoring methodology, refer to **Clause 3.4 – Technical Evaluation Criteria**.

The **Technical Bid** will be evaluated on a **pass/fail** basis. Any Bid that does not meet the minimum technical requirements specified in the RFP will be deemed non-responsive and disqualified from further evaluation.

2.7.2. Financial Bid Evaluation

The Financial Bids of only the **technically qualified Bidders** shall be opened and evaluated to determine the **most advantageous offer**, considering the bid price, conformance to payment terms, and completeness of the financial proposal. The Financial Bid evaluation shall be conducted in accordance with the criteria specified in **Clause 3.6 – Financial Criteria**.

The **Financial Bid** will be scored based on the lowest responsive bid, considering both the total cost and the value offered in terms of quality, safety, and time. In the event of a tie, the Employer may decide to engage in negotiations or apply additional criteria to determine the final award.

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

3. Eligibility and Qualification Criteria

This section outlines the eligibility and qualification criteria for bidders to ensure that only qualified and capable entities participate in the bidding process. The bidder must meet the specified technical, financial, and legal requirements to be considered eligible for the award of the contract.

The detailed technical and financial eligibility requirements specific to this project are provided in the Contract Data Sheet (CDS). Bidders are advised to **carefully refer to the Contract Data Sheet and all associated annexures** for project-specific qualification parameters, thresholds, formats, and documentary requirements before preparing their bid.

3.1. General Eligibility Criteria

3.1.1. To be eligible for bidding, the Bidder must fulfil the following general eligibility requirements:

3.1.2. Legally Established Entity:

The Bidder must be a legally registered entity in India or an eligible international entity, including a consortium, joint venture (JV), or partnership. Valid proof such as a certificate of incorporation, partnership deed, or joint venture agreement must be provided.

3.1.3. Notification of Changes in Firm's Name, Structure, or Merger

At any stage during the RFP process or after contract award, the Bidder must immediately notify NHIT in writing in the event of:

- i. A change in the name of the firm or its legal identity.
- ii. Any restructuring, reorganization, or change in the ownership or controlling interest of the firm.
- iii. Merger, acquisition, or amalgamation with any other entity, whether domestic or international.

NHIT reserves the right to assess the impact of such changes on the Bidder's eligibility and performance obligations. If NHIT determines that such changes adversely affect the Bidder's qualifications, financial stability, or conflict-of-interest status, NHIT may:

- a. Disqualify the Bidder from the RFP process.
- b. Terminate the contract without liability to NHIT.
- c. Invoke performance security and recover damages for any financial or reputational impact.

Failure to disclose any such change shall be treated as a material breach of contract and may result in immediate disqualification or contract termination.

3.1.4. Experience & Capability: The Bidder must demonstrate experience in executing infrastructure projects of a similar nature and scale. The total value of work completed should reflect the Bidder's financial and technical ability to handle the project. Supporting documents such as completion certificates, project references, and contract details must be provided.

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

- 3.1.5. Statutory Compliance:** The Bidder must have valid GST registration, PAN, and other applicable statutory registrations. Documentary proof must be submitted.
- 3.1.6. No Blacklisting:** The Bidder should not have been blacklisted or debarred by **Central Public Sector Undertaking (CPSU), State Public Sector Undertaking (SPSU), government companies, government organizations, or regulatory authorities, NHAI, NHIT and NHIT's subsidiaries**. A self-declaration certificate confirming the non-blacklisting status must be provided.
- 3.1.7. Financial Soundness:** The Bidder must meet the minimum financial criteria specified under Clause 3.4 (Financial Criteria) to demonstrate its ability to execute the contract successfully.
- 3.1.8.** As part of the eligibility assessment, bidders must comply with the requirements specified in **Clause 2.2.7.3 (Verification of Commitments)**. Failure to submit the required statement of commitments, or submission of an incomplete or unverified statement, may result in disqualification of the bid.
- 3.1.9.** Failure to meet these general eligibility criteria shall result in automatic disqualification from the bidding process.

3.2. Technical Criteria (Similar Project Experience) – Refer Cl. 5.2 of CDS

The Bidder must demonstrate relevant experience in executing projects of similar nature, scope, and complexity. The technical qualifications shall be based on the Bidder's proven capability in handling projects that are comparable in scale and scope to the one proposed herein. The technical criteria for eligibility shall be as follows:

3.2.1. Similar Project Experience:

- 3.2.1.1.** The Bidder should have successfully completed, as the lead contractor or a joint venture partner, at least **[3] projects of a similar nature, involving relevant projects as specified in the Scope of Work.**
- 3.2.1.2.** These projects should have been completed within the last **[5] years.**

3.2.2. Nature of Work:

- i. The projects should have involved activities such as Highway Improvement, Stone Pitching and slop protection of similar scale, complexity, and technology as outlined in this RFP.

3.2.3. Value of Works Executed:

- i. The Bidder must have executed works with a minimum total contract value of **[as specified in Contract Data Sheet]**, either individually or collectively across similar projects.
- ii. The value of such works should have been completed in the past **[5] years.**

3.2.4. Supporting Documentation: The Bidder shall submit the following documents to substantiate their technical experience:

- i. Completion certificates from the Employer or the client for each project undertaken.
- ii. Detailed description of the project scope, including the Bidder's role and responsibilities.
- iii. Contract value and duration of the project.

National Highways Infra Trust

 National Highways Infra Trust	Request for Proposal for Routine Maintenance Works	Doc No.: NSPPL/FY25-26/RFP / Routine Maintenance 02

Failure to provide the required documentation or evidence of similar project experience may result in the disqualification of the Bidder.

3.3. Specific Eligibility Criteria

Bidders must meet the following project-specific eligibility requirements based on the type of work they are bidding for:

3.3.1. Road Maintenance Works

- i. The Bidder must have successfully completed at least **three (3)** road maintenance projects on national or state highways within the **past five (5) years**.
- ii. The total value of these completed projects must be at least **for the amount as specified in Contract Data Sheet**, demonstrating financial capacity.
- iii. The scope of work should include periodic maintenance, overlays, and routine upkeep of road infrastructure.
- iv. The Bidder must own or have access to essential equipment such as milling machines, pavers, compactors, and hot-mix plants.
- v. Supporting documents: Project completion certificates, scope of work, and proof of equipment ownership/access.

3.3.2. Toll Management Works

- i. The Bidder must have a **minimum of two (2) years** of experience in toll plaza operation and management.
- ii. The total value of toll management contracts handled should reflect the Bidder's ability to manage toll revenue and operations.
- iii. Experience should include operation of electronic toll collection systems, manual toll collection, and revenue reconciliation.
- iv. Supporting documents: Performance certificates, reference letters, and toll operations reports.

3.3.3. Civil Works

- i. The Bidder must have completed civil engineering projects related to highway construction, bridge repairs, or related infrastructure.
- ii. The scope should include road construction, bituminous macadam, reinforced concrete structures, grading, and drainage systems.
- iii. The total value of such projects must be at least **[as specified in Contract Data Sheet]** amount within the **last five [5] years**.
- iv. The Bidder must own or have access to batching plants, transit mixers, bitumen sprayers, and crushers.
- v. Supporting documents: Project details, completion certificates, proof of equipment ownership/access.

3.3.4. Electrical Works

- i. The Bidder must have experience in installation, operation, and maintenance of electrical systems for highways or toll plazas.

National Highways Infra Trust

 National Highways Infra Trust	Request for Proposal for Routine Maintenance Works	Doc No.: NSPPL/FY25-26/RFP / Routine Maintenance 02

- ii. Experience should cover highway lighting, traffic signals, and high-mast lighting installations.
- iii. The total value of executed electrical works should be at least [as specified in Contract Data Sheet] amount.
- iv. The Bidder must own or have access to cranes, hydraulic platforms, and certified testing devices.
- v. Supporting documents: Project completion certificates, safety compliance reports, and equipment access proof.

3.4. Technical Evaluation Criteria

The technical evaluation of the bids will be carried out based on the criteria outlined in the table below. Each bidder will be evaluated on the basis of the following parameters, and the maximum marks that can be awarded under each criterion are specified.

Minimum Qualifying Score - The bidder must achieve a minimum of **60 marks (out of 100)** in the technical evaluation to qualify for the financial bid opening. Bidders who score below the minimum qualifying score will not be considered further in the evaluation process.

3.4.1. Technical Evaluation Matrix

S. No	Evaluation criteria & scoring guidance	Maximum Marks
1	Experience in Similar Fields (Min. 5 years) 05 Years to 07 Years – 20 Marks More than 07 Years – 30 Marks	30
2	Number of Projects (Minimum 03 Projects) 03 to 05 Projects – 20 Marks 06 to 07 Projects – 25 Marks More than 07 Projects – 30 Marks	30
3	Last Three years Cumulative Turnover (Minimum – Rs. 500 Lac) 500 Lac to 600 Lac: Last 3 years Cumulative turnover – 20 Marks 601 to 700 Lac: Last 3 years Cumulative turnover – 25 Marks 701 Lac Above: Last 3 years Cumulative turnover – 30 Marks	30
4	Number of Employees (Min. 15 Employees) 15 to 25 Employees – 05 Marks 26 to 35 Employees – 7 Marks 36 and above – 10 Marks	10
	Total Technical Score:	100

3.5. Documents to be Furnished

Bidders must provide the following documents to support their technical proposals. Failure to provide the required documents will result in disqualification:

3.5.1. General Eligibility Documents:

- a) Registration certificate of the bidder entity (including consortium or joint venture, if applicable).
- b) GST certificate.

National Highways Infra Trust

 National Highways Infra Trust	Request for Proposal for Routine Maintenance Works	Doc No.: NSPPL/FY25-26/RFP / Routine Maintenance 02

- c) PAN card.
- d) A self-declaration stating that the bidder is not blacklisted by any government authority in India.

3.5.2. Technical Proposal Documents:

- a) A detailed technical approach and methodology document outlining the steps and processes to be followed.
- b) CVs and qualifications of key personnel, demonstrating their expertise in managing similar projects.
- c) List and description of the equipment and technology that will be used during the project.
- d) Equipment ownership or lease agreements.

3.5.3. Financial Documents:

- a) Audited financial statements for the last three financial years.
- b) Bank statements showing financial capacity.
- c) Proof of tax compliance.

3.5.4. Experience Documents:

- a) Completion certificates for at least three projects of a similar nature and scale, along with client references.
- b) Details of completed projects (including scope, value, and timelines) to substantiate the bidder's experience.

3.5.5. Safety and Environmental Management Documents:

- a) A safety management plan.
- b) Environmental compliance certificates or reports from previous projects.
- c) Details of any relevant certifications related to quality or safety management systems (e.g., ISO).

3.5.6. Previous Performance on NHAI/Highway Projects:

- a) Reference letters or performance certificates from clients for projects similar in scope or value.
- b) Evidence of the bidder's past performance on NHAI or highway projects.

3.5.7. Evaluation Methodology

The evaluation will be conducted in the following manner:

- i. **Step 1: Preliminary Scrutiny** – Checking completeness of documents.
- ii. **Step 2: Technical Evaluation** – Assessing bidder experience, project execution capability, equipment, and personnel based on the above matrix and document submitted.
Bidders must secure a minimum of 60 marks in the technical evaluation to move to the next stage.
- iii. **Step 3: Financial Qualification** – Evaluating financial soundness based on audited statements and turnover. Financial proposals of only those bidders who have qualified in the technical evaluation will be opened and evaluated.

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

- iv. **Step 4: Final Scoring & Selection** – Assigning weighted scores and finalizing technically qualified bidders.

The Client reserves the right to reject any technical proposal that does not meet the minimum requirements or fails to submit the requisite documents.

3.6. Financial Criteria (Net Worth, Turnover, etc.)

The Bidder must satisfy the **financial eligibility criteria** to ensure their financial stability and capacity to undertake and complete the project. Additionally, the evaluation of the **Financial Bids** shall consider compliance with cost structure, payment terms, and bid completeness. The criteria for financial evaluation are as follows:

3.6.1. Financial Eligibility Criteria:

The Bidder must meet the following financial requirements to qualify for bid evaluation:

- i. **Net Worth:** The Bidder must have a minimum net worth of **[as specified in Contract Data Sheet]** as of the most recent financial year. The net worth should be certified by a Chartered Accountant or an equivalent financial expert, and the certificate must be included with the bid.
- ii. **Annual Turnover:** The Bidder must have an average annual turnover of at least **[as specified in Contract Data sheet]** over the last **[3] financial years**. This turnover must be derived from core business activities related to infrastructure development and project management.
- iii. **Solvency and Credit Rating:** The Bidder should provide a letter from a recognized financial institution stating their current solvency and creditworthiness, which shall demonstrate their ability to mobilize funds for the project.
- iv. **Financial Documents:** The Bidder must submit the following:
 - a) Audited financial statements for the last **[3] years**, including profit and loss statements, balance sheets, and cash flow statements.
 - b) A certificate from a Chartered Accountant stating the average annual turnover and the net worth for the relevant period.
 - c) Any other documents that demonstrate the Bidder's financial strength, including letters of credit, bank statements, or solvency certificates, if applicable. Failure to meet the financial criteria or provide the required supporting documents may lead to the rejection of the bid.

3.6.2. Financial Bid Evaluation:

The Financial Bids of only the **technically qualified Bidders** shall be opened and evaluated to determine the **most advantageous offer**, considering the following:

- i. **Bid Price:** The overall price quoted by the Bidder shall be evaluated to ensure compliance with the cost structure and pricing details specified in the RFP. The Employer reserves the right to **reject any bid** if the pricing is deemed **excessively high or unreasonably low**.
- ii. **Conformance to Payment Terms:** The financial proposal must align with the **payment schedule and terms** defined in the RFP.

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

- iii. **Completeness of Financial Proposal:** The financial bid shall be assessed for **completeness**, ensuring that **all required items, works, and deliverables** under the Contract are properly priced.

The Financial Bid shall be evaluated based on the **Lowest Responsive Bid**, considering both the total cost and the value offered in terms of quality, safety, and timely execution. In case of a **tie**, the Employer may opt for **negotiations** or apply additional criteria to determine the final award.

3.7. Legal and Regulatory Requirements

The Bidder must comply with all applicable laws, regulations, and statutory obligations under Indian law, as well as the regulatory requirements set by the Employer, including but not limited to the following:

- 3.7.1. Incorporation and Legal Status:** The Bidder must be a legally constituted entity under Indian law, registered as a corporation, partnership, or joint venture. The Bidder must provide a copy of the certificate of incorporation, articles of association, and other relevant documents proving their legal status.
- 3.7.2. Tax Compliance:** The Bidder must submit a valid Goods and Services Tax (GST) registration certificate, along with evidence of good standing in compliance with all applicable tax obligations. In addition, the Bidder must have filed tax returns for the last **[5] years**.
- 3.7.3. No Litigation or Legal Disputes:** The Bidder must declare that they are not involved in any litigation or legal disputes that may affect their ability to perform the contract. The Bidder must submit a self-certification regarding the absence of any ongoing or past legal disputes, particularly those that may affect the project's execution.
- 3.7.4. Debarment or Blacklisting:** The Bidder must not be debarred, blacklisted, or otherwise disqualified from bidding on projects by NHIT and its subsidiaries, any government agency, department, or public authority. A declaration confirming this must be provided by the Bidder.
- 3.7.5. Other Regulatory Compliance:** The Bidder must comply with all relevant local, state, and central government laws and regulations, including but not limited to labor laws, environmental regulations, and safety standards. The Bidder must submit necessary documentation to demonstrate compliance with these regulatory requirements.

Failure to meet these legal and regulatory requirements, or to provide the necessary documentation, may result in the rejection of the Bidder's proposal.

3.8. Disqualification Criteria

NHIT reserves the right to disqualify any bidder or Respondent, at its sole discretion, at any stage during the evaluation of proposals, in the event that the Respondent:

3.8.1. Late Submission:

Submits the proposal documents after the specified bid due date and time, regardless of the reason for delay.

3.8.2. Misrepresentation or False Information:

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

Makes any misleading or false representations, or provides false, inaccurate, or incomplete information in the forms, statements, or supporting documents submitted to demonstrate eligibility or compliance with the requirements.

3.8.3. Failure to Provide Clarifications:

Fails to provide relevant clarifications or additional information, as requested by **NHIT**, within the stipulated time frame.

3.8.4. Ineligibility Due to Debarment or Blacklisting:

The Respondent, or any of its directors, shall be deemed ineligible if they have been declared ineligible or debarred by any Central Public Sector Undertaking (CPSU), State Public Sector Undertaking (SPSU), government companies, government organizations, regulatory authorities, NHAI, NHIT, or NHIT's subsidiaries for involvement in corrupt practices, fraudulent conduct, or any other criminal activity. Additionally, any bidder found to be blacklisted by such entities will be disqualified from participation in this RFP process.

3.8.5. Mandatory Disclosure & Consequences of Non-Disclosure

The Bidder shall submit a self-declaration affidavit stating that neither the Bidder nor any of its directors or key personnel have been debarred or blacklisted by any entity mentioned in Clause 3.8.1.4. This affidavit shall be provided along with the bid submission.

In the event that NHIT discovers, at any stage of the bidding process or contract execution, that the Bidder was blacklisted or debarred at the time of submission and failed to disclose such information:

- i. The bid shall be summarily rejected, or the contract shall be terminated immediately.
- ii. NHIT shall forfeit any performance security or earnest money deposit (EMD) submitted by the Bidder.
- iii. NHIT reserves the right to recover damages for any financial, reputational, or operational loss incurred due to the misrepresentation.
- iv. The Bidder shall be permanently blacklisted from future NHIT projects.

NHIT may also conduct background verification checks at its sole discretion to confirm the authenticity of the Bidder's disclosures. Any false statement, concealment, or misrepresentation shall be treated as fraudulent practice, and NHIT shall be entitled to take appropriate legal action.

3.8.6. Joint Venture (JV) Eligibility: Bidders submitting their proposal as a Joint Venture (JV) must strictly adhere to the eligibility criteria as specified in this RFP. Any JV submitted in a form other than that prescribed in this document will be deemed non-compliant. Such JV bidders shall be considered ineligible, and their bids will be summarily rejected without further consideration.

3.8.7. Disputes with NHIT Entities: Bidders who have an unresolved dispute with any NHIT entities or have previously defaulted in the provision of services or execution of works for

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

NHIT shall be deemed ineligible to participate in this RFP. The Bidder's past performance with NHIT Entities will be thoroughly reviewed, and any history of defaults or contractual disputes may result in disqualification from the bidding process.

3.8.8. Non-Workable & Unjustified Bids

A Bidder shall be liable for disqualification from the RFP process or contract termination if the bid submitted is deemed non-workable, irrationally low, or lacking proper justification. The following conditions shall apply:

- i. **Unrealistic Pricing:** If NHIT determines that the Bidder has submitted an abnormally low bid that appears non-workable, with the potential to compromise project quality, financial viability, or timely completion.
- ii. **Failure to Justify Quoted Rates:** If the Bidder fails to submit a detailed rate analysis, cost breakdown, or backup documentation demonstrating the viability of the quoted rates within the stipulated time upon NHIT's request.
- iii. **Inability to Provide Work Methodology:** If the Bidder is unable to furnish a credible work methodology, resource allocation plan, or execution strategy ensuring compliance with project deliverables as outlined in the scope document.
- iv. **Malafide Intentions or Price Disruption:** If it is reasonably established that the Bidder has deliberately submitted an abnormally low bid with mala-fide intent to manipulate prices, disrupt fair competition, or create a non-competitive market scenario.
- v. **Non-Compliance with Deliverables:** If the quoted rates, work methodology, or resource commitments fail to meet the scope and quality requirements, thereby affecting project execution, NHIT reserves the right to disqualify the Bidder at any stage of the bidding or execution process.

NHIT, at its sole discretion, may seek additional clarifications, rate justifications, or performance commitments from the Bidder. If the Bidder fails to provide satisfactory explanations or evidence of feasibility, NHIT reserves the right to:

- a) Disqualify the Bidder from the tender process.
- b) Terminate the contract if already awarded.
- c) Invoke performance security and recover damages for project risks caused due to the non-workable bid.
- d) Blacklisting the Bidder from future NHIT projects.

NHIT's decision in assessing the workability of the bid shall be final and binding, and no claims or disputes regarding disqualification under this clause shall be entertained.

General Provisions:

- **NHIT** reserves the right to evaluate the responsiveness, eligibility, and qualification of Bidders based on the information provided in the proposal and any clarifications sought by **NHIT**.

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

The decision to disqualify a Bidder under the above criteria shall be final and binding, and no claims for compensation or reconsideration shall be entertained.

3.8.9. Disqualification for Duplicate Bids or Collusion

A bidder shall be disqualified from the RFP process, and their bid shall be summarily rejected, if at any stage NHIT determines that:

- i. **Duplicate or Multiple Bids** – The Bidder has submitted more than one bid for the same project, either directly or indirectly, through different entities, Joint Ventures, Consortiums, or affiliated companies, in violation of Clause 2.2.1.5.
- ii. **Collusion with NHIT Employees** – The Bidder is found to have engaged in direct or indirect collusion with any NHIT employee, representative, or consultant to gain an unfair advantage in the bidding process.

iii. Prohibition on Collusion Among Bidders

"Collusion Among Bidders: If NHIT determines that two or more Bidders have engaged in any form of collusion, cartelization, price-fixing, bid rotation, or any other anti-competitive practice to manipulate the bidding process or restrict fair competition, all such Bidders shall be immediately disqualified from the RFP process.

In addition, NHIT reserves the right to:

- a. Forfeit the Earnest Money Deposit (EMD) or Performance Security of the colluding Bidders.
- b. Blacklist the involved Bidders from future NHIT tenders for a specified period.
- c. Report the collusion to relevant regulatory authorities for further legal action.

The determination of collusion shall be at NHIT's sole discretion and may be based on direct evidence, circumstantial findings, or independent investigation. Any such decision shall be final and binding, with no claims entertained from the affected Bidders.

- iv. **Fraudulent or Manipulative Practices** – The Bidder has attempted to influence the RFP process by unethical means, including bribery, coercion, or unauthorized communication with NHIT officials regarding bid evaluation.

If any of the above violations are detected at any stage of the RFP process or contract execution, NHIT reserves the right to:

- a) Reject the bid immediately without further evaluation.
- b) Terminate the contract if already awarded.
- c) Forfeit the Earnest Money Deposit (EMD) or Performance Security.
- d) Blacklist the Bidder from participating in future NHIT projects.

National Highways Infra Trust

 National Highways Infra Trust	Request for Proposal for Routine Maintenance Works	Doc No.: NSPPL/FY25-26/RFP / Routine Maintenance 02

e) Initiate legal proceedings as per applicable laws.

NHIT shall not be liable for any claims, damages, or expenses incurred by the Bidder due to disqualification under this clause.

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

4. Project Information

As provided in the Contract Data Sheet

4.1. Scope of Work

The Scope of Work under this Request for Proposal (RFP) is outlined in detail in **Annexure [C2]**, which constitutes an integral and binding part of this document. The works to be undertaken by the successful bidder shall align with the objectives of this RFP and encompass activities associated with the maintenance, management, procurement, or consultancy of road infrastructure and allied systems.

The successful bidder shall assume full responsibility for the planning, execution, and completion of the assigned works in strict accordance with the terms and conditions set forth in the contract agreement. This includes unwavering adherence to all applicable technical standards, specifications, and industry best practices, ensuring compliance with quality, safety, environmental, and statutory requirements at all stages of the project.

All works shall be executed with the highest standards of professionalism, diligence, and efficiency, ensuring the timely delivery of services while minimizing disruptions to ongoing operations. The bidder shall deploy appropriate and adequate resources, including skilled personnel, equipment, and materials, to achieve the objectives outlined in the detailed Scope of Work.

The specific obligations, deliverables, timelines, and performance metrics are comprehensively detailed in **Annexure [C2]**, which forms an integral and binding part of this RFP. Bidders are required to thoroughly review, comprehend, and unconditionally acknowledge the provisions set forth in **Annexure [C2]** as a mandatory prerequisite for submitting their proposals. Non-compliance with this requirement may result in the rejection of the proposal.

Furthermore, the bidder shall proactively address any challenges or deviations encountered during the execution of the works, ensuring prompt communication with the contracting authority and effective resolution of issues in alignment with the contract terms.

The Bidder is required to carefully review the entire Scope of Work to ensure they understand all the activities and responsibilities entailed in the project execution.

4.2. Site Details and Location Maps

This section provides essential information about the project site, including site conditions, access, and any specific challenges that may affect the execution of the works. The Bidder must thoroughly review these details to assess the feasibility and plan for project implementation.

- 4.2.1. Site Location:** The project is located at **Annexure [C4]**. The exact coordinates of the site can be found in the attached site location maps. The site is accessible via [insert access roads] and is situated in proximity to key transport hubs, making transportation of materials and equipment relatively easy.

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

4.2.2. Topographical and Site Conditions: The site consists of [refer Annexure [C4]]. The existing road network requires maintenance and repair works, including resurfacing, drainage improvements, and signages.

4.2.3. Site Restrictions: The Bidder must consider the following site-specific factors:

- i. **Right of Way:** Ensure access to the site without any encumbrances.
- ii. **Traffic Management:** Special consideration must be given to managing traffic during working hours, including diversions and road closures as necessary.
- iii. **Space Availability:** The available area for material storage, equipment placement, and construction camps is limited and needs careful planning.

4.2.4. Location Maps:

- i. Detailed location maps, site layouts, and access points are provided in the **Annexure [C4]** for the Bidder's reference. These maps should be reviewed thoroughly to understand site boundaries, existing infrastructure, and areas of work.

4.2.5. Pre-Construction Surveys: The Contractor is required to carry out their own survey to verify the existing conditions of the site, including sub-soil investigations, topographic surveys, and geotechnical assessments. These surveys will form the baseline for the execution of the works.

The Bidder must submit a plan for the logistics and execution of works, considering the site-specific challenges and requirements outlined above.

4.3. Environmental and Statutory Clearances

The Contractor is responsible for ensuring that all necessary environmental and statutory clearances are obtained prior to commencing any works on the project site. This section provides an overview of the clearances required and the expectations for compliance with environmental and statutory regulations.

4.3.1. Environmental Clearances: The project must adhere to the environmental regulations set forth by the Ministry of Environment, Forest and Climate Change (MoEFCC) and other relevant authorities. The Contractor must ensure compliance with the following:

- i. **Environmental Impact Assessment (EIA):** The Contractor must obtain an EIA approval if required for the nature and scope of the work.
- ii. **Air, Water, and Noise Pollution Control:** The Contractor must implement measures to mitigate air, water, and noise pollution during the construction phase in accordance with the prescribed limits and guidelines.
- iii. **Waste Management:** The Contractor must implement a waste management plan, including the disposal of construction debris, hazardous materials, and non-hazardous waste, ensuring compliance with local regulations.

4.3.2. Statutory Clearances: The following statutory clearances must be obtained by the Contractor before work commences:

- i. **Permits for Excavation and Groundwork:** Approvals from local authorities for any excavation and groundwork activities.

National Highways Infra Trust

 National Highways Infra Trust	Request for Proposal for Routine Maintenance Works	Doc No.: NSPPL/FY25-26/RFP / Routine Maintenance 02

- ii. **Clearance for Traffic Diversion:** Approval from relevant traffic authorities for any required road closures or diversions during the work.
 - iii. **Land Use and Building Approvals:** Any necessary approvals from local authorities regarding land use or construction work.
- 4.3.3. Compliance and Documentation:** The Contractor shall submit copies of all clearance certificates, permits, and approvals obtained from the relevant authorities. These documents must be provided as part of the pre-construction documentation before the commencement of the work.
- 4.3.4. Environmental Management Plan (EMP):** The Contractor shall prepare an Environmental Management Plan (EMP) that outlines the measures to be implemented to protect the environment throughout the project lifecycle. The EMP shall include details on waste management, pollution control, and mitigation measures for any environmental impacts identified during the pre-construction surveys. **Detailed Format for Environmental Management Plan (EMP) is given in Section 16.**

The Contractor shall be responsible for the timely acquisition of all necessary clearances and ensuring that the work is carried out in full compliance with environmental and statutory requirements.

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

5. Terms and Conditions of Contract

5.1. General Conditions of Contract (GCC)

The General Conditions of Contract (GCC) shall govern the contractual relationship between the Employer and the Contractor, detailing the rights, obligations, and responsibilities of both parties. The GCC provides comprehensive terms covering scope, performance standards, payment terms, safety measures, dispute resolution mechanisms, and termination conditions, among other relevant provisions.

The GCC forms an integral part of this RFP and is appended as **Annexure [A1]** for reference. Bidders are advised to carefully review the GCC to ensure complete understanding and compliance. By submitting their Proposal, Bidders confirm their acceptance of the terms outlined in the GCC, except for any deviations explicitly stated and agreed upon during the bid evaluation process.

In case of any inconsistency between the provisions of this RFP and the GCC, the provisions of the GCC shall prevail unless explicitly stated otherwise in the Special Conditions of Contract (SCC) or other contractual documents.

5.2. Special Conditions of Contract (SCC)

The Special Conditions of Contract (SCC) shall supplement the General Conditions of Contract (GCC) and shall specify project-specific requirements, terms, and obligations applicable to the execution of the contract.

The SCC is designed to address particular aspects of the project, including but not limited to scope variations, additional responsibilities, payment milestones, performance security, warranties, and project timelines. In case of any conflict between the GCC and SCC, the provisions of the SCC shall prevail to the extent of such conflict.

The detailed Special Conditions of Contract are provided as an **Annexure [A2]** to this RFP document. Bidders are advised to thoroughly review the SCC and incorporate its provisions into their bids. The SCC forms an integral part of the contract and shall be binding on all parties upon the signing of the agreement.

5.3. Contract Data (Project-Specific Details)

The Contract Data provides essential project-specific details that supplement the General and Special Conditions of the Contract. These details are integral to understanding the scope, execution, and management of the contract. The Contract Data shall be referenced by all Bidders during the preparation and submission of their Bids and by the successful Bidder during project execution.

All relevant project-specific information, including but not limited to, the following, shall be included in the Contract Data and annexed to this RFP:

- a) **Project Title and Location:** A brief description of the project and its geographical location.

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

- b) **Scope of Work:** Outline of key deliverables, milestones, and specific requirements.
- c) **Key Dates and Timeframes:** Including Bid submission deadlines, contract commencement date, and project completion timelines.
- d) **Payment Terms:** Details regarding billing cycles, interim payments, and final settlement.
- e) **Performance Requirements:** Any specific performance indicators or metrics applicable to the project.
- f) **List of Minimum Equipment:** Required machinery and tools to be owned or deployed by the contractor, as applicable.
- g) **Quality Standards and Testing Protocols:** Reference to applicable standards and frequency of testing, if any.
- h) **Safety and Environmental Compliance:** Specific safety and environmental guidelines for the project.
- i) **Contact Points:** Designated representatives for communication and coordination, including their roles and responsibilities.

The detailed **Contract Data** is provided as **Annexure [C1]** of this RFP and forms an integral part of the bidding documents. Bidders are advised to review the Annexure thoroughly to ensure their Bids are compliant with the project-specific requirements. Any clarifications regarding the Contract Data must be sought in accordance with the procedure outlined in **Clause No. [2.5 – Clarifications and Addendum]** of this RFP.

6. Design and Construction Requirements

6.1. Design Requirements

The Contractor shall ensure that all designs conform to:

- i. MoRTH Specifications for Road and Bridge Works (5th Revision) published by IRC.
- ii. Relevant IRC codes and guidelines.
- iii. Relevant IS codes and standards.

Design submissions must align with the project's functional and safety requirements, incorporating:

- i. Detailed design reports, calculations, and drawings for structural and non-structural components.
- ii. Safety provisions, environmental sustainability, and traffic management plans.

All design requirements are detailed in **Annexure [C5]**, which includes specific parameters and submission protocols.

6.2. Construction Requirements

All construction activities shall comply with:

- i. MoRTH Specifications for Road and Bridge Works (5th Revision).
- ii. Approved project schedules and methodologies.
- iii. Standards for material quality, workmanship, and safety.

The Contractor must ensure testing, quality assurance, and the use of appropriate equipment. Non-compliance shall be subject to penalties as specified in the contract. For further details, refer to **Annexure [C6]**.

6.3. Technical Specifications

All technical specifications shall strictly follow:

- i. MoRTH Specifications for Road and Bridge Works (5th Revision).
- ii. Relevant IRC codes for design, materials, and construction.
- iii. Relevant IS codes for materials, testing, and compliance.

The detailed technical specifications for the project are provided in **Annexure [C7]**. Any deviations require prior approval from **NHIT**.

6.4. Approved Drawings (Plans, Layouts, Sections, etc.)

The project shall be executed in strict accordance with the approved drawings, which include:

- i. General Arrangement Drawings (GAD), detailed layouts, and sections.
- ii. Structural reinforcement details and material specifications.
- iii. Utility layouts and drainage systems.

The approved drawings are appended as **Annexure [C8]**. Any revisions or updates shall be issued formally by **NHIT**.

National Highways Infra Trust

 National Highways Infra Trust	Request for Proposal for Routine Maintenance Works	Doc No.: NSPPL/FY25-26/RFP / Routine Maintenance 02

6.5. Utility Shifting Guidelines (if applicable)

If utility shifting is part of the project scope, the Contractor shall:

- i. Follow the protocols outlined in MoRTH Specifications for Road and Bridge Works (5th Revision) and relevant IRC/IS codes.
- ii. Liaise with utility owners to minimize disruptions.
- iii. Ensure proper safety, environmental compliance, and timely execution.

Detailed guidelines for utility shifting, including coordination protocols and safety measures, are provided in **Annexure [A4]**.

Note

All technical specifications, drawings, and guidelines shall adhere to the latest editions of MoRTH Specifications for Road and Bridge Works (5th Revision), relevant IRC codes, and IS codes. Annexures referenced in this section are integral to the RFP document.

7. Quality Assurance and Control Requirements

7.1. Standards to be Adhered to (MoRTH, IRC, IS, etc.)

Standards to be Adhered to

The Contractor shall strictly follow the latest versions of the following standards for all aspects of quality assurance and control:

1. **MoRTH Specifications for Road and Bridge Works (5th Revision):**
 - i. **Clause No. 900**, which comprehensively addresses quality management and control measures for road and bridge works.
2. **Relevant IRC Codes:**
 - i. For design, materials, and construction practices.
3. **Relevant IS Codes:**
 - i. For testing methods, material standards, and compliance procedures.

All testing, inspections, and certifications shall conform to the guidelines outlined in these codes. Where discrepancies arise, the most stringent requirement shall prevail.

7.2. Contractor's QA/QC Obligations

The Contractor is required to implement a robust QA/QC plan as per **Clause No. 900** of the **MoRTH Specifications for Road and Bridge Works (5th Revision)**, which includes but is not limited to:

1. **Establishment of a QA/QC System:**
 - i. Develop and submit a comprehensive QA/QC plan for approval prior to the commencement of works.
 - ii. Designate a dedicated QA/QC manager and support team responsible for quality management.
2. **Material Testing and Certification:**
 - i. Conduct all material testing in accordance with the relevant IRC and IS codes.
 - ii. Submit test results and certifications from approved laboratories as per project requirements.
3. **Inspection and Approval:**
 - i. Facilitate inspections by the Engineer or authorized representatives at all stages of work.
 - ii. Obtain prior approval for materials, equipment, and methodologies before use or implementation.
4. **Documentation and Reporting:**
 - i. Maintain detailed records of all QA/QC activities, including test reports, inspection logs, and certifications.
 - ii. Submit periodic quality reports to the Engineer for review and verification.
5. **Rectification of Defects:**
 - i. Address any defects or non-compliance issues promptly as identified during inspections or audits.

National Highways Infra Trust

 National Highways Infra Trust	Request for Proposal for Routine Maintenance Works	Doc No.: NSPPL/FY25-26/RFP / Routine Maintenance 02

- ii. Ensure that rectification measures conform to the approved standards and specifications.

6. Site Laboratory and Testing Facilities:

- i. Establish a fully equipped site laboratory to conduct routine tests.
- ii. Ensure availability of trained personnel to perform and validate tests as required.

Failure to comply with QA/QC obligations may lead to penalties, suspension of work, or termination of the contract, as deemed appropriate by the Employer.

8. Health, Safety, and Environmental (HSE) Guidelines

This section establishes the mandatory Health, Safety, and Environmental (HSE) guidelines that the Contractor must adhere to during the execution of the project. The Contractor is obligated to implement appropriate measures to ensure the safety of workers, the protection of the environment, and compliance with statutory regulations.

8.1. HSE Requirements

The Contractor shall be responsible for ensuring the health, safety, and welfare of all persons employed or engaged in the performance of the work. Additionally, the Contractor must take all necessary precautions to protect the environment, ensure the safety of the general public, and minimize disruptions to traffic and nearby properties. Strict adherence to traffic management protocols, construction best practices, and all applicable health, safety, and environmental (HSE) regulations is mandatory. The Contractor shall comply with NHIT's HSE Policy & Requirements as detailed in **Annexure [A5]** of this RFP throughout the project duration.

The following HSE guidelines must be strictly adhered to throughout the project duration:

1. General HSE Obligations:

- i. The Contractor shall implement all necessary measures to safeguard the health and safety of workers, visitors, and any other persons who may be affected by the project activities.
- ii. The Contractor shall provide and maintain a safe working environment, free from recognized hazards that could cause injury or illness. The working conditions shall comply with all applicable national and international standards, including but not limited to the **Factories Act, 1948, The Environment Protection Act, 1986, The Occupational Safety, Health and Working Conditions Code, 2020, and International Labour Organization (ILO) standards.**
- iii. The Contractor shall conduct risk assessments regularly and take proactive steps to mitigate any identified risks. All work practices shall be reviewed periodically to ensure compliance with the latest safety regulations and standards.

2. Health and Safety Procedures:

- i. The Contractor shall establish a **Health and Safety Management Plan (HSMP)** before commencing work, detailing the procedures and controls to be implemented. The HSMP shall include procedures for emergency response, first aid, medical services, and accident reporting.
- ii. The Contractor shall provide personal protective equipment (PPE) to all workers and ensure its proper use. PPE includes, but is not limited to, helmets, safety boots, gloves, goggles, ear protection, and high-visibility clothing.
- iii. The Contractor shall ensure that all workers are adequately trained on health and safety protocols, emergency procedures, and the proper use of equipment. Regular safety drills and training sessions must be conducted and documented.
- iv. A **Health and Safety Officer** shall be appointed to oversee the implementation of the HSMP and ensure compliance with all safety regulations. The Health and Safety Officer will be responsible for reporting safety violations and making recommendations for corrective actions.

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

3. Emergency Preparedness:

- i. The Contractor shall establish emergency response procedures for various contingencies, including fire, medical emergencies, natural disasters, and accidents. These procedures must be communicated to all personnel, and emergency response drills shall be conducted periodically.
- ii. A **first-aid kit** and emergency medical services shall be readily available at the worksite. The Contractor must ensure that all workers are familiar with the location of the emergency facilities and the procedures for requesting emergency assistance.

4. Reporting and Record-Keeping:

- i. The Contractor shall maintain comprehensive records of all health and safety incidents, including accidents, injuries, near-misses, and corrective actions taken. These records must be submitted regularly to the Employer for review.
- ii. In case of any significant accident or incident, the Contractor shall provide an immediate report to the Employer and the relevant authorities, along with a detailed investigation into the cause and corrective measures.

5. Subcontractor Compliance:

- i. The Contractor shall ensure that all subcontractors engaged in the project adhere to the same high standards of health and safety. The Contractor shall be responsible for ensuring that subcontractors comply with the HSE requirements and shall monitor their performance accordingly.

6. Non-Compliance Penalties:

- i. Failure to comply with the HSE guidelines may result in penalties, work stoppages, or contract termination. The Employer reserves the right to take corrective action in case of persistent non-compliance.

8.2. Environmental Management Plan (EMP)

The Contractor shall prepare and implement an **Environmental Management Plan (EMP)** to ensure the project is executed in a manner that minimizes environmental impact. The EMP shall detail the specific actions to be taken to mitigate adverse environmental effects arising from the project and ensure compliance with environmental regulations. **Detailed Format for Environmental Management Plan (EMP) is given in Section 16.**

1. General Environmental Obligations:

- i. The Contractor shall comply with all relevant environmental laws, regulations, and guidelines, including those set by the **Ministry of Environment, Forest and Climate Change (MoEFCC)**, the **Environmental Protection Act, 1986**, and **State Pollution Control Boards**. The EMP must be designed in accordance with these regulations to minimize pollution and protect natural resources.
- ii. The EMP must include provisions for environmental monitoring and compliance audits to assess the project's adherence to environmental standards and regulations.

2. Mitigation of Environmental Impacts: The EMP shall address the following environmental impacts, among others:

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

- i. **Air Quality:** Measures to control dust, emissions from vehicles, and other pollutants during construction activities. Dust suppression techniques, such as water spraying and the use of dust barriers, shall be implemented.
 - ii. **Water Quality:** The Contractor shall ensure that water bodies in and around the project area are protected from contamination due to construction activities. Measures shall be taken to manage runoff, prevent spillage of hazardous materials, and treat wastewater as per legal requirements.
 - iii. **Waste Management:** The Contractor shall implement a waste management strategy that includes the collection, segregation, recycling, and disposal of waste materials. Hazardous and non-hazardous wastes must be handled separately, with proper disposal methods to avoid environmental harm.
 - iv. **Noise and Vibration:** The Contractor shall take necessary precautions to limit noise and vibration levels at the site. The use of noise barriers, the maintenance of machinery, and compliance with permissible noise limits shall be part of the mitigation measures.
 - v. **Ecological Impact:** If the project site affects flora and fauna, the EMP shall include a detailed plan for the conservation of biodiversity, including the protection of existing vegetation, wildlife, and endangered species.
3. **Monitoring and Compliance:**
 - i. The Contractor shall conduct regular environmental monitoring to assess the effectiveness of the mitigation measures and identify any unforeseen environmental impacts.
 - ii. Environmental audits shall be conducted at regular intervals, and the Contractor shall submit the results of these audits to the Employer.
 - iii. The Contractor shall cooperate with the authorities and provide access to the site for inspection of environmental compliance.
4. **Waste Disposal and Resource Management:**
 - i. The Contractor shall ensure the proper disposal of construction debris and hazardous materials in compliance with relevant environmental guidelines.
 - ii. The EMP shall include measures for resource conservation, such as energy-efficient construction methods, use of sustainable materials, and water conservation during the execution of the project.
5. **Emergency Response for Environmental Incidents:**
 - i. In the event of an environmental accident, such as a chemical spill or fuel leak, the Contractor shall have a response plan in place, including immediate containment measures, notification procedures, and mitigation actions. The Employer shall be notified immediately, and corrective actions must be taken to prevent further damage.
6. **Environmental Training:**
 - i. The Contractor shall provide environmental awareness training to all workers and subcontractors involved in the project. This training shall focus on the importance of environmental protection, waste management, and the proper use of equipment to minimize environmental impacts.

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

7. Reporting and Documentation:

- i. The Contractor shall maintain detailed records of all environmental activities, including waste management, emissions control, and monitoring results. These records shall be made available to the Employer and relevant authorities upon request.

8. Compliance Audits:

- i. The Employer reserves the right to conduct independent environmental compliance audits, at their discretion, to assess the Contractor's adherence to the EMP. If the Contractor is found to be non-compliant, corrective measures shall be required within a specified time frame.

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

9. Financial Proposal

9.1. Format for Financial Bid Submission

On the Letterhead of the Bidder

Financial Proposal

From:

<Name and Address of the Bidder>

To:

Mr. [name & designation shall be as specified in Contract Data Sheet]

NHIT Southern Projects Private Limited
Unit No.: 324, 3rd Floor, D21 - Corporate Park
Sector-21, Dwarka, Delhi - 110077

Subject: Financial Proposal for Request for Proposal (“RFP”) issued by NHIT Southern Projects Private Limited (NSPPL) for Engagement of Agencies/Firms for Routine Maintenance Works for the Projects under NSPPL

Financial Offer

The financial offer, inclusive of all costs except GST, is presented below:

Sr. No.	Particulars	Amount (INR)
1	Refer Annexure [C3] – Bill of Quantities	

Name & Signature of Bidder’s Authorized Signatory

Date:

Instructions for Bidders

1. The financial offer must be quoted in Indian Rupees, limited to two decimal places, and shall remain firm throughout the contract period.
2. The quoted fee must be inclusive of all charges except GST, which will be paid as applicable. Taxes should be shown separately while submitting invoices for payment.
3. Withholding taxes, as applicable, will be deducted at the time of payment.
4. A detailed BoQ with cost breakup should accompany this proposal.

9.2. Payment Schedule

The payment schedule for the works shall be governed by the provisions outlined in the **Contract Data Sheet** and shall conform to the terms specified in the General Conditions of Contract (GCC) and Special Conditions of Contract (SCC). Payments may be structured as either **Milestone-Based** or **BoQ-Based**, as defined in the Contract Data.

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

- **Milestone-Based Payments:** Payments shall correspond to the measurable and certified completion of specific activities or project milestones, as defined in the approved Scope of Work and the agreed construction program. The certification of milestones by the Engineer/Authority's Representative shall be mandatory for processing payment claims.
- **BoQ-Based Payments:** Payments shall be made against the actual quantities of work executed, measured, and certified as per the mode of measurement specified in the Contract Data and BoQ. The contractor shall submit Interim Payment Certificates (IPCs) based on quantities executed, supported by appropriate documentation, including detailed measurement sheets and verification reports. Payment shall be made at the agreed unit rates for the items specified in the BoQ, subject to the terms of the Contract.

For both methods, advance payments, if applicable, shall be disbursed upon submission of an acceptable Advance Payment Bank Guarantee. Deductions for retention money, performance securities, liquidated damages, and any other amounts stipulated in the Contract shall apply uniformly.

The final payment shall be released upon successful completion of all contractual obligations, including rectification of defects during the Defects Liability Period (DLP), submission of "As-Built Drawings," and certification of the Final Payment Certificate by the Engineer/Authority's Representative. Payments shall be processed within the timelines specified in the Contract and shall be subject to compliance with all contractual conditions.

9.3. Bill of Quantities

The Bill of Quantities (BoQ) provided in the **Annexure [C3]** forms an integral part of the Contract and specifies the estimated quantities, unit rates, and total cost for each item of work. The contractor is required to execute the works strictly in accordance with the BoQ, the drawings, and the technical specifications outlined in the Contract.

The quantities mentioned in the BoQ are indicative and subject to variations as per the provisions of the GCC. The contractor shall not execute quantities beyond the variation limits stipulated in the Contract Data without prior written approval from the Authority.

The Engineer/Authority's Representative shall certify all measurements and variations in accordance with the specified mode of measurement. Payment for items shall be made at the agreed unit rates for the actual work done, as certified.

The contractor shall ensure proper documentation and submission of records, including daily progress reports, to support all claims under the BoQ. Any disputes related to measurements or quantities shall be resolved as per the provisions of the Dispute Resolution Mechanism in the Contract.

9.4. Right to Renegotiate or Re-Tender

The Client reserves the right to renegotiate the prices or initiate a separate tendering process if the total contract value or the executed quantities exceed the limits specified in the Contract Data

National Highways Infra Trust

 National Highways Infra Trust	Request for Proposal for Routine Maintenance Works	Doc No.: NSPPL/FY25-26/RFP / Routine Maintenance 02

Sheet. In the event that no such limits are provided in the Contract Data Sheet, the limit shall be **125% of the total contract value and 125% for any specific item.**

The Contractor shall not claim any automatic entitlement to execute additional quantities beyond the agreed contractual limits. Any renegotiation or additional award shall be subject to mutual agreement and approval by the Client.

9.5. Taxation Details

The Contractor shall be solely responsible for the payment of all applicable taxes, duties, levies, and other statutory charges, whether existing or arising during the Contract period, except for Goods and Services Tax (GST), which shall be paid separately by the Authority at the prevailing rates.

The Contractor shall issue GST-compliant tax invoices for every claim, incorporating their valid GST Registration Number and the applicable GST rates. Any input tax credits availed by the Authority shall be adjusted against payments due to the Contractor. Failure to comply with GST regulations, including timely submission of invoices and returns, shall result in penalties as provided under the governing laws and the Contract.

The Contractor shall indemnify the Authority against any liabilities, losses, or penalties arising out of non-compliance with applicable tax laws. If there is any change in applicable tax laws or the introduction of new taxes during the Contract period, such changes shall be dealt with in accordance with the GCC.

It shall be the Contractor's obligation to ensure compliance with all statutory requirements and provide evidence of tax deposits upon request by the Authority. Any tax-related disputes shall be handled in accordance with the provisions of the Contract and the applicable laws of the jurisdiction.

10. Performance and Security Documents

10.1. Performance Security Template (Annexure [B2])

The Contractor shall furnish a Performance Security in the form of an unconditional and irrevocable Bank Guarantee issued by a Scheduled Commercial Bank in India or any other bank acceptable to the Authority, in the format provided in the Contract Data. The Performance Security shall be submitted within the timeline stipulated in the Letter of Acceptance (LOA) and prior to the signing of the Contract Agreement.

The amount of the Performance Security shall be equivalent to the percentage of the Accepted Contract Amount as specified in the Contract Data and shall remain valid until the expiry of the Defects Liability Period (DLP) or any extension thereof, including an additional claim period of 60 (sixty) days.

In the event of the Contractor's failure to perform any of its obligations under the Contract, the Authority shall have the right to invoke the Performance Security, either in part or in full, without

National Highways Infra Trust

 National Highways Infra Trust	Request for Proposal for Routine Maintenance Works	Doc No.: NSPPL/FY25-26/RFP / Routine Maintenance 02

prior notice to the Contractor. Such invocation shall not absolve the Contractor from its contractual obligations or liabilities.

The Contractor shall ensure that the Performance Security is renewed or replaced as and when required, to maintain its validity as per the Contract terms. Failure to maintain valid Performance Security shall be treated as a material breach, entitling the Authority to take appropriate action, including termination of the Contract.

10.2. Bank Guarantee Template (for Advance Payment) (Annexure [B3])

If an advance payment is agreed upon, the Contractor shall furnish an Advance Payment Bank Guarantee (APBG) in the prescribed format provided in the Contract Data. The APBG shall be issued by a Scheduled Commercial Bank in India or any other bank acceptable to the Authority, and it shall be equivalent to the amount of the advance payment sanctioned under the Contract.

The APBG shall be unconditional and irrevocable, ensuring repayment of the advance payment in the event of default by the Contractor. The guarantee shall remain valid until the advance payment is fully adjusted against interim payments or until the date specified in the Contract Data, whichever is earlier.

The Authority shall have the right to invoke the APBG, either partially or fully, if the Contractor fails to utilize the advance payment for the intended purpose, defaults in executing the Works, or breaches any terms of the Contract.

The advance payment shall be recovered progressively from the Contractor's Interim Payment Certificates (IPCs) as per the recovery schedule specified in the Contract Data. The recovery of the advance payment shall commence from the first IPC and shall be completed before the value of work executed reaches 80% of the Accepted Contract Amount.

The Contractor shall ensure timely renewal or extension of the APBG to maintain its validity as required under the Contract. Any failure to provide or maintain a valid APBG shall result in suspension of payments to the Contractor and may lead to termination of the Contract.

11. Supplementary Information for Bidders

11.1. Draft Contract Agreement

The Draft Contract Agreement forms an integral part of this Request for Proposal (RFP) document. It outlines the comprehensive terms and conditions governing the execution of the project, including but not limited to, the obligations of the parties, payment terms, scope of work, timelines, quality assurance requirements, performance security, and provisions for dispute resolution.

The Draft Contract Agreement is attached as **Annexure [C9]** for reference and must be carefully reviewed by all bidders to ensure full understanding and compliance. Any deviations

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

or modifications to the terms of the Draft Contract Agreement will not be entertained post-award unless expressly agreed upon by the Authority.

By submitting their bids, bidders confirm their unconditional acceptance of the terms and conditions stipulated in the Draft Contract Agreement. The successful bidder will be required to execute this agreement in its present form, subject to any project-specific amendments as notified by the Authority.

11.2. List of Approved Vendors (wherever applicable)

The List of Approved Vendors, as specified by the NHIT, **comprises manufacturers, suppliers, and service providers approved for the procurement of materials, equipment, and services required for the project.** This list ensures compliance with prescribed quality standards, enhances reliability, and promotes efficiency in project execution.

The successful bidder shall procure materials and services exclusively from the vendors listed in **Annexure [A3]**, unless prior written approval is obtained from the Authority for alternate vendors. Any deviation from this requirement without authorization may result in penalties or other remedial actions as deemed appropriate by the Authority.

The bidders are advised to review the List of Approved Vendors in **Annexure [A3]** to assess the availability and suitability of vendors for the project's specific requirements. This list is subject to periodic revisions, and the Authority reserves the right to amend or update the list during the execution of the contract, as necessary.

11.3. Dispute Resolution Mechanism (Clause No. 18 of GCC)

Dispute Notification and Procedure

The Contractor shall notify the Client in writing within 7 days of the occurrence of any dispute, difference, or claim that requires resolution. The notice should clearly detail the nature of the dispute, relevant facts, and the legal or factual basis for the claim. Upon receipt of the dispute notice, the Client and Contractor shall engage in discussions for a period not exceeding 30 days to attempt an amicable settlement.

11.3.1. Amicable Settlement

In the event of any dispute, difference, or claim arising between the Client and the Contractor in connection with or related to the Contract, the parties shall first attempt to resolve such dispute amicably through mutual consultation and negotiation. The party initiating the dispute (the "Notifying Party") shall notify the other party in writing, clearly outlining the nature and scope of the dispute. Both parties shall make all reasonable efforts to settle the dispute, amicably, within 30 days from the date of notification.

If the dispute remains unresolved after this period, the decision of the Client's CEO shall be final and binding on both parties. Should the decision of the Client's CEO not be acceptable, and the dispute persists, the matter shall proceed to the Dispute Resolution process as outlined below.

11.3.2. Dispute Resolution Board (DRB)

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

If the dispute remains unresolved after the amicable settlement period, the dispute shall be referred to a Dispute Resolution Board (DRB).

- a) The DRB will be constituted solely from the senior management team of the Client at its Head Office (HO). No external person or third party will be involved in this process.
- b) The DRB shall be tasked with reviewing the dispute and providing a recommendation or resolution within 45 days from the date the dispute is referred to it. The decision of the DRB shall be binding on both parties unless challenged under the Arbitration **Clause No. 11.3.4** below.
- c) In the event the DRB fails to resolve the dispute within the prescribed time, or if either party is dissatisfied with the DRB's decision, the dispute will proceed to arbitration.

11.3.3. Arbitration

If the dispute remains unresolved after mediation, the dispute shall be referred to and resolved through arbitration in accordance with the provisions of the Arbitration and Conciliation Act, 1996, as amended from time to time.

- a) **In cases where the disputed amount is up to INR 1.5 Crore**, the arbitration shall be conducted by a sole arbitrator appointed by the Client.
- b) **In cases where the disputed amount exceeds INR 1.5 Crore**, three arbitrators shall be appointed. One arbitrator shall be appointed by the Client, one by the Contractor, and the third arbitrator shall be appointed by the two previously appointed arbitrators. In case the two arbitrators fail to agree on the appointment of the third arbitrator, the third arbitrator shall be appointed by the relevant arbitration institution in New Delhi.
- c) The arbitration proceedings shall be held in New Delhi, India, and the language of arbitration shall be English. The arbitrator's decision shall be final and binding on both parties. The cost of arbitration, including the arbitrator's fees, shall be borne equally by the parties unless otherwise awarded by the arbitrator.

11.3.4. Jurisdiction and Venue

The courts at Delhi, India, shall have exclusive jurisdiction over all disputes and legal proceedings arising from or relating to the Contract. Both parties expressly consent to the jurisdiction of the courts at Delhi for the purpose of enforcement of any judgment or award.

11.3.5. Interim Relief

Notwithstanding the above, either party may seek interim relief from a court of competent jurisdiction at any time before or during the dispute resolution process, in order to preserve its rights or prevent any irreparable damage or harm.

11.3.6. No Suspension of Work

The Contractor shall continue with the performance of its obligations under the Contract, including the Works, during the dispute resolution process unless the Client has issued a formal suspension order. Non-payment of money or non-performance of obligations by the Client shall not relieve the Contractor of its responsibilities to continue the work.

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

11.4. List of Applicable Laws and Standards

The execution of this project, including all associated works, obligations, and deliverables, shall conform to the following applicable laws, regulations, and standards. The list provided herein is exhaustive but not limited to the mentioned items. It shall be the contractor's responsibility to ensure compliance with all applicable statutory and technical requirements, whether explicitly mentioned or not:

11.4.1. Applicable Laws:

11.4.1.1. General and Contractual Laws:

- The Indian Contract Act, 1872
- The Arbitration and Conciliation Act, 1996

11.4.1.2. Labour and Employment Laws:

- The Minimum Wages Act, 1948
- The Payment of Wages Act, 1936
- The Employees' Provident Funds and Miscellaneous Provisions Act, 1952
- The Workmen's Compensation Act, 1923
- The Contract Labour (Regulation and Abolition) Act, 1970
- The Building and Other Construction Workers' Welfare Cess Act, 1996.

11.4.1.3. Taxation Laws:

- The Goods and Services Tax (GST) Act, 2017
- The Income Tax Act, 1961

11.4.1.4. Environmental Protection Laws:

- The Environment (Protection) Act, 1986
- The Water (Prevention and Control of Pollution) Act, 1974
- The Air (Prevention and Control of Pollution) Act, 1981

11.4.1.5. Transport and Safety Laws:

- The Motor Vehicles Act, 1988
- The Factories Act, 1948

11.4.1.6. Any other laws, regulations, or rules:

Any additional laws, rules, or guidelines enacted by the Government of India, State Governments, or relevant statutory bodies that are applicable to this project.

11.4.2. Standards and Technical Specifications:

11.4.2.1. National Standards:

- Specifications for Road and Bridge Works (Latest Revision), Ministry of Road Transport and Highways (MoRTH)
- Indian Roads Congress (IRC) Standards and Guidelines
- Bureau of Indian Standards (BIS) relevant to construction, material specifications, and safety

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

11.4.2.2. International Standards (if specified):

- ISO standards for quality, safety, and management systems
- ASTM or EN standards for material testing and equipment where applicable

11.4.2.3. Project-Specific Standards:

- Any additional standards explicitly mentioned in the RFP, contract documents, or technical schedules.

11.4.3. Contractor's Responsibility:

It is the contractor's responsibility to ensure strict compliance with all applicable laws, standards, and guidelines, whether listed above or otherwise applicable by the nature of the project.

11.4.4. Jurisdiction and Dispute Resolution (Clause No. 17 of GCC):

This Agreement shall be governed by, and construed in accordance with, the laws of India. The parties hereby agree that any disputes, claims, or controversies arising out of or in connection with this Agreement, including its validity, interpretation, enforcement, or performance, shall be subject to the exclusive jurisdiction of the courts in New Delhi, India. The parties consent to the jurisdiction of the courts of New Delhi and waive any objections based on venue or forum non convenience. All legal proceedings under this Agreement shall be conducted in the English language.

11.5. Pre-Bid Meeting Minutes (if issued as an addendum)

The Procuring Authority shall convene a Pre-Bid Meeting as specified in the **Contract Data Sheet** to address any queries or clarifications raised by the prospective Bidders regarding the RFP documents. The minutes of the Pre-Bid Meeting, including responses to the queries and any amendments to the RFP, if applicable, shall be recorded and circulated to all Bidders who have downloaded or purchased the RFP.

The Pre-Bid Meeting Minutes shall form an integral part of the RFP documents and shall be binding on all Bidders. Bidders are advised to review the minutes and ensure that their proposals are in conformity with the clarifications and amendments issued. No separate communication shall be entertained on matters addressed in the Pre-Bid Meeting Minutes.

Any updates to the RFP pursuant to the Pre-Bid Meeting shall be issued through an Addendum and published as per the procedure outlined in **Clause No. 2.5 for Amendments/Communications**.

11.6. Corrigendum/Addendum to RFP (if issued)

The Procuring Authority reserves the right to amend, modify, or supplement the RFP documents at any stage prior to the submission deadline. Such amendments, modifications, or supplements shall be issued in the form of a Corrigendum or Addendum.

The Corrigendum/Addendum to the RFP shall be uploaded on the official website as specified in the Data Sheet and/or communicated to all Bidders who have purchased or downloaded the RFP. Bidders are advised to regularly visit the official website and review all issued Corrigendum/Addendum to stay updated.

The procedure for issuing Corrigendum/Addendum shall be as follows:

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

- a) Any clarifications, modifications, or changes to the RFP shall be recorded in writing and approved by the competent authority of the Procuring Authority.
- b) A formal notification of the Corrigendum/Addendum, along with the updated sections of the RFP, shall be published on the official website and circulated to registered Bidders.
- c) The Corrigendum/Addendum shall form an integral part of the RFP and be binding on all Bidders.
- d) The timeline for submission of bids may be extended if the nature of the Corrigendum/Addendum necessitates additional preparation time for Bidders, at the sole discretion of the Procuring Authority.

No further communication on issued Corrigendum/Addendum shall be entertained. It is the sole responsibility of the Bidders to ensure compliance with the updated RFP requirements.

National Highways Infra Trust

 National Highways Infra Trust	Request for Proposal for Routine Maintenance Works	Doc No.: NSPPL/FY25-26/RFP / Routine Maintenance 02

12. Information Required to Evaluate the Bid Capacity

12.1. Calculation of “A” and “C”

To determine the value of “A” and “C” for Bid Capacity evaluation under **Clause 2.2.7 (Bid Capacity Calculation)**, the bidder must provide details of Civil Engineering Works undertaken in respect of EPC Projects (Turnkey Projects / Item Rate Contracts / Construction Works) during the last three financial years. The amount of bonus received, if any, shall be indicated separately.

The **Net Value Excluding Bonus** shall be derived as **(3) = (1) - (2)**.

Sl. No.	Financial Year	Value of Civil Engineering Works in EPC Projects (₹ Crores) (1)	Amount of Bonus (₹ Crores) (2)	Net Value Excluding Bonus (₹ Crores) (3) = (1) - (2)
1	2023-24/2023			
2	2022-23/2022			
3	2021-22/2021			

The maximum value of projects undertaken in a single financial year from the last three years, excluding any bonus amount, is ₹_____ Crores (Rupees _____). This value, updated to the price level of the year indicated in Appendix, is calculated as follows:

₹ _____ Crores × _____ (Updation Factor as per Appendix) = ₹ _____ Crores (Rupees _____).

The total amount of bonus received, if any, in EPC Projects during the last three years (updated to the price level of the year indicated in Appendix) is as follows:

Sl. No.	Financial Year / Calendar Year	Amount of Bonus (₹ Crores) (1)	Updation Factor (2)	Updated Amount of Bonus (₹ Crores) (3) = (1) × (2)
1	2023-24/2023		1.00	
2	2022-23/2022		1.05	
3	2021-22/2021		1.10	
	Total (C)			

12.2. Calculation of “B”

The bidder must provide details of all existing commitments and ongoing works to be completed in the next **9 months**.

Sl. No.	Name of Project / Work	% Participation of Bidder in Project	Date of Issue of LOA / Date of Opening of Financial Bid /	Construction Period as per Agreement / LOA	Contract Value as per Agreement / LOA (₹ Crores)	Value of Work Completed (₹ Crores)	Balance Value of Work to be Completed (₹)	Anticipated Date of Completion	Balance Value of Work at 2023-24/2023 Price Level (₹ Crores)

National Highways Infra Trust

 National Highways Infra Trust	Request for Proposal for Routine Maintenance Works	Doc No.: NSPPL/FY25-26/RFP / Routine Maintenance 02

			Date of Start / Appoint ed Date				Crores) (1)		(2) = (1) × Updation Factor
1									
2									
3									
	Total								

The **Updation Factor** to be applied is as follows:

Sl. No.	Financial Year / Calendar Year	Updation Factor
1	2023-24/2023	1.00
2	2022-23/2022	1.05
3	2021-22/2021	1.10

The bidder must provide a **verified statement** of all existing commitments, awarded works, and anticipated value of work to be completed during the construction period of the project for which the bid is invited. This statement must be **countersigned by the Client or its Engineer-in-Charge (not below the rank of Executive Engineer) for EPC Projects or by the Concessionaire / Authorized Signatory of SPV for BOT Projects.**

No awarded or ongoing work has been excluded from this statement for M/s _____, either individually or in a Joint Venture with M/s _____ and M/s _____, as on the bid due date of this RFP.

Note:

- If the balance period of construction is **less than** the construction period of the project for which the bid is invited, the **full contract value** as per Agreement/LOA shall be mentioned.
- If the balance period of construction is **more than** the construction period of the project for which the bid is invited, only the **anticipated value of work to be completed** shall be mentioned.
- If the anticipated value of work to be completed is not provided, the **proportionate value** shall be considered while evaluating the **Assessed Available Bid Capacity**.

Date: _____

Place: _____

13. Miscellaneous Provisions

13.1. Force Majeure Clause No. (Clause No. 19 of GCC)

Definition

Force Majeure shall mean any extraordinary event or circumstance beyond the reasonable control of the affected party that prevents or delays the performance of its contractual obligations. These events may include, but are not limited to, acts of God, natural disasters (such as floods, earthquakes, or storms), acts of war, terrorism, riots, civil commotion, government orders, pandemics, or any other unforeseen event that cannot be mitigated through reasonable diligence.

Notification

The party affected by a Force Majeure event shall notify the other party in writing within seven (7) days of the occurrence of such an event, providing reasonable details of its nature, likely duration, and impact on performance. Failure to notify within this period may result in the loss of the right to claim Force Majeure relief.

13.1.1. Consequences of Force Majeure

- (a) The obligations of the affected party shall be suspended for the duration of the Force Majeure event, to the extent that they are directly impacted by it.
- (b) Both parties shall use all reasonable efforts to mitigate the effect of the Force Majeure event and resume performance of their obligations as soon as practicable.
- (c) If the Force Majeure event continues for a period exceeding ninety (90) days, either party may terminate the contract upon written notice to the other party.

13.1.2. Exclusions

Force Majeure shall not include:

- (a) Any event caused by the negligence or intentional act of the affected party.
- (b) Economic hardship, changes in market conditions, or lack of funds.

13.1.3. Extension of Time

If the Contractor's performance is delayed due to a Force Majeure event, the Contractor shall be entitled to an extension of time equivalent to the period of delay, subject to approval by the Client.

13.1.4. Payments During Force Majeure

The Contractor shall not be entitled to claim compensation or additional payments due to Force Majeure events unless explicitly agreed upon in the contract or otherwise required under applicable law.

13.1.5. Final Determination

Any disputes regarding the application of this **Clause No.** shall be resolved in accordance with **Clause No. 18 of GCC** (Dispute Resolution).

13.2. Termination Conditions (Clause No. 20 of GCC)

13.2.1. Termination by the Client

The Client may terminate the Contract, in whole or in part, with immediate effect or after a specified notice period, in the following circumstances:

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

13.2.2. Non-Performance: If the Contractor fails to meet contractual obligations, including delays or substandard performance, after receiving a written notice to cure the breach within a period specified in the Contract.

13.2.3. Breach of Terms: In case of material violation of any terms or conditions of the Contract, including but not limited to safety standards, statutory compliance, or quality assurance requirements.

13.2.4. Insolvency: If the Contractor becomes insolvent, enters into bankruptcy proceedings, or undergoes dissolution, liquidation, or similar financial distress events.

13.2.5. Force Majeure: If Force Majeure conditions continue for more than ninety (90) days, making further performance impracticable.

13.2.6. Convenience of the Client: The Client reserves the right to terminate the Contract for convenience, provided reasonable compensation for work performed up to the date of termination is made.

13.2.7. Termination for Default:

In case of default by the Contractor, the Client reserves the right to terminate the Contract, either in whole or in part, by giving written notice. Default includes the following:

- a) **Non-Performance:** Failure to meet key contractual obligations, including delays in execution or substandard work, despite receiving a notice to cure within a period specified in the Contract.
- b) **Breach of Terms:** Failure to comply with any material provisions of the Contract, including statutory, safety, or quality assurance requirements.
- c) **Insolvency or Financial Distress:** If the Contractor enters into insolvency, bankruptcy, liquidation, or similar financial distress, or any situation that materially impacts its ability to fulfil its obligations under this Contract.

13.2.8. Upon such termination, the following shall apply:

- a) **Notice to Cure:** A written notice shall be issued to the Contractor, specifying the nature of the default. The Contractor will be granted a cure period of 15 days (or as specified in the Special Conditions of Contract) to remedy the default. Failure to rectify the default within the cure period will lead to immediate termination.
- b) **Penalties and Compensation:** The Client may impose penalties of up to **10% of the Contract value** for non-performance or failure to meet standards. The Contractor shall be liable to compensate the Client for any costs incurred due to the default, including but not limited to the cost of procuring alternate contractors to complete the work.
- c) **Withholding of Payments:** The Client has the right to withhold payments corresponding to incomplete, defective, or unsatisfactory work performed prior to termination.

Termination under this **Clause No.** is without prejudice to any other legal or contractual rights available to the Client, including claims for damages and performance guarantees.

13.2.9. Termination by the Contractor

The Contractor may terminate the Contract by providing a written notice, subject to fulfilling its obligations until the termination date, in the following circumstances:

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

Non-Payment: If the Client fails to pay undisputed invoices for a period exceeding One Hundred & Eighty (180) days after they become due, despite receiving written notice.

Client Hindrance: If the Client repeatedly obstructs the Contractor's performance by failing to provide access, approvals, or other essential resources as specified in the Contract.

Force Majeure: If Force Majeure conditions persist beyond Ninety (90) days, rendering performance impossible.

13.2.10. Procedure for Termination

Notice of Intent: A party initiating termination shall issue a formal written notice detailing the grounds for termination and the intended termination date, allowing a minimum of thirty (30) days for remedial action unless otherwise specified.

Efforts to Resolve: The parties shall engage in good-faith discussions during the notice period to address and resolve the stated issues.

Confirmation of Termination: If the issues remain unresolved by the end of the notice period, the initiating party shall issue a final termination notice, effectively ending the Contract.

13.2.11. Post-Termination Obligations

Cease Work: The Contractor shall cease all work immediately except for activities required to protect the works already executed or to comply with statutory obligations.

Return of Assets: All equipment, materials, designs, and other assets belonging to the Client shall be returned or securely handed over within seven (7) days of termination.

Payments: The Client shall settle payments for verified work performed up to the termination date, subject to deductions for any damages, penalties, or liabilities.

13.2.12. Liabilities Upon Termination

Contractor's Liabilities: The Contractor shall bear the cost of demobilization, removal of equipment, and site clearance unless otherwise agreed.

Client's Liabilities: In cases of termination for convenience, the Client shall pay reasonable compensation for expenses directly attributable to the termination. Reasonable compensation is limited to:

Costs for completed works and verified quantities based on contract rates.

Documented and substantiated costs for materials procured specifically for the project, provided these materials are handed over to the Client.

Actual and reasonable costs incurred for demobilization and site clearance.

Compensation shall exclude anticipated profits on unexecuted work, costs due to the Contractor's default, and any claims not supported by documentary evidence. Total compensation shall not exceed 10% of the original contract value. Claims for compensation must be submitted within 30 days of termination with all supporting documents, subject to verification by the Client.

13.2.13. Survival of Provisions

National Highways Infra Trust

 National Highways Infra Trust	Request for Proposal for Routine Maintenance Works	Doc No.: NSPPL/FY25-26/RFP / Routine Maintenance 02

The provisions relating to confidentiality, indemnities, dispute resolution, warranties, and any other obligations expressly stated to survive termination or expiration of this Agreement shall remain in full force and effect.

13.2.14. Dispute Arising from Termination

Any disputes related to or arising from termination shall be resolved as per **Clause No. 18** of GCC (Dispute Resolution).

13.3. Governing Law and Jurisdiction

This Agreement shall be governed by, and construed in accordance with, the laws of India. The parties hereby agree that any disputes, claims, or controversies arising out of or in connection with this Agreement, including its validity, interpretation, enforcement, or performance, shall be subject to the exclusive jurisdiction of the courts in New Delhi, India. The parties consent to the jurisdiction of the courts of New Delhi and waive any objections based on venue or forum non convenience. All legal proceedings under this Agreement shall be conducted in the English language.

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

14. Undertaking

Undertaking

(On the Letterhead of the Bidder)

To be submitted with the Technical Bid

We undertake that:

1. Validity of Proposal:

The proposal submitted by us shall remain valid for a period of at least 120 (one hundred and twenty) days from the last date for submission of the proposal as specified in the RFP.

2. Fees and Charges:

No additional fees, costs, expenses, taxes, or levies shall be payable by National Highways Infra Trust (**NHIT**) or any entities under the National Highways Infra Trust (**NHIT**) for the services rendered, except as explicitly mentioned in the Financial Proposal.

3. Non-Blacklisting/Debarment:

We certify that we have not been banned, blacklisted, delisted, disqualified, or debarred by **NHIT**, **NHIT**, SPVs under **NHIT**, or any government agency, quasi-government agency, or PSU from participating in tenders or contracts. Additionally, no investigation is pending against us, our Managing Director (MD), Chief Executive Officer (CEO), or Directors, nor has any action been initiated against us/our Directors by the CVC, RBI, or any other government/statutory agency concerning financial irregularities.

4. Conflict of Interest:

We declare that we do not have any conflict of interest that may prejudice the scope of work under this RFP. We further confirm that we will not engage in any business or professional activities during the engagement period that may adversely affect the interests of **NHIT**, **NHIT**, or SPVs under **NHIT**.

5. Adequate Resources and Capability:

We confirm that we possess the necessary infrastructure, personnel, equipment, and resources (whether technical, financial, or operational) to perform the services or works as per the scope outlined in the RFP. We affirm that we have fully understood the scope of work and shall comply with the terms of engagement. This includes fulfilling requirements related to consultancy, civil works, road maintenance, or supply-related services, as applicable.

National Highways Infra Trust

 National Highways Infra Trust	Request for Proposal for Routine Maintenance Works	Doc No.: NSPPL/FY25-26/RFP / Routine Maintenance 02

6. Bankruptcy/Litigation:

We certify that no bankruptcy, liquidation, or similar proceedings have been initiated against us by any entity, government agency, quasi-government agency, or PSU. Furthermore, there are no material cases or proceedings pending against us or our Directors that may affect our ability to execute the contract or significantly impact our deliverables under this RFP.

7. Accuracy of Information:

All information provided in our Bid is true, correct, and complete to the best of our knowledge. This includes details regarding our capabilities, resources, and any other information relevant to the execution of the services or works for which the bid is submitted.

Acceptance of Terms:

We accept all the terms and conditions as mentioned in the RFP. In the event of any contradiction between the terms and conditions outlined in the RFP and our proposal/offer, the decision of **NHIT** shall prevail.

Signature(s) and Name(s) of the Authorized Signatory with Seal

Date:

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

15. NON-DISCLOSURE AGREEMENT

NON-DISCLOSURE AGREEMENT

(Specimen)

This confidentiality and non-disclosure agreement ("Agreement") is made on [●], 2025 ("Effective Date") between National Highways Infra Investment Managers Private Limited, a company incorporated under the Companies Act, 2013, and having its registered office at G 5 & 6, Sector 10, Dwarka, New Delhi, 110075, acting on behalf of the National Highways Infra Trust ("**NHIT**") and entities under **NHIT** AND [●] [Note: Name of the recipient to be included], a [company/entity/body] [incorporated/constituted] under the provisions of the laws of India, with its office at [●] [Note: To be included by the recipient] ("Recipient"). In consideration of the premises and of the mutual promises of each party to the other herein contained, it is hereby mutually agreed as follows:

WHEREAS:

- A. National Highways Authority of India (NHAI) is responsible for development and maintenance of sections of national highways in India, which are entrusted to it by the Ministry of Road Transport and Highways.
- B. NHAI has settled the National Highways Infra Trust ("Trust") as a contributory irrevocable trust, in accordance with the provisions of the Indian Trusts Act, 1882.
- C. **NHIIMPL** has been appointed as the investment manager to the Trust and is responsible for, among other things, the management and administration of the Trust, and rendering investment management services to the Trust.
- D. The Trust is contemplating to mobilize funds by way of either debt raise or offer of units ("Transaction").
- E. The Recipient is a company/entity engaged in works contracts, services, consultancy, manpower supply, or road maintenance works, as applicable, and is contemplating entering into a business relationship with **NHIT** or its entities.
- F. In order to explore a potential business relationship that might entail the Recipient receiving confidential information related to works contracts, services, consultancy, manpower supply, road maintenance, or other projects undertaken by **NHIT**, the Recipient acknowledges the sensitive nature of the Confidential Information and agrees that all Confidential Information received by it from **NHIT**/entities under **NHIT** shall be kept confidential and governed by the following terms and conditions;

I. DEFINITIONS

Term	Definition
"Discloser"	means the party providing Confidential Information for the Permitted Purpose, including, without limitation, the National Highways Infra Trust (NHIT), its associated entities, or the National Highways Infra Investment Managers Private Limited

National Highways Infra Trust

 National Highways Infra Trust	Request for Proposal for Routine Maintenance Works	Doc No.: NSPPL/FY25-26/RFP / Routine Maintenance 02

Term	Definition
	(NHIT) acting in its capacity as the manager on behalf of the Trust.
“Permitted Purpose”	means the engagement of the Recipient in works contracts, services, consultancy, manpower supply, road maintenance works, or any other related activities undertaken as part of any ongoing or future projects involving the National Highways Infra Trust (NHIT) or its associated entities.
“Confidential Information”	means all information, data, and ideas, whether in tangible or intangible form, disclosed by the National Highways Infra Investment Managers Private Limited (NHIIMPL) in connection with the Trust, the proposed Transaction, or its business and operations, including but not limited to: (a) any commercial, technical, operational, or other information, data, or interpretations provided for the Permitted Purpose, expressly identified as “Confidential” in writing; (b) information relating to costs, profits, markets, sales, and financial performance; (c) plans for future developments, road construction or maintenance strategies, engineering designs, and specifications; and (d) all documents, records, designs, models, sketches, electronic data, and other materials of any nature supplied by NHIT to the Recipient.

II. CONFIDENTIALITY OBLIGATIONS

- a) **Restricted Use:** The Recipient shall use the Confidential Information solely for the Permitted Purpose and for no other purpose whatsoever.
- b) **Controlled Disclosure:** The Recipient may disclose the Confidential Information only to its employees, contractors, consultants, or advisors who require access on a strict need-to-know basis for the Permitted Purpose. Each such individual shall be informed of the confidential nature of the information and the terms of this Agreement and shall be bound by equivalent confidentiality obligations to the extent relevant and applicable.
- c) **Protection from Unauthorized Access:** The Recipient shall ensure that the Confidential Information is not disseminated to or accessible by any third party without proper authorization and shall implement appropriate security measures to safeguard the Confidential Information, consistent with its own protocols for managing proprietary and confidential information.
- d) **Legal and Regulatory Compliance:** The Recipient shall comply with all applicable laws, including but not limited to laws governing trade secrets, data privacy, and securities regulations, such as the Securities and Exchange Board of India (Prohibition of Insider Trading) Regulations, 2015, as amended.

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

e) **Restrictions on Trading and Transactions:** For a period of six months from the date of return of the Confidential Information or termination of this Agreement, or for a period of ninety (90) days from the date of completion of the Transaction, whichever is later, the Recipient shall not, directly or indirectly, trade, acquire, or sell, or agree, propose, seek, or offer to acquire or sell, or facilitate the acquisition, ownership, or sale of any securities or business (or any part thereof) of the Discloser, including the Trust.

III. EXCEPTIONS

The obligations under **Clause No. II** shall not apply to any Confidential Information that:

a) **Prior Possession:** Was in the lawful possession of the Recipient prior to its disclosure by the Discloser and without any restriction on its use or disclosure.

b) **Independent Development:** Was independently developed by the Recipient without reference to or use of the Confidential Information.

c) **Public Domain:** Was in the public domain at the time of disclosure under this Agreement or subsequently becomes publicly available, except as a result of a breach of this Agreement by the Recipient.

d) **Third-Party Disclosure:** Is disclosed to the Recipient by a third party who, to the best of the Recipient's knowledge, is not bound by any confidentiality obligation to the Discloser;

e) **Authorized Disclosure:** Is expressly authorized for release by the Discloser in writing;

f) **Mandatory Disclosure:** Is required to be disclosed under applicable law or regulation, or by an order of a governmental, judicial, or quasi-judicial authority, or:

i) Is disclosed to the Recipient's lenders or insurers in connection with any loan or insurance arrangement, provided that the Recipient:

- Notifies the Discloser in writing, to the extent permissible under law, to allow the Discloser to contest or seek protective measures against such disclosure; and

- Limits such disclosure strictly to the extent required under the circumstances.

IV. NO GRANT OF PROPRIETARY RIGHTS OR LICENSE

The Confidential Information shall remain the exclusive property of the Discloser at all times. Nothing in this Agreement shall be construed as granting, by implication, estoppel, or otherwise, any license, right, title, or interest in or to the Confidential Information to the Recipient for any purpose. The Discloser retains all proprietary rights in and to the Confidential Information, including but not limited to any intellectual property rights, and the Recipient acknowledges that it acquires no such rights through the disclosure of Confidential Information under this Agreement.

V. TERM AND TERMINATION

This Agreement, along with the Confidentiality Obligations contained herein, shall come into force on the date of issuance of the Letter of Engagement or Letter of Appointment and shall remain effective until the completion of the specified term or as otherwise agreed in writing. Notwithstanding the foregoing, the Discloser reserves the right to terminate this Agreement at any time by providing written notice to the Recipient. Termination shall not affect the Recipient's

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

continuing obligations with respect to the protection and non-disclosure of Confidential Information, which shall survive termination for a period of [insert specific period, e.g., two years], or as required by applicable law.

VI. INJUNCTION

The Parties acknowledge and agree that the Confidential Information is valuable, unique, and integral to the interests of the Discloser. Any unauthorized use, disclosure, or breach of the Confidentiality Obligations by the Recipient may cause irreparable harm to the Discloser for which monetary damages may be inadequate. Accordingly, the Discloser shall be entitled to seek injunctive relief, including temporary, preliminary, or permanent injunctions, from a competent court to prevent or restrain any such breach or threatened breach. Such relief shall be in addition to, and not in substitution for, any other legal or equitable remedies available, including claims for monetary damages.

VII. RETURN OF MATERIALS

Upon the Discloser's written request, the Recipient shall promptly, and in any event within five (5) days or such later period as specified by the Discloser, return all copies of the Confidential Information in any form or medium, or, if so, directed by the Discloser, destroy such copies. Any destruction shall be carried out in such a manner that the Confidential Information cannot be retrieved or reconstructed. The Recipient shall certify in writing to the Discloser that all such Confidential Information has been returned or destroyed, as applicable, and that no copies thereof remain in the Recipient's possession.

VIII. ACKNOWLEDGEMENT

The Recipient acknowledges and agrees that:

- a) This Agreement does not, and shall not be construed to, constitute a solicitation or offer for the sale or transfer of any securities of the Discloser, or any affiliate of the Discloser, or any entity sponsored by the Discloser.
- b) This Agreement does not impose any obligation or commitment on the Discloser to issue, sell, or transfer any securities of the Discloser or any other person or entity.
- c) Any subscription or purchase of securities of the Discloser, any affiliate of the Discloser, or any entity sponsored by the Discloser by the Recipient shall be conducted in full compliance with applicable laws and regulations, and shall be solely on the basis of offer document(s) or prospectus related to such securities, which shall be prepared and issued in accordance with such applicable laws.

IX. MISCELLANEOUS:

- a) No waiver by the Discloser of any breach or default by the Recipient under this Agreement shall be deemed a waiver of any subsequent or continuing breach or default thereof. This Agreement constitutes the entire understanding and agreement between the parties with respect to the

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

subject matter hereof, and supersedes all prior negotiations, discussions, representations, and agreements, whether oral or written, relating to the same, except that nothing herein shall prejudice the statutory or common law rights of either party in relation to Confidential Information. This Agreement may only be amended or modified in writing, executed by duly authorized representatives of both parties. If any provision of this Agreement is held to be invalid, illegal, or unenforceable, the remaining provisions shall continue in full force and effect. This Agreement is executed in two (2) originals, each of which shall be deemed an original for all purposes. This Agreement shall become effective as of the date first written above, upon execution by both parties.

b) For the avoidance of doubt, the parties further agree as follows:

- (i) The terms and provisions of this Agreement are confidential.
- (ii) In the event that the parties enter into any further agreements related to the Investment Opportunity or in connection with the evaluation or facilitation of the Investment Opportunity, this Agreement shall continue to be binding on the parties with respect to any Confidential Information exchanged in such subsequent agreements.
- (iii) The recitals set forth above shall be deemed an integral part of this Agreement;
- (iv) The Recipient acknowledges that the Discloser makes no representation or warranty, express or implied, as to the accuracy or completeness of the Confidential Information or any other information provided; and
- (v) This Agreement shall be binding upon and inure to the benefit of the parties hereto, their respective successors, and permitted assigns.

X. GOVERNING LAWS

This Agreement shall be governed by, and construed in accordance with, the laws of India, without regard to its conflicts of law principles. The parties expressly agree that any dispute, controversy, or claim arising out of or in connection with this Agreement, or the breach, termination, or validity thereof, shall be subject to the exclusive jurisdiction of the courts located in New Delhi, India. The parties hereby irrevocably consent to the jurisdiction of such courts and waive any objection to the venue of such courts, including any objection based on forum non convenience or similar grounds.

Notwithstanding the above, the parties agree that either party may seek interim or urgent relief in any other competent court or tribunal, including but not limited to injunctions or orders for specific performance, without prejudice to the exclusive jurisdiction of the courts of New Delhi, India, for all other matters.

XI. SURVIVAL

Notwithstanding the termination or expiration of this Agreement, the provisions set forth in **Clause No's II(d), VIII, and X** of this Agreement shall survive in full force and effect. These **Clause No's** shall remain binding on the parties and shall continue to be enforceable to the extent necessary to give effect to the rights and obligations contained therein.

The survival of these provisions shall be governed by the nature and intent of the respective **Clause No's**, and the parties agree that any obligations, rights, or duties arising from these provisions will

National Highways Infra Trust

 National Highways Infra Trust	Request for Proposal for Routine Maintenance Works	Doc No.: NSPPL/FY25-26/RFP / Routine Maintenance 02

remain operative even after the termination or expiration of this Agreement, for such period as is necessary to complete or resolve any obligations or claims arising thereunder.

In particular, **Clause No. II (d)** (which addresses the confidentiality obligations), **Clause No. VIII** (which pertains to dispute resolution and jurisdiction), and **Clause No. X** (which addresses any post-termination rights or duties) shall remain in effect for a period, where applicable, in accordance with the applicable statutory laws or as otherwise expressly stated in this Agreement.

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed by their duly authorized representatives on the day and date mentioned hereinabove.

Signed and delivered by **NHIT** by the hand of

Authorised Signatory

Name:

Designation:

Signed and delivered by [●] [Note: Name of the Recipient to be inserted], by the hand of

Authorised

Name:

Designation:

Signatory

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

16. Power of Attorney

POWER OF ATTORNEY

(Specimen)

KNOW ALL MEN BY THIS POWER OF ATTORNEY:

WHEREAS _____, a firm registered under the provisions of the P _____, having registration number _____ and having its office at _____ (hereinafter called the 'Firm').

AND WHEREAS the Firm intends to submit its bid in respect of "[●]".

WHEREAS it is considered necessary and expedient to execute a general Power of Attorney in favour of [●], [●] of the Firm, on behalf of the Firm, to authorises him to submit the bid on behalf of the Firm.

NOW THIS POWER OF ATTORNEY WITNESSES AS FOLLOWS:

The Firm hereby appoints [●], designated as [●] of the Firm, as its Attorney (hereinafter collectively called "the Attorney") to do the following acts, deeds and things in the name and on behalf of the Firm for successful submission of the bid in respect of abovementioned RFP:

1. To sign and submit technical & financial proposal, on behalf of Firm, in respect of the proposal for [●].
2. To upload the documents on e-tender portal and attach the digital signature of the Firm to document, enrol the digital signature with the e-tender portal of the, and to do any other activity.
3. To sign all applications, affidavits, agreements, amendments, clarifications and all such other documents, as may be necessary for submission of the bid for engagement of legal advisers for proposed assignment and to do all other activity as may be required for successful bid submission.
4. This authority letter shall be valid from the date of issue and shall remain in force till completion of the bidding process in accordance with the Tender Notice No: [●], as amended.

IN WITNESS WHEREOF this deed has been signed by Shri [●] of the Firm.

Accepted by:	For [●]
Accepted By _____	Granted _____ by

Witness.

National Highways Infra Trust

 National Highways Infra Trust	Request for Proposal for Routine Maintenance Works	Doc No.: NSPPL/FY25-26/RFP / Routine Maintenance 02

- 1. _____
- 2. _____

17. Environmental Management Plan (EMP)

A structured and detailed format for contractors to ensure comprehensive environmental protection and compliance throughout the project lifecycle.

1. Executive Summary

A snapshot of the project's objectives, key environmental measures, and expected outcomes.

- i. Overview of the project scope and objectives.
- ii. Key environmental measures and anticipated outcomes.
- iii. Highlights of the contractor's commitment to sustainability.

2. Introduction

This section outlines the EMP's purpose, project scope, and applicable environmental regulations.

- i. Purpose and objectives of the EMP.
- ii. Project description, including location, scale, and scope of work.
- iii. Applicable environmental regulations, guidelines, and standards.

3. Environmental Baseline Conditions

Provides a summary of the current environmental features and potential risks identified before construction.

- i. Summary of pre-construction environmental surveys and studies.
- ii. Description of environmental features:
 - o Sensitive areas (e.g., water bodies, wetlands).
 - o Flora and fauna, including endangered species.
 - o Soil, water, and air quality conditions.
- iii. Identification of key environmental risks.

4. Environmental Management Objectives

Defines the overarching and specific goals for safeguarding the environment throughout the project.

- i. Overall goals for environmental protection.
- ii. Specific objectives:
 - o Pollution prevention.
 - o Biodiversity conservation.
 - o Efficient resource use and waste minimization.

5. Roles and Responsibilities

Clearly delineates the roles of the contractor, Environmental Officer, and other stakeholders in implementing the EMP.

- i. Defined responsibilities of:
 - o Contractor and subcontractors.

National Highways Infra Trust



Request for Proposal for Routine Maintenance Works

Doc No.: NSPPL/FY25-26/RFP /
Routine Maintenance 02

- Environmental Officer or Site Supervisor.
- ii. Coordination protocols with local authorities, stakeholders, and regulatory agencies.

6. Environmental Impact Assessment (EIA)

Summarizes identified environmental impacts, including their short-term and long-term implications.

- i. Summary of the environmental impact study.
- ii. Identification of:
 - Short-term and long-term impacts.
 - Cumulative impacts and mitigation hierarchy.

7. Mitigation Measures

Lists detailed actions to minimize negative environmental impacts, categorized by type.

- i. Category-wise measures to mitigate impacts:
 - a) **Air Quality:** Dust suppression, vehicle emission controls.
 - b) **Water Quality:** Sedimentation control, preventing contamination.
 - c) **Soil Conservation:** Erosion prevention, topsoil preservation.
 - d) **Waste Management:** Segregation, recycling, safe disposal.
 - e) **Noise Management:** Noise barriers, equipment soundproofing.
 - f) **Biodiversity:** Protection of species and habitats.

8. Pollution Control Plan

Specific measures to prevent and control air, water, and noise pollution during the project.

- i. Measures to address air, water, and noise pollution.
- ii. Use of eco-friendly machinery and construction practices.
- iii. Spill containment and response procedures.

9. Waste Management Plan

Details procedures for handling, storing, and disposing of hazardous and non-hazardous waste.

- i. Waste categorization (hazardous, non-hazardous, recyclable).
- ii. Methods for collection, storage, transport, and disposal.
- iii. Procedures for compliance with local waste regulations.

10. Monitoring Plan

Outlines the parameters, frequency, and methodology for monitoring environmental compliance.

- i. Parameters for monitoring (e.g., air, water, and noise quality).
- ii. Monitoring frequency, tools, and techniques.
- iii. Reporting mechanism and corrective actions for deviations.

11. Emergency Preparedness and Response

Describes the procedures and training to handle environmental emergencies effectively.

- i. Response plan for environmental emergencies (e.g., spills, leaks).
- ii. Emergency contact list for stakeholders and authorities.
- iii. Staff training for emergency handling and response readiness.

12. Training and Awareness

Explains plans for workforce training and awareness programs on environmental practices.

- i. Training schedules for workforce on EMP requirements.
- ii. Awareness programs for:
 - a) Pollution prevention.
 - b) Efficient resource use.
 - c) Incident reporting and management.

13. Reporting and Documentation

Defines the format and frequency for compliance reports and record-keeping requirements.

- i. Reporting schedule and formats (daily, weekly, monthly).
- ii. Documentation requirements for:
 - a) Monitoring results.
 - b) Waste handling and disposal records.
 - c) Incident logs.

14. Budget and Resource Allocation

Provides an estimate of financial and resource requirements for EMP implementation.

- i. Detailed budget for implementing the EMP.
- ii. Resource allocation for environmental equipment, training, and compliance activities.

15. Appendices

Contains supporting documents such as maps, permits, and contact lists for stakeholders.

- i. Maps of sensitive ecological areas and project layout.
- ii. Permits, approvals, and regulatory compliance documentation.
- iii. Contact details of stakeholders, authorities, and emergency response personnel.

National Highways Infra Trust

 National Highways Infra Trust	Request for Proposal for Routine Maintenance Works	Doc No.: NSPPL/FY25-26/RFP / Routine Maintenance 02

18. List of Annexures

Annexure no.	Section No.	Clause No. No.	Annexure details
Contract Conditions			
Annexure-A1	Section 5	5.1	General Conditions of Contract (GCC) covering rights, obligations, payment terms, and dispute resolution.
Annexure-A2	Section 5	5.2	Special Conditions of Contract (SCC) outlining project-specific terms and conditions.
Annexure-A3	Section 11	11.2	List of Approved Makes
Standard HSE & Safety Compliance			
Annexure-A4	Section 6	6.5	Utility shifting guidelines for safety, compliance, and timely execution.
Annexure-A5	Section 8	8	NHIT's EHS Policy
Standard Formats			
Annexure-B1	Section 2	2.3.2	Bank Guarantee Template for Bid Security
Annexure-B2	Section 10	10.1	Performance Security Template
Annexure-B3	Section 10	10.2	Bank Guarantee Template
Project-Specific Annexures			
Annexure-C1	Section 5	5.3	Contract Data Sheet detailing project-specific information like milestones, equipment, and safety guidelines.
Annexure-C2	Section 4	4.2.1	Scope of Work
Annexure-C3	Section 9	9.3	Bill of Quantities
Annexure-C4	Section 4	4.2.4	Detailed location maps, site layouts, and access points are provided in the Annexure for the Bidder's reference.
Annexure-C5	Section 6	6.1	Design requirements including parameters for structural and safety submissions.
Annexure-C6	Section 6	6.2	Construction requirements covering quality, workmanship, and testing standards.
Annexure-C7	Section 6	6.3	Technical specifications based on MoRTH, IRC, and IS codes.
Annexure-C8	Section 6	6.4	Approved drawings including layouts, GADs, and structural details.
Annexure-C9	Section 11	11.1	Draft Contract Agreement
Annexure-C10			Article 15,16,18 and Schedule C, F

Annexure A 1-

General Conditions of Contract

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

Contents

Purpose of this General Conditions of Contract	10
1. Definitions and Interpretations.....	10
2. Scope of Work.....	19
2.1 General Scope	19
2.2 Detailed Scope of Works / Services	19
2.3 Contractor's Obligations	20
2.4 Coordination and Reporting.....	20
2.5 Exclusions.....	20
3. Contract Period and Validity	20
3.1 Contract Period	20
3.2 Extension of Contract Period	20
3.3 Validity of Contract.....	21
3.4 Survival of Obligations After Termination	21
3.5 Termination and Final Acceptance.....	21
4. Contractor's Obligations	21
4.1 General Obligations	21
4.2 Obligations Relating to Performance and Quality	21
4.3 Staffing and Resource Management	21
4.4 Health, Safety, and Environmental Requirements	22
4.5 Insurance Obligations	22
4.6 Site Management and Supervision	22
4.7 Subcontracting	22
4.8 Compliance with Laws and Regulations	22
4.9 Indemnity and Liability.....	22
4.10 Reporting and Documentation	22
4.11 Maintenance and Performance Standards.....	22
4.12 Dispute Resolution.....	22
4.13 Termination of Contract	22
4.14 The duties of the contractor	22
5. Contractor's Personnel	23
5.1 Contractor's Responsibility:	23
5.2 Key Personnel:	23
5.3 Substitution of Personnel:	23

National Highways Infra Trust

 National Highways Infra Trust	General Conditions of Contract	Doc No.: NSPPL/FY25-26/ RFP/ Routine Maintenance 02			
5.4	Non-Compliance and Disciplinary Action:	23			
5.5	Health, Safety, and Welfare:.....	23			
5.6	Workforce Composition:.....	23			
5.7	Contractor’s Supervision:.....	23			
5.8	Employee Welfare and Benefits:	24			
5.9	Exclusivity of Personnel:	24			
5.10	Compliance with Local Regulations:	24			
6.	Subcontracting and Assignment	24			
6.1	Subcontracting Approval:	24			
6.2	Contractor’s Responsibility:	24			
6.3	Assignment and Transfer:	24			
6.4	Subcontractor Compliance:	24			
6.5	Notification of Changes:	24			
6.6	Subcontractor’s Documentation:	24			
6.7	Insurance Requirements:.....	24			
6.8	Subcontractor Performance:	25			
6.9	Indemnity:.....	25			
7.	Risk Allocation	25			
7.1	Client’s Risks:.....	25			
7.2	Contractor’s Risks:.....	25			
7.3	Shared Risks:	25			
7.4	Risk Cost Purchase (Client’s Risk Mitigation Effort):	26			
7.5	Risk Mitigation and Notification:	26			
7.6	Force Majeure:.....	26			
7.7	Insurance for Risk Management:	26			
8.	Quality Control and Assurance	26			
8.1	General Obligations.....	26			
8.2	Quality Assurance Plan (QAP)	26			
8.3	On-Site Testing Laboratory	27			
8.4	Material Source Approval	27			
8.5	Inspection and Testing Protocols	27			
8.6	Non-Conformance Management	27			
8.7	Defects Rectification and Timelines	27			
8.8	Documentation and Reporting	28			
8.9	Continuous Improvement Measures	28			
<table border="1"> <tr> <td></td> <td>Page 2 of 88</td> <td></td> </tr> </table>				Page 2 of 88	
	Page 2 of 88				

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

8.10	Penalties for Quality Non-Compliance.....	28
9.	Work Execution and Methodology.....	28
9.1	General Obligations.....	28
9.2	Road Construction Methodology.....	29
9.3	Bridge and Structural Construction Methodology.....	29
9.4	Periodic Maintenance Methodology	31
9.5	Periodic Maintenance of Bridges and Structures	31
9.6	Detailed Maintenance Methodology.....	32
9.7	Routine Maintenance Execution	33
9.8	Emergency Repairs Under Routine Maintenance	33
9.9	Approval Process for Deviations	33
9.10	Material Selection and Handling.....	34
9.11	Timely Execution and Scheduling	34
9.12	Site Mobilization and Readiness	34
9.13	Quality Control during Execution.....	34
9.14	Health, Safety, and Environmental Considerations.....	35
9.15	Traffic Management and Public Communication.....	35
9.16	Inspection and Supervision	36
9.17	Non-Conformance and Corrective Action.....	36
9.18	Reporting and Documentation	36
9.19	Completion and Handover	36
10.	Materials and Equipment	36
10.1	General Requirements	36
10.2	Materials	37
10.3	Equipment for Execution and Maintenance	37
10.4	Quality Assurance and Testing of Materials.....	38
10.5	Storage and Handling of Materials and Equipment.....	38
10.6	Non-Conformance of Materials and Equipment.....	39
10.7	Client's Rights to Inspect and Test	39
10.8	Documentation and Reporting	40
11.	Health, Safety, and Environmental Requirements	40
11.1	Compliance	40
12.	Insurance and Liability	40
12.1	Contractor's Insurance Requirements	40
12.2	Workmen's Compensation Insurance	40

National Highways Infra Trust

 National Highways Infra Trust	General Conditions of Contract	Doc No.: NSPPL/FY25-26/ RFP/ Routine Maintenance 02
12.3	Contractor All Risk (CAR) Insurance	40
12.4	Other Insurances	40
12.5	Proof of Insurance	41
12.6	Failure to Insure	41
12.7	Indemnity	41
12.8	Insurance Documentation and Proof	41
12.9	Additional Insurances	41
12.10	Liabilities and Limitations	41
12.11	Specific Insurance for Road Maintenance Works	42
13.	Labor Laws and Statutory Compliance	42
13.1	General Compliance	42
13.2	Wage Payment and Benefits	42
13.3	Labor Licenses and Registrations	42
13.4	Health, Safety, and Welfare	42
13.5	Prohibition of Child and Forced Labor	43
13.6	Compliance Monitoring and Reporting	43
13.7	Labor Disputes and Resolution	43
13.8	Indemnification	43
13.9	Penalty for Non-Compliance	43
13.10	Specific to Road Maintenance	43
14.	Payment Terms and Conditions	43
14.1	General	43
14.2	Payment on Percentage Basis	43
14.3	Lump-Sum Payment	44
14.4	BoQ-Based Item Rate Payment	44
14.5	Retention Money	44
14.6	Advance Payments	44
14.7	Payment Certification and Conditions	44
14.8	Taxes and Deductions	44
14.9	Final Bill Settlement	44
14.10	Interim Payment Method and Requirements	44
14.11	Submission of Documentation Along with Invoice	45
15.	Performance Standards and Penalties	46
15.1	Performance Standards	46
15.2	Minimum Performance Requirements	46

National Highways Infra Trust

 National Highways Infra Trust	General Conditions of Contract	Doc No.: NSPPL/FY25-26/ RFP/ Routine Maintenance 02			
15.3	Monitoring and Inspection	47			
15.4	Penalties for Non-Compliance	47			
15.5	Grace Period for Rectification	48			
15.6	Cumulative Penalties and Termination	48			
15.7	Documentation of Penalties and Appeals.....	48			
16.	Amendments and Variations	49			
16.1	Change Management Framework	49			
16.2	Definition of Amendments and Variations	49			
16.3	Initiation of Variations.....	49			
16.4	Process for Issuing a Variation or Amendment.....	50			
16.5	Cost and Payment for Variations.....	51			
16.6	Time Implications of Variations.....	52			
16.7	Variation Documentation and Records	52			
16.8	Dispute Resolution for Variations	52			
17.	Governing Law and Jurisdiction	52			
18.	Dispute Resolution	53			
18.1	Dispute Notification and Procedure.....	53			
18.2	Amicable Settlement.....	53			
18.3	Dispute Resolution Board (DRB)	53			
18.4	Arbitration.....	53			
18.5	Jurisdiction and Venue	54			
18.6	Interim Relief.....	54			
18.7	No Suspension of Work.....	54			
19.	Force Majeure.....	54			
19.1	Definition	54			
19.2	Consequences of Force Majeure	55			
19.3	Exclusions.....	55			
19.4	Extension of Time.....	55			
19.5	Payments During Force Majeure	55			
19.6	Final Determination	55			
20.	Termination of Contract	55			
20.1	Termination by the Client	55			
20.2	Termination by the Contractor	56			
20.3	Procedure for Termination	57			
20.4	Post-Termination Obligations	57			
<table border="1"> <tr> <td></td> <td>Page 5 of 88</td> <td></td> </tr> </table>				Page 5 of 88	
	Page 5 of 88				

National Highways Infra Trust

 National Highways Infra Trust	General Conditions of Contract	Doc No.: NSPPL/FY25-26/ RFP/ Routine Maintenance 02			
20.5	Liabilities Upon Termination	57			
20.6	Survival of Provisions	57			
20.7	Dispute Arising from Termination	58			
21.	Extension of Time	58			
21.1	Request for Extension:	58			
21.2	Time Extension Request Procedure:	58			
21.3	Approval and Grant of Extension:	58			
21.4	No Financial Compensation:	58			
21.5	Liquidated Damages during Extension:	58			
21.6	Client's Right to Terminate for Prolonged Delay:	59			
22.	Price Variation / Escalation	59			
22.1	Scope of Price Variation	59			
22.2	Escalation Calculation Formula	59			
22.3	Escalation Components and Basis	59			
22.4	Calculation of Price Variation	61			
22.5	Invoice Value for Price Variation	62			
22.6	Exclusions for Price Variation	62			
22.7	Component Weightage	62			
22.8	Limitations on Price Variation	63			
22.9	Final Adjustment	63			
23.	Substantial Completion and Final Acceptance	63			
23.1	Substantial Completion	63			
23.2	Final Acceptance	64			
23.3	Retention of Rights	65			
23.4	Disputes Regarding Acceptance	65			
23.5	Consequences of Non-Compliance	65			
24.	Warranty and Maintenance Period	65			
24.1	Warranty Period:	65			
24.2	Maintenance Period	66			
24.3	Defect Rectifications During Warranty and Maintenance Period	67			
25.	Site Management and Supervision	68			
25.1	Site Management and Supervision Requirements:	68			
25.2	Qualification of Engineers and Personnel:	68			
25.3	Organization Chart and Manpower Deployment:	69			
25.4	Construction Schedule and Work Monitoring:	69			
<table border="1"> <tr> <td></td> <td>Page 6 of 88</td> <td></td> </tr> </table>				Page 6 of 88	
	Page 6 of 88				

National Highways Infra Trust

 National Highways Infra Trust	General Conditions of Contract	Doc No.: NSPPL/FY25-26/ RFP/ Routine Maintenance 02			
25.5	Progress Reporting and Documentation:.....	69			
25.6	Supervision and Site Inspections:	69			
25.7	Coordination and Collaboration:.....	70			
25.8	Site Safety and Compliance:.....	70			
25.9	Penalties for Non-Compliance:	70			
26.	Indemnity and Liability.....	70			
26.1	Contractor's Liability for Faults and Failures:.....	70			
26.2	Recovery of Costs:.....	71			
26.3	Indemnity:.....	71			
26.4	Exclusion of Certain Liabilities:.....	71			
26.5	Documentation and Notices:	71			
27.	Reporting and Documentation	71			
27.1	General Reporting Requirements:	71			
27.2	Types of Reports:	72			
27.3	Document Submission Requirements:.....	73			
27.4	Documentation for Payment Claims:	73			
27.5	Record Keeping and Client Access:	75			
27.6	Corrective Actions for Non-Compliance:	75			
27.7	Final Documentation:.....	75			
27.8	Electronic Submission of Documents:	75			
28.	Maintenance Responsibilities and Post-Completion Obligations.....	76			
28.1	Contractor's Obligations for Maintenance Works.....	76			
28.2	Inspection, Monitoring, and Reporting	76			
28.3	Defect Rectification and Performance Assurance	76			
28.4	Post-Completion Monitoring and Extended Responsibility	77			
28.5	Documentation and Record-Keeping	77			
29.	Defects Liability Period (DLP).....	77			
29.1	Definition and Scope.....	77			
29.2	Rectification of Defects.....	78			
29.3	Inspection During DLP	78			
29.4	Maintenance During DLP	78			
29.5	Final Inspection and Handover	79			
29.6	Extension of DLP	79			
29.7	Retention Release	79			
29.8	Duration of DLP	80			
<table border="1"> <tr> <td></td> <td>Page 7 of 88</td> <td></td> </tr> </table>				Page 7 of 88	
	Page 7 of 88				

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

30. Liquidated Damages	80
30.1 Applicability	80
30.2 Trigger for Liquidated Damages	80
30.3 Rate of Liquidated Damages	80
30.4 Computation and Deduction	80
30.5 Exemptions	80
30.6 Additional Penalties for Chronic Non-Performance	81
30.7 Non-Exclusivity of LD	81
30.8 Acknowledgement	81
31. Notices and Communications	81
31.1 Mode of Communication:	81
31.2 Designated Contact Details:	81
31.3 Effective Date of Notices:	81
31.4 Change of Address or Contact Details:	81
31.5 Language of Communication:	82
31.6 Binding Nature of Communications:	82
31.7 Service of Legal Notices:	82
32. Confidentiality and Non-Disclosure	82
32.1 Confidential Information:	82
32.2 Obligations of the Contractor:	82
32.3 Permitted Disclosures:	82
32.4 Exclusions from Confidentiality:	82
32.5 Return or Destruction of Information:	83
32.6 Duration of Confidentiality Obligations:	83
32.7 Remedies for Breach:	83
33. Bank Guarantee Formats	83
33.1 Bank Guarantee Formats:	83
33.2 Availability of Formats:	83
33.3 Compliance with Format:	83
33.4 Submission of Bank Guarantees:	84
33.5 Costs of Bank Guarantees:	84
34. Limitation of Liability	84
35. Annexures and Appendices	84
36. Other Conditions	85
36.1 General Compliance	85

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

36.2	Interpretation of Contract.....	85
36.3	Confidentiality and Intellectual Property Rights.....	86
36.4	Third-Party Rights.....	86
36.5	Force of Documentation	87
36.6	Provisions for Emergencies	87
36.7	Waiver	87
36.8	Entirety of Agreement.....	87
36.9	Survival of Terms	87
36.10	Acknowledgment	88
36.11	Language of the Contract.....	88

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

Purpose of this General Conditions of Contract

The purpose of this General Conditions of Contract (GCC) is to provide a structured and comprehensive framework governing the rights, obligations, and responsibilities of the Employer and the Contractor in executing road maintenance works. This GCC establishes clear guidelines to ensure compliance with applicable standards, including **MoRTH specifications, IRC guidelines**, and relevant statutory requirements. It addresses key aspects such as the scope of work, performance standards, risk allocation, payment terms, and dispute resolution, while mandating adherence to safety, environmental, and quality control measures. Additionally, this GCC incorporates provisions for insurance, indemnities, and warranties to safeguard both parties and maintain infrastructure quality. By aligning with **Best Practices for Contractual Governance**, the GCC ensures transparency, efficiency, and accountability in managing the contract, fostering collaboration to achieve the timely and effective maintenance of road infrastructure.

1. Definitions and Interpretations

For the purpose of this Agreement, the following terms shall have the meanings ascribed to them, unless the context clearly requires otherwise. These definitions are provided to ensure a clear and consistent interpretation of the terms used throughout the Agreement.

Term	Definition
Acceptance	Shall mean the formal acknowledgment by the Client, upon verification that the works have been completed in accordance with the agreed scope, specifications, and standards prescribed under the Contract, including compliance with MoRTH, IRC, IS Codes, and other applicable regulations.
Alternative Dispute Resolution (ADR)	Shall mean a mechanism for resolving disputes between the parties, including but not limited to mediation, conciliation, or arbitration, as an alternative to formal litigation. The procedures for ADR shall be governed as per the provisions outlined under the Dispute Resolution Clause 18 of this GCC.
Alternative Works	Shall mean any works or services undertaken to replace, modify, or supplement the original scope of works due to unforeseen circumstances, changes in site conditions, or as directed by the Client, ensuring compliance with the Contract's terms and specifications.
Annual Performance Review	Shall mean the periodic evaluation conducted by the Client to assess the Contractor's performance in accordance with the terms, obligations, and key performance indicators stipulated in the Contract Agreement during its term.
Arbitration	Shall mean the process by which a dispute arising under the contract is resolved by an independent third-party arbitrator, whose decision is

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

Term	Definition
	final and binding on the parties, in accordance with the provisions of the <i>Arbitration and Conciliation Act, 1996</i> (as amended), and as outlined in Clause 18 of this GCC.
Agreement	Shall mean the legally binding contract executed between the Client and the Contractor for providing services related to road construction and maintenance projects. It includes the General Conditions of Contract (GCC), Special Conditions of Contract (SCC), Annexures, Letter of Award (LoA), schedules, and any mutually agreed amendments or modifications. The Agreement defines the roles, responsibilities, deliverables, timelines, and performance standards expected of the Contractor and governs the contractual relationship between the parties in accordance with applicable laws, regulations, and standards, including those specified by the Ministry of Road Transport and Highways (MoRTH) and other relevant authorities.
Bank Guarantee	Shall mean a written guarantee issued by a bank, on behalf of the Contractor, to secure the performance or payment obligations under the contract, ensuring that the bank will fulfil the financial commitments in the event of the Contractor's failure to perform as per the terms and conditions of the contract.
Base Date	Shall mean the date up to which the conditions of the site, works, and environment are considered for the purpose of contract price adjustments.
Bid Price	Shall mean the total price submitted by the Contractor in response to the Client's invitation for tenders, which encompasses all costs, including labor, materials, equipment, overheads, and other expenses necessary for the completion of the works in accordance with the contract requirements.
Bill of Quantities (BoQ)	Shall mean a document prepared by the Client or their representative, detailing the quantities and specifications of all works to be executed under the contract. It serves as a basis for pricing and tender evaluation, including the measurement of work items, their unit rates, and estimated costs to aid in the preparation of the Contractor's bid. The BoQ forms an integral part of the contract and is used for determining the contract value and assessing any variations in the work.
Boundary Line	Shall mean the line demarcating the boundary of the site or the area of the concession.
Bridge	Shall mean a structure designed and constructed to carry traffic or other loads across a watercourse, depression, road, or other physical obstacle. It typically consists of a deck supported by substructures, such as piers, abutments, or foundations, and is intended to facilitate safe

National Highways Infra Trust

 National Highways Infra Trust	General Conditions of Contract	Doc No.: NSPPL/FY25-26/ RFP/ Routine Maintenance 02

Term	Definition
Certificate of Completion	and efficient passage of vehicles, pedestrians, and other loads in accordance with relevant design standards and specifications. Shall mean a formal certificate issued by the Engineer to the Contractor upon the satisfactory completion of the works, confirming that the works have been completed in accordance with the contract documents, specifications, and other applicable requirements. The certificate signifies that the works have met the required standards and are deemed ready for handover to the Client, subject to any outstanding issues or defects identified during the final inspection.
Claim	Shall mean a formal written request by the Contractor for an adjustment to the contract terms, including but not limited to changes in time, cost, or scope, arising from unforeseen circumstances, variations, or other causes beyond the Contractor's control that affect the performance of the contract.
Client / Employer	Shall refer to NHIT and its subsidiaries, incorporated under the Companies Act, along with their legal successors, assignees, and authorized officers, who are entitled to the rights and remedies as outlined in the Contract.
Commencement Date	Shall mean the date specified in the contract from which the Contractor is required to begin the execution of the works.
Compensation Event	Shall mean an event or circumstance as defined in the contract that entitles the Contractor to claim an extension of time or additional payment for costs incurred due to the occurrence of such event, which was beyond the Contractor's control and not attributable to the Contractor's actions or omissions.
Completion Date	Shall mean the date by which the Contractor is required to complete the works, as agreed in the contract.
Completion Certificate	Shall mean the certificate issued by the Client or Engineer confirming that the works have been completed in accordance with the contract specifications, and all requirements have been met to the satisfaction of the Client or Engineer.
Confidential Information	Shall mean any data or information, whether written, oral, or in any other form, relating to the works, the contract, or any other aspect of the project, which is confidential in nature and is not to be disclosed to third parties without the prior written consent of the disclosing party. This shall include, but not be limited to, business plans, technical data, financial information, and proprietary information. The disclosure and protection of Confidential Information may also be governed by applicable laws, including the Indian Contract Act, 1872 and the Information Technology Act, 2000, along with any confidentiality or non-disclosure agreements between the parties.

National Highways Infra Trust

 National Highways Infra Trust	General Conditions of Contract	Doc No.: NSPPL/FY25-26/ RFP/ Routine Maintenance 02

Term	Definition
Contract Price	Shall mean the total amount agreed upon between the Client and the Contractor for the execution of the works, as specified in the contract, including any adjustments made due to changes, variations, or modifications in the scope of work, in accordance with the terms and conditions of the contract. This may include taxes, duties, and other financial obligations as specified under the contract.
Contractor	Shall mean the individual, firm, or company engaged by the Client to execute the works as per the terms and conditions of the contract, including any subcontractors or agents employed by the Contractor for the performance of the works.
Contractor's Equipment	Shall mean all equipment, machinery, tools, vehicles, and other resources provided by the Contractor to execute the works, including any temporary or permanent items necessary for the performance of the contract. This includes all items used for construction, maintenance, and testing as required to fulfill the contractual obligations.
Contractor's Personnel	Shall mean all employees, workers, subcontractors, agents, and any other individuals or entities engaged by the Contractor to perform the works under the contract, including those working at the construction site or any location necessary for the execution of the project.
Contractor's Proposal	Shall mean the detailed submission made by the Contractor in response to the Client's invitation or request, outlining the proposed methodology, work plan, schedule, and cost estimates for executing the works, including any technical or financial terms as required under the contract.
Concessionaire	Shall mean the Contractor under the NHAI Concession Agreement, responsible for the operation and maintenance of the project after construction.
Construction Works	Shall mean all activities and tasks undertaken by the Contractor to fulfil the requirements of the contract, including both permanent works (such as buildings, structures, and infrastructure) and temporary works (such as scaffolding, formwork, and site facilities), in accordance with the contract specifications, drawings, and applicable standards.
Consultant	Shall mean the professional service provider appointed by the Client to assist in the supervision, design, management, or other project-related activities, providing expert advice, technical expertise, and support in accordance with the terms of the contract.
Date of Handover	Shall mean the date on which the Contractor completes the works in accordance with the contract and formally hands over the completed project to the Client, signifying the transfer of responsibility from the Contractor to the Client.

National Highways Infra Trust

 National Highways Infra Trust	General Conditions of Contract	Doc No.: NSPPL/FY25-26/ RFP/ Routine Maintenance 02

Term	Definition
Delay	Shall mean the failure to complete the works within the agreed completion date, resulting from the Contractor's fault, the Client's actions or omissions, or unforeseen circumstances beyond the control of either party, as defined in the contract.
Design Documents	Shall mean all drawings, specifications, calculations, reports, and other related documents provided by the Contractor, detailing the design of the works, in accordance with the contract requirements.
Dispute	Shall mean any disagreement or conflict arising between the parties regarding the interpretation, application, or breach of the contract terms, which may require resolution as per the procedures outlined in Clause 18 of this GCC.
Dispute Resolution Procedure	Shall mean the process described in Clause 18 of this GCC for addressing disputes, differences, or claims arising under the Contract. It encompasses procedures such as amicable settlement, referral to a Dispute Resolution Board (DRB), and arbitration in accordance with the Arbitration and Conciliation Act, 1996 (as amended). The resolution framework also includes jurisdictional provisions, interim relief, and continuity of work obligations to ensure minimal disruption. Wherever the term "Arbitration" appears in this Agreement, it shall refer to Clause 18 , detailing its application and procedure.
Duties and Responsibilities	Shall mean the obligations and tasks assigned to each party under the contract, encompassing the specific roles, functions, and responsibilities of both the Client and the Contractor as outlined in the contract.
Engineer-in-charge	Shall means the person appointed by the Employer or its authorized representative to oversee, administer, and certify the execution of work under the Contract. The Engineer-in-Charge shall be responsible for supervising construction, maintenance, material quality, and contract compliance as per the specifications. For consultancy and equipment hiring contracts, the Engineer-in-Charge shall ensure services or hired equipment meet contract terms. The Engineer-in-Charge shall have the authority to issue instructions, approve work, and certify completion, subject to the Employer's final approval. All instructions and approvals given by the Engineer-in-Charge shall be binding on the Contractor unless otherwise directed by the Employer.
Engineer's Representative	Shall mean the individual appointed by the Engineer to act on their behalf, responsible for overseeing the works, ensuring compliance with the contract, and making decisions related to the construction process.
Employer's Representative	Shall mean the individual appointed and authorized by the Client to oversee, administer, and manage the contract on behalf of the Client, ensuring compliance with the terms and conditions of the contract.

National Highways Infra Trust

 National Highways Infra Trust	General Conditions of Contract	Doc No.: NSPPL/FY25-26/ RFP/ Routine Maintenance 02

Term	Definition
Emergency Works	Shall mean works required to rectify, mitigate, or respond to situations arising from natural disasters, accidents, or other unforeseen events that demand immediate action to restore safety, functionality, or compliance with the contract.
Employer's Risk	Shall mean the risks for which the Employer is responsible under the contract, including but not limited to unforeseen site conditions, force majeure events, or any other risks that are outside the Contractor's control and which may impact the progress or execution of the works.
Escalation Clause	Shall mean the provision in the contract that allows for adjustments to the contract price or rates based on changes in inflation, material costs, labor rates, or other relevant indices, to account for unforeseen increases in costs during the course of the project.
Force Majeure	Shall mean any unforeseeable event or circumstance beyond the control of either party, including but not limited to natural disasters, war, terrorism, floods, strikes, or government actions, which prevents or delays the performance of contractual obligations.
Final Payment	Shall mean the last payment made by the Client to the Contractor upon the successful completion of the contract, including all adjustments for variations, deductions, or any other contractual obligations, after the issuance of the Completion Certificate.
Final Settlement	Shall mean the final agreement between the Contractor and the Client, which marks the conclusion of the contract, including any outstanding payments, claims, or adjustments, and reflects the completion of all contractual obligations by both parties.
Gross Income	Shall mean the total income earned by the Concessionaire from the operation of the project, including all tolls, fees, charges, and other revenues generated from the project, before any deductions or expenses.
Indemnity	Shall mean the obligation of the Contractor to hold harmless and protect the Client from any losses, damages, liabilities, claims, or expenses arising from the Contractor's actions, negligence, or failure to perform obligations under the contract, including but not limited to any third-party claims.
Insurance	Shall mean the coverage required under the contract to protect the Contractor, Client, and third parties from risks and liabilities during the execution of the works. This includes coverage for damage to works, injury, accidents, loss, theft, and public liability. The Contractor must obtain insurance from a reputable insurer and provide proof of such coverage to the Client. The insurance must meet the legal and contractual requirements, ensuring adequate protection against potential risks during the project's duration.

National Highways Infra Trust

 National Highways Infra Trust	General Conditions of Contract	Doc No.: NSPPL/FY25-26/ RFP/ Routine Maintenance 02

Term	Definition
Interim Payment	Shall mean a payment made to the Contractor at regular intervals for work completed up to a certain stage, as specified in the contract, based on progress or milestones achieved, subject to the approval of the Client or Engineer.
Insurance Certificate	shall mean a document issued by an insurance company confirming that the Contractor has obtained and maintained the required insurance coverage as specified in the contract, covering risks such as damage to the works, liability, or other relevant insurable events during the course of the project.
Key Personnel	Shall mean the individuals designated in the contract as essential to the execution of the works, whose expertise, roles, and responsibilities are critical to the successful completion of the project, and whose substitution or replacement requires prior approval from the Client.
Liquidated Damages	Shall mean a predetermined amount specified in the contract, which the Contractor agrees to pay as compensation to the Client for delays or failure to complete the works within the agreed completion date, as a result of the Contractor's default.
Letter of Acceptance	Shall mean the formal document issued by the Client to the Contractor, signifying the Client's acceptance of the Contractor's bid or proposal, thereby forming a binding contract between the parties.
Letter of Intent	Shall mean a written statement from the Employer indicating the Employer's intention to proceed with the execution of the works or part thereof, prior to the formal signing of the contract, without creating any contractual obligations on the part of the Employer except for those specifically agreed in the letter.
Mobilization	Shall mean the activities required to prepare the site, deploy resources, and establish necessary facilities for the commencement of the works. This includes setting up temporary site offices, mobilizing labor, equipment, and materials, and ensuring the availability of utilities and services, as well as fulfilling regulatory and safety requirements, in accordance with the terms of the contract.
Notice of Delay	Shall mean a formal notification issued by the Contractor to the Client or Engineer, informing them of delays or potential delays in the completion of the works. The notice shall detail the cause of the delay, the expected duration, and any actions being taken to mitigate the delay, in accordance with the terms of the contract. The notice must be submitted within the specified time frame as outlined in the contract to ensure proper documentation and potential adjustments to the project schedule.
Notice to Proceed	Shall mean a formal written notice issued by the Client to the Contractor, authorizing the commencement of the works specified in

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

Term	Definition
	the contract, typically following the contract signing. It marks the official start date for the project and confirms that the Contractor may begin work in accordance with the agreed terms and conditions.
Payment Certificate	Shall mean a document issued by the Engineer or Client, certifying the amount due to the Contractor for the work completed up to a specific date, based on the progress of the work, as per the terms of the contract. The certificate includes details of the work completed, measurements, and any applicable adjustments, deductions, or additions, and serves as the basis for the Contractor's payment claim.
Performance Bond	Shall mean a financial guarantee, typically issued by a bank or insurance company, ensuring the Contractor's fulfilment of the terms and conditions of the contract. The bond serves as security for the Client, covering the cost of completing the work or remedying any defects in case the Contractor fails to perform in accordance with the contract. The bond amount is usually a percentage of the contract value and is released upon successful completion of the contract obligations.
Price Adjustment	Shall mean modifications to the contract price due to fluctuations in material costs, labour, or other factors such as inflation or changes in the scope of work, as defined and agreed upon in the contract.
Progress Payment	Shall mean a periodic payment made to the Contractor based on the measured and certified completion of work, whether calculated as a percentage of the total contract value, as per completed items of work, or as otherwise defined in the contract. Such payments are certified by the Engineer in accordance with the agreed terms.
Request for Proposal	shall mean a formal solicitation document issued by the Client to invite bids for a specified scope of work. It defines project requirements, technical specifications, eligibility criteria, evaluation methodology, and contractual terms governing the bidding process. The RFP ensures transparency, compliance, and fair competition while outlining bid submission, evaluation, and contract award conditions.
Retention	Shall mean a predetermined percentage of the payment due to the Contractor that is withheld by the Client as security to ensure the satisfactory performance and completion of the works, including rectification of any defects during the defect liability period, as specified in the contract.
Site Safety	Shall mean the comprehensive set of measures, practices, and protocols implemented to safeguard the health and safety of all personnel, workers, and the general public during the execution of the works, in compliance with applicable laws, regulations, and contract provisions, including adherence to IRC guidelines and relevant safety standards.

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

Term	Definition
Substantial Completion	Shall mean the stage in the execution of the works where all major components and contractual obligations have been completed to a degree that allows the project to be used or occupied for its intended purpose, notwithstanding the presence of minor defects or incomplete works that do not materially affect functionality, safety, or operability, as determined by the Engineer in accordance with the terms of the contract.
Subcontractor	Shall mean any individual, firm, partnership, or corporation engaged by the Contractor to execute a specified portion of the works or services under the contract, in accordance with the approved terms and conditions, and subject to the Contractor's overall responsibility for the completion and performance of the project as per the contract.
Takeover Certificate	Shall mean the formal document issued by the Client, or the Engineer on behalf of the Client, certifying the satisfactory completion of the works or a specified portion thereof in accordance with the contract terms, signifying the Client's acceptance and assumption of responsibility for the works.
Terms of Reference (ToR)	Shall mean a document that defines the scope, objectives, responsibilities, and deliverables for the road construction and maintenance project. It specifies the tasks, such as design, construction, quality control, material specifications, timelines, and resource allocation, to be carried out by the contractor. The ToR operates in conjunction with the General Conditions of Contract (GCC) , Special Conditions of Contract (SCC) , and Contract Data (CD) , which provide the contractual, legal, and procedural guidelines for the project. It ensures that all parties understand their roles, obligations, and expectations while adhering to the project's technical specifications and standards. The ToR serves as a reference for the execution and monitoring of the project, ensuring compliance with the overarching contract documents and applicable standards.
Time Extension	Shall mean an adjustment to the original contract completion date, granted by the Client based on justifiable reasons, such as delays caused by unforeseen circumstances, variations in work scope, or other factors beyond the Contractor's control, in accordance with the provisions of the contract.
Worksite	Shall mean the designated area where the works specified in the contract are to be executed, including all associated locations such as access roads, storage areas, and temporary facilities or structures established by the Contractor for the purpose of completing the works, as defined in the contract documents.
Warranty Period	Shall mean the specified duration following the issuance of the Completion Certificate or Takeover Certificate during which the

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

Term	Definition
	Contractor is obligated to rectify any defects, deficiencies, or failures in the works, materials, or equipment, ensuring compliance with the contract requirements. This period is defined in the contract and commences upon the formal acceptance of the works by the Client.

2. Scope of Work

2.1 General Scope

The Contractor shall provide all services necessary to carry out road maintenance activities, as outlined in this Agreement. These services shall include routine, preventive, and emergency maintenance, repair, and rehabilitation of the road network, associated structures, and facilities, ensuring their safe and functional condition as specified by the Client. The Contractor shall also be responsible for coordinating with the Client and maintaining records of all work performed.

2.2 Detailed Scope of Works / Services

The Contractor's responsibilities under this Agreement shall include, but are not limited to, the following tasks:

2.2.1 Routine and Preventive Maintenance: Perform regular inspections, cleaning, and minor repairs of the road, pavements, shoulders, road signs, road markings, drainage systems, guardrails, and other roadside infrastructure, ensuring compliance with the Client's standards.

2.2.2 Emergency Repairs and Restoration: Respond promptly to unexpected events, such as accidents or weather-related damages, ensuring the road is restored to safe and usable conditions with minimal disruption to traffic.

2.2.3 Pavement and Surface Treatment: Maintain, repair, and rehabilitate the road pavement, including surface treatments, patching of damaged areas, and the replacement of severely damaged sections.

2.2.4 Drainage and Stormwater Management: Ensure the proper functioning of the road's drainage systems, including culverts, drains, and ditches, to prevent water accumulation and maintain road stability.

2.2.5 Traffic Signs and Road Markings: Maintain and replace damaged or faded traffic signs, signals, and road markings in accordance with relevant traffic regulations and standards.

2.2.6 Roadside Structures and Bridges: Maintain the structural integrity of all roadside structures, including bridges, overpasses, underpasses, retaining walls, and other infrastructure, ensuring safe operational conditions.

2.2.7 Traffic Management and Safety: Implement safety measures during road maintenance activities, such as proper traffic management, signages, barriers, and other devices, to ensure safety for road users and workers.

2.2.8 Environmental Protection: Conduct all maintenance activities in a manner that complies with environmental regulations, including proper disposal of waste, pollution control, and minimizing disruption to the surrounding environment.

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

2.3 Contractor's Obligations

2.3.1 The Contractor shall supply all labor, equipment, tools, materials, and expertise required to perform the work under this Agreement.

2.3.2 The Contractor shall comply with all relevant local, national, and international laws, regulations, and industry standards related to road maintenance, health and safety, and environmental protection.

2.3.3 The Contractor shall ensure that all maintenance work is completed within the prescribed timelines and quality standards specified in this Agreement.

2.4 Coordination and Reporting

2.4.1 The Contractor shall coordinate all maintenance activities with the Client and provide timely updates regarding the progress of work, issues identified, emergency responses, and completion status.

2.4.2 The Contractor shall submit regular reports detailing all maintenance activities carried out, including a summary of work completed, ongoing tasks, and any emergency interventions.

2.5 Exclusions

This Agreement excludes any major reconstruction, upgrading, or new construction of roads, bridges, or structures unless explicitly specified in a separate written agreement between the Client and the Contractor.

3. Contract Period and Validity

3.1 Contract Period

The Contract shall commence on the **Effective Date** as specified in the Agreement and shall remain in force for an initial period of **[as specified in Contract Data Sheet] years/months** (the "Contract Period"), unless terminated earlier in accordance with the provisions of this Agreement. The Contractor shall commence work as specified and shall diligently proceed with the work to ensure that all obligations and deliverables are completed in accordance with the terms and conditions of this Agreement.

3.2 Extension of Contract Period

Upon mutual agreement between the Client and the Contractor, the Contract Period may be extended for additional periods, each not exceeding **[as specified in Contract Data Sheet] years/months**, subject to the terms and conditions agreed upon by both parties. Such extension shall be agreed in writing before the expiry of the initial Contract Period or any subsequent extension period. The extension may be due to reasons such as:

3.2.1 The need for continued road maintenance works / services beyond the initial Contract Period.

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

3.2.2 Delays in the completion of work that are beyond the Contractor's control and for which an extension is granted in accordance with the provisions of this Agreement.

3.3 Validity of Contract

This Agreement shall be valid and binding upon the parties from the **Effective Date [as specified in Contract Data Sheet]** until the completion of all obligations and deliverables, unless terminated earlier as per the provisions of this Agreement. The validity of the Contract shall also depend upon the fulfilment of the following:

3.3.1 Performance Security: The Contractor shall provide a Performance Security [**amount as specified in Contract Data Sheet**] as per the conditions stipulated in this Agreement, which shall remain valid throughout the Contract Period and any extensions thereof.

3.3.2 Compliance with Regulatory Requirements: The Contract will remain valid provided the Contractor maintains compliance with all applicable laws, regulations, and standards relevant to the performance of road maintenance works / services.

3.4 Survival of Obligations After Termination

Notwithstanding the termination of the Contract, the Contractor's obligations regarding confidentiality, warranties, and indemnities shall survive beyond the termination and continue in full force until satisfied. Any outstanding payments owed by either party to the other at the time of termination shall also survive termination and remain due for settlement.

3.5 Termination and Final Acceptance

In the event of termination of the Contract, the provisions of **Clause 20 (Termination)** shall apply, and in the event of completion of the Contract, the provisions of **Clause 23 (Substantial Completion and Final Acceptance)** shall apply.

4. Contractor's Obligations

4.1 General Obligations

The Contractor shall perform all obligations and services in accordance with the terms of this Agreement and in a professional and efficient manner, ensuring compliance with the **Contract Specifications**, applicable laws, regulations, and standards, and minimizing disruption to road users and the public.

4.2 Obligations Relating to Performance and Quality

The Contractor shall ensure the performance and quality of the road maintenance works / services as per the specifications laid out in the **Scope of Work**. The Contractor shall maintain an efficient **Quality Control (QC) system** and ensure documentation of compliance.

4.3 Staffing and Resource Management

The Contractor shall provide sufficient and competent personnel, equipment, and materials to perform the works / services efficiently. The staffing obligations are detailed under **Clause 5 (Contractor's Personnel)**.

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

4.4 Health, Safety, and Environmental Requirements

The Contractor shall comply with health, safety, and environmental regulations, ensuring a safe working environment for all personnel and the public. Obligations in this area are covered in **Clause 11 (Health, Safety, and Environmental Management)**.

4.5 Insurance Obligations

The Contractor shall provide and maintain the necessary insurance policies, including public liability, workmen's compensation, and contractor's all-risk insurance, as detailed in **Clause 12 (Insurance)**.

4.6 Site Management and Supervision

The Contractor shall be responsible for the management, supervision, and coordination of the work. This is covered under **Clause 25 (Site Management and Supervision)**.

4.7 Subcontracting

The Contractor shall not subcontract any part of the work without the prior written approval of the Client. Subcontracting provisions are in **Clause 6 (Subcontracting and Assignment)**.

4.8 Compliance with Laws and Regulations

The Contractor shall comply with all applicable laws and regulations, as outlined in **Clause 17 (Governing Law and Jurisdiction)**.

4.9 Indemnity and Liability

The Contractor shall indemnify and hold the Client harmless from any claims, damages, or liabilities. The indemnity and liability clauses are covered under **Clause 26 (Indemnity and Liability)**.

4.10 Reporting and Documentation

The Contractor shall maintain records and submit regular reports and documentation as required by the Client. Reporting and documentation are covered in **Clause 27 (Reporting and Documentation)**.

4.11 Maintenance and Performance Standards

The Contractor shall adhere to the maintenance and performance standards outlined in the **Contract Specifications** and ensure works / services are rendered to maintain road infrastructure as per **Clause 28 (Maintenance and Performance)**.

4.12 Dispute Resolution

In case of disputes, the dispute resolution process as per **Clause 18 (Dispute Resolution)** shall apply.

4.13 Termination of Contract

In the event of termination, the provisions of **Clause 20 (Termination of Contract)** shall apply.

4.14 The duties of the contractor

This shall include compliance with safety standards, quality, environmental, and health regulations as per MoRTH, IRC, and international norms.

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

5. Contractor's Personnel

5.1 Contractor's Responsibility:

The Contractor shall ensure that only qualified, experienced, and competent personnel are deployed for the execution of the Works. All personnel, including management, technical, and support staff, shall be appropriately trained, skilled, and capable of performing the assigned tasks efficiently, in compliance with applicable standards, laws, and regulations.

5.2 Key Personnel:

The Contractor shall provide a list of key personnel who will be assigned to the project, along with their qualifications, experience, and roles. These personnel shall include, but not be limited to, the Project Manager, Site Engineer, Safety Officer, Quality Control Officer, and other specialized personnel as required by the project. The roles and responsibilities of these key personnel shall be clearly defined and communicated to the Client.

5.3 Substitution of Personnel:

In the event of the need to replace or substitute any key personnel, the Contractor must obtain prior written approval from the Client. Any substitution shall be made with personnel of similar or higher qualifications, and the Contractor shall provide adequate justification for such changes. The new personnel must meet the same qualifications and experience criteria as the replaced staff.

5.4 Non-Compliance and Disciplinary Action:

In case the Client finds that any personnel deployed by the Contractor fail to meet the required standards, the Client reserves the right to request their removal from the site. The Contractor shall promptly remove such personnel and replace them with suitable alternatives. Continued non-compliance by the Contractor's personnel may lead to penalties as per the contract, including potential delays or suspension of work.

5.5 Health, Safety, and Welfare:

The Contractor is responsible for ensuring the health, safety, and welfare of all personnel deployed for the project. All personnel must be provided with the necessary personal protective equipment (PPE) and must comply with the safety protocols defined in the Health, Safety, and Environmental (HSE) plan for the project. The Contractor shall also ensure that all personnel undergo safety training and awareness programs as required.

5.6 Workforce Composition:

The Contractor shall provide a balanced workforce for the execution of the Works, including skilled labor, technical staff, and supervisory personnel. The workforce must be adequate to meet the project timeline and ensure continuous work in compliance with the project's quality, safety, and environmental requirements.

5.7 Contractor's Supervision:

The Contractor shall provide a sufficient number of supervisors and management personnel to oversee the work, ensuring compliance with the approved methodologies, safety standards, and project schedules. The Contractor shall also

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

ensure that supervisors are responsible for maintaining quality control and reporting to the Client.

5.8 Employee Welfare and Benefits:

The Contractor shall comply with all relevant labour laws and provide adequate welfare facilities for its personnel, including but not limited to, sanitation, accommodation, transportation (if required), and other benefits as per statutory requirements.

5.9 Exclusivity of Personnel:

The personnel deployed by the Contractor for the project shall not be transferred to other projects without the prior written consent of the Client. This ensures that the project benefits from dedicated and focused human resources.

5.10 Compliance with Local Regulations:

All personnel deployed must adhere to the labour laws, safety standards, and environmental regulations that apply to the locality of the project site, in addition to international standards, where applicable.

6. Subcontracting and Assignment

6.1 Subcontracting Approval:

The Contractor shall not subcontract any part of the Works without prior written consent from the Client. All subcontractors must meet the same standards required of the Contractor and adhere to the terms of this contract.

6.2 Contractor's Responsibility:

The Contractor remains fully responsible for the performance of the contract, even when subcontracting. Subcontractors' acts, omissions, and defaults shall be treated as those of the Contractor.

6.3 Assignment and Transfer:

The Contractor shall not assign, transfer, or subcontract the rights or obligations under this contract without the Client's prior written consent. Any unauthorized assignment or transfer shall be void.

6.4 Subcontractor Compliance:

The Contractor must ensure that all subcontractors comply with the terms, standards, and requirements of the contract, including quality, safety, and statutory obligations.

6.5 Notification of Changes:

Any changes to subcontractors must be approved by the Client. The Contractor shall notify the Client in writing of any proposed changes to the subcontractor team.

6.6 Subcontractor's Documentation:

Subcontractors must provide necessary documentation such as progress reports, safety records, and quality assurance certifications as required by the Client. The Contractor is responsible for submitting these on behalf of subcontractors.

6.7 Insurance Requirements:

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

Subcontractors must carry appropriate insurance coverage as required under the contract, including public liability and workers' compensation. The Contractor must provide proof of insurance on behalf of subcontractors when requested.

6.8 Subcontractor Performance:

The Contractor shall evaluate subcontractor performance to ensure compliance with the contract, quality standards, and timelines. Any performance issues must be addressed immediately, and the Client should be informed of corrective actions.

6.9 Indemnity:

The Contractor shall indemnify the Client against any claims or damages arising from the actions or failures of subcontractors.

7. Risk Allocation

7.1 Client's Risks:

7.1.1 The Client assumes responsibility for risks arising from:

7.1.1.1 Force Majeure: Events beyond the control of either party, such as natural disasters, strikes, wars, or other unforeseen events.

7.1.1.2 Site Conditions: Delays or issues caused by pre-existing site conditions or environmental factors unknown to the Contractor at the time of bid submission.

7.1.1.3 Delays by the Client: Delays caused by late approvals, failure to provide necessary access, or other actions attributable to the Client.

7.1.1.4 Design Changes: Modifications or changes to the project's design or scope requested by the Client after contract execution.

7.2 Contractor's Risks:

The Contractor assumes responsibility for risks arising from:

7.2.1 Project Delays: Delays resulting from the Contractor's failure to perform, inadequate resources, or failure to meet agreed milestones.

7.2.2 Unforeseen Site Conditions: Conditions that, although unforeseen, could have been reasonably anticipated by the Contractor at the time of the bid submission.

7.2.3 Workmanship and Quality: Ensuring that the works meet the specified standards, with responsibility for correcting any defects or deficiencies during the construction phase and warranty period.

7.2.4 Compliance with Laws: The Contractor's responsibility for complying with all statutory requirements, regulations, and permits during the course of work.

7.3 Shared Risks:

Certain risks are shared between the Client and Contractor, with allocation based on mutual agreement or contract amendments. These include:

7.3.1 Changes in Law: Risk arising from changes in local or national legislation impacting the execution or cost of the project.

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

7.3.2 Third-Party Claims: Risks of third-party claims related to the construction process, which may be jointly managed by both parties depending on the cause.

7.4 Risk Cost Purchase (Client's Risk Mitigation Effort):

7.4.1 Risk Management Costs: The Client may incur costs related to purchasing risk management tools or measures, including additional insurance, legal protections, or third-party services to mitigate specific risks identified during the project.

7.4.2 Additional Resources: The Client may provide or purchase additional resources, such as alternative designs or technologies, to mitigate risks related to site conditions, environmental challenges, or delays.

7.4.3 Cost Reimbursement: If the Client elects to purchase such risk mitigation services, any costs incurred may be passed on to the Contractor, subject to prior written approval or agreement on the cost-sharing method.

7.5 Risk Mitigation and Notification:

Both parties are required to actively mitigate risks within their control. Each party must promptly notify the other of any risk factors that could impact the project, including the potential for delay or additional costs. Regular risk assessments must be conducted, and mitigation strategies should be implemented as necessary.

7.6 Force Majeure:

In the event of Force Majeure, the affected party must notify the other party as soon as possible. The contract may be extended, or other adjustments may be made to accommodate the impact of such events.

7.7 Insurance for Risk Management:

Both the Client and Contractor must maintain appropriate insurance coverage to mitigate the impact of risks under their respective responsibilities. This includes public liability, contractor all-risk insurance, and other relevant policies.

8. Quality Control and Assurance

8.1 General Obligations

8.1.1 The Contractor shall ensure that all works comply with the approved Quality Assurance Plan (QAP), MoRTH, IRC, and other relevant specifications.

8.1.2 All materials, workmanship, and methodologies must adhere to the prescribed standards, with no deviations allowed without prior written approval from the Client.

8.1.3 The Contractor is fully responsible for the quality of work, including ensuring compliance with technical specifications, design criteria, and project-specific quality benchmarks.

8.2 Quality Assurance Plan (QAP)

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

8.2.1 The Contractor shall submit a comprehensive QAP for Client approval before commencing work. The QAP must include:

8.2.1.1 Roles and responsibilities of personnel involved in quality control.

8.2.1.2 Inspection points, testing protocols, frequency of tests, corrective actions, and defect rectification timelines.

8.2.2 The QAP shall also detail mock-ups, trials, and continuous quality monitoring methods.

8.2.3 The Contractor must diligently implement the approved QAP and address any changes suggested by the Client.

8.3 On-Site Testing Laboratory

8.3.1 The Contractor must establish and operate an on-site testing laboratory with calibrated equipment as per IS and MoRTH standards.

8.3.2 Real-time quality tests shall be conducted, and the results documented and shared with the Client.

8.3.3 The Client reserves the right to verify results through independent testing at NABL-accredited laboratories.

8.4 Material Source Approval

8.4.1 All material sources shall be pre-approved by the Client. The Contractor must submit samples, test results, and certifications for approval before procurement.

8.4.2 The Contractor must ensure timely submission of documents to avoid delays.

8.5 Inspection and Testing Protocols

8.5.1 All materials and workmanship shall undergo regular inspections and testing as per the QAP.

8.5.2 Test frequencies, sampling methods, and acceptance criteria must adhere to MoRTH and project standards.

8.5.3 The Client may conduct independent testing or appoint third-party auditors at any stage, with costs borne by the Contractor in case of non-compliance.

8.6 Non-Conformance Management

8.6.1 The Contractor shall maintain a system to record and rectify non-conforming work.

8.6.2 Non-conforming materials or works must be removed from the site immediately and rectified at the Contractor's expense.

8.6.3 Repeated quality issues will result in escalation as follows: written warnings, penalties, and, if unresolved, suspension of work.

8.7 Defects Rectification and Timelines

8.7.1 Identified defects must be rectified within timelines specified in the QAP or technical documents.

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

8.7.2 Failure to comply within these timelines may result in penalties, suspension of work, or termination of the contract.

8.8 Documentation and Reporting

8.8.1 The Contractor shall maintain updated records of all quality control activities, including inspection reports, test results, calibration certificates, and supplier certifications.

8.8.2 Periodic quality reports (daily, weekly, or monthly as specified) shall be submitted to the Client.

8.8.3 Handover documentation, including material certifications, test reports, inspection records, and warranties, must be submitted at project completion for final approval.

8.9 Continuous Improvement Measures

8.9.1 The Contractor shall adopt continuous improvement practices, including regular reviews of quality outcomes and training personnel on quality standards.

8.9.2 Feedback mechanisms must be established to identify recurring quality issues and implement corrective actions.

8.10 Penalties for Quality Non-Compliance

8.10.1 Failure to meet quality standards or address defects promptly shall result in penalties as per the contract.

8.10.2 Substandard quality, delays in defect rectification, or repeated non-conformance may also lead to work suspension or termination.

8.11 Client's Oversight and Rights

8.11.1 The Client reserves the right to conduct inspections, tests, and reviews at any stage, including surprise checks.

8.11.2 Additional testing at NABL-accredited laboratories may be mandated at the Contractor's cost in cases of suspected non-compliance.

8.11.3 Third-party audits may be conducted, with any resulting penalties or costs borne by the Contractor for non-compliance.

9. Work Execution and Methodology

9.1 General Obligations

9.1.1 The Contractor shall carry out all **road construction, periodic maintenance, and routine maintenance** works in strict compliance with the approved work methodologies, schedules, and technical specifications as per MoRTH guidelines, IRC standards, and the relevant contract documents.

9.1.2 The Contractor is responsible for ensuring that all work is executed in line with the prescribed road maintenance procedures, safety protocols, quality benchmarks, and environmental standards. Any deviations from these shall be subject to prior written approval from the Client.

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

9.1.3 For the purpose of broad guidelines, the following brief methodology is being provided for reference. **The Contractor shall submit a detailed maintenance methodology at least 30 days before execution of the work for the Client's approval.**

9.2 Road Construction Methodology

Road construction shall be executed in accordance with MoRTH, IRC, and NHAI Schedule-F specifications, ensuring high-quality, durable pavements capable of sustaining traffic loads as per design life requirements. The methodology shall comprehensively cover earthwork, embankment formation, pavement layers, drainage structures, road safety appurtenances, and associated works. The Contractor shall ensure that all construction activities are planned, executed, and monitored as per approved designs, work methodologies, and safety protocols. All quality control tests shall be conducted as per specified standards, and the work shall be inspected by the Client or its authorized representatives at various stages.

9.2.1 Scope and Requirements

The Contractor shall execute all new road construction and major rehabilitation works in accordance with MoRTH, IRC, and NHAI Schedule-F specifications. The methodology shall cover embankment preparation, pavement layers, drainage, structures, and road safety features.

9.2.2 Subgrade and Pavement Layers

The Contractor shall ensure that subgrade, granular sub-base (GSB), wet mix macadam (WMM), bituminous layers (DBM, BC, etc.), and concrete layers (PQC, DLC, etc.) are laid as per approved designs and quality control norms.

9.2.3 Earthwork and Embankment Preparation

Before pavement construction, all earthwork and embankment preparation shall follow MoRTH specifications, including compaction testing, slope stabilization, and proper drainage provisions.

9.2.4 Drainage and Structural Components

The construction of culverts, drains, bridges, and retaining walls shall be carried out in line with approved drawings and IRC/MoRTH specifications. Proper curing and structural integrity checks shall be conducted before road opening.

9.2.5 Traffic Management during Construction

The Contractor shall implement a temporary traffic diversion plan to ensure smooth traffic flow and road user safety. Temporary roads or bypasses shall be constructed as required.

9.3 Bridge and Structural Construction Methodology

The construction of bridges, culverts, ROBs, and other structures shall be carried out in accordance with MoRTH, IRC, and BIS standards, ensuring structural integrity, durability, and safety. The Contractor shall follow approved designs and specifications, ensuring strict quality control at every stage, from foundation work to superstructure completion.

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

The methodology shall cover all aspects of bridge and structural construction, including substructure and superstructure works, material selection, quality control measures, safety procedures, and traffic management during construction. The execution shall comply with MoRTH, IRC, and BIS standards, ensuring durability, stability, and road user safety.

9.3.1 Substructure and Foundation Works

- i. The Contractor shall ensure that all excavation, piling, and foundation works are carried out as per the approved design and site conditions.
- ii. Piling (bored cast-in-situ or driven) shall be executed using the appropriate methodology, maintaining verticality and ensuring proper reinforcement cage placement.
- iii. For shallow foundations, the excavation depth and bearing strata shall be verified before concreting.
- iv. Abutments and piers shall be constructed using high-strength concrete, ensuring proper curing and reinforcement cover as per IRC and MoRTH specifications.

9.3.2 Superstructure Erection

- i. The erection of girders (precast or cast-in-situ) shall follow an approved lifting and launching scheme, ensuring proper alignment and structural stability.
- ii. Deck slab construction shall ensure adequate formwork support, reinforcement placement, and proper curing.
- iii. Prestressing operations, if applicable, shall be carried out as per IRC:18 and MoRTH standards, ensuring proper tensioning and grouting.

9.3.3 Expansion Joints and Bearings

- i. The Contractor shall install expansion joints and bearings as per the approved design, ensuring correct alignment and proper seating.
- ii. Bearing pads (elastomeric, pot, or spherical) shall be placed with precision, and their compressibility shall be verified before final placement.
- iii. Expansion joints shall be sealed properly to prevent water ingress and joint deterioration.

9.3.4 Finishing Works and Safety Features

- i. Crash barriers, handrails, and parapets shall be installed as per IRC:5 and MoRTH guidelines.
- ii. The bridge deck shall be waterproofed using approved membranes or asphaltic coatings.
- iii. Approach roads shall be integrated seamlessly, ensuring proper drainage and smooth transition between road and bridge sections.

9.3.5 Traffic and Environmental Management during Construction

- i. The Contractor shall ensure proper diversion routes and barricading during construction, as per the approved traffic management plan.
- ii. Dust suppression measures shall be implemented during excavation and material handling.

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

- iii. Waste materials shall be disposed off safely in compliance with environmental regulations.

9.4 Periodic Maintenance Methodology

Periodic maintenance activities are essential for ensuring the longevity, durability, and functional efficiency of the road infrastructure. These works shall include surface renewal, overlaying, strengthening, milling & resurfacing, crack sealing, and preventive maintenance measures to enhance pavement performance and road safety. The Contractor shall execute all periodic maintenance works in compliance with MoRTH, IRC, and NHAH Schedule-F guidelines. The methodology shall focus on proper surface preparation, material selection, quality assurance, and minimization of disruptions to traffic. Any deviations or modifications in the planned methodology shall require prior approval from the Client.

9.4.1 Scope and Objectives

Periodic maintenance shall include surface renewal, overlaying, strengthening, milling & resurfacing, crack sealing, and other preventive measures to extend pavement life.

9.4.2 Surface Preparation before Resurfacing

The Contractor shall undertake thorough surface cleaning, removal of loose material, and application of prime/tack coats as per MoRTH standards before overlaying new pavement layers.

9.4.3 Milling and Resurfacing

If resurfacing is required, existing asphalt layers shall be milled as per the required depth before new bituminous layers are laid. The Contractor shall ensure proper bonding between layers.

9.4.4 Strengthening of Pavement

For pavement strengthening, the Contractor shall execute overlaying or additional layers (BM, DBM, BC) as per the approved design mix, ensuring compaction and density control.

9.4.5 Inspection and Testing

Core sampling, density tests, and roughness index tests shall be conducted to verify compliance with specified quality standards.

9.5 Periodic Maintenance of Bridges and Structures

Periodic maintenance of bridges, culverts, ROBs, and structures is critical to ensuring their longevity, structural safety, and functionality. The Contractor shall conduct systematic inspections, repairs, and preventive maintenance activities as per MoRTH Schedule-F, IRC, and BIS guidelines.

The methodology shall include inspection protocols, maintenance procedures for bearings and expansion joints, concrete repair techniques, waterproofing measures, and traffic safety arrangements. All maintenance activities shall be performed as per MoRTH Schedule-F, IRC: SP:35, and other relevant standards to ensure the long-term serviceability and structural integrity of bridges, culverts, and ROBs.

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

9.5.1 Inspection and Structural Assessment

- i. The Contractor shall conduct periodic inspections of all bridges, culverts, and ROBs as per IRC: SP:35 and MoRTH Schedule-F.
- ii. Structural integrity checks shall include visual inspections, load testing (if required), and material condition assessment.
- iii. Any signs of distress, such as cracks, spalling, or deflections, shall be documented, and corrective measures shall be proposed.

9.5.2 Bearing and Expansion Joint Maintenance

- i. Bearings shall be inspected for signs of displacement, corrosion, or excessive deformation.
- ii. Lubrication and cleaning of bearings shall be performed as per manufacturer recommendations.
- iii. Expansion joints shall be cleaned, re-sealed, or replaced if damaged, ensuring smooth movement of the structure.

9.5.3 Concrete Repairs and Strengthening Measures

- i. Deteriorated concrete shall be repaired using polymer-modified mortars or epoxy-based solutions.
- ii. Carbon fibre wrapping or steel plate bonding shall be used for strengthening weak structural elements.
- iii. Proper curing shall be ensured after repairs to achieve the required strength and durability.

9.5.4 Waterproofing, Drainage, and Corrosion Protection

- i. Deck waterproofing membranes shall be inspected and repaired if damaged.
- ii. Drainage pipes and scuppers shall be cleaned to prevent water accumulation on the bridge deck.
- iii. Anti-corrosion coatings shall be applied to exposed reinforcement and steel elements to prevent deterioration.

9.5.5 Traffic and Public Safety Management during Maintenance

- i. Temporary lane closures shall be planned to minimize disruption to traffic.
- ii. Proper signage, barricading, and flagmen shall be deployed to guide road users safely.
- iii. The Contractor shall coordinate with local authorities to ensure compliance with safety regulations.

9.6 Detailed Maintenance Methodology

- 9.6.1** The Contractor shall submit a comprehensive Road Maintenance Methodology Plan for the Client's approval before commencement. This plan must include detailed processes for each maintenance activity, including surface repair, crack filling, patching, resurfacing, drainage maintenance, and any other works as per the scope.

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

9.6.2 The plan should detail the sequence of operations, methods, materials to be used, equipment, and labor deployment. It must also outline the methodology for managing road closures, traffic control, and diversion routes during maintenance work.

9.6.3 Any changes to the approved methodology must be submitted for Client approval before implementation.

9.7 Routine Maintenance Execution

9.7.1 The Contractor shall ensure that the maintenance works, such as pothole repairs, crack sealing, surface dressing, resurfacing, patch repairs, and drainage cleaning, are carried out as per MoRTH and IRC standards, ensuring road safety and minimal disruption to traffic.

9.7.2 Specific procedures for each type of work (e.g., resurfacing, pothole filling, crack sealing) shall be outlined in the methodology, and work shall proceed strictly as per the sequence and conditions specified.

9.7.3 For resurfacing works, the Contractor must ensure that existing road surface preparation is adequate, including milling, cleaning, and priming, as per the IRC and MoRTH specifications.

9.8 Emergency Repairs Under Routine Maintenance

While routine maintenance includes activities such as pothole filling, crack sealing, and minor surface repairs, **emergency repair works necessitated by unforeseen events**—such as floods, landslides, major accidents, or structural failures—require a structured response.

In the event of an emergency affecting the highway infrastructure, the contractor shall:

- i. **Immediate Response:** Mobilize resources within **[2] hours** of notification to assess the damage and ensure temporary traffic management measures for public safety.
- ii. **Reporting & Coordination:** Notify the Authority Engineer immediately and submit a preliminary damage assessment report within **[6] hours**, detailing the nature and extent of damage.
- iii. **Temporary & Permanent Restoration:** Execute immediate safety measures, including temporary traffic diversions, barricading, and urgent patchwork. Permanent repairs shall follow within the timeframe stipulated by the Authority Engineer.
- iv. **Material & Cost Considerations:** The contractor shall maintain a stockpile of essential materials and deploy necessary manpower and equipment for emergency response. The cost of such emergency repairs, if beyond the scope of routine maintenance, shall be addressed as per contractual provisions.

All emergency repair activities must comply with relevant MoRTH specifications and safety guidelines, ensuring minimal disruption to traffic and structural integrity of the highway.

9.9 Approval Process for Deviations

In cases where deviations from the approved maintenance plan, materials, methodology, or schedule are necessary, the contractor shall obtain prior approval from the Client or Authority Engineer. The approval process shall be as follows:

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

- i. **Standard Approvals:** Any planned deviation must be submitted in writing, including justification, impact assessment, and proposed corrective measures. The Client/Authority Engineer shall review and respond within **[10] working days** from submission.
- ii. **Urgent & Emergency Deviations:** For urgent situations requiring immediate action (e.g., safety hazards, emergency repairs), the contractor may seek **verbal approval** from the Authority Engineer. Such approvals must be recorded in writing within **[24] hours**, followed by formal documentation within **[5] working days**.
- iii. **Record-Keeping & Compliance:** All approved deviations shall be documented for compliance with contractual provisions and MoRTH specifications. Unauthorized deviations may result in penalties or rejection of work.

9.10 Material Selection and Handling

- 9.10.1** All materials used for road maintenance must meet MoRTH and IRC specifications, with the Contractor required to submit material samples and obtain Client approval prior to procurement.
- 9.10.2** Materials must be sourced from approved suppliers, and the Contractor shall maintain documentation for certification of compliance with MoRTH, IRC, and relevant BIS standards.
- 9.10.3** Proper handling and storage of materials, such as bitumen, aggregates, and cement, must be ensured to maintain their quality and prevent contamination or deterioration.

9.11 Timely Execution and Scheduling

- 9.11.1** Maintenance work shall be executed as per the approved work schedule, ensuring that critical road maintenance activities such as resurfacing and patching are completed within the stipulated timeframes to avoid prolonged disruption to road users.
- 9.11.2** Any delay in the completion of work must be reported to the Client immediately, along with a revised schedule and reasons for the delay. The Contractor must take immediate corrective actions to mitigate delays.

9.12 Site Mobilization and Readiness

- 9.12.1** The Contractor shall mobilize necessary resources, including equipment, skilled labor, and materials, before starting the work to ensure site readiness. This includes setting up of temporary safety barriers, signage, and traffic control systems as per the approved traffic management plan.
- 9.12.2** Temporary diversion routes and road closures, if necessary, must be coordinated with the Client and relevant local authorities to ensure smooth traffic flow during the maintenance period.

9.13 Quality Control during Execution

- 9.13.1** Quality control measures must be strictly adhered to at all stages of work. The Contractor shall conduct in-situ testing, such as core sampling, compaction testing, and bitumen content testing, in accordance with MoRTH specifications.

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

9.13.2 For major maintenance works such as resurfacing or surface dressing, the Contractor must verify the compaction, uniformity, and adhesion of the new layer with the underlying surface.

9.13.3 The Contractor must implement a system of daily inspections and testing to monitor the quality of materials, workmanship, and progress.

9.14 Health, Safety, and Environmental Considerations

9.14.1 The Contractor is responsible for ensuring that all work is carried out in compliance with the health, safety, and environmental standards outlined in the approved Safety Management Plan.

9.14.2 Measures must be implemented to minimize dust, noise, and other pollutants during work, and the site must be regularly cleaned **to maintain safety and environmental standards.**

9.14.2.1 Environmental Compliance

- i. The contractor shall ensure that all maintenance activities comply with environmental regulations as per **Central Pollution Control Board (CPCB) and State Pollution Control Board (SPCB) guidelines**. The following measures shall be strictly implemented:
- ii. **Dust Suppression:** Regular water sprinkling, use of dust barriers, and other appropriate measures shall be adopted, particularly during sweeping, pothole repairs, and unpaved shoulder maintenance.
- iii. **Waste Management:** Debris, removed vegetation, and other waste materials shall be collected, segregated, and disposed of at designated locations as per SPCB norms. No waste shall be dumped in drains, water bodies, or road shoulders.
- iv. **Noise & Air Pollution Control:** Construction equipment and vehicles shall comply with prescribed emission and noise limits. Unnecessary idling of machinery shall be avoided.
- v. **Spill Prevention:** Proper handling and disposal of hazardous materials, including bitumen and oil spills, shall be ensured to prevent contamination of soil and water.
- vi. **Compliance & Monitoring:** The contractor shall maintain records of environmental protection measures undertaken and make them available for inspection by the Client/Authority Engineer.
- vii. Non-compliance may result in penalties as per contract provisions.

9.14.3 The Contractor shall ensure that adequate signage, barriers, and flagmen are deployed to ensure road user safety during work.

9.15 Traffic Management and Public Communication

9.15.1 The Contractor shall submit a detailed traffic management plan as part of the methodology, outlining road closure procedures, detour routes, signages, and safety measures for public protection.

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

9.15.2 Any changes to traffic management must be promptly communicated to the Client and local authorities.

9.15.3 Public notices regarding roadwork schedules, diversions, and alternate routes must be issued by the Contractor to ensure minimum inconvenience to the public.

9.16 Inspection and Supervision

9.16.1 The Contractor shall ensure that qualified supervisory staff are on-site at all times to oversee daily operations, ensuring work quality, safety, and adherence to the methodology.

9.16.2 The Client or its authorized representative reserves the right to inspect the work at any stage. Any defects or deviations identified shall be corrected by the Contractor at their expense.

9.17 Non-Conformance and Corrective Action

9.17.1 In case of non-conformance to the approved methodology or technical specifications, the Contractor must take immediate corrective actions and notify the Client of the remedial measures.

9.17.2 Failure to correct defects within the specified timeframe will result in penalties, suspension of work, or other contractual remedies as outlined in the contract.

9.18 Reporting and Documentation

9.18.1 The Contractor shall submit daily and weekly progress reports, highlighting completed activities, quality checks, resource utilization, and any issues encountered during work.

9.18.2 The Contractor must maintain all records related to material procurement, testing, inspections, and any approvals from authorities for the duration of the project.

9.19 Completion and Handover

9.19.1 Upon completion of the maintenance work, the Contractor shall ensure that the site is fully cleaned, all temporary structures are removed, and the road is safely reopened for traffic.

9.19.2 The Contractor shall submit a completion report, including details of all maintenance work carried out, materials used, quality checks performed, and any outstanding issues to the Client for final approval.

10. Materials and Equipment

10.1 General Requirements

10.1.1 The Contractor shall supply all materials and equipment required for the execution of new construction, periodic maintenance, and routine maintenance of roadworks and electrification systems. This includes materials necessary for construction, rehabilitation, resurfacing, installation, repair, and maintenance activities, as well as the tools and machinery needed to perform these activities.

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

10.1.2 All materials and equipment must conform to the specifications outlined in MoRTH, IRC, relevant IS codes, and the approved Quality Assurance and Quality Control Plan (QA/QC Plan) as per **Clause 8**.

10.2 Materials

10.2.1 All materials required for new construction, periodic maintenance, and routine maintenance of roadworks and electrification systems must be sourced from approved suppliers and meet the prescribed standards. The materials shall conform to MoRTH, IRC, relevant IS codes, and the approved Quality Assurance and Quality Control Plan (QA/QC Plan).

10.2.1.1 Materials include, but are not limited to:

- i. **Roadworks (New Construction & Maintenance):** Bitumen, aggregates, cement, reinforcement steel, geotextiles, concrete admixtures, paint, road signs, reflective materials, thermoplastic road markings, joint sealants, drainage pipes, and ancillary construction materials.
- ii. **Electrification Works:** Poles, transformers, cables, streetlight fixtures, junction boxes, electrical wires, electrical control panels, earthing systems, and accessories.

10.2.2 The Contractor shall submit **samples, manufacturer test certificates, and third-party laboratory test reports** for all materials before use to ensure compliance with project specifications. If any material fails to meet the prescribed standards, it shall be **immediately rejected**, and the Contractor shall replace it with a conforming alternative **at their own expense and without affecting project timelines**.

10.3 Equipment for Execution and Maintenance

10.3.1 General Requirements

The Contractor shall deploy suitable, **calibrated, and well-maintained** equipment for **new construction, periodic maintenance, and routine maintenance** of roadworks and electrification systems. Equipment shall conform to the **MoRTH, IRC, relevant IS codes, and the approved QA/QC Plan**.

Equipment shall include but is not limited to:

- i. **Roadworks (New Construction & Maintenance):** Graders, pavers, rollers, excavators, milling machines, asphalt plants, bitumen sprayers, chip spreaders, road cutters, hot mix transporters, crack sealing machines, and surface dressing equipment.
- ii. **Electrification Works:** Cranes, hoists, lifting machines, cable pullers, welding machines, pole erection rigs, auger drilling machines, fault detection equipment, and transformer testing kits for streetlight and electrical system installation and maintenance.

10.3.2 Equipment Submission and Maintenance

The Contractor shall submit a **comprehensive list** of all equipment required for the project, including **calibration records and maintenance logs**, ensuring that all equipment is properly maintained and in **good working condition**.

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

Equipment must be:

- i. **Adequate for efficient and safe execution** of all tasks.
- ii. **Regularly serviced and calibrated** to ensure compliance with project requirements.
- iii. **GPS-enabled for tracking** (if applicable) to monitor utilization and ensure operational efficiency.
- iv. **Immediately replaced in case of malfunction**, to avoid project delays.

10.3.3 Equipment Fitness and Preventive Maintenance

All deployed equipment shall be:

- i. **Fit for the intended purpose** and capable of performing the assigned tasks.
- ii. **Regularly inspected, tested, and serviced** to minimize breakdowns and downtime.
- iii. **Maintained proactively** as per manufacturer guidelines to avoid unexpected failures.
- iv. **Kept operational and available at all times** to meet project demands efficiently.

10.4 Quality Assurance and Testing of Materials

10.4.1 The Contractor shall ensure that all materials used in roadworks construction, maintenance and electrification comply with the approved **Quality Assurance and Quality Control (QA/QC) Plan**. The Contractor shall submit **source approvals, manufacturer test certificates (MTC), and on-site test reports** for all materials prior to their use. The quality control and testing of materials shall be conducted in accordance with the applicable provisions of **MoRTH, IRC, IS codes, and project-specific technical specifications**. Where required, testing shall be carried out by independent **NABL-accredited** laboratories.

10.4.2 Any material that fails to meet the specified requirements shall be deemed **non-compliant** and shall be immediately removed from the site at the Contractor's cost. The Contractor shall replace such material with compliant material from an **approved source**, ensuring that no additional cost is incurred by the Client.

10.4.3 The Contractor shall maintain comprehensive records of all **test results, approvals, and compliance certificates** and shall submit these to the Client upon request. The Client reserves the right to inspect and verify the materials at any stage of procurement, delivery, or installation.

10.5 Storage and Handling of Materials and Equipment

10.5.1 The Contractor shall ensure that all materials and equipment are **stored, handled, and protected** in a manner that prevents **damage, deterioration, contamination, or theft**. Storage facilities shall be designed to maintain materials in their original condition and comply with relevant **safety, environmental, and manufacturer's guidelines**.

10.5.2 Materials shall be stored in designated areas, with specific provisions as follows:

- i. **Roadworks Materials:**
 - a. **Bitumen and Cement** shall be stored in **covered, dry, and well-ventilated spaces** to prevent contamination and deterioration.

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

b. **Aggregates** may be stored in **open spaces**, duly protected from contamination and excessive moisture.

- ii. **Electrical Components** (e.g., transformers, cables, control panels) shall be stored in **weather-protected, moisture-free environments**, ensuring compliance with the manufacturer's storage guidelines.

10.5.3 The Contractor shall implement appropriate **handling procedures** to prevent damage during **loading, unloading, and transportation**. All equipment shall be stored and maintained in accordance with the **manufacturer's recommendations** to ensure its proper functionality and longevity.

10.5.4 The Client reserves the right to **inspect storage and handling procedures** at any time and may direct corrective measures if deficiencies are identified. Any material or equipment found damaged, defective, or improperly stored shall be **immediately replaced or rectified** at the Contractor's cost.

10.6 Non-Conformance of Materials and Equipment

10.6.1 Any materials or equipment that fail to comply with the approved specifications, quality standards, or contractual requirements shall be deemed non-conforming and shall not be used in the project.

10.6.2 Upon identification of non-conforming materials or equipment, whether through inspection, testing, or performance evaluation, the Contractor shall:

- i. Immediately remove the defective materials or equipment from the site.
- ii. Rectify or replace the non-conforming items at their own cost, without affecting the project timeline.
- iii. Ensure that all replacements strictly adhere to the approved specifications and quality control requirements.

10.6.3 If the Contractor fails to remove or replace the defective materials or equipment within the stipulated timeframe, the Client shall have the right to procure conforming replacements at the Contractor's risk and expense, and any associated costs shall be recovered from the Contractor.

10.6.4 The Client reserves the right to reject any material or equipment at any stage if it is found non-compliant, even after initial approval or installation. The Contractor shall be solely responsible for any delays, damages, or costs arising due to the use of non-conforming materials or equipment.

10.7 Client's Rights to Inspect and Test

10.7.1 The Client reserves the right to inspect and test all materials, equipment, and systems (roadworks, electrification) at any stage. If any non-compliance or deficiencies are identified, the Client may require corrective actions, including replacement or repair of materials or equipment at the Contractor's expense.

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

10.8 Documentation and Reporting

10.8.1 The Contractor must maintain accurate and up-to-date records of all materials supplied, equipment deployed, and testing conducted. This includes certifications, inspection reports, maintenance logs, calibration records, and material test results. The Contractor shall submit regular progress reports to the Client, detailing the status of material procurement, equipment deployment, and any issues related to materials or equipment.

11. Health, Safety, and Environmental Requirements

11.1 Compliance

The Contractor shall comply with all applicable health, safety, and environmental laws, regulations, and standards, including but not limited to those outlined by local authorities, MoRTH, and IRC. The Contractor is responsible for ensuring the safety of all personnel and for maintaining a safe working environment at all times, including the provision of necessary safety equipment, training, and emergency preparedness measures. All works shall be carried out in accordance with the Health, Safety, and Environmental (HSE) guidelines as detailed in the **Health, Safety, and Environmental Requirements document**. The Contractor shall also ensure compliance with environmental protection measures, including the management of waste, pollution control, and resource conservation.

For detailed HSE protocols, please refer to the **Health, Safety, and Environmental document**.

12. Insurance and Liability

12.1 Contractor's Insurance Requirements

The Contractor shall maintain, at their own expense, the following insurances throughout the term of the Contract and ensure that they are in full force and effect at all times during the execution of the work:

12.2 Workmen's Compensation Insurance

The Contractor shall procure and maintain adequate Workmen's Compensation Insurance to cover all liabilities arising under statutory provisions and at common law for injuries to or death of persons employed under the Contract. Proof of insurance shall be submitted to the Client prior to the commencement of the work.

12.3 Contractor All Risk (CAR) Insurance

The Contractor shall obtain and maintain a Contractor All Risk (CAR) Insurance policy covering all risks associated with the execution of the works, including but not limited to physical damage to the works, equipment, and third-party property. This insurance shall remain valid until the issuance of the final completion certificate.

12.4 Other Insurances

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

Additional insurances, if required, such as Public Liability Insurance or Third-Party Liability Insurance, shall be explicitly specified in the **Special Conditions of Contract (SCC)**. In such cases, the Contractor shall ensure compliance as per the SCC's stipulations.

12.5 Proof of Insurance

Copies of all required insurance policies and proof of premium payments shall be submitted to the Client within seven days of the contract award and before the commencement of work.

12.6 Failure to Insure

In case the Contractor fails to procure or maintain the required insurance policies, the Client reserves the right to procure such insurances and deduct the cost from payments due to the Contractor, along with applicable penalties.

12.7 Indemnity

The Contractor agrees to indemnify and hold harmless the Client against any claims, damages, losses, or liabilities arising from the Contractor's negligence, omissions, or failure to comply with the terms of this contract. This includes claims related to third-party injuries, property damage, or environmental damage due to the Contractor's actions or lack of adequate precautions.

12.8 Insurance Documentation and Proof

12.8.1 The Contractor shall provide the Client with valid certificates of insurance for all required policies prior to the commencement of work. The insurance policies must be maintained for the duration of the contract and for a period of time post-completion as specified in the contract.

12.8.2 The Client reserves the right to verify and review all insurance coverage at any time. The Contractor shall immediately notify the Client of any cancellation, non-renewal, or change in insurance coverage.

12.9 Additional Insurances

The Contractor is responsible for obtaining any additional insurance that may be necessary for the completion of specific works under this contract, including any unforeseen risks that may arise during road maintenance works / services.

12.10 Liabilities and Limitations

12.10.1 The insurance coverage must not limit the Contractor's liabilities or responsibilities under the terms of the contract.

12.10.2 The Contractor shall remain liable for any risks that fall outside the scope of the insurance coverage.

12.10.3 The Client shall not be held liable for any damage or loss that is covered under the Contractor's insurance policies, nor for any failure by the Contractor to secure adequate insurance coverage.

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

12.11 Specific Insurance for Road Maintenance Works

In addition to the general types of insurance listed above, **road maintenance works** have additional specific risks, particularly related to safety, traffic management, and environmental impacts. Therefore, the following should be included to cover roadworks effectively:

- 12.11.1 Traffic Management Insurance:** To cover incidents or accidents occurring due to changes or disruptions in traffic patterns caused by road maintenance work.
- 12.11.2 Roadwork Hazards Insurance:** Coverage for accidents occurring due to the nature of roadwork, including risks to workers and the public from construction equipment, excavations, or surface treatments.
- 12.11.3 Hazardous Material Handling Insurance:** Specifically for projects involving the disposal of hazardous materials such as asphalt, chemicals, or other waste generated during roadworks.

13. Labor Laws and Statutory Compliance

13.1 General Compliance

The Contractor shall comply with all applicable labour laws, regulations, and statutory requirements as per the laws of the land, including but not limited to:

- i. The **Contract Labor (Regulation and Abolition) Act, 1970** and its amendments.
- ii. The **Employees' Provident Funds and Miscellaneous Provisions Act, 1952**.
- iii. The **Employees' State Insurance Act, 1948**.
- iv. The **Minimum Wages Act, 1948**.
- v. The **Payment of Wages Act, 1936**.
- vi. The **Workmen's Compensation Act, 1923** or its amended equivalents.
- vii. The **Factories Act, 1948** (where applicable).
- viii. Any other applicable state or central labor legislation.

13.2 Wage Payment and Benefits

The Contractor shall ensure that all workers employed under the contract are paid wages not less than the prescribed minimum wages and are provided with benefits such as Provident Fund, Employee State Insurance, gratuity, and other statutory benefits as mandated by applicable laws.

13.3 Labor Licenses and Registrations

The Contractor shall obtain and maintain valid labor licenses, registrations, and permits required under applicable labor laws and provide copies to the Client upon request.

13.4 Health, Safety, and Welfare

The Contractor shall ensure the welfare of workers by providing adequate safety measures, sanitary facilities, clean drinking water, first aid, and hygienic working conditions in compliance with statutory requirements. The Contractor shall comply with the provisions of the **Building and Other Construction Workers (Regulation of Employment and Conditions of Service) Act, 1996** and the rules framed thereunder, including any welfare cess.

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

13.5 Prohibition of Child and Forced Labor

The Contractor shall not employ any person below the age of 18 years and ensure that no forced or bonded labour is engaged. The Contractor shall strictly comply with the provisions of the **Child Labor (Prohibition and Regulation) Act, 1986**.

13.6 Compliance Monitoring and Reporting

The Contractor shall maintain accurate records of all labour engaged on the project, including wages paid, hours worked, and statutory benefits provided. The Contractor shall furnish periodic reports as requested by the Client to demonstrate compliance with labor laws and statutory requirements.

13.7 Labor Disputes and Resolution

The Contractor shall be solely responsible for resolving any disputes arising with workers or unions and shall ensure that such disputes do not disrupt project activities or create liabilities for the Client.

13.8 Indemnification

The Contractor shall indemnify and hold harmless the Client from and against any liabilities, penalties, claims, or proceedings arising out of any breach of labour laws or statutory requirements by the Contractor or their subcontractors.

13.9 Penalty for Non-Compliance

In case of non-compliance with labor laws or statutory requirements, the Client reserves the right to impose penalties, deduct amounts from payments due to the Contractor, or terminate the contract without prejudice to other rights and remedies.

13.10 Specific to Road Maintenance

Given the nature of road maintenance work, the Contractor shall:

- i. Provide safety gear such as high-visibility jackets, helmets, gloves, and safety boots to all workers.
- ii. Ensure adequate training for workers handling machinery, hazardous materials, or working in traffic zones.
- iii. Comply with traffic management protocols to ensure worker and public safety during maintenance activities.

14. Payment Terms and Conditions

14.1 General

The Contractor shall be entitled to receive payments for the works executed, subject to certification by the Client or the Engineer-in-Charge. ***The payment structure, whether percentage-based, lump-sum, or BoQ-based item rate, shall be as per the type of contract and detailed in the Contract Data Sheet.*** This clause provides an indicative framework for various payment scenarios.

14.2 Payment on Percentage Basis

In case the contract stipulates percentage-based payments, the Contractor shall receive payments in predefined stages linked to the completion of specific milestones, as outlined in the **Contract Data Sheet**. Each stage payment shall be proportional to the overall contract value and subject to certification of the milestone achievement.

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

14.3 Lump-Sum Payment

In case of lump-sum contracts, payments shall be made as per the agreed milestones or deliverables, as detailed in the **Contract Data Sheet**. Each payment shall be subject to satisfactory progress and certification by the Client. Any variations in scope shall be addressed through additional work orders or amendments, as applicable.

14.4 BoQ-Based Item Rate Payment

In case the contract follows a Bill of Quantities (BoQ) item rate basis, the Contractor shall be paid based on actual quantities executed and certified at the agreed unit rates as per the BoQ. Measurements for executed works shall conform to the applicable IS and MoRTH standards.

14.5 Retention Money

A retention amount, typically a percentage of each payment, shall be deducted and retained as security until successful completion of the works, including defect liability and final acceptance by the Client. The retention money shall be released along with the final bill upon satisfactory completion of all contractual obligations, including rectification of any defects during the defect liability period.

14.6 Advance Payments

Any advance payments, if applicable, shall be detailed in the SCC and subject to recovery through subsequent payments as per agreed terms.

14.7 Payment Certification and Conditions

Payments shall be subject to:

- i. Submission of detailed invoices along with supporting documents.
- ii. Certification by the Client or the Engineer-in-Charge for works completed.
- iii. Compliance with contractual obligations, including quality, safety, and statutory requirements.

14.8 Taxes and Deductions

All payments shall be subject to statutory deductions such as TDS, GST, or any other applicable taxes as per prevailing laws.

14.9 Final Bill Settlement

The final bill, including the release of retention money, shall be settled after:

- i. Submission of all as-built drawings, test reports, and warranties.
- ii. Clearance of all dues related to subcontractors, suppliers, and workers.
- iii. Certification by the Client of successful completion of works, including the defect liability period.

14.10 Interim Payment Method and Requirements

Interim payments shall be processed periodically, as specified in the contract, to ensure timely reimbursement for the work executed. The Contractor shall submit interim invoices along with the required documentation, including measurement sheets, progress reports, and certifications of work completed. Each interim payment shall be subject to verification and certification by the Engineer-in-Charge, ensuring compliance with the contract specifications, quality standards, and milestones achieved. Retention money, as applicable, shall be deducted from each interim

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

payment, and all statutory deductions, such as taxes, shall be applied as per prevailing laws. It is expressly clarified that all interim payments are provisional and shall not be considered final. These payments are subject to final reconciliation, adjustments, or modifications, as required, in the final bill to reflect the actual work performed, material consumed, and compliance with all contract obligations.

14.11 Submission of Documentation Along with Invoice

14.11.1 For Interim Payments

To process interim bills, the Contractor must submit the following:

A. Work-Related Documentation:

- a) **Measurement Sheets** signed by the Contractor's representative and verified by the Client's representative.
- b) **Inspection Reports** confirming adherence to Quality Assurance and Quality Control Plans (as per **Clause 8**).
- c) **Test Reports and Material Certificates** for all materials utilized during the invoiced period.
- d) **Progress Photographs** showcasing completed works corresponding to the invoice.
- e) **Approved Work Orders and Variations**, if applicable.

B. Statutory Compliance Documentation:

- a) **Wage Registers** and attendance records for labor deployed during the period.
- b) **PF and ESI Deposit Receipts** for the period covered by the invoice.
- c) **Labor Licenses** applicable to the workforce engaged in the project.
- d) **Insurance Compliance Certificates** as per contractual requirements.

14.11.2 For Final Bill

In addition to the above, the following must be submitted:

A. Work-Related Documentation:

- a) **Final Reconciliation Statement** of materials, quantities, and payments.
- b) **Equipment Utilization Records** for all deployed equipment throughout the project.
- c) **Variation and Extra Work Documentation** including Client-approved change orders.

B. Statutory Compliance Documentation:

- a) **Acknowledgment of No Claims** from the Contractor, confirming no outstanding claims.
- b) **Safety Compliance Records** including training records and reports of any incidents.
- c) **Environmental Compliance Reports**, if applicable.
- d) **Retention and Deduction Summary** for retained amounts, advances, and penalties, if any.

Failure to submit the required documents may delay invoice processing. The Contractor is responsible for the timely submission of accurate and complete documentation.

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

15. Performance Standards and Penalties

15.1 Performance Standards

The Contractor shall ensure that all works and services under this contract are executed in strict compliance with:

- i. **MoRTH Specifications for Road and Bridge Works (Latest Revision).**
- ii. **Relevant IRC Standards and IS Codes.**
- iii. **Contractual obligations outlined in this Agreement.**
- iv. **Health, Safety, and Environmental (HSE) requirements (Clause 11).**

The scope of performance under this contract includes but is not limited to:

15.1.1 Road Construction and Maintenance

- i. Execution of **road construction, resurfacing, periodic and routine maintenance** in compliance with approved drawings, designs, and specifications.
- ii. Timely and quality completion of **pothole repairs, crack sealing, shoulder maintenance, and pavement rehabilitation.**
- iii. Ensuring **drainage structures (culverts, stormwater drains, etc.) are functional and free of obstructions** throughout the contract period.
- iv. Maintenance of **roadside infrastructure, including crash barriers, guardrails, embankments, and signage.**

15.1.2 Electrical Works

- i. **Installation, maintenance, and operation** of street lighting systems, high-mast lights, transformers, and power supply infrastructure.
- ii. Ensuring that streetlights have **minimum 98% operational uptime**, with faulty units repaired or replaced within the response time.

15.1.3 Safety and Environmental Compliance

- i. Implementation of **proper traffic management, barricading, and warning signs** during work execution.
- ii. Adherence to **CPCB and SPCB environmental regulations**, including **dust suppression, waste disposal, and pollution control measures.**
- iii. Compliance with **statutory safety provisions** to prevent workplace hazards and ensure public safety.

15.2 Minimum Performance Requirements

The Contractor shall meet the following **minimum performance standards**, ensuring timely and quality execution of all works:

15.2.1 Road Maintenance Performance Standards

Activity	Maximum Response Time
Pothole repairs	24 hours from identification/reporting
Crack sealing & patchwork	48 hours from reporting
Shoulder maintenance	72 hours after deterioration is reported

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

Drainage clearing	Before & after monsoon, periodic check every 3 months
Road markings & signage	Maintained in reflective condition at all times

15.2.2 Electrical System Performance Standards

Activity	Maximum Response Time
Streetlight repair	48 hours from reporting
Transformer/panel fault repair	72 hours from reporting
Operational uptime for lighting systems	Minimum 98% uptime required

Non-compliance with these performance requirements shall attract penalties as per **Clause 15.4**.

15.3 Monitoring and Inspection

The Contractor shall conduct **regular inspections and performance evaluations** as per the approved Maintenance Plan, which shall include:

1. **Daily inspections** for routine maintenance (potholes, cracks, road markings, signage, and lighting).
2. **Weekly inspections** for structural elements, including drains, safety barriers, and electrical systems.
3. **Monthly inspections** for periodic maintenance planning, material quality checks, and service life assessments.
4. **Post-completion monitoring of rectified works**, ensuring durability as per Clause 28.4.

All inspections shall be documented as per **Clause 27 (Reporting and Documentation)**, and the Contractor shall rectify any identified deficiencies **within the stipulated response time**, failing which penalties shall apply as per Clause 15.4.

Recurring defects or repeated failures in previously rectified areas shall be closely monitored to ensure compliance with quality standards.

15.4 Penalties for Non-Compliance

The following penalties shall be imposed in case of failure to meet the specified performance standards:

15.4.1 Delay in Completion of Works

- i. If the Contractor **fails to complete scheduled construction or maintenance work** within the agreed timeline, a penalty of **[0.5] % of the contract value per day of delay** shall be imposed, up to a maximum of **[10] % of the contract value**.

15.4.2 Road Maintenance Non-Compliance (refer Annexure - C2)

Deficiency	Penalty
Failure to repair potholes within 24 hours	₹[X] per pothole per day
Cracks & patchwork not completed within 48 hours	₹[X] per defect per day
Page 47 of 88	

National Highways Infra Trust

 National Highways Infra Trust	General Conditions of Contract	Doc No.: NSPPL/FY25-26/ RFP/ Routine Maintenance 02

Failure to clear drainage in stipulated time	₹[X] per km per day
Non-maintenance of faded/damaged signage	₹[X] per sign per day

- i. If a defect reappears in the same location within the defect liability period, the Contractor shall extend its performance guarantee for that section as per Clause 24.
- ii. Failure to maintain the rectified section will attract additional penalties, which shall be deducted from the performance security or monthly invoices.

15.4.3 Electrical System Failures

Deficiency	Penalty
Non-functional streetlights beyond 48 hours	₹[X] per pole per day
Transformer/panel failures beyond 72 hours	₹[X] per unit per day
Failure to maintain 98% uptime for lighting systems	₹[X] per month as a lump sum deduction

15.4.4 Safety Violations

Violation	Penalty
Failure to implement safety measures (barricades, traffic diversion, warning signs, etc.)	₹[X] per location per day
Any incident causing injury/property damage due to safety non-compliance	As per EHS Policy
Repeated safety violations	Escalated penalties + possible work suspension

Penalties shall be **deducted from the Contractor's monthly invoice or performance security.**

15.5 Grace Period for Rectification

- i. The Client **may allow a grace period of [7] days** for rectification of **minor defects**, provided they do not impact public safety or overall project timelines.
- ii. No penalty shall be imposed during this period, but the **Contractor shall bear all rectification costs.**

15.6 Cumulative Penalties and Termination

- i. If the cumulative penalties imposed on the Contractor exceed **[5] % of the total contract value**, the Client reserves the right to **terminate the contract** under **Clause 20 (Termination for Default)**.
- ii. The Client shall have the right to **recover additional costs and damages** for non-performance.

15.7 Documentation of Penalties and Appeals

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

All penalties shall be **formally documented and notified** to the Contractor. The penalty notice shall include:

- i. **Details of the non-compliance.**
- ii. **Applicable performance standard and response time.**
- iii. **Penalty amount and reference clause.**

The Contractor shall have the right to **appeal within [15] days** of receiving the penalty notice, submitting **supporting evidence for reconsideration**. The Client shall review the appeal and decide on **waiving, reducing, or upholding** the penalty. The Client's decision shall be **final and binding** unless an alternate dispute resolution mechanism is specified in the contract.

16. Amendments and Variations

16.1 Change Management Framework

All Amendments and Variations under this Agreement shall be governed by a structured Change Management framework to ensure transparency, accountability, and compliance with the contractual terms. The framework shall serve as the guiding principle for initiating, processing, and implementing Amendments and Variations. The Change Management process involves:

- a) **Identification of Change:** Both parties shall identify any changes required in the scope, cost, or timelines of the contract.
- b) **Evaluation and Assessment:** Changes shall be evaluated for their technical, financial, and schedule impacts in accordance with the processes outlined in this clause.
- c) **Approval and Implementation:** Changes shall only be implemented upon written approval by the Client, following the procedures detailed in **Clause 16.3**.
- d) **Documentation:** All changes, including approved Variations and Amendments, shall be formally documented and included in the contractual records.

This Change Management Framework establishes the overarching principles under which all Amendments and Variations shall be handled as specified in this clause.

16.2 Definition of Amendments and Variations

For the purpose of this Agreement, the term "Amendment" refers to any change to the terms, conditions, scope, or requirements of this contract that is agreed upon by both parties, whereas "Variation" refers to any alteration, addition, or omission in the work or services required under this contract, as directed by the Client in writing during the performance of the contract.

16.3 Initiation of Variations

Variations may be initiated under the following circumstances:

16.3.1 Client-Initiated Variations

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

The Client may, at any time, request the Contractor to carry out variations to the work through a formal written instruction. These may include, but are not limited to, changes in the scope of work, design modifications, or adjustments to specifications or schedule.

16.3.2 Contractor-Initiated Variations

The Contractor may propose a variation in case of unforeseen circumstances, including technical difficulties, material unavailability, or changes in statutory regulations that require adjustments to the original scope of work. Such proposals must be submitted in writing and subject to the Client's approval.

16.3.3 Force Majeure

In cases where events beyond the control of either party (such as natural disasters, governmental actions, etc.) affect the performance of the contract, a variation may be necessary to accommodate the resulting changes in work or schedule.

16.4 Process for Issuing a Variation or Amendment

16.4.1 Written Request

- i. Any proposed variation or amendment must be communicated through a formal written request by the initiating party (Client or Contractor). The request shall include:
 - a. A detailed description of the proposed change.
 - b. Justification for the variation (e.g., technical necessity, statutory compliance, unforeseen circumstances).
 - c. The expected impact on cost, schedule, and scope.

16.4.2 Impact Assessment:

Upon receipt of a variation request:

- i. **If initiated by the Client**, the Contractor shall submit a detailed **Impact Assessment Report** within **[7] days**. This report shall include:
 - a. A **detailed description** of the variation.
 - b. The **impact on the scope of work**, materials, and design.
 - c. A **comprehensive cost estimate**, including:
 - **Breakdown of costs** (labor, materials, and equipment).
 - **Rate analysis** for any new items.
 - **Comparison with the original scope**—if the revised work is cheaper, the Contractor shall indicate the applicable discount.
 - d. **Impact on the project schedule**, including adjustments to milestones.
 - e. Any **other relevant contractual or technical considerations** affecting execution.
- ii. **If initiated by the Contractor**, the request shall include:
 - a. **Justification for the variation**, such as technical feasibility, material unavailability, regulatory changes, or unforeseen site conditions.

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

- b. **Proposed scope of change**, including any design modifications.
- c. **Rate analysis and cost impact**, broken down into labor, material, and equipment costs.
- d. **Impact on the project schedule**, including any required extension of time.
- e. **Any supporting technical documentation**, such as drawings, calculations, or statutory approvals, if applicable.

The Client shall review the request and seek clarifications within **[15] days**, if necessary. The Contractor shall then submit the **complete impact assessment** within **[15] days** from the Client's request for additional details.

The Contractor shall not proceed with the variation until formal written approval is granted by the Client.

16.4.3 Approval of Variation:

- i. The **Client** shall review the assessment and either approve, reject, or request modifications within **[30] days**.
- ii. If the variation is **Contractor-initiated**, the Client may either approve or suggest modifications, considering the project's feasibility and budget constraints.
- iii. **No work related to the variation shall commence unless a formal Variation Order (VO) is issued.**

16.4.4 Variation Order (VO):

Upon Client approval, the Variation Order shall be issued, specifying:

- a) The scope and nature of the variation.
- b) The agreed-upon adjustments to cost and schedule.
- c) Any necessary changes to other contract terms or conditions.

The VO shall form an integral part of the contract, and the Contractor shall proceed with the work as per the revised terms.

16.4.5 Finalization and Agreement:

Once the Variation Order is issued, both parties shall agree to the revised terms in writing, and the work shall proceed in accordance with the approved changes. Any financial or schedule adjustments will be incorporated into subsequent payments as per the agreed-upon terms in the Variation Order.

16.5 Cost and Payment for Variations

All variations shall be priced as follows:

16.5.1 Unit Rates or Lump Sum:

Variations shall be priced based on the existing unit rates or lump-sum rates in the contract. If unit rates are not applicable, the Contractor shall submit a detailed

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

breakdown of costs for labor, materials, and equipment, which shall be subject to Client approval.

16.5.2 Cost Adjustment:

In cases where the original contract price cannot be used as a basis for the variation, the parties shall mutually agree on the appropriate cost adjustment. The Client reserves the right to request supporting documentation for any cost increase.

16.5.3 Retention of Rights:

The approval of a variation does not waive the Client's right to deduct penalties or enforce any contractual obligations related to the original scope of work. Any additional costs due to variations shall be subject to the retention of any agreed retention amounts.

16.6 Time Implications of Variations

16.6.1 Extension of Time (EoT):

If a variation impacts the project timeline, the Contractor shall request an extension of time in accordance with the provisions of **Clause 21 (Extension of Time)**. The Client shall consider the justification for the extension based on the impact of the variation.

16.6.2 Delays Due to Variations:

Any delay in approval or execution of variations caused by either party shall not be considered as an excusable delay for the purpose of an extension of time unless the delay is due to reasons beyond control, such as force majeure.

16.7 Variation Documentation and Records

Both parties shall maintain detailed records of all variations, including:

- i. Copies of all Variation Orders (VOs).
- ii. Documentation of cost and time adjustments.
- iii. Correspondence and agreements related to the variation.

The Contractor shall provide a detailed update of the variations in every progress report and billing cycle, ensuring transparency and adherence to the amended scope and timelines.

16.8 Dispute Resolution for Variations

In case of any dispute regarding the scope, cost, or impact of a variation, the matter shall be resolved in accordance with the dispute resolution mechanism set forth in **Clause 18 (Dispute Resolution)**. Pending resolution, the Contractor shall continue to perform the work in accordance with the Variation Order.

17. Governing Law and Jurisdiction

This Agreement shall be governed by, and construed in accordance with, the laws of India. The parties hereby agree that any disputes, claims, or controversies arising out

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

of or in connection with this Agreement, including its validity, interpretation, enforcement, or performance, shall be subject to the exclusive jurisdiction of the courts in New Delhi, India.

The parties' consent to the jurisdiction of the courts of New Delhi and waive any objections based on venue or forum non convenience. All legal proceedings under this Agreement shall be conducted in the English language.

18. Dispute Resolution

18.1 Dispute Notification and Procedure

The Contractor shall notify the Client in writing within 7 days of the occurrence of any dispute, difference, or claim that requires resolution. The notice should clearly detail the nature of the dispute, relevant facts, and the legal or factual basis for the claim. Upon receipt of the dispute notice, the Client and Contractor shall engage in discussions for a period not exceeding 30 days to attempt an amicable settlement.

18.2 Amicable Settlement

In the event of any dispute, difference, or claim arising between the Client and the Contractor in connection with or related to the Contract, the parties shall first attempt to resolve such dispute amicably through mutual consultation and negotiation. The party initiating the dispute (the "Notifying Party") shall notify the other party in writing, clearly outlining the nature and scope of the dispute. Both parties shall make all reasonable efforts to settle the dispute, amicably, within 30 days from the date of notification.

If the dispute remains unresolved after this period, the decision of the Client's CEO shall be final and binding on both parties. Should the decision of the Client's CEO not be acceptable, and the dispute persists, the matter shall proceed to the Dispute Resolution process as outlined below.

18.3 Dispute Resolution Board (DRB)

If the dispute remains unresolved after the amicable settlement period, the dispute shall be referred to a Dispute Resolution Board (DRB).

- a) The DRB will be constituted solely from the senior management team of the Client at its Head Office (HO). No external person or third party will be involved in this process.
- b) The DRB shall be tasked with reviewing the dispute and providing a recommendation or resolution within 45 days from the date the dispute is referred to it. The decision of the DRB shall be binding on both parties unless challenged under the Arbitration clause below.
- c) In the event the DRB fails to resolve the dispute within the prescribed time, or if either party is dissatisfied with the DRB's decision, the dispute will proceed to arbitration.

18.4 Arbitration

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

If the dispute remains unresolved after mediation, the dispute shall be referred to and resolved through arbitration in accordance with the provisions of the Arbitration and Conciliation Act, 1996, as amended from time to time.

- a) **In cases where the disputed amount is up to INR 1.5 Crore**, the arbitration shall be conducted by a sole arbitrator appointed by the Client.
- b) **In cases where the disputed amount exceeds INR 1.5 Crore**, three arbitrators shall be appointed. One arbitrator shall be appointed by the Client, one by the Contractor, and the third arbitrator shall be appointed by the two previously appointed arbitrators. In case the two arbitrators fail to agree on the appointment of the third arbitrator, the third arbitrator shall be appointed by the relevant arbitration institution in New Delhi.
- c) The arbitration proceedings shall be held in New Delhi, India, and the language of arbitration shall be English. The arbitrator's decision shall be final and binding on both parties. The cost of arbitration, including the arbitrator's fees, shall be borne equally by the parties unless otherwise awarded by the arbitrator.

18.5 Jurisdiction and Venue

The courts at Delhi, India, shall have exclusive jurisdiction over all disputes and legal proceedings arising from or relating to the Contract. Both parties expressly consent to the jurisdiction of the courts at Delhi for the purpose of enforcement of any judgment or award.

18.6 Interim Relief

Notwithstanding the above, either party may seek interim relief from a court of competent jurisdiction at any time before or during the dispute resolution process, in order to preserve its rights or prevent any irreparable damage or harm.

18.7 No Suspension of Work

The Contractor shall continue with the performance of its obligations under the Contract, including the Works, during the dispute resolution process unless the Client has issued a formal suspension order. Non-payment of money or non-performance of obligations by the Client shall not relieve the Contractor of its responsibilities to continue the work.

19. Force Majeure

19.1 Definition

Force Majeure shall mean any extraordinary event or circumstance beyond the reasonable control of the affected party that prevents or delays the performance of its contractual obligations. These events may include, but are not limited to, acts of God, natural disasters (such as floods, earthquakes, or storms), acts of war, terrorism, riots, civil commotion, government orders, pandemics, or any other unforeseen event that cannot be mitigated through reasonable diligence.

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

Notification

The party affected by a Force Majeure event shall notify the other party in writing within seven (7) days of the occurrence of such an event, providing reasonable details of its nature, likely duration, and impact on performance. Failure to notify within this period may result in the loss of the right to claim Force Majeure relief.

19.2 Consequences of Force Majeure

- a) The obligations of the affected party shall be suspended for the duration of the Force Majeure event, to the extent that they are directly impacted by it.
- b) Both parties shall use all reasonable efforts to mitigate the effect of the Force Majeure event and resume performance of their obligations as soon as practicable.
- c) If the Force Majeure event continues for a period exceeding ninety (90) days, either party may terminate the contract upon written notice to the other party.

19.3 Exclusions

Force Majeure shall not include:

- a) Any event caused by the negligence or intentional act of the affected party.
- b) Economic hardship, changes in market conditions, or lack of funds.

19.4 Extension of Time

If the Contractor's performance is delayed due to a Force Majeure event, the Contractor shall be entitled to an extension of time equivalent to the period of delay, subject to approval by the Client.

19.5 Payments During Force Majeure

The Contractor shall not be entitled to claim compensation or additional payments due to Force Majeure events unless explicitly agreed upon in the contract or otherwise required under applicable law.

19.6 Final Determination

Any disputes regarding the application of this clause shall be resolved in accordance with **Clause 18** (Dispute Resolution).

20. Termination of Contract

20.1 Termination by the Client

The Client may terminate the Contract, in whole or in part, with immediate effect or after a specified notice period, in the following circumstances:

- 20.1.1 Non-Performance:** If the Contractor fails to meet contractual obligations, including delays or substandard performance, after receiving a written notice to cure the breach within a period specified in the Contract.

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

20.1.2 Breach of Terms: In case of material violation of any terms or conditions of the Contract, including but not limited to safety standards, statutory compliance, or quality assurance requirements.

20.1.3 Insolvency: If the Contractor becomes insolvent, enters into bankruptcy proceedings, or undergoes dissolution, liquidation, or similar financial distress events.

20.1.4 Force Majeure: If Force Majeure conditions continue for more than ninety (90) days, making further performance impracticable.

20.1.5 Convenience of the Client: The Client reserves the right to terminate the Contract for convenience, provided reasonable compensation for work performed up to the date of termination is made.

20.1.6 Termination for Default:

In case of default by the Contractor, the Client reserves the right to terminate the Contract, either in whole or in part, by giving written notice. Default includes the following:

- a) **Non-Performance:** Failure to meet key contractual obligations, including delays in execution or substandard work, despite receiving a notice to cure within a period specified in the Contract.
- b) **Breach of Terms:** Failure to comply with any material provisions of the Contract, including statutory, safety, or quality assurance requirements.
- c) **Insolvency or Financial Distress:** If the Contractor enters into insolvency, bankruptcy, liquidation, or similar financial distress, or any situation that materially impacts its ability to fulfil its obligations under this Contract.

Upon such termination, the following shall apply:

- a) **Notice to Cure:** A written notice shall be issued to the Contractor, specifying the nature of the default. The Contractor will be granted a cure period of 15 days (or as specified in the Special Conditions of Contract) to remedy the default. Failure to rectify the default within the cure period will lead to immediate termination.
- b) **Penalties and Compensation:** The Client may impose penalties of up to **5% of the Contract value** for non-performance or failure to meet standards. The Contractor shall be liable to compensate the Client for any costs incurred due to the default, including but not limited to the cost of procuring alternate contractors to complete the work.
- c) **Withholding of Payments:** The Client has the right to withhold payments corresponding to incomplete, defective, or unsatisfactory work performed prior to termination.

Termination under this clause is without prejudice to any other legal or contractual rights available to the Client, including claims for damages and performance guarantees.

20.2 Termination by the Contractor

The Contractor may terminate the Contract by providing a written notice, subject to fulfilling its obligations until the termination date, in the following circumstances:

20.2.1 Non-Payment: If the Client fails to pay undisputed invoices for a period exceeding One Hundred & Eighty (180) days after they become due, despite receiving written notice.

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

20.2.2 Client Hindrance: If the Client repeatedly obstructs the Contractor's performance by failing to provide access, approvals, or other essential resources as specified in the Contract.

20.2.3 Force Majeure: If Force Majeure conditions persist beyond Ninety (90) days, rendering performance impossible.

20.3 Procedure for Termination

20.3.1 Notice of Intent: A party initiating termination shall issue a formal written notice detailing the grounds for termination and the intended termination date, allowing a minimum of thirty (30) days for remedial action unless otherwise specified.

20.3.2 Efforts to Resolve: The parties shall engage in good-faith discussions during the notice period to address and resolve the stated issues.

20.3.3 Confirmation of Termination: If the issues remain unresolved by the end of the notice period, the initiating party shall issue a final termination notice, effectively ending the Contract.

20.4 Post-Termination Obligations

20.4.1 Cease Work: The Contractor shall cease all work immediately except for activities required to protect the works already executed or to comply with statutory obligations.

20.4.2 Return of Assets: All equipment, materials, designs, and other assets belonging to the Client shall be returned or securely handed over within seven (7) days of termination.

20.4.3 Payments: The Client shall settle payments for verified work performed up to the termination date, subject to deductions for any damages, penalties, or liabilities.

20.5 Liabilities Upon Termination

20.5.1 Contractor's Liabilities: The Contractor shall bear the cost of demobilization, removal of equipment, and site clearance unless otherwise agreed.

20.5.2 Client's Liabilities: In cases of termination for convenience, the Client shall pay reasonable compensation for expenses directly attributable to the termination. Reasonable compensation is limited to:

20.5.2.1 Costs for completed works and verified quantities based on contract rates.

20.5.2.2 Documented and substantiated costs for materials procured specifically for the project, provided these materials are handed over to the Client.

20.5.2.3 Actual and reasonable costs incurred for demobilization and site clearance.

20.5.2.4 Compensation shall exclude anticipated profits on unexecuted work, costs due to the Contractor's default, and any claims not supported by documentary evidence. Total compensation shall not exceed 10% of the original contract value. Claims for compensation must be submitted within 30 days of termination with all supporting documents, subject to verification by the Client.

20.6 Survival of Provisions

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

Provisions relating to confidentiality, indemnities, dispute resolution, warranties, and other obligations explicitly stated to survive termination shall remain enforceable.

20.7 Dispute Arising from Termination

Any disputes related to or arising from termination shall be resolved as per **Clause 18** (Dispute Resolution).

21. Extension of Time

21.1 Request for Extension:

The Contractor shall apply for an extension of time in writing if the completion of work is delayed due to any of the following reasons, which are not attributable to the Contractor's fault:

- a) Unforeseen Force Majeure events, including but not limited to natural calamities, war, civil disturbances, strikes, etc.
- b) Changes in the scope of work, design modifications, or delays in instructions from the Client.
- c) Delays in the availability of land or necessary permissions from local authorities.
- d) Delays in the supply of materials or equipment by the Client.
- e) Any other circumstances as agreed upon in the Special Conditions of Contract.

21.2 Time Extension Request Procedure:

The Contractor must submit a written request for an extension of time, detailing the reasons for the delay, its impact on the project schedule, and any supporting documentation (e.g., reports, correspondence). Such requests must be made within **seven (7) days** from the occurrence of the event causing the delay. The Client shall review the request and provide a written decision within a reasonable period.

21.3 Approval and Grant of Extension:

The Client may grant an extension of time if the delay is caused by factors beyond the Contractor's control. Upon approval, the Contractor's completion date shall be extended for the period equal to the delay, subject to the terms of this Clause. No extension of time shall be granted for delays caused by the Contractor's own fault, negligence, or failure to manage the work.

21.4 No Financial Compensation:

An extension of time granted under this clause does not entitle the Contractor to any financial compensation or additional costs unless specifically agreed upon in writing by the Client and outlined in the Special Conditions of Contract.

21.5 Liquidated Damages during Extension:

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

In case of delay beyond the extended time granted, the Contractor shall be liable to pay **Liquidated Damages as specified in Clause 30** of this Agreement. The extension of time does not absolve the Contractor of its responsibility to meet the revised completion dates and obligations under the Contract.

21.6 Client's Right to Terminate for Prolonged Delay:

If the delay exceeds a period of **[refer contract data sheet] months** or extends beyond a point where the completion of the work is no longer feasible, the Client reserves the right to terminate the Contract under **Clause 20.1.5** (Termination for Convenience) or **Clause 20.1.6** (Termination for Default), as applicable.

22. Price Variation / Escalation

Price escalation shall be applicable to contracts with a duration exceeding twelve (12) calendar months.

22.1 Scope of Price Variation

Price variation (Escalation / De-escalation) shall apply to the work under this Contract in the event of changes in the prices of materials, labor, fuel, and equipment during the Contract period, based on the indices and benchmarks specified below. Price variation shall be payable for the work executed within the **original contract period** and shall not apply to work performed beyond the contract period or during any extension of time unless specifically agreed upon by both parties in writing.

22.2 Escalation Calculation Formula

The price variation shall be calculated based on the following formula:

$$P.V. = 0.85RW \times \sum ((C_n - B_n) / B_n) \times W_n$$

Where:

RW = Invoice Value i.e. Value of work done & certified for the work completed

P.V. = Price Variation (Escalation/De-escalation) as a percentage of the total value of work executed.

C_n = Current price of the relevant component (labor, material, fuel, or equipment) for the nth item.

B_n = Base price (original agreed rate) of the relevant component (labor, material, fuel, or equipment) for the nth item.

W_n = Weight of the nth item, representing the proportion of that component in the total contract value.

22.3 Escalation Components and Basis

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

22.3.1 Labor Escalation (PL)

Labor price variation shall be based on the **Minimum Wages as issued by the Central Labour Commissioner (CLC), New Delhi**. The escalation will be determined by the percentage change in the minimum wage rates for the relevant labor categories between the base rate and the current rate at the time of execution.

The formula for labor escalation is:

$$P.V(\text{Labor}) = ((\text{Current Minimum Wage} - \text{Base Minimum Wage}) / \text{Base Minimum Wage}) \times (\text{Weight of Labor in Total Cost})$$

22.3.2 Cement Escalation (PC)

Cement price variation will be calculated based on the **Wholesale Price Index (WPI) published by the Reserve Bank of India (RBI) for Ordinary Portland Cement**. The Cement escalation will be determined by the percentage change in the WPI for All commodities used in the project between the base month and the month of execution.

The formula for material escalation is:

$$P.V(\text{Cement}) = ((\text{Current WPI} - \text{Base WPI}) / \text{Base WPI}) \times (\text{Weight of Cement in Total Cost})$$

22.3.3 Steel Escalation (PS)

Steel (steel/components (including strands and cables)) price variation will be calculated based on the **Wholesale Price Index (WPI) published by the Reserve Bank of India (RBI) for Mild Steel –Long Products**. The Steel escalation will be determined by the percentage change in the WPI for All commodities used in the project between the base month and the month of execution.

The formula for material escalation is:

$$P.V(\text{Material}) = ((\text{Current WPI} - \text{Base WPI}) / \text{Base WPI}) \times (\text{Weight of Steel in Total Cost})$$

22.3.4 Bitumen Escalation (PB)

Bitumen price variation will be calculated based on the **official retail price of bitumen at the nearest refinery of IOCL on the first day of the month**. The Bitumen escalation will be determined by the percentage change in the Bitumen prices as issued by IOCL used in the project between the base month and the month of execution.

The formula for material escalation is:

$$P.V(\text{Material}) = ((\text{Current Bitumen Price} - \text{Base Bitumen Price}) / \text{Base Bitumen Price}) \times (\text{Weight of Bitumen in Total Cost})$$

 National Highways Infra Trust	General Conditions of Contract	Doc No.: NSPPL/FY25-26/ RFP/ Routine Maintenance 02

22.3.5 Material Escalation (PM)

Material price variation will be calculated based on the **Wholesale Price Index (WPI) published by the Reserve Bank of India (RBI) for All Commodities**. The material escalation will be determined by the percentage change in the WPI for All commodities used in the project between the base month and the month of execution.

The formula for material escalation is:

$$P.V(\text{Material}) = ((\text{Current WPI} - \text{Base WPI}) / \text{Base WPI}) \times (\text{Weight of Material in Total Cost})$$

22.3.6 Fuel Escalation (PF)

Fuel price variation shall be based on the **diesel prices at the nearest petrol pump to the project site**, as published by the local authorities or oil companies. The escalation will be determined by the percentage change in the diesel price between the base price at the time of contract signing and the current price during execution.

The formula for fuel escalation is:

$$P.V(\text{Fuel}) = ((\text{Current Diesel Price} - \text{Base Diesel Price}) / \text{Base Diesel Price}) \times (\text{Weight of Fuel in Total Cost})$$

22.3.7 Equipment Escalation (PA)

Equipment price variation shall be based on the **Manufacture of Machinery and Equipment WPI** issued by the Reserve Bank of India (RBI). The escalation will be calculated based on the percentage change in the WPI for machinery and equipment between the base month and the month of execution.

The formula for equipment escalation is:

$$P.V(\text{Equipment}) = ((\text{Current Equipment WPI} - \text{Base Equipment WPI}) / \text{Base Equipment WPI}) \times (\text{Weight of Equipment in Total Cost})$$

22.4 Calculation of Price Variation

The total price variation for the contract will be the sum of the individual price variations for materials, labor, fuel, and equipment, calculated as follows:

$$P.V. = [P.V(\text{Labor}) + P.V(\text{Cement}) + P.V(\text{Steel}) + P.V(\text{Bitumen}) + P.V(\text{Material}) + P.V(\text{Fuel}) + P.V(\text{Equipment})]$$

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

Where the individual components are calculated based on the relevant indices and their corresponding weights in the contract value.

22.5 Invoice Value for Price Variation

Price variation shall be payable based on the value of work completed and certified during the contract period. The amount of price variation will be calculated on the total invoiced value of the work executed during the contract period (excluding any work completed beyond the contract period or during extensions). The formula for the invoiced amount based on price variation is:

$$\text{P.V. Amount} = (\text{P.V.} \times \text{Invoice Value} \times 0.85)$$

Where:

- **P.V. = Price variation (as a percentage)**
- **Invoice Value = Certified value of the work completed during the contract period.**

22.6 Exclusions for Price Variation

Price variation shall not apply to:

- a) Items for which the rates have been fixed by the Client and are not subject to escalation.
- b) Any variation arising due to changes in taxes, duties, or levies after the contract is signed.
- c) Works executed beyond the contract period, unless extended by mutual agreement.

22.7 Component Weightage

Weightage of each component shall be as defined in the table “Price Variation Component Breakdown” below:

Price Variation Component Breakdown

Component	Earthwork, Granular work, and other works	Bituminous work	Cement Concrete Pavement	Culverts, minor bridges and other structures	Major Bridges and Structures
Labour (PL)	[20%]	[20%]	[20%]	[15%]	[15%]
Cement (PC)	[5%]	Nil	[20%]	[15%]	[15%]
Steel (PS)	Nil	Nil	Nil	[15%]	[20%]
Bitumen (PB)	Nil	[15%]	Nil	Nil	Nil

National Highways Infra Trust

 National Highways Infra Trust	General Conditions of Contract	Doc No.: NSPPL/FY25-26/ RFP/ Routine Maintenance 02

Component	Earthwork, Granular work, and other works	Bituminous work	Cement Concrete Pavement	Culverts, minor bridges and other structures	Major Bridges and Structures
Fuel and Lubricants (PF)	[10%]	[10%]	[10%]	[10%]	[10%]
Other Materials (PM)	[50%]	[40%]	[35%]	[30%]	[25%]
Plant, Machinery, and Spares (PA)	[15%]	[15%]	[15%]	[15%]	[15%]
Total	100%	100%	100%	100%	100%

22.8 Limitations on Price Variation

The maximum allowable price variation, for any individual item or group of items, shall not exceed **[10%]** of the original contract price. Any variation in excess of this limit shall be subject to mutual agreement between the Client and the Contractor.

22.9 Final Adjustment

At the completion of the work, a final adjustment of the Price Variation will be made based on the actual quantities and costs incurred during the contract period. Any discrepancies, overpayments, or underpayments will be corrected in the final settlement.

23.Substantial Completion and Final Acceptance

23.1 Substantial Completion

23.1.1 Definition

Substantial Completion shall be deemed achieved when all contractual obligations related to **road construction, periodic maintenance, routine maintenance, electrical works, and electrical maintenance** have been completed to a stage where the works:

- Are fully **operational and fit for their intended purpose**.
- Comply with all contractual specifications**, statutory requirements, and safety standards.
- Have only **minor Punch List items** remaining, which do not impair the **functionality, safety, or operability** of the works.

23.1.2 Notice of Substantial Completion

The Contractor shall issue a **written Notice of Substantial Completion** to the Client, accompanied by:

	Page 63 of 88	

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

- i. **Punch List** – A detailed list of minor pending works or defects.
- ii. **Compliance Certificates** – Certifying that **all civil and electrical installations** meet the required standards and regulations.
- iii. **Test and Inspection Reports** – Demonstrating adherence to contractual and statutory requirements.

23.1.3 Client's Inspection and Certification

- i. The Client shall inspect the works within the timeframe specified in the **Contract Data Sheet (CDS)** and shall either:
 - a) Issue a **Substantial Completion Certificate**, or
 - b) Provide a **written notice** specifying deficiencies to be rectified by the Contractor within a prescribed period.

23.1.4 Contractor's Continuing Obligations

- i. The Contractor remains responsible for completing **all Punch List items** and shall not be relieved of obligations under the **Defect Liability Period (DLP) and Maintenance Provisions** of the contract.

23.2 Final Acceptance

23.2.1 Conditions for Final Acceptance

Final Acceptance shall be granted when the following conditions are met:

- i. **Completion of all Punch List items** to the satisfaction of the Client.
- ii. **Successful completion of the Defect Liability Period (DLP)** as stipulated in the **Special Conditions of Contract (SCC)**.
- iii. **Submission of Final Documentation**, including:
 - a) **Completion Certificates** for road construction, periodic maintenance, routine maintenance, and electrical works.
 - b) **Compliance Certificates** for safety, environmental, and statutory requirements.
 - c) **Warranties and Guarantees** for materials, equipment, and systems used.
 - d) **Operation and Maintenance (O&M) Manuals** where applicable.
 - e) **Final reconciliation of all quantities, variations, and payments**.

23.2.2 Request for Final Acceptance

The Contractor shall formally **request Final Acceptance** in writing, along with supporting documentation proving compliance with all contractual obligations.

23.2.3 Client's Final Inspection and Certification

- i. The Client shall conduct a **Final Inspection** within the timeframe specified in the SCC.
- ii. If the Client is satisfied, a **Final Acceptance Certificate (FAC)** shall be issued, confirming that the Contractor has fully discharged its obligations, except for warranties and ongoing maintenance commitments.

23.2.4 Release of Retention Money and Final Payment

- i. The **issuance of the Final Acceptance Certificate** shall be a **precondition** for:
 - a) The **release of retention money**.
 - b) The **final settlement of outstanding payments** to the Contractor under the contract.

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

23.3 Retention of Rights

The issuance of the **Final Acceptance Certificate** shall not:

23.3.1 Waive the Client's rights to claim against the Contractor for:

- i. **Latent defects** discovered after Final Acceptance.
- ii. **Fraud, wilful misconduct, or gross negligence** that may come to light post-acceptance.

23.3.2 Release the Contractor from:

- i. **Warranty and guarantee obligations** under the contract.
- ii. **Statutory liabilities** that extend beyond the contract period.

23.4 Disputes Regarding Acceptance

- i. Any dispute regarding **Substantial Completion or Final Acceptance** shall be resolved in accordance with **Clause 18 (Dispute Resolution)** of this contract.

23.5 Consequences of Non-Compliance

Failure to achieve **Substantial Completion** or **Final Acceptance** within the stipulated timeframes shall result in:

- i. **Liquidated damages** as specified in the SCC.
- ii. **Applicable penalties** as per the contract.
- iii. **Other contractual remedies**, including the right of the Client to **engage third parties** to complete pending works at the Contractor's cost.

24. Warranty and Maintenance Period

24.1 Warranty Period:

"**Warranty**" shall mean the Contractor's obligation to ensure that all works executed under this Contract, including **Road Construction, Periodic Maintenance, Routine Maintenance, Electrical Works, and Electrical Maintenance**, comply with the prescribed technical specifications, contractual requirements, and statutory standards for the duration of the **Warranty Period**.

The Contractor shall be responsible for rectifying, at no additional cost to the Client, any defects arising from **faulty materials, poor workmanship, design deficiencies, or non-compliance with contractual obligations**, as identified within the **Warranty Period**.

The Warranty Period shall be independent of and in addition to the Defects Liability Period (DLP). The DLP is a defined post-completion phase during which the Contractor remains obligated to rectify defects notified by the Client before the issuance of the Final Acceptance Certificate. The expiry of the DLP shall not relieve the Contractor from its obligations under the Warranty Period, which shall extend beyond the DLP to ensure the long-term durability, functionality, and compliance of the executed works as per the terms of this Contract.

24.1.1 Scope of Warranty

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

The Contractor shall provide a warranty for all **new construction works, periodic maintenance, routine maintenance, and electrical works** for a period specified in the **Special Conditions of Contract (SCC)**. The warranty period shall commence from the date of the **Final Acceptance Certificate** issued by the Client.

24.1.2 Warranty Obligations for Different Works

The Contractor shall be responsible for **repairing, replacing, or rectifying** any defects arising due to **faulty materials, substandard workmanship, or design deficiencies** within the warranty period. The warranty coverage shall include:

i. New Road Construction:

- a. Structural integrity of pavement layers, including subgrade, GSB, WMM, DBM, BC, PQC, and shoulders.
- b. Bridges, culverts, embankments, and retaining structures.
- c. Roadside infrastructure, including crash barriers, pedestrian facilities, and signage.

ii. Periodic Maintenance Works:

- a. Overlay works, resurfacing, micro surfacing, and rejuvenation treatments.
- b. Crack sealing and surface treatments.
- c. Drainage system rehabilitation.

iii. Routine Maintenance Works:

- a. Pothole patching, crack repairs, and road markings.
- b. Cleaning and upkeep of shoulders, medians, and embankments.

iv. Electrical Works:

- a. Street lighting, transformers, feeder panels, and cabling systems.
- b. Power supply infrastructure and associated electrical components.

24.1.3 Coverage and Responsibility

- a. The Contractor shall **rectify all defects at no additional cost** to the Client, including labor, materials, and execution.
- b. If a rectified defect reoccurs within the warranty period, the warranty for that section shall be extended.
- c. Any **failure affecting road safety shall be treated as an emergency and rectified immediately**.

24.2 Maintenance Period

24.2.1 Duration & Scope

Following the completion of the **Warranty Period**, the Contractor shall undertake maintenance responsibilities for a period specified in the **Contract Data Sheet (referred to as the "Maintenance Period")**.

The Contractor shall be responsible for:

- a. **Ensuring the durability and continued serviceability** of the constructed works.

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

- b. **Periodic inspections and preventive maintenance** of roads, drainage, and electrical systems.
- c. **Immediate rectification of defects identified during inspections or reported by the Client.**

24.2.2 Maintenance Responsibilities

During the Maintenance Period, the Contractor shall:

- i. **Conduct periodic inspections** for early detection of defects.
- ii. **Ensure timely interventions** to prevent deterioration of road surfaces and electrical systems.
- iii. **Maintain an adequate workforce, materials, and equipment** for all maintenance activities.

24.3 Defect Rectifications During Warranty and Maintenance Period

24.3.1 Responsibilities During Warranty Period

- i. The Client shall notify the Contractor in writing of any defects. The Contractor shall rectify them **within the response time defined in the SCC.**
- ii. If a **rectified defect reoccurs within the Warranty Period**, the Contractor shall extend the **warranty obligations** for that section **at no additional cost** to the Client.
- iii. **Failure to rectify defects within the stipulated timeline will result in penalties**, as per Clause 15 (Penalties for Non-Compliance).
- iv. **Post-completion monitoring of rectified defects shall be undertaken as per Clause 28.4 (Post-Completion Monitoring and Extended Responsibility).**

24.3.2 Responsibilities During Maintenance Period

- i. Any defects identified during the **Maintenance Period** must be attended to promptly, following the maintenance schedule in the **SCC.**
- ii. **Recurring failures due to substandard repairs will lead to additional penalties**, as per Clause 15 (Penalties for Non-Compliance).
- iii. **All defect rectifications shall be performed in accordance with Clause 28.3 (Defect Rectification and Performance Assurance).**

24.3.3 Liability for Non-Performance of Warranty & Maintenance Obligations

- i. If the Contractor **fails to rectify defects within the stipulated timeline**, the Client shall have the right to:
 - a) Undertake the necessary rectifications at the Contractor's risk and cost.
 - b) Recover the expenses incurred by deducting the amount from payments due or the performance security.
- ii. The Contractor shall bear **all costs for repairing or replacing defective work** and any **damage caused to third parties due to non-compliance.**

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

24.3.4 Extended Warranty or Maintenance Period

- i. If defects persist beyond the original Warranty or Maintenance Period, an **extension of obligations may be required** under the same terms and conditions.
- ii. The extension shall be **subject to mutual agreement** between the Client and the Contractor.
- iii. **For extended responsibilities related to defect rectifications, Clause 28.3 shall apply.**

24.3.5 Performance Testing & Inspections

- i. During the **Warranty and Maintenance Period**, the Contractor shall conduct **performance testing and inspections** to ensure compliance with **MORTH and IRC standards**.
- ii. The Client may require additional testing based on **statutory requirements** or performance benchmarks.

24.3.6 Final Inspection & Completion of Maintenance Period

- i. At the end of the **Maintenance Period**, the Contractor shall formally notify the Client and request a **Final Inspection**.
- ii. The Client shall conduct a **final performance inspection** to verify compliance with all maintenance obligations.
- iii. If all contractual conditions are met, the Client shall issue a **Certificate of Completion for the Maintenance Period**.
- iv. **Any outstanding defect rectifications and post-completion responsibilities shall be handled as per Clause 28.4.**

25.Site Management and Supervision

25.1 Site Management and Supervision Requirements:

25.1.1 The Contractor shall be responsible for the effective management, supervision, and control of the worksite throughout the duration of the Contract, ensuring that all work is carried out in compliance with the approved plans, specifications, and relevant statutory and regulatory requirements.

25.1.2 The Contractor shall provide all necessary site management and supervision staff to ensure the timely, efficient, and safe execution of the works. The Contractor's site management team shall include suitably qualified engineers and personnel, each possessing the necessary qualifications, experience, and competence relevant to the specific tasks they are assigned.

25.2 Qualification of Engineers and Personnel:

25.2.1 The Contractor shall submit the qualifications, certifications, and experience details of all key personnel assigned to the project, including engineers, supervisors, and safety officers, for approval by the Client prior to commencement of work.

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

25.2.2 All engineers and supervisors shall hold qualifications and experience that are consistent with industry standards, and the Client reserves the right to reject any personnel deemed unqualified or inadequate for their assigned tasks.

25.3 Organization Chart and Manpower Deployment:

25.3.1 The Contractor shall submit an updated Organization Chart detailing the project's key personnel and their responsibilities, along with a manpower deployment plan, to the Client for approval.

25.3.2 The Contractor shall ensure that the necessary number and skill levels of personnel are deployed at the worksite throughout the project. The manpower plan shall include, but not be limited to, civil engineers, electrical engineers, safety officers, supervisors, foremen, and labourers. The Contractor shall update the manpower deployment plan regularly to reflect any changes in staffing or work requirements.

25.4 Construction Schedule and Work Monitoring:

25.4.1 The Contractor shall submit a detailed construction schedule, including milestones and timelines, for Client approval prior to the commencement of work. This schedule shall outline the planned sequence of work, dependencies, and estimated completion dates for each phase of the project.

25.4.2 The construction schedule shall be regularly updated and adjusted to reflect actual progress and any changes to the work scope, delays, or other factors affecting the timeline. The Contractor shall notify the Client in writing of any deviations from the approved schedule.

25.5 Progress Reporting and Documentation:

25.5.1 The Contractor shall provide daily, weekly, and monthly progress reports to the Client. These reports shall detail the progress of all ongoing work, including work completed, work planned for the next reporting period, any issues encountered, and actions taken to address them.

25.5.2 The reports shall include:

- a) Daily Progress Reports (to include manpower deployed, equipment used, work accomplished, and any issues encountered).
- b) Weekly Progress Reports (to provide a summary of work completed, pending, and planned tasks, along with any delays or obstacles).
- c) Monthly Progress Reports (including a detailed overview of overall project progress, challenges, and mitigation measures).

25.5.3 The reports must be submitted in the format approved by the Client, and shall be accompanied by photographs or other relevant documentation as necessary to clearly demonstrate progress.

25.6 Supervision and Site Inspections:

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

25.6.1 The Contractor shall ensure that qualified engineers and supervisors are present on-site at all times during the execution of the works, supervising the quality and progress of the work.

25.6.2 The Contractor shall provide the Client with access to the site at all times for the purpose of inspecting, reviewing, and evaluating the work. The Client may conduct periodic or surprise inspections to ensure compliance with the contract specifications and work quality standards.

25.7 Coordination and Collaboration:

25.7.1 The Contractor shall coordinate all activities on-site, including subcontractors, suppliers, and any third-party entities involved in the project, to ensure smooth, uninterrupted work flow and adherence to the project schedule.

25.7.2 The Contractor shall maintain effective communication with the Client's designated project manager and provide all necessary support for coordination and monitoring of work progress.

25.8 Site Safety and Compliance:

25.8.1 The Contractor shall ensure that all work is performed in compliance with the applicable health, safety, and environmental regulations. A qualified Safety Officer shall be assigned to monitor compliance with safety standards on the site.

25.8.2 The Contractor shall submit safety plans, emergency procedures, and risk assessments for approval before commencement of any work. Regular safety audits and reviews shall be conducted as part of the project supervision.

25.9 Penalties for Non-Compliance:

25.9.1 Failure to comply with the site management and supervision requirements, including the submission of the Organization Chart, manpower plan, construction schedule, progress reports, or failure to ensure appropriate supervision, shall result in penalties as outlined in the Special Conditions of Contract (SCC).

25.9.2 Non-compliance with safety standards, manpower shortages, or inadequate supervision will be subject to corrective actions, including possible suspension of work until compliance is achieved.

26. Indemnity and Liability

26.1 Contractor's Liability for Faults and Failures:

The Contractor shall be liable for all costs, losses, or damages incurred by the Client arising from:

26.1.1 Defective Work: Any defects in workmanship, materials, or designs that are not in accordance with the agreed specifications or industry standards.

26.1.2 Non-Compliance: Any failure by the Contractor to comply with the terms of the contract, including delays, substandard work, or failure to meet performance standards.

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

26.1.3 Failure to Meet Milestones: If the Contractor's fault causes delay or non-performance that affects the overall project timeline, the Contractor shall be liable for additional costs or damages suffered by the Client due to such delays.

26.2 Recovery of Costs:

26.2.1 The Client has the right to recover any costs incurred due to the Contractor's failures or delays, which include but are not limited to:

26.2.1.1 Costs for rework or rectification of defective work.

26.2.1.2 Additional costs for resources required to mitigate the impact of the Contractor's failure.

26.2.1.3 Costs for hiring third-party services, consultants, or experts to address the consequences of the Contractor's shortcomings.

26.2.2 The Client may deduct these costs from any pending payments due to the Contractor, including retention amounts.

26.3 Indemnity:

26.3.1 The Contractor shall indemnify and hold the Client harmless against all claims, losses, damages, liabilities, or expenses arising from:

26.3.1.1 Breach of the contract by the Contractor.

26.3.1.2 Negligence or failure to act in accordance with statutory and regulatory requirements.

26.3.1.3 Any third-party claims related to defective work or performance under the contract.

26.4 Exclusion of Certain Liabilities:

26.4.1 This clause shall not apply to liabilities arising from Force Majeure events, or those outside the Contractor's control, unless expressly stated in the contract.

- i. The Contractor's liability is also subject to the terms of the **Force Majeure** and **Risk Allocation** clauses, where applicable.

26.5 Documentation and Notices:

26.5.1 The Client shall notify the Contractor in writing of any defects or costs incurred due to the Contractor's fault within a specified period after discovery.

26.5.2 The Contractor shall promptly investigate and take corrective actions at their own cost, or the Client may take remedial measures if the Contractor fails to act within a reasonable timeframe.

27. Reporting and Documentation

27.1 General Reporting Requirements:

The Contractor shall maintain **accurate, up-to-date, and detailed records** of all activities, progress, and events related to the execution of **Road Construction, Periodic Maintenance,**

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

Routine Maintenance, and Electrical Works & Maintenance. These records shall include, but are not limited to:

- i. **Daily progress reports** covering work completed, material consumption, deployed manpower, and equipment usage.
- ii. **Quality control reports** including test results, material inspections, and compliance with MoRTH, IRC, and IS standards.
- iii. **Maintenance logs** documenting all periodic and routine maintenance activities, including pothole repairs, resurfacing, drainage cleaning, and roadside infrastructure upkeep.
- iv. **Electrical maintenance records** for streetlights, transformers, feeder panels, and high-mast lights, including uptime tracking and fault rectification timelines.
- v. **Safety and environmental compliance reports**, detailing adherence to HSE standards, traffic management measures, and environmental mitigation actions.
- vi. **Emergency repair reports** specifying the nature of the incident, response time, and remedial actions taken.

The Contractor shall also maintain and submit detailed records of defect rectifications, including recurrence tracking, corrective actions taken, and post-completion monitoring reports, as required under Clause 28.5 (Documentation & Record-Keeping)

The Contractor shall ensure that all documentation is **properly organized, legible, and readily available** for inspection by the Client or its authorized representatives at any time. Reports shall be submitted **as per the prescribed formats and timelines** defined in the contract.

All reports and documentation shall be submitted in accordance with the formats, timelines, and instructions provided by the Client. The Contractor shall ensure the timely and correct submission of the required documentation without delay.

27.2 Types of Reports:

27.2.1 Daily Progress Reports:

- i. The Contractor shall submit daily progress reports detailing the work performed, manpower deployed, equipment utilized, and any challenges encountered on-site. These reports shall also include information on material consumption, quality control activities, and safety compliance. The reports should clearly identify any work delays, hindrances, or deviations from the scheduled activities, as well as the corrective actions taken.
- ii. The daily progress report shall be submitted to the Client within [24] hours from the end of each working day.

27.2.2 Weekly Progress Reports:

- i. The Contractor shall provide a weekly progress report summarizing the work accomplished, work planned for the following week, and any ongoing or anticipated challenges or risks. This report shall also include updated details of the work schedule, manpower, equipment, and materials usage, along with key project metrics and any changes to the approved schedule or scope.

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

- ii. The weekly report shall be submitted to the Client no later than [every Friday] for the preceding week.

27.2.3 Monthly Progress Reports:

- i. A detailed monthly progress report shall be submitted, covering all aspects of the project's progress, including completed milestones, ongoing works, deviations from the schedule, safety performance, and material and equipment status. The report shall highlight any issues impacting project completion and propose corrective actions.
- ii. This report shall be submitted to the Client within [5] working days after the end of each month.

27.3 Document Submission Requirements:

27.3.1 Work-Related Documentation:

- i. The Contractor shall submit the following documents along with their respective reports or as required by the Client:
 - a. Updated construction schedule and progress charts.
 - b. Record of materials used, including delivery notes, material certifications, and inspection reports.
 - c. Details of equipment usage and maintenance logs.
 - d. Work inspection reports and any testing or quality control documentation.
 - e. Photos or drawings illustrating the progress of key works or any issues encountered.
 - f. Correspondence, meeting minutes, and any other relevant documents that affect the progress of the work.

27.3.2 Statutory Compliance Documents:

- i. The Contractor shall also submit all statutory compliance documentation in line with legal and regulatory requirements, including:
 - a. Proof of statutory licenses, permits, and approvals.
 - b. Safety inspection and audit reports.
 - c. Workers' compensation and insurance certificates.
 - d. Records of labor and safety audits, if applicable.
 - e. Environmental compliance certificates, if applicable.
 - f. Health, safety, and environmental incident reports, if applicable.

27.4 Documentation for Payment Claims:

27.4.1 Submission Requirements

The Contractor shall submit **all required supporting documentation** along with each payment claim, as stipulated in **Clause 14 (Payment Terms and Conditions)**. The submitted documentation must be **complete, accurate, and verifiable**, ensuring compliance with contractual, statutory, and quality standards.

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

27.4.2 Mandatory Supporting Documents

Each payment claim shall be accompanied by the following:

- i. **Detailed Tax Invoices**
 - a. Clearly itemized **breakdown of work completed**, including road works, periodic maintenance, routine maintenance, electrical works, and electrical maintenance.
 - b. **GST-compliant format**, where applicable.
- ii. **Certification of Work Completion**
 - a. **Site Supervisor's or Client's Representative's Certification**, confirming satisfactory completion of the claimed work.
 - b. **Measurement Books (MBs) and Work Logs** duly signed and authenticated.
- iii. **Inspection and Test Reports**
 - a. **Quality control and assurance reports**, including material and workmanship compliance records.
 - b. **Inspection and certification reports** for specialized works such as **electrical installations and roadwork quality assessments**.
- iv. **Labor Deployment Records**
 - a. **Signed timesheets**, specifying workforce details, shift durations, and site attendance.
 - b. **Deployment logs** for skilled and unskilled labor.
- v. **Material Delivery and Receipt Confirmations**
 - a. **Supplier delivery challans and invoices**, duly acknowledged by the Client's site representative.
 - b. **Material reconciliation statements**, where required.
- vi. **Additional Documentation**
 - a. Any **other document(s) requested by the Client** for verification, including statutory compliance records, safety certifications, and subcontractor invoices, where applicable.

27.4.3 Verification and Approval Process

- i. The **Client shall review and verify** the submitted documents within the timeframe specified in **Clause 14 (Payment Terms and Conditions)**.
- ii. In case of **discrepancies or missing documents**, the Contractor shall provide clarifications or resubmissions within the stipulated period, without affecting the overall payment timeline.

27.4.4 Consequences of Non-Compliance

Failure to submit **complete and accurate** documentation shall result in:

- i. **Withholding or delay of payment** until compliance is achieved.
- ii. Possible **imposition of penalties** or contractual remedies, as per Clause 14.

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

- iii. Rejection of the payment claim if deficiencies persist beyond the **specified rectification period**.

27.5 Record Keeping and Client Access:

27.5.1 The Contractor shall maintain records of all work performed, materials supplied, and equipment used for the duration of the contract, including any variations or changes to the original scope. All records shall be made available to the Client upon request.

27.5.2 The Client or its representatives shall have the right to review, audit, and copy any of the documentation submitted by the Contractor. The Contractor shall cooperate fully with the Client during such audits and inspections, providing all necessary assistance and documentation.

27.6 Corrective Actions for Non-Compliance:

27.6.1 In the event that the Contractor fails to submit any required reports or documentation in a timely or accurate manner, the Client reserves the right to impose corrective actions, including penalties or suspension of payment, until the required documentation is provided.

27.6.2 If any discrepancies, omissions, or inaccuracies are found in the documentation provided, the Contractor shall promptly correct and resubmit the documentation within [a specified time frame] at no additional cost to the Client.

27.7 Final Documentation:

27.7.1 Upon the completion of the contract, and prior to the final acceptance of the works, the Contractor shall submit all relevant final documentation, including but not limited to:

- a) As-built drawings and final construction reports.
- b) Final certification of work completion and acceptance by the Client.
- c) All warranty documents for materials and equipment installed.
- d) Final test and inspection certificates, if applicable.
- e) Any other documents as stipulated in the Special Conditions of Contract or by the Client.

27.8 Electronic Submission of Documents:

27.8.1 The Contractor is encouraged to submit all reports and documentation electronically, where possible, to facilitate faster processing and easier access. All electronic submissions should be in an acceptable file format, such as PDF, Excel, or Word, as specified by the Client.

27.8.2 In case of hardcopy submission, the Contractor shall provide the necessary number of copies as requested by the Client.

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

28. Maintenance Responsibilities and Post-Completion Obligations

28.1 Contractor's Obligations for Maintenance Works

The Contractor shall be fully responsible for the **maintenance, upkeep, and operational performance** of all road infrastructure and associated electrical systems. This includes, but is not limited to:

- i. **Pavements, shoulders, and drainage systems**, ensuring structural integrity and unobstructed water flow.
- ii. **Traffic signage, road markings, and safety barriers**, ensuring visibility and compliance with MoRTH and IRC standards.
- iii. **Street lighting, transformers, and electrical systems**, ensuring a minimum **98% operational uptime**.
- iv. **Emergency maintenance response**, including prompt rectification of damages caused by accidents, adverse weather, or unforeseen events.

All maintenance activities shall comply with the **contract specifications, MoRTH guidelines, IRC standards, and relevant statutory regulations**. The Contractor shall ensure **timely rectification of defects, preventive maintenance, and performance monitoring** throughout the contract period.

28.2 Inspection, Monitoring, and Reporting

The Contractor shall conduct **regular inspections and performance evaluations** as per the approved Maintenance Plan, which shall include:

- i. **Daily inspections** for routine maintenance (potholes, cracks, road markings, signage, and lighting).
- ii. **Weekly inspections** for structural elements, including drains, safety barriers, and electrical systems.
- iii. **Monthly inspections** for periodic maintenance planning, material quality checks, and service life assessments.
- iv. **Post-completion monitoring** of rectified works to ensure durability and adherence to quality standards.

Inspection reports shall be maintained and submitted as per Clause 27 (Reporting and Documentation), ensuring traceability of all maintenance activities. Any defects identified shall be rectified **within the prescribed response times**, failing which penalties shall be imposed as per Clause 15 (Performance Standards and Penalties).

28.3 Defect Rectification and Performance Assurance

- i. The Contractor shall **immediately address any reported defects or failures** within the contractual response time.
- ii. All rectifications, repairs, and replacements **shall be executed at the Contractor's cost** during the maintenance period.
- iii. If rectification delays exceed the **maximum allowable limit**, the Client reserves the right to undertake corrective actions at the **Contractor's risk and cost**, with recovery through penalties or performance security deductions.

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

- iv. If a defect reappears in the same location within the maintenance period due to poor workmanship or substandard materials, the Contractor shall be responsible for rework at no additional cost to the Client.
- v. Repeated failures in rectified sections will result in extended performance obligations and additional penalties, as per Clause 15.4.2.

28.4 Post-Completion Monitoring and Extended Responsibility

- i. After the completion of **any repair, resurfacing, or structural rectification**, the Contractor shall **monitor the performance** of the restored section for a period as defined in the contract.
- ii. If failures occur within this monitoring period due to **poor workmanship, substandard materials, or improper execution**, the Contractor shall be obligated to **rework at no additional cost** to the Client.
- iii. The Client or its authorized representative shall have the right to **inspect and assess** the performance of all maintenance works and may impose corrective measures if performance benchmarks are not met.

28.5 Documentation and Record-Keeping

The Contractor shall **maintain detailed records** of all maintenance activities, inspections, defect rectifications, and post-completion monitoring. These records shall include:

- i. **Daily maintenance logs** with details of work completed, manpower deployed, and materials used.
- ii. **Inspection reports and defect records**, specifying issues identified, response times, and corrective measures taken.
- iii. **Compliance reports** to verify adherence to MoRTH, IRC, and contractual quality standards.

All reports shall be **submitted to the Client** in accordance with Clause 27 (Reporting and Documentation) and made available for audits or verification at any time.

29. Defects Liability Period (DLP)

29.1 Definition and Scope

The **Defects Liability Period (DLP)** shall commence from the date of **Substantial Completion** and the issuance of the **Certificate of Substantial Completion** by the Client. During this period, the Contractor shall be responsible for identifying and rectifying any defects, deficiencies, or non-conformities in the works related to **road construction, periodic maintenance, routine maintenance, electrical works, and electrical maintenance**. These defects may arise due to **faulty materials, poor workmanship, or non-compliance** with the contract specifications, approved designs, or relevant standards. The Contractor shall, at its own cost, rectify such defects within the timeframe stipulated by the Client, ensuring that the works meet the required

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

functional, structural, and safety standards. Any failure to address defects within the specified period may result in the Client undertaking the necessary rectifications at the Contractor's risk and expense. The issuance of the **Final Acceptance Certificate** shall be subject to the satisfactory completion of all remedial works.

29.2 Rectification of Defects

The Contractor shall promptly investigate and rectify any defects or deficiencies identified by the Client during the **Defects Liability Period (DLP)** within the timeframe specified in the Contract or as instructed by the Client. The rectification work shall be carried out in compliance with the contract specifications, applicable standards, and safety requirements, ensuring that the works maintain their structural integrity, functionality, and operational efficiency. All costs associated with defect rectification, including materials, labor, equipment, and any necessary rework, shall be borne entirely by the Contractor. In the event of failure to rectify defects within the stipulated timeframe, the Client reserves the right to impose penalties as per **Clause 15 (Performance Standards and Penalties)** or undertake the rectification work at the Contractor's risk and expense. The Contractor shall also ensure that any remedial work does not disrupt the ongoing operations or compromise the safety of road users and site personnel.

29.3 Inspection During DLP

During the **Defects Liability Period (DLP)**, the Client or its authorized representative shall have the unrestricted right to inspect the completed works at any time to assess their performance, structural integrity, and compliance with contractual requirements. The Contractor shall facilitate such inspections by providing full access to all relevant areas, documentation, and personnel necessary for a thorough evaluation. Any defects, deficiencies, or non-conformities identified during these inspections shall be formally notified to the Contractor in writing, specifying the nature and extent of the required remedial actions. The Contractor shall undertake corrective measures without delay, ensuring that all defects are rectified to the satisfaction of the Client. Failure to address the notified defects within the prescribed timeframe shall attract penalties as per **Clause 15 (Performance Standards and Penalties)**, and the Client may undertake the necessary rectifications at the Contractor's cost and risk.

29.4 Maintenance During DLP

The Contractor shall ensure that all components related to road construction, periodic maintenance, routine maintenance, electrical works, and electrical maintenance—including road pavements, drainage systems, street lighting, signage, and other associated civil and electrical infrastructure—are maintained in a fully functional and compliant state throughout the Defects Liability Period (DLP). The Contractor shall conduct routine inspections and undertake necessary maintenance activities in accordance with the standards specified in the Contract, MoRTH specifications, and IRC guidelines. Any deterioration, structural failures, electrical malfunctions, or deficiencies identified during this period shall be rectified by the Contractor at its own

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

cost within the timeframe specified in the Contract or as directed by the Client. Non-compliance with maintenance obligations or delays in rectification shall attract penalties as per Clause 15 (Performance Standards and Penalties), and the Client reserves the right to undertake necessary corrective actions at the Contractor's expense.

29.5 Final Inspection and Handover

Before the expiry of the Defects Liability Period (DLP), the Contractor shall formally notify the Client of the readiness for a final inspection. The Client or its authorized representative shall conduct a thorough inspection of all works related to road construction, periodic maintenance, routine maintenance, electrical works, and electrical maintenance, including road pavements, drainage systems, street lighting, signage, and other associated civil and electrical infrastructure. The inspection shall verify that all identified defects, deficiencies, and non-conformities have been rectified as per the contractual requirements, MoRTH specifications, and IRC guidelines. If the works are found to be in compliance and satisfactory, the Client shall issue the Final Acceptance Certificate, formally concluding the DLP. In case of any outstanding deficiencies, the Contractor shall be required to address them within the stipulated timeframe before the certificate is issued.

29.6 Extension of DLP

If any defects, deficiencies, or non-conformities related to road construction, periodic maintenance, routine maintenance, electrical works, or electrical maintenance remain unresolved at the expiry of the Defects Liability Period (DLP), the DLP shall be automatically extended until all such defects have been satisfactorily rectified and certified by the Client. The Contractor shall remain fully responsible for rectifying these defects at its own cost, ensuring compliance with the contractual requirements, MoRTH specifications, and IRC guidelines. The extended DLP shall continue until the Client formally certifies that all outstanding defects have been addressed to its satisfaction. Any failure to rectify defects within the extended period may result in penalties, deductions, or other remedies as stipulated in the contract.

29.7 Retention Release

The release of retention money or any portion thereof, held as a performance guarantee during the Defects Liability Period (DLP), shall be contingent upon the satisfactory rectification of all defects, deficiencies, and non-conformities related to road construction, periodic maintenance, routine maintenance, electrical works, and electrical maintenance. Upon successful completion of the final inspection and verification that all rectifications have been carried out in accordance with the contract, MoRTH specifications, and IRC guidelines, the Client shall issue the Final Acceptance Certificate. Only upon issuance of this certificate shall the retention money be released to the Contractor. Any pending defects at the time of DLP expiry may lead to a proportional withholding of retention money until all outstanding issues are resolved.

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

29.8 Duration of DLP

The Defects Liability Period (DLP) shall be **twelve (12) months** or as mentioned in **Contract Data Sheet**, from the date of issuance of the Certificate of Substantial Completion by the Client, unless extended under **Clause 29.6**.

Exclusions

The Contractor shall not be liable for defects arising due to normal wear and tear, misuse, or acts of God as defined under **Clause 19, Force Majeure**, unless otherwise specified in the Contract.

30. Liquidated Damages

30.1 Applicability

The Contractor acknowledges that the **timely and satisfactory execution of Road Construction, Periodic Maintenance, Routine Maintenance, Electrical Works, and Electrical Maintenance** is critical to the Client's operations. Any **failure to meet the performance standards, contractual timelines, or obligations** as specified in this Contract shall result in the imposition of **Liquidated Damages (LD)** as **compensation for losses, operational disruptions, or inconvenience caused to the Client**.

30.2 Trigger for Liquidated Damages

Liquidated Damages shall become applicable in the following scenarios:

- a) Delayed commencement or completion of any scheduled maintenance activities.
- b) Non-compliance with response times for emergency repairs or incident management.
- c) Failure to maintain performance standards as per **Clause 28, Maintenance and Performance**.
- d) Repeated non-rectification of defects within stipulated time frames during the Defects Liability Period (DLP).

30.3 Rate of Liquidated Damages

The LD rate shall be calculated as a percentage of the Contract Value or the specific milestone value, as detailed in the **Contract Data Sheet**. The total LD shall not exceed the maximum cap, **10% of the Contract Value**, unless otherwise specified in the Contract Data Sheet.

30.4 Computation and Deduction

The Liquidated Damages shall be calculated on a pro-rata basis for delays or deficiencies, as applicable, and shall be deducted from the Contractor's interim payments, retention money, or any other dues payable under the Contract.

30.5 Exemptions

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

No Liquidated Damages shall apply if the delay or non-compliance is solely attributable to:

- a) Force Majeure events, as defined in **Clause 19**.
- b) Written instructions or approvals awaited from the Client beyond the stipulated period.

30.6 Additional Penalties for Chronic Non-Performance

In cases of persistent or willful non-performance by the Contractor, as determined by the Client, the Liquidated Damages may be supplemented with penalties, termination, or other remedies provided under this Contract.

30.7 Non-Exclusivity of LD

The imposition of Liquidated Damages shall not preclude the Client from seeking other remedies, including termination of the Contract or claims for actual damages, where applicable.

30.8 Acknowledgement

The Contractor agrees that the Liquidated Damages are a genuine pre-estimate of the loss likely to be suffered by the Client and do not constitute a penalty under applicable laws.

31. Notices and Communications

31.1 Mode of Communication:

All notices, instructions, approvals, requests, and other communications required or permitted under this contract shall be in writing and delivered through one of the following means:

- a) Registered post or courier to the designated addresses of the parties.
- b) Email communication to the designated official email addresses provided by the parties, provided that such emails are acknowledged by the recipient.

31.2 Designated Contact Details:

Each party shall provide and maintain updated contact details, including physical address, email address, and phone number, for all official communications. Notices sent to these addresses shall be deemed to have been duly served.

31.3 Effective Date of Notices:

Notices shall be deemed to have been received:

- a) If delivered by registered post or courier, on the date of actual delivery or acknowledgment of receipt.
- b) If sent by email, on the date of acknowledgment by the recipient, or, if no acknowledgment is received, within 48 hours of dispatch, provided no error or failure message is received.

31.4 Change of Address or Contact Details:

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

Either party may change its designated contact details by giving written notice to the other party. Such changes shall become effective five (5) business days after receipt of the notice.

31.5 Language of Communication:

All notices and communications under this contract shall be in English unless otherwise specified in the Special Conditions of Contract.

31.6 Binding Nature of Communications:

All instructions, notices, and approvals issued by the Client under this clause shall be binding on the Contractor. Any queries or clarifications from the Contractor must be sought in writing within the stipulated time frame specified in the contract.

31.7 Service of Legal Notices:

Legal notices related to the contract shall be served to the respective registered office addresses of the parties and marked "For the Attention of Legal Counsel."

32. Confidentiality and Non-Disclosure

32.1 Confidential Information:

All information, data, reports, drawings, documents, trade secrets, technical specifications, and other materials, whether written, verbal, or electronic, disclosed by either party during the performance of this contract shall be considered confidential and proprietary ("Confidential Information").

32.2 Obligations of the Contractor:

The Contractor agrees to:

- a) Use Confidential Information solely for the purpose of fulfilling its obligations under this contract.
- b) Not disclose or permit the disclosure of Confidential Information to any third party without the prior written consent of the Client, except as required by law.
- c) Protect Confidential Information with the same degree of care used to safeguard its own confidential and proprietary information but no less than reasonable care.

32.3 Permitted Disclosures:

The Contractor may disclose Confidential Information to:

- a) Employees or subcontractors who need access to such information to perform the contract, provided they are bound by confidentiality obligations no less restrictive than those in this clause.
- b) Government authorities or regulatory bodies, as required by applicable law, after notifying the Client in writing (unless prohibited by law).

32.4 Exclusions from Confidentiality:

The obligations under this clause shall not apply to information that:

- a) Is or becomes publicly available through no breach of this agreement.
- b) Was already in the possession of the receiving party without restriction before its disclosure.

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

- c) Is independently developed by the receiving party without use of or reference to the Client's Confidential Information.
- d) Is lawfully disclosed to the receiving party by a third party without restriction on disclosure.

32.5 Return or Destruction of Information:

Upon the completion, termination, or expiration of this contract, or upon the Client's written request, the Contractor shall return or destroy all copies of the Client's Confidential Information and provide written confirmation of such destruction.

32.6 Duration of Confidentiality Obligations:

The confidentiality obligations under this clause shall survive the termination or expiration of this contract for a period of **five (5) years** unless otherwise agreed in writing.

32.7 Remedies for Breach:

In the event of a breach or threatened breach of this clause, the Client shall be entitled to seek equitable relief, including but not limited to an injunction, in addition to any other remedies available under law or equity.

33. Bank Guarantee Formats

Provision of Bank Guarantee Formats:

33.1 Bank Guarantee Formats:

33.1.1 The Client shall provide the Contractor with the required formats for **Bank Guarantees** as per the terms and conditions stipulated in the Contract, including but not limited to:

- i. Performance Bank Guarantee
- ii. Advance Payment Bank Guarantee
- iii. Retention Money Bank Guarantee
- iv. Security Deposit Bank Guarantee, if applicable.

33.2 Availability of Formats:

33.2.1 The Contractor shall be provided with the Bank Guarantee formats within **[7] days** from the date of contract execution or from the date of any event that triggers the requirement for a Bank Guarantee (e.g., Advance Payment, Performance Guarantee).

33.2.2 These formats shall be made available either through the following means: - Directly from the Client's Contract Administrator or Authorized Representative. - Via the Client's designated electronic document management system (if applicable), accessible to the Contractor.

33.2.3 Request for Formats: In the event the Contractor does not receive the Bank Guarantee formats as specified, the Contractor may request the required format(s) in writing. The Client shall make the necessary formats available to the Contractor within **[7] days** of receiving such a request.

33.3 Compliance with Format:

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

The Contractor shall ensure that the Bank Guarantees are furnished in strict accordance with the formats provided by the Client. Any deviations from the prescribed format shall be subject to the Client's approval.

33.4 Submission of Bank Guarantees:

The Contractor shall submit the original Bank Guarantees to the Client at the appropriate stages, as per the terms of the Contract, and ensure that they are valid for the required period as per the contractual obligations.

33.5 Costs of Bank Guarantees:

All costs, charges, and fees related to the issuance and renewal of the Bank Guarantees shall be borne by the Contractor unless otherwise agreed by the parties in writing.

34.Limitation of Liability

The liability of the Contractor under this Agreement, whether arising from breach of contract, negligence, or any other cause, shall not exceed the total contract value or the amount recoverable under applicable insurance policies, whichever is higher, except in cases of gross negligence, wilful misconduct, or fraud. The Contractor shall not be held liable for indirect, incidental, or consequential damages, including but not limited to loss of profit, revenue, or anticipated savings, unless expressly stated otherwise in this Agreement or applicable law.

The Client's liability under this Agreement is limited to payment for works / services rendered and duly certified in accordance with the terms of this Contract. In no case shall either party be liable for claims arising from delays, disruptions, or failures resulting from events classified as Force Majeure, as defined under **Clause 19**.

This limitation shall not affect the Contractor's obligations related to indemnities, intellectual property, warranties, or the rectification of defects as outlined in this Agreement.

35.Annexures and Appendices

The following annexures and appendices form an integral part of this Contract and shall be referred to for detailed guidelines, specifications, and requirements applicable to the Road Maintenance Works:

a) Bill of Quantities (BOQ)

This annexure includes the detailed schedule of quantities, unit rates, and cost estimates for all items of work covered under the Contract. The BOQ shall form the basis for interim and final payments, subject to adjustments as per the Contract terms.

b) Specifications for Materials and Equipment

This document provides the technical specifications for all materials and equipment to be supplied and utilized in the execution of the works, as per the latest MoRTH specifications, IRC standards, and other applicable codes. Compliance with these specifications is mandatory.

c) Work Orders and Sample Forms

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

Standardized templates for issuing work orders, recording daily progress, and maintaining site records are provided. These shall be used for proper documentation and record-keeping during the execution of the Contract.

d) Inspection and Maintenance Checklists

Comprehensive checklists detailing the procedures for inspections, periodic maintenance activities, and quality assurance measures are included to ensure compliance with performance standards.

e) Safety Standards and Procedures

This appendix outlines the safety protocols, emergency response plans, and mandatory compliance measures to ensure the health and safety of workers and the general public during the execution of works.

f) Bank Guarantees

This annexure includes the formats for bank guarantees required under the Contract, such as Performance Bank Guarantee, Advance Payment Guarantee, and Retention Money Guarantee. The Contractor shall ensure that all bank guarantees are submitted in the approved format and within the stipulated timelines as specified in the Contract.

The Contractor shall ensure familiarity with all annexures and appendices and comply with their requirements. Any deviations or non-compliance must be addressed through written approval from the Client.

In case of any conflict between the annexures or appendices and the main Contract terms, the provisions of the main Contract shall prevail unless expressly stated otherwise.

36.Other Conditions

36.1 General Compliance

The Contractor shall comply with all applicable laws, regulations, codes, and standards governing road maintenance works, including but not limited to labor laws, environmental regulations, safety standards, and other statutory requirements. Any failure to comply with such laws and regulations shall be considered a breach of contract, and the Contractor shall bear all resulting consequences, including penalties and corrective actions. The Contractor shall also adhere to industry best practices and ensure that all personnel, subcontractors, and suppliers engaged in the project operate within the boundaries of the law and the terms of this Agreement.

36.2 Interpretation of Contract

In the event of ambiguity or inconsistency between clauses of this Contract, the interpretation most consistent with the overall intent and objectives of the Agreement shall prevail. Should disputes regarding interpretation arise, they shall initially be resolved through consultation between the Client and Contractor. If unresolved, the matter shall follow the dispute resolution mechanism outlined in **Clause 18**. Both

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

parties agree that all provisions of this Contract must be interpreted harmoniously to avoid rendering any clause redundant or inapplicable.

36.3 Confidentiality and Intellectual Property Rights

36.3.1 Ownership of Deliverables

36.3.1.1 All data, drawings, designs, reports, calculations, manuals, maps, photographs, and other deliverables produced or supplied by the Contractor under this Contract shall become the sole property of the Client upon submission. The Contractor shall not use, replicate, or disclose such deliverables for any purpose outside the scope of this Contract without the prior written consent of the Client.

36.3.2 Confidential Information

36.3.2.1 The Contractor agrees to treat all information provided by the Client or generated during the execution of this Contract as confidential. Such information shall not be disclosed to any third party or used for any purpose other than fulfilling the obligations under this Contract, except as required by law or with the written approval of the Client.

36.3.3 Intellectual Property Warranty

36.3.3.1 The Contractor warrants that all work, methodologies, and materials provided under this Contract do not infringe upon any existing intellectual property rights, including patents, copyrights, or trademarks of third parties, as per the applicable laws in India, including but not limited to the Copyright Act, 1957, and the Patents Act, 1970. The Contractor shall be solely responsible for resolving any claims or disputes arising from such infringements at its own cost.

36.3.4 Proprietary Technology and Methods

36.3.4.1 If the Contractor uses any proprietary technology, software, or methodologies owned by the Contractor during the performance of this Contract, it shall obtain prior written approval from the Client. Such proprietary elements shall remain the property of the Contractor unless explicitly transferred to the Client in writing.

36.3.5 Return of Data and Materials

36.3.5.1 Upon the termination or expiration of this Contract, the Contractor shall return or destroy all confidential information, data, and materials belonging to the Client, as instructed by the Client.

36.3.6 Compliance with Laws

36.3.6.1 The Contractor shall comply with all applicable intellectual property and confidentiality laws in India, including but not limited to the Indian Contract Act, 1872, the Copyright Act, 1957, and any relevant rules or guidelines issued by Indian authorities.

36.4 Third-Party Rights

This Contract is intended solely for the benefit of the Client and Contractor. It does not confer any rights, privileges, or remedies upon any third party, nor does it create any obligations or liabilities for the benefit of third parties. However, this limitation does not preclude the enforcement of obligations or liabilities directly related to third-

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

party safety, property damage, or environmental compliance arising out of the Contractor's actions during the execution of this Contract.

36.5 Force of Documentation

This General Conditions of Contract (GCC), along with its annexures, appendices, and referenced documents such as technical specifications, MoRTH guidelines, IRC standards, and work orders, forms the complete and binding agreement between the Client and Contractor. Any deviations, amendments, or additions to these documents must be agreed upon in writing and signed by both parties to take effect. In the event of conflict between the main Agreement and its annexures or appendices, the order of precedence specified in the Special Conditions of Contract shall apply.

36.6 Provisions for Emergencies

In the event of an emergency, such as natural disasters, accidents, or critical incidents that threaten public safety, the Contractor shall take immediate action to mitigate risks and prevent further harm. This includes mobilizing resources, securing the affected area, and providing necessary assistance in coordination with local authorities. The Contractor must notify the Client of such actions within 24 hours and submit a detailed report outlining the measures taken and any anticipated costs. Any additional work performed under such circumstances shall be subject to review and approval by the Client.

36.7 Waiver

The failure of either party to enforce any provision of this Contract shall not constitute a waiver of their rights to enforce the same or any other provision at a later time. A waiver shall only be valid if expressed in writing and signed by the party granting it. Such a waiver shall be limited to the specific breach or circumstance outlined and shall not be construed as a continuing waiver of other or future breaches.

36.8 Entirety of Agreement

This Contract constitutes the entire agreement between the Client and Contractor concerning the scope of road maintenance works and supersedes all prior agreements, communications, and understandings, whether written or oral. No modifications or amendments to this Agreement shall be valid unless executed in writing and signed by both parties. Both parties affirm that they have entered into this Agreement based on its express terms and not in reliance on any representations, promises, or warranties not explicitly contained herein.

36.9 Survival of Terms

Provisions of this Contract that by their nature extend beyond its termination or expiration shall survive and remain in effect. This includes, but is not limited to, clauses related to confidentiality, intellectual property, warranties, dispute resolution, indemnities, and liabilities. The Contractor acknowledges that these surviving

National Highways Infra Trust



General Conditions of Contract

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

obligations are essential to protecting the Client's rights and interests even after the completion or termination of this Contract.

36.10 Acknowledgment

The Contractor acknowledges that they have read and understood the terms and conditions of this Contract, including all annexures, appendices, and referenced documents. By signing this Agreement, the Contractor agrees to be bound by its terms and confirms their capability to fulfill all obligations outlined herein. The Contractor also warrants that they have sought independent legal or professional advice as necessary to comprehend the implications of this Contract fully.

36.11 Language of the Contract

The official language of this Contract shall be English. All correspondence, documentation, instructions, and deliverables related to this Contract shall be prepared, submitted, and interpreted in English only. In the event of any discrepancy between versions of this Contract or its associated documents in any other language, the English version shall prevail.

The Contractor shall ensure that its personnel, subcontractors, and agents are adequately conversant in English to comply effectively with the terms and obligations under this Contract. Any translation of this Contract or related documentation into another language shall be for convenience only and shall not carry legal validity unless expressly agreed upon by both parties in writing.

The parties agree that clarity and consistency in communication are paramount to the successful execution of the Contract, and this provision is binding on all parties.

Annexure A2 – Special Conditions of Contract

National Highways Infra Trust

 National Highways Infra Trust	Special Conditions of Contract	Doc No.: NSPPL/FY25 -26/ RFP / Routine Maintenance 02

Purpose and Applicability of SCC

The Special Conditions of Contract (SCC) form an integral part of the Contract Agreement and are intended to supplement, modify, or clarify the provisions of the General Conditions of Contract (GCC) as applicable to the Road Construction and Maintenance Works under this Contract.

The SCC shall specify project-specific requirements, methodologies, performance standards, and risk management protocols that are essential for achieving durable, safe, and serviceable road infrastructure throughout the Contract Period.

In the event of any conflict, inconsistency, or ambiguity between the provisions of the GCC and the SCC, the provisions contained in the SCC shall take precedence, unless otherwise explicitly stated or required by applicable law.

The SCC shall apply uniformly to all the Works, Maintenance Services, and associated activities carried out by the Contractor under this Contract, including any extensions of time or additional works agreed between the Parties.

The SCC has been framed keeping in view the guidelines and best practices established by FIDIC Conditions of Contract, NHAI's Standard Bidding Documents, MoRTH Specifications for Road and Bridge Works, and Good Industry Practices.

References made to the Contractor within the SCC shall include its representatives, subcontractors, suppliers, and any third parties engaged by the Contractor for the performance of the Contract, for whom the Contractor shall remain fully responsible.

The provisions of the SCC shall govern critical aspects such as maintenance standards, Key Performance Indicators (KPIs), resource mobilization, quality control, reporting mechanisms, penalties for non-compliance, insurance obligations, and emergency response protocols.

The annexures attached to the SCC shall form an integral part of the Contract and shall include Standard Operating Procedures (SOPs), Maintenance Activity Log Formats, and KPI Monitoring Templates, which are mandatory for compliance during the execution of works.

Nothing contained in the SCC shall be construed to waive or reduce the obligations, liabilities, or responsibilities of the Contractor under the GCC, unless expressly stated otherwise in the SCC.

National Highways Infra Trust

 National Highways Infra Trust	Special Conditions of Contract	Doc No.: NSPPL/FY25 -26/ RFP / Routine Maintenance 02

Group A: Contractual Framework & Obligations

1. Roles and Responsibilities of Parties

1.1. Employer's Roles and Responsibilities

- 1.1.1. The Employer shall be responsible for providing unhindered access to the Site, facilitating necessary statutory approvals, and issuing timely instructions to the Contractor for the execution of the Works.
- 1.1.2. The Employer shall ensure timely review and certification of Contractor's submissions including reports, invoices, test results, and other deliverables, as per the timelines defined in the Contract.
- 1.1.3. The Employer shall appoint an Engineer, who shall act as its representative for monitoring, supervision, issuance of instructions, certification of works, and communication with the Contractor.
- 1.1.4. The Employer shall retain the right to conduct audits, inspections, and quality checks at any stage of the Work without relieving the Contractor of its obligations under the Contract.
- 1.1.5. The Employer shall cooperate with relevant authorities to facilitate any necessary external permissions or clearances required for the Works, to the extent specified in the Contract.

1.2. Contractor's Roles and Responsibilities

- 1.2.1. The Contractor shall be solely responsible for executing the Works in accordance with the Contract Specifications, maintaining performance and quality standards as defined in the Scope of Work and Technical Specifications.
- 1.2.2. The Contractor shall provide adequate, competent personnel, equipment, plant, and materials necessary for fulfilling its obligations efficiently and in a timely manner.
- 1.2.3. The Contractor shall implement and maintain a robust Quality Control (QC) and Health, Safety, and Environmental Management (HSE) system at all times, compliant with the requirements under MoRTH, IRC, and applicable legal and environmental regulations.
- 1.2.4. The Contractor shall maintain all necessary insurance policies including but not limited to Workmen's Compensation, Public Liability, and Contractor's All Risk (CAR) Insurance, and submit proof of coverage as per the timelines stipulated.
- 1.2.5. The Contractor shall undertake all necessary Traffic Management and Safety Measures at the Site, ensuring minimal disruption to the public, and manage site risks associated with road maintenance works.
- 1.2.6. The Contractor shall be responsible for preparing, maintaining, and submitting all required documentation including progress reports, test reports, maintenance records, and incident reports to the Engineer/Employer at prescribed intervals.
- 1.2.7. The Contractor shall comply with all applicable laws, labor regulations, environmental norms, and road safety standards at all times during the execution of the Works.

National Highways Infra Trust

 National Highways Infra Trust	Special Conditions of Contract	Doc No.: NSPPL/FY25 -26/ RFP / Routine Maintenance 02

- 1.2.8. The Contractor shall ensure that any subcontracting, if permitted, is carried out only with prior written approval of the Employer and shall remain fully responsible for the acts and defaults of all subcontractors.
- 1.2.9. The Contractor shall promptly notify the Engineer of any event or circumstance which may impact the timely completion, safety, or quality of the Works and take all reasonable measures to mitigate such impacts.
- 1.2.10. The Contractor shall indemnify and hold harmless the Employer from any claims, liabilities, or damages arising due to the Contractor's negligence, non-compliance, or breach of its obligations under the Contract.

2. Scope of Maintenance Services

2.1. General Scope

- 2.1.1. The Contractor shall be responsible for providing comprehensive maintenance services for the road infrastructure as specified in the Contract, including pavement, shoulders, road furniture, drainage structures, bridges, culverts, embankments, slopes, and other associated assets.
- 2.1.2. The services shall include preventive maintenance, corrective maintenance, emergency maintenance, routine inspections, cleaning operations, vegetation control, and any other maintenance-related activity necessary to ensure the continuous safe and efficient operation of the road.
- 2.1.3. All activities shall be carried out in strict compliance with the Scope of Work, Specifications, MoRTH guidelines, IRC standards, and applicable statutory requirements.

2.2. Performance Standards

- 2.2.1. The Contractor shall ensure that the road infrastructure is maintained at all times in a safe, trafficable, and serviceable condition, meeting the Performance Standards specified under the Contract.
- 2.2.2. The Contractor shall promptly identify and rectify defects, damages, or deterioration in the infrastructure to prevent hazards, minimize disruption to road users, and preserve the intended level of service.
- 2.2.3. The Contractor shall implement a proactive maintenance regime including timely inspections, condition assessments, and necessary interventions to achieve and sustain the required performance levels.

2.3. Emergency Response

- 2.3.1. The Contractor shall establish an Emergency Response System to promptly attend to incidents such as accidents, road blockages, infrastructure failures, or any other events impacting public safety and road operations.
- 2.3.2. The Contractor shall mobilize emergency resources and personnel as per the Emergency Response Time specified in the Contract and report the incident response details to the Employer/Engineer without delay.
- 2.3.3. The Contractor shall ensure that emergency works are carried out with utmost priority, coordinating closely with law enforcement agencies, emergency services, and the Employer where required.

2.4. Deliverables

National Highways Infra Trust

 National Highways Infra Trust	Special Conditions of Contract	Doc No.: NSPPL/FY25 -26/ RFP / Routine Maintenance 02

- 2.4.1. The Contractor shall prepare and submit periodic maintenance plans, inspection reports, defect rectification reports, emergency response records, quality assurance documentation, and other relevant reports to the Employer/Engineer, in formats and frequencies specified under the Contract.
- 2.4.2. The Contractor shall maintain complete records of all maintenance activities carried out, including photographic documentation, test results, material certifications, and work completion details, for verification and audit purposes.

3. Contract Duration and Extension Conditions

3.1. Contract Duration

The Contract shall be effective from the date of the execution of the Agreement and shall remain in force for the duration specified in the Scope of Work, unless terminated earlier in accordance with the provisions of the Agreement. The Contractor shall complete the works within the agreed timeframe, ensuring timely delivery of all services and activities specified under this Contract.

3.2. Extension of Time

3.2.1. Grant of Extension

In the event of delays caused by reasons beyond the Contractor's control, including but not limited to force majeure events, unforeseeable site conditions, delays in obtaining approvals or permits, or other valid reasons as determined by the Employer, the Contractor may apply for an extension of the contract duration.

3.2.2. Procedure for Extension

To apply for an extension of time, the Contractor must notify the Employer in writing, providing sufficient justification and supporting documentation for the delay. The Employer shall review the request and, if deemed valid, grant an extension of time for completion, subject to the terms and conditions of this Agreement.

3.2.3. Assessment of Extensions

Extensions of time will be assessed based on the specific cause of the delay, the impact on the overall schedule, and any adjustments to resource deployment or sequencing of works. Any approved extensions shall be documented, and the revised contract completion date shall be communicated to all parties involved.

3.2.4. Non-Compensable Delays

If the delay is attributed to the Contractor's own fault, including but not limited to negligence, inadequate resource planning, or failure to comply with the terms of the Contract, no extension of time shall be granted. The Employer may apply liquidated damages as per Clause 9 (Performance Penalties and Non-Compliance Recovery).

3.3. Force Majeure

In the case of force majeure, as defined in Clause 19 (GCC) (Force Majeure), the Contract duration may be extended subject to mutual agreement. The Contractor must notify the Employer of any force majeure event and the expected impact on the completion timeline.

3.4. Completion Milestones

The Contractor shall complete specific milestones as outlined in the project schedule, and failure to meet these milestones may lead to penalties unless justified as per the

National Highways Infra Trust



Special Conditions of Contract

Doc No.: NSPPL/FY25 -26/ RFP
/ Routine Maintenance 02

provisions outlined in the Contract. Milestones shall be reviewed periodically and revised if necessary to reflect the progress of works.

3.5. Termination and Consequences of Delay

Should the Contractor fail to complete the works within the time frame specified in the contract (including any extensions granted), the Employer reserves the right to terminate the contract, as outlined in Clause 20 (GCC) (Termination of Contract), and to impose penalties or pursue other remedies available under the Agreement.

4. Precedence of Documents and Interpretation

4.1. Precedence of Documents

In the event of any conflict, inconsistency, or discrepancy between the various documents forming the Contract, the following order of precedence shall apply:

1. **The Agreement:** The formal agreement signed between the Employer and the Contractor shall prevail.
2. **The Special Conditions of Contract (SCC):** Specific terms and conditions tailored to this particular project.
3. **The General Conditions of Contract (GCC):** The general provisions governing the project as outlined in the GCC.
4. **The Scope of Work and Technical Specifications:** Detailed description of the works and performance specifications.
5. **The Drawings:** Any and all drawings provided for the execution of the works.
6. **Bill of Quantities (BoQ):** The detailed breakdown of works and quantities, if applicable.
7. **Other Contract Documents:** Any other documents referred to or incorporated by reference within the Agreement.

Where there is a conflict, the document of higher precedence shall govern. The Contractor shall comply with the most stringent requirement provided in the applicable documents.

4.2. Interpretation of Terms

4.2.1. Meaning of Terms

The following terms, when used in the Contract, shall be interpreted as follows:

- **"Employer"** refers to the party engaging the Contractor to carry out the work, as defined in the Agreement.
- **"Contractor"** refers to the entity responsible for the execution of the works, as defined in the Agreement.
- **"Contractor's Personnel"** includes all employees, subcontractors, agents, and any other individuals involved in the execution of the works.
- **"Works"** refers to the road maintenance services and any associated activities as outlined in the Scope of Work.

4.2.2. Ambiguities and Errors

In the event of ambiguity, misinterpretation, or error in the documentation, the Employer and Contractor shall work together to clarify the intent and meaning. Any errors or ambiguities discovered in the contract documents shall be brought to the attention of both parties for resolution. Where interpretation issues arise, the Employer's interpretation shall prevail, provided it is not unreasonable.

National Highways Infra Trust

 National Highways Infra Trust	Special Conditions of Contract	Doc No.: NSPPL/FY25 -26/ RFP / Routine Maintenance 02

4.3. **Applicable Laws and Standards**

The Contract shall be governed by the laws applicable in the jurisdiction as specified in Clause 17 (Governing Law and Jurisdiction). All work performed by the Contractor shall comply with the relevant industry standards, including MoRTH, IRC, and other applicable regulations.

4.4. **Discrepancies in Drawings**

In case of any discrepancy between the drawings, the Contractor must bring it to the Employer's attention for clarification before proceeding. The Employer shall issue any necessary clarifications in writing, and the Contractor shall proceed in accordance with those instructions.

4.5. **Priority of Interpretation**

In the event of conflicts between documents regarding the interpretation of the work to be performed, the Employer shall issue a binding decision to clarify the interpretation, which shall be final and conclusive.

National Highways Infra Trust



Special Conditions of Contract

Doc No.: NSPPL/FY25 -26/ RFP
/ Routine Maintenance 02

Group B: Execution Standards and Performance

5. Maintenance Standards and KPIs

5.1. General Maintenance Standards

The Contractor shall perform road maintenance works in strict compliance with the contract specifications, **MoRTH** standards, **IRC** guidelines, and all relevant industry best practices. All maintenance activities must align with the requirements for ensuring the safe, efficient, and sustainable operation of the road infrastructure throughout the contract period.

This includes, but is not limited to:

- **Pavement Maintenance:** Ensuring that the road surface is free of defects such as cracks, potholes, ruts, and other forms of deterioration.
- **Drainage Systems:** Maintaining proper functionality of the drainage system, ensuring that water does not accumulate on road surfaces, which could pose hazards to road users.
- **Road Markings and Signage:** Ensuring that all road markings, road signs, and safety-related signage are visible, properly positioned, and maintained to ensure clear guidance for drivers.
- **Vegetation Management:** Preventing overgrowth of vegetation that could obstruct roads, signs, or visibility and ensuring that landscaping does not interfere with road infrastructure.
- **Bridge, Culvert, and Infrastructure Integrity:** Ensuring that bridges, culverts, and other related infrastructure are structurally sound and free from defects, as well as regularly checked for any wear and tear.

The Contractor is responsible for maintaining the road to a condition that ensures its continuous functionality and prevents any significant deterioration that would require costly, extensive repairs.

5.2. Key Performance Indicators (KPIs)

To effectively assess the Contractor's performance, KPIs will be established that directly relate to the quality, timeliness, and efficiency of the maintenance services provided. These KPIs shall form the basis of the Employer's periodic evaluations and performance assessments. The KPIs will be categorized under the following broad heads:

5.2.1. Pavement Condition Index (PCI)

- The Contractor must maintain the road surface in accordance with the PCI levels specified in the Scope of Work.
- Routine inspections and assessments must be conducted to monitor the state of the pavement, ensuring any signs of deterioration are addressed proactively.
- A threshold PCI must be maintained, with clear timelines and methodologies for resurfacing or repairing areas falling below the required standard.

National Highways Infra Trust

 National Highways Infra Trust	Special Conditions of Contract	Doc No.: NSPPL/FY25 -26/ RFP / Routine Maintenance 02

5.2.2. Drainage System Performance

- The Contractor must ensure that all drainage systems, including culverts, side drains, and stormwater management systems, are regularly inspected and maintained to avoid blockages or flooding.
- The system must be tested for functionality, and any required repairs must be made promptly, with full documentation of actions taken.

5.2.3. Road Markings and Signage Visibility

- All road markings (lane markings, pedestrian crossings, etc.) must be renewed or repainted as required to maintain visibility and compliance with **MoRTH** standards.
- Road signage, including regulatory, warning, and directional signs, must be maintained in a fully visible and operational state.

5.2.4. Safety and Traffic Management

- The Contractor must ensure the implementation of comprehensive traffic management during maintenance activities, ensuring that safety measures are in place to prevent accidents and minimize disruptions to traffic flow.
- Regular assessments of safety measures, such as temporary barriers, flaggers, and signage, must be conducted.

5.2.5. Emergency Response and Repairs

- A dedicated KPI for emergency repairs will require the Contractor to attend to emergencies within the stipulated response time as detailed in the Emergency Response Framework.
- The ability to mobilize resources quickly and effectively in response to road hazards, accidents, or unplanned maintenance will be evaluated regularly.

5.2.6. Environmental Compliance

- Compliance with environmental standards will be tracked through KPIs related to waste management, pollution control, and other environmentally-sensitive aspects of road maintenance.

5.3. Performance Evaluation and Reporting

5.3.1. Performance Monitoring

The Employer shall perform periodic performance evaluations to assess the Contractor's adherence to the defined KPIs. These evaluations will be conducted:

- Monthly for ongoing works.
- Quarterly for major milestones or inspections.
- Annually for comprehensive performance reviews.

The evaluation will be based on the results from inspections, reports, and real-time performance tracking of the Contractor's activities. These results will directly impact the Contractor's remuneration, with deductions for non-performance or failure to meet the specified standards.

5.3.2. Corrective Actions and Remedies

In case of underperformance or failure to meet the defined KPIs, the Employer shall issue a written notice identifying areas of non-compliance. The Contractor will be required to submit a corrective action plan within 7 days of the notice.

The Contractor shall be obligated to take remedial actions to bring their performance in line with the contract standards within the specified timelines. Failure to do so will

National Highways Infra Trust

 National Highways Infra Trust	Special Conditions of Contract	Doc No.: NSPPL/FY25 -26/ RFP / Routine Maintenance 02

result in penalties or further sanctions as detailed in the Performance Penalties section.

5.4. Maintenance Documentation and Reporting

5.4.1. Maintenance Logs and Documentation

The Contractor is required to maintain detailed records of all maintenance activities. These should include:

- Regular inspection logs.
- Documentation of corrective measures and repairs undertaken.
- Records of compliance with environmental, safety, and regulatory standards.

These records should be submitted as part of the monthly reports to the Employer for review.

5.4.2. Documentation for Emergency Repairs

For any emergency repairs carried out, the Contractor must provide a detailed report that includes:

- The nature of the emergency.
- Actions taken to resolve the issue.
- Time taken for repair or resolution.
- Impact on traffic and road users.

This documentation must be submitted immediately after the resolution of the emergency and incorporated into the Contractor's regular performance reports.

5.5. Continuous Improvement

5.5.1. Innovation in Maintenance Practices

The Contractor is encouraged to identify innovative maintenance practices and technologies that can enhance the overall quality, reduce costs, or improve the sustainability of the road maintenance activities. These may include:

- Use of advanced materials or technology for pavement rehabilitation.
- Adoption of more efficient drainage systems.
- Improved traffic management technologies for minimizing disruption.

5.5.2. Feedback and Review Process

The Employer will maintain a structured feedback process wherein performance reviews and feedback on maintenance practices will be shared with the Contractor. The Contractor must be responsive to such feedback and implement the necessary adjustments in future activities.

5.6. Remediation of Non-Compliance

5.6.1. Notification and Remediation Plan

In the event that the Contractor fails to meet any of the KPIs or standards, the Employer shall issue a formal notification detailing the areas of non-compliance. The Contractor must then submit a remediation plan that includes:

- Identification of the issue(s).
- Corrective actions to be undertaken.
- Timeline for implementation.

National Highways Infra Trust



Special Conditions of Contract

Doc No.: NSPPL/FY25 -26/ RFP
/ Routine Maintenance 02

Failure to comply with the remediation plan or further non-compliance will result in additional penalties and possible contract termination as outlined in the **Performance Penalties and Non-Compliance Recovery** clause.

6. Resource Deployment and Supervision

6.1. General Requirements

The Contractor shall be fully responsible for providing and deploying all necessary resources, including qualified manpower, supervisors, equipment, machinery, and materials, required to carry out the road maintenance services effectively and in accordance with the contract's performance standards. The resources provided by the Contractor must be adequate in both quantity and quality, ensuring the timely, safe, and efficient completion of all maintenance activities in compliance with the agreed-upon schedules and quality standards.

6.2. Key Resource Categories

To ensure the successful execution of the work, the Contractor shall deploy the following key resources, which shall be maintained and made available at all times throughout the contract duration:

- **Manpower:**

The Contractor shall provide sufficient numbers of skilled workers, laborers, and administrative personnel for all phases of the maintenance work. These personnel should have the requisite qualifications, training, and experience to perform their designated tasks in a professional manner.

- **Supervisory and Managerial Staff:**

Qualified supervisors, project managers, and other managerial personnel must be deployed to oversee the day-to-day operations, ensure proper allocation of resources, monitor the quality of work, and ensure that the work is carried out according to the specifications. These personnel will also be responsible for adhering to safety protocols, reporting on progress, and handling any deviations from the project schedule.

- **Machinery & Equipment:**

The Contractor must provide and maintain all machinery, tools, vehicles, and other equipment necessary for the execution of maintenance activities. The machinery must be in good working condition, regularly serviced, and meet safety standards. This includes, but is not limited to, roadwork machinery, cranes, dumpers, welding equipment, and safety tools.

- **Materials:**

The Contractor shall supply all required materials, including aggregates, bitumen, cement, and any other construction materials necessary for road maintenance, in compliance with the approved specifications and quality standards. These materials must be sourced from approved suppliers and meet the required IS codes and MoRTH guidelines.

6.3. Deployment and Supervision

National Highways Infra Trust



Special Conditions of Contract

Doc No.: NSPPL/FY25 -26/ RFP
/ Routine Maintenance 02

- The Contractor shall ensure that the right personnel are deployed at the right time and place, following the agreed work schedules. Proper coordination must be maintained among various teams working at the site, ensuring that there is no overlap or inefficiency.
- The Contractor shall ensure the presence of a supervisory team at all times, including a qualified Site Engineer or Project Manager, who will be responsible for managing day-to-day operations. This team will supervise the work on-site, monitor progress, resolve issues, ensure compliance with health and safety regulations, and maintain communication with the Employer's representative.
- The Contractor shall maintain a **logbook** for all resource deployments, including a record of workers' attendance, machinery usage, and material consumption. This record shall be accessible for review by the Employer or their representatives at any time.

6.4. Minimum Staffing Requirements

- The Contractor must deploy a minimum number of personnel and equipment as specified below. These requirements must be adhered to at all times during the execution of the works. If additional resources are required due to project scope changes or delays, the Contractor shall obtain approval from the Employer before deploying additional resources.
- **Manpower:**
A minimum of [X] skilled workers, [Y] supervisors, and [Z] laborers shall be deployed.
- **Machinery & Equipment:**
A minimum of [A] roadwork machines, [B] vehicles for material transport, and [C] safety equipment shall be available on-site at all times.
(Note: Specific figures [X, Y, Z, A, B, C] can be inserted as per actual project requirements.)

6.5. Performance and Quality Standards

- The Contractor shall ensure that the deployed resources perform their tasks in accordance with the specified quality standards. This includes meeting the performance benchmarks established in the contract, adhering to timelines, and minimizing disruptions to traffic and public safety.
- The performance of personnel and equipment shall be regularly evaluated to ensure compliance with the contract requirements. Any underperformance must be addressed immediately, and corrective actions must be taken to maintain project timelines.

6.6. Resource Mobilization Plan

- The Contractor shall submit a detailed **Resource Mobilization Plan** at the start of the project, which will include a comprehensive list of all personnel, machinery, and materials to be used, their deployment schedules, and operational procedures. This plan must be reviewed and approved by the Employer before the commencement of work.

National Highways Infra Trust



Special Conditions of Contract

Doc No.: NSPPL/FY25 -26/ RFP
/ Routine Maintenance 02

- Any changes or adjustments to the Resource Mobilization Plan must be submitted in writing to the Employer for review and approval.

6.7. Monitoring and Reporting

- The Contractor shall regularly report on the status of resources deployed, including the manpower count, machinery condition, material availability, and any deviations from the Resource Mobilization Plan. These reports shall be submitted on a weekly/monthly basis as per the Employer's requirements.
- The Contractor shall be responsible for ensuring that all deployed resources comply with environmental regulations, health and safety standards, and the terms of the contract.

6.8. Annexure: Detailed Resource Deployment Plan

For detailed specifications, quantities, and deployment schedules, the Contractor shall refer to **Annexure A: Resource Deployment Plan**, which shall be updated and submitted as required. The Annexure shall outline in detail the specific resources (personnel, machinery, and materials) allocated for each phase of the project, and should be aligned with the approved work schedule.

7. Quality Assurance and Control

7.1. General Obligations

- 7.1.1. The Contractor shall ensure that all road maintenance activities, including but not limited to pothole repairs, crack sealing, shoulder maintenance, drainage maintenance, pavement markings, signage maintenance, and road furniture repairs, are executed strictly in compliance with the approved Quality Assurance Plan (QAP), MoRTH Specifications, IRC Guidelines, and other applicable standards.
- 7.1.2. The Contractor shall be fully responsible for the quality, durability, and long-term performance of all maintenance interventions, and no deviation shall be permitted without prior written approval from the Employer's Representative.
- 7.1.3. No work shall proceed without meeting the prescribed quality benchmarks. Any deviation from quality standards shall require prior written consent.
- 7.1.4. The Contractor shall ensure quality compliance at all stages of maintenance work, including inspections, repairs, renewals, replacements, and reporting.

7.2. Quality Assurance Plan (QAP)

- 7.2.1. Within fourteen (14) days of the Contract Commencement Date, the Contractor shall submit a detailed, project-specific QAP for Employer's approval, covering:
 - Organizational structure and roles of QA/QC personnel.
 - Material and workmanship standards.
 - Detailed Inspection and Test Plan (ITP) covering road surfaces, shoulders, side drains, signage, and safety appurtenances.
 - Sampling and testing frequencies.
 - Preventive maintenance schedules and repair timelines.
 - Immediate corrective action protocols and acceptance criteria.
 - Reporting formats, escalation matrices, and periodicity.

National Highways Infra Trust

 National Highways Infra Trust	Special Conditions of Contract	Doc No.: NSPPL/FY25 -26/ RFP / Routine Maintenance 02

- 7.2.2. The QAP shall be dynamically updated based on Employer's instructions or evolving site requirements and must be strictly adhered to.

7.3. Material Approval and Workmanship Standards

- 7.3.1. All repair materials (e.g., bitumen emulsion, patching mixes, aggregates, crack sealants, thermoplastic paint, retro-reflective sheets, road signs, guardrails) shall be pre-approved by the Employer based on source test certificates, warranty documents, and sample testing.
- 7.3.2. All workmanship, including pothole patching, crack filling, shoulder reinstatement, drainage cleaning, road marking, signage installation, and furniture repair, shall conform strictly to MoRTH and IRC workmanship standards.

7.4. Testing, Field Verification, and Inspections

- 7.4.1. The Contractor shall establish mobile field testing kits or temporary laboratories, and/or tie-up with NABL-accredited labs for routine testing of maintenance works.
- 7.4.2. Mandatory field tests such as core cutting for patch repairs, DCP tests for shoulders, retro-reflectivity tests for signage and markings, and drainage functionality checks shall be conducted at prescribed frequencies.
- 7.4.3. The Contractor shall conduct daily inspections, document findings, and carry out pavement condition surveys (visual/instrumental) at specified intervals.
- 7.4.4. The Employer reserves the right to conduct random inspections, third-party audits, or independent material testing without prior notice. Costs of re-testing due to Contractor's non-compliance shall be borne by the Contractor.

7.5. Inspection and Acceptance Protocols

- 7.5.1. All maintenance works shall undergo structured internal inspections by the Contractor's QA/QC team before offering the works for Employer's verification.
- 7.5.2. Inspection checklists shall include visual assessments, measurements, test results, photographic records, and certification notes.
- 7.5.3. Failure to meet minimum quality standards (such as maximum permissible rutting depth, crack width, pothole size limits, etc.) shall require immediate rectification without additional cost to the Employer.

7.6. Non-Conformance Management

- 7.6.1. The Contractor shall maintain a Non-Conformance Report (NCR) Register and shall immediately record, investigate, and implement corrective actions for any defects or deviations.
- 7.6.2. Weekly summaries of NCRs and corrective actions taken shall be submitted to the Employer.
- 7.6.3. Repeated instances of non-conformance may lead to imposition of financial penalties, suspension of activities, or termination of specific maintenance obligations.

7.7. Defects Rectification and Timelines

- 7.7.1. All defects noticed during inspections or reported by the Employer must be rectified within the following timelines:

	Page 13 of 38	

National Highways Infra Trust

 National Highways Infra Trust	Special Conditions of Contract	Doc No.: NSPPL/FY25 -26/ RFP / Routine Maintenance 02

- Within 24 hours for critical defects affecting traffic safety (e.g., potholes, damaged signage, drainage blockage).
 - Within 7 days for non-critical defects (e.g., faded markings, minor shoulder settlements).
- 7.7.2. Failure to rectify within the stipulated timelines shall attract penalties as per Clause 9 (Performance Penalties) and may lead to further disciplinary actions.

7.8. Documentation and Reporting

- 7.8.1. The Contractor shall maintain comprehensive and updated records, including:
- Daily and weekly inspection reports.
 - Test results and calibration certificates.
 - Defect logs and rectification records.
 - Non-Conformance Reports (NCRs) and corrective action reports.
 - Material source approvals and warranty certificates.
 - Monthly Quality Summary Reports.
- 7.8.2. Reports shall be submitted in both electronic and hard copies, as per the agreed periodicity.
- 7.8.3. Final completion handover shall include all supporting quality documents.

7.9. Continuous Quality Improvement and Training

- 7.9.1. The Contractor shall conduct periodic internal quality reviews (at least quarterly) to assess maintenance outcomes and implement corrective and preventive measures.
- 7.9.2. The Contractor shall organize skill enhancement and quality training programs for maintenance personnel at least once every six (6) months.
- 7.9.3. Adoption of innovative and proven best practices in maintenance management shall be encouraged to enhance service life and performance.

7.10. Penalties for Quality Non-Compliance

- 7.10.1. Penalties shall be imposed for:
- Delay in rectification of defects.
 - Poor workmanship or use of substandard materials.
 - Repeated non-conformances recorded through inspections.
- 7.10.2. Major lapses affecting road safety or public convenience may lead to suspension of work, termination of contract, and/or encashment of performance securities.

7.11. Employer's Oversight and Rights

- 7.11.1. The Employer shall have full rights to:
- Conduct random audits, inspections, and third-party assessments.
 - Direct independent testing at the Contractor's cost if non-compliance is suspected.
 - Require rework, impose penalties, or replace defective sections at the Contractor's risk and cost.

National Highways Infra Trust



Special Conditions of Contract

Doc No.: NSPPL/FY25 -26/ RFP
/ Routine Maintenance 02

Group C: Monitoring, Reporting & Penalty Enforcement

8. Reporting and Documentation

8.1. General Requirements

The Contractor shall maintain comprehensive, accurate, and contemporaneous records of all maintenance operations, inspections, defects identified, rectification measures undertaken, materials utilized, resource deployment, and any other activities pertinent to the execution of Works under this Contract. These records shall form an integral part of the contractual obligations and shall be preserved systematically for inspection, audit, or review by the Employer or the Employer's Engineer at any time during the Contract Period and thereafter for the period mandated under applicable laws or as specified in the Contract.

8.2. Reporting Obligations

The Contractor shall submit reports at intervals defined under the Contract or as otherwise directed by the Employer's Engineer. All reports shall be:

- Submitted in formats pre-approved by the Employer's Engineer.
- Authenticated by the Contractor's authorized representative.
- Comprehensive, accurate, and reflective of the actual site conditions and operations.

The minimum reporting deliverables shall include, but not be limited to, the following:

i. Daily Progress Report (DPR):

Daily records summarizing site activities, manpower and machinery deployment, material usage, weather impacts, and photographic evidence of key operations shall be submitted within 24 hours of the day's end.

ii. Weekly Summary Report:

A consolidated report each week summarizing preventive and corrective maintenance activities, progress against scheduled targets, critical issues encountered, and action plans for unresolved matters.

iii. Monthly Maintenance Compliance Report:

A detailed monthly report outlining completed maintenance tasks, outstanding works, compliance status with Contract specifications and Key Performance Indicators (KPIs), material consumption, inventory status, and observations from internal inspections.

iv. Inspection and Testing Reports:

All field inspection checklists, material test certificates, and laboratory test results conducted in the reporting period shall be compiled, certified, and submitted. Any deviations from the contractual acceptance criteria must be highlighted along with proposed rectification measures.

v. Incident and Accident Reports:

In the event of any accidents, incidents, near-misses, or emergencies impacting the Works, an immediate notification shall be made to the Employer's Engineer, followed

National Highways Infra Trust

 National Highways Infra Trust	Special Conditions of Contract	Doc No.: NSPPL/FY25 -26/ RFP / Routine Maintenance 02

by submission of a comprehensive incident report detailing cause analysis, extent of impact, corrective actions taken, and preventive measures adopted.

vi. Inventory and Material Consumption Report:

Monthly submissions documenting opening stock, material receipts, consumptions, wastages (if any), and balance inventory for critical materials, spares, and consumables.

8.3. Documentation Standards

All records and reports shall:

- Be properly indexed, labeled, and filed in both hard and soft copies.
- Follow the document control procedures stipulated by the Employer's Engineer.
- Remain accessible and retrievable for verification, third-party audits, and statutory inspections.
- Be preserved in a secure Document Management System with appropriate backup and disaster recovery mechanisms.

8.4. Consequences of Non-Compliance

Failure to submit reports in a timely manner, submission of incomplete or inaccurate reports, or any misrepresentation of facts shall constitute a material breach of Contract and shall attract penalties as prescribed under the Performance Penalty clause. The Employer reserves the right to withhold payments, impose liquidated damages, or take other appropriate contractual actions until full compliance is restored.

8.5. Retention of Records

The Contractor shall retain all records, reports, and documentation generated under the Contract for the duration of the Contract Period and for an additional period of two (2) years thereafter, or such longer period as may be prescribed under applicable laws or specified in the Special Conditions of Contract.

8.6. Reporting and Documentation Table

Sr. No.	Type of Report	Contents / Scope	Frequency	Submission Timeline	Remarks
1.	Daily Progress Report (DPR)	Site activities, manpower and machinery deployment, material usage, weather, photos	Daily	Within 24 hours of day end	Mandatory for day-to-day tracking
2.	Weekly Summary Report	Weekly preventive and corrective maintenance summary, issues, and action plans	Weekly (Every Monday)	By next working day	Consolidation of daily reports

National Highways Infra Trust

 National Highways Infra Trust	Special Conditions of Contract	Doc No.: NSPPL/FY25 -26/ RFP / Routine Maintenance 02

Sr. No.	Type of Report	Contents / Scope	Frequency	Submission Timeline	Remarks
3.	Monthly Maintenance Compliance Report	Summary of maintenance works, KPI compliance, pending works, material inventory	Monthly (1st week)	Within 7 days of month-end	Basis for performance evaluation
4.	Inspection and Testing Reports	Field inspections, material tests, laboratory results, deviations, corrective actions	Monthly/As conducted	With monthly report	Must include certified test results
5.	Incident and Accident Report	Accidents, near misses, cause analysis, remedial and preventive measures	Immediate	Within 24 hours of incident	Critical for compliance and safety
6.	Inventory and Material Consumption Report	Stock status, consumption records, wastage, replenishment needs	Monthly	Within 7 days of month-end	For audit and material planning

9. Performance Penalties and Non-Compliance Recovery

The Contractor shall adhere strictly to the terms and conditions laid out in this Contract, ensuring timely completion, quality standards, and compliance with all technical specifications. Failure to comply with the agreed-upon performance parameters, deadlines, or quality standards will attract penalties, as outlined below. These penalties are designed to ensure smooth progress of the project and to safeguard the Employer's interests.

9.1. Penalty for Delay in Execution

If the Contractor fails to complete any part of the work within the stipulated timelines mentioned in the project schedule or as per the agreed milestones, the following penalties shall apply:

- Daily Penalty:**
 A penalty of [X]% of the total value of the delayed work, per day of delay, will be imposed for every day beyond the agreed completion date until the work is completed and accepted by the Employer's Engineer.
- Maximum Penalty Cap:**

National Highways Infra Trust

 National Highways Infra Trust	Special Conditions of Contract	Doc No.: NSPPL/FY25 -26/ RFP / Routine Maintenance 02

The total penalty for delay shall not exceed [Y]% of the total Contract value. Beyond this threshold, the Employer reserves the right to suspend or terminate the Contract as per Clause [X] of the SCC.

9.2. Penalty for Sub-Standard Work

The Contractor shall be responsible for ensuring that all work meets the specifications outlined in the Contract. Any work found to be defective or sub-standard, as per the Employer's Engineer's inspection, will be subject to the following penalties:

- **Rework Penalty:**

In case of defective work, the Contractor must rectify the issues at their own cost. A penalty equivalent to [Z]% of the cost of the defective work will be levied until the rework is completed to the satisfaction of the Employer's Engineer.

- **Material Quality Non-Compliance:**

If the materials used in the maintenance works do not conform to the agreed-upon specifications or approved Quality Assurance Plan (QAP), the Contractor shall bear the cost of replacing such materials. A penalty of [A]% of the value of the non-compliant material will be imposed.

9.3. Penalty for Non-Compliance with Reporting Requirements

As per Clause 8, the Contractor is required to submit regular reports, maintain documentation, and keep records up to date. Failure to adhere to the reporting timelines or submission of incomplete or inaccurate reports shall attract the following penalties:

- **Daily Penalty for Late Reports:**

A penalty of [B]% of the total value of the monthly payment will be levied for each day of delay in submission of reports beyond the prescribed deadline.

9.4. Recovery for Non-Performance or Non-Compliance

In cases where the Contractor fails to meet the quality standards or project milestones repeatedly or fails to rectify non-conformance issues within the prescribed timelines, the Employer reserves the right to recover the cost of non-performance through the following means:

- **Financial Recovery:**

The Employer may deduct a specified percentage from the Contractor's payment to recover the cost of any additional work, rework, or delays caused by non-compliance.

- **Termination for Persistent Non-Compliance:**

If the Contractor's performance continues to fall below the required standards despite repeated warnings and penalties, the Employer may terminate the Contract under Clause [X] of the SCC and recover damages as specified.

9.5. Mitigation of Penalties

The Contractor may submit a written justification for delay or sub-standard work, which will be reviewed by the Employer. In cases of force majeure events or other valid reasons (such as unforeseen technical issues, material shortages, etc.), penalties may be waived or reduced at the sole discretion of the Employer, provided adequate

National Highways Infra Trust

 National Highways Infra Trust	Special Conditions of Contract	Doc No.: NSPPL/FY25 -26/ RFP / Routine Maintenance 02

documentation is provided and the delay or non-compliance is not due to the Contractor's negligence.

9.6. Cumulative Penalties and Escalating Consequences

Penalties imposed for various non-compliances (delays, sub-standard work, reporting lapses, etc.) shall be cumulative. Continuous failure to meet the performance and quality standards may lead to the escalation of penalties and could result in the suspension or termination of the Contract. The Employer reserves the right to enforce stricter penalties if the non-compliance is deemed detrimental to the overall safety, performance, or integrity of the project.

9.7. Payment with Penalties

Any penalties incurred by the Contractor will be deducted from the Contractor's payment or bank guarantee, as applicable. Payments may be withheld until satisfactory compliance is achieved, and penalties are fully accounted for.

9.8. Penalty Matrix Table

Sr. No.	Type of Non-Compliance	Description	Penalty Imposed	Remarks
1	Delay in Execution	Delay in completing any part of the work beyond the stipulated timeline/milestone.	[X]% of delayed work value per day, subject to max [Y]% of Contract Value.	May lead to Contract Suspension/Termination.
2	Sub-Standard Work	Execution of work below specified quality standards requiring rework.	Penalty of [Z]% of the cost of defective work until satisfactory rework is done.	Contractor to rework at own cost.
3	Material Quality Non-Compliance	Usage of non-compliant materials against approved specifications or QAP.	Penalty of [A]% of the value of non-compliant materials.	Material to be replaced at Contractor's cost.
4	Delay in Submission of Reports	Delay in submitting daily, weekly, or monthly reports beyond the prescribed deadlines.	[B]% of monthly invoice value per day of delay.	Reports must meet format and completeness standards.
5	Incomplete or Inaccurate Reporting	Submission of reports that are incomplete, inaccurate, or misrepresent facts.	Same as delay penalty, plus possible withholding of payment.	May trigger further audits.

National Highways Infra Trust

 National Highways Infra Trust	Special Conditions of Contract	Doc No.: NSPPL/FY25 -26/ RFP / Routine Maintenance 02

Sr. No.	Type of Non-Compliance	Description	Penalty Imposed	Remarks
6	Persistent Non-Compliance or Repeated Defects	Repeated failure to meet quality standards or milestones despite warnings.	Financial recovery through deductions; Risk of Contract Termination.	Escalation measures applicable.
7	Incident/Accident Without Immediate Reporting	Failure to report an incident/accident affecting the Works immediately.	Penalty of [C]% of monthly invoice or as decided by Employer.	May attract legal liabilities also.
8	Failure to Maintain Document Management System	Not maintaining proper record-keeping as per Contractual obligations.	Penalty of [D]% of monthly invoice for each month of non-compliance.	Required for audits and statutory compliance.
9	Failure to Mitigate Post-Notice	Ignoring issued warnings without corrective action within prescribed time.	Escalating penalties; Risk of payment hold, suspension, or termination.	Time-bound corrective action mandatory.

Key Notes:

- Penalties are cumulative in nature unless otherwise waived by the Employer.
- Persistent non-performance can lead to stricter action, including Contract Termination and claiming damages.
- Contractor has the right to submit justification for any delay or non-compliance, which may be considered at the sole discretion of the Employer.
- Values like [X], [Y], [Z], [A], [B], [C], [D] are to be finalized as per project-specific conditions.

Group D: Risk and Emergency Management

10. Insurance and Risk Coverage

The Contractor shall, at its own cost, procure and maintain all necessary insurance policies as detailed below, specifically covering the scope, risks, and responsibilities associated with

National Highways Infra Trust

 National Highways Infra Trust	Special Conditions of Contract	Doc No.: NSPPL/FY25 -26/ RFP / Routine Maintenance 02

maintenance works under this Contract. All insurance policies shall be obtained from reputed insurers acceptable to the Employer and kept valid throughout the Contract Period.

10.1. Mandatory Insurances:

- **Workmen's Compensation Insurance:**
To cover all statutory liabilities for death, injury, or occupational diseases to workers engaged in the performance of the Contract.
- **Contractor's All Risk (CAR) Insurance:**
Covering all risks associated with physical damage to the works, temporary works, construction plant, equipment, and third-party property during the execution of maintenance services.
- **Public Liability Insurance:**
Covering claims arising from injury, death, or damage to third parties, including users of the road, adjoining property owners, and public infrastructure impacted by the maintenance works.

10.2. Specialized Insurances for Road Maintenance:

- **Traffic Management Risk Insurance:**
Covering liabilities arising from changes in traffic patterns, accidents, or disruptions caused by the Contractor's temporary traffic diversions or maintenance activities.
- **Roadwork Hazard Insurance:**
Covering accidents, injuries, or damages caused by construction equipment, surface treatments, excavations, or temporary installations during road maintenance activities.
- **Hazardous Material Handling Insurance:**
Covering risks associated with the transport, handling, and disposal of hazardous materials, including waste asphalt, oils, or chemicals generated during maintenance.

10.3. Insurance Documentation:

- Copies of all insurance policies, endorsements, and proof of premium payment shall be submitted to the Employer before commencement of works.
- Contractor shall ensure timely renewal of policies and submit renewed certificates without any lapse in coverage.
- The Employer reserves the right to verify, review, and require improvements to the Contractor's insurance coverage at any time.

10.4. Indemnity and Limitations:

- The Contractor shall indemnify and hold harmless the Employer against all losses, damages, costs, claims, and liabilities arising from the Contractor's failure to comply with insurance requirements, negligence, omissions, or misconduct.
- The insurance coverage shall not limit the Contractor's overall liabilities and obligations under the Contract.
- Any uninsured risks shall remain the sole responsibility of the Contractor.

10.5. Failure to Maintain Insurance:

National Highways Infra Trust



Special Conditions of Contract

Doc No.: NSPPL/FY25 -26/ RFP
/ Routine Maintenance 02

- In case of failure to procure or renew any required insurance, the Employer may, after giving notice, arrange for the same at the Contractor's risk and cost. Such costs, including administrative expenses, shall be recoverable from any dues payable to the Contractor.

11. Emergency Repairs and Distress Protocols

The Contractor shall be responsible for ensuring uninterrupted functionality, safety, and serviceability of the project highway at all times during the Contract period. In the event of any distress, emergency, or sudden deterioration of assets, the Contractor shall initiate immediate and appropriate repair actions without awaiting specific instructions from the Employer.

11.1. Scope of Emergency Repairs:

Emergency Repairs under this Contract shall include, but shall not be limited to:

- Rectification of major potholes, rutting, cracking, or sudden pavement collapses,
- Restoration of damaged shoulders, road furniture, and safety barriers,
- Clearing of obstructions, debris, or spillages affecting the free flow of traffic,
- Repairs to drainage structures, embankments, or retaining walls where stability is compromised,
- Restoration after accidents impacting the carriageway, signage, lighting, or other road assets,
- Immediate stabilization works in case of landslides, subsidence, or water-logging,
- Response to natural calamities such as floods, storms, earthquakes, or fire incidents affecting the road corridor.

The Contractor shall prioritize the safety of road users and prevent the escalation of damage through timely and effective interventions.

11.2. Monitoring and Early Detection:

The Contractor shall establish a comprehensive monitoring mechanism involving:

- Regular patrolling of the road corridor, with increased frequency during adverse weather conditions, festivals, and high-traffic periods,
- Real-time communication protocols for reporting and escalation of observed distress,
- Use of mobile applications, CCTV footage, or drone surveillance (where feasible) for quick assessment.

Any observed or reported distress must be promptly acted upon without awaiting Employer's intervention.

11.3. Mobilization and Response Timelines:

The Contractor shall maintain an emergency response team equipped with necessary manpower, machinery, materials, and communication tools.

- **First Response (Temporary Measures):** Within **2 (two) hours** from the time of incident reporting or detection.

National Highways Infra Trust

 National Highways Infra Trust	Special Conditions of Contract	Doc No.: NSPPL/FY25 -26/ RFP / Routine Maintenance 02

- **Permanent or Semi-Permanent Repairs:** To be commenced within **24 (twenty-four) hours** and completed within the timeframe directed by the Employer depending on the severity of damage.

Failure to initiate timely actions shall attract penalties as per the terms of the Contract.

11.4. Execution of Emergency Works:

- The Contractor shall execute emergency works under safe working conditions, ensuring minimum disruption to the ongoing traffic.
- Proper traffic diversion plans, barricading, warning signage, night lighting, and safety personnel must be deployed during such works.
- Materials utilized for emergency works must comply with relevant MoRTH specifications, IRC guidelines, and Employer's instructions.
- Temporary works shall be properly monitored until permanent restoration is completed.

Where immediate permanent repair is not feasible, temporary stabilization shall be provided to ensure road safety.

11.5. Communication and Reporting:

- The Contractor shall immediately notify the Employer about the incident with details such as nature of distress, preliminary site condition, and immediate actions planned.
- A detailed **Emergency Repair Report** shall be submitted within **48 (forty-eight) hours**, covering:
 - Description of distress observed,
 - Immediate actions undertaken,
 - Materials and methodology adopted,
 - Photographic evidence of before and after conditions,
 - Proposed long-term corrective measures (if applicable).

The Contractor shall maintain a logbook of all emergency incidents and actions taken, which shall be produced during Employer's audits or inspections.

11.6. Cost Responsibility:

- Emergency works arising out of Contractor's negligence, poor maintenance, delayed detection, or non-compliance with preventive maintenance schedules shall be at the sole cost and risk of the Contractor.
- In cases where emergencies arise due to force majeure events (as defined in the Contract), the Employer and Contractor shall mutually discuss modalities of cost reimbursement as per the Contract provisions.

11.7. Penalty for Non-Compliance:

Failure to comply with response timelines, poor quality of emergency repair works, or lack of proper reporting/documentation shall render the Contractor liable for penalties, as detailed in the Penalty Schedule of this Contract. Repeated failure may also result in invocation of Performance Security or Termination of Contract under default clauses.

National Highways Infra Trust



Special Conditions of Contract

Doc No.: NSPPL/FY25 -26/ RFP
/ Routine Maintenance 02

12. Emergency Response Framework

12.1. Objective and Scope

- 12.1.1. The objective of the Emergency Response Framework is to ensure that the Contractor is fully equipped and prepared to respond effectively and promptly to any emergencies or unanticipated events impacting road infrastructure or public safety. This includes accidents, road damage, obstruction, environmental hazards, and any unforeseen circumstances requiring urgent intervention.
- 12.1.2. The scope of this framework covers all aspects of emergency response, including but not limited to mobilization of resources, coordination with relevant authorities, immediate rectification measures, public communication, and documentation of actions taken.

12.2. Emergency Response Time

- 12.2.1. The Contractor shall adhere to the specified Emergency Response Time (ERT) as detailed in the Contract. The ERT shall define the maximum allowable time from the occurrence of an emergency to the initiation of response actions.
- 12.2.2. The Contractor is required to mobilize all necessary resources, including personnel, equipment, and materials, within the stipulated ERT, with a primary focus on minimizing the impact on traffic flow, ensuring public safety, and preventing further damage to infrastructure.
- 12.2.3. Any failure to meet the specified ERT shall result in penalties, as outlined in Clause 9 (Performance Penalties and Non-Compliance Recovery), and may lead to further actions as per the Employer's discretion.

12.3. Resource Mobilization and Coordination

- 12.3.1. The Contractor shall maintain a readily available emergency response team, including supervisors, maintenance staff, and equipment operators, capable of mobilizing swiftly to the incident location upon notification.
- 12.3.2. The Contractor shall coordinate with local authorities, law enforcement, emergency medical services, and other relevant stakeholders as needed to effectively manage the emergency, ensuring public safety and compliance with legal requirements.
- 12.3.3. The Contractor shall have contingency plans in place for specialized emergency scenarios, including road blockages, accidents involving hazardous materials, or severe weather conditions.

12.4. Emergency Repairs and Temporary Measures

- 12.4.1. The Contractor shall, at all times, ensure that appropriate temporary measures are taken immediately to restore road functionality, reduce hazards, and allow for safe passage of vehicles and pedestrians while permanent repairs are arranged.
- 12.4.2. The Contractor shall carry out emergency repairs using materials and techniques that comply with MoRTH, IRC, and relevant engineering standards, ensuring that the quality and durability of emergency works are maintained until permanent restoration is completed.

National Highways Infra Trust

 National Highways Infra Trust	Special Conditions of Contract	Doc No.: NSPPL/FY25 -26/ RFP / Routine Maintenance 02

12.4.3. Detailed reports of emergency repair activities, including the extent of damage, immediate remedial actions taken, and any other relevant details, must be submitted to the Employer/Engineer within 24 hours of completion of the emergency response.

12.5. Documentation and Reporting

12.5.1. The Contractor shall maintain detailed records of all emergency incidents, including the nature of the emergency, response time, personnel and resources deployed, and actions taken. These records must be kept updated and available for review by the Employer.

12.5.2. A post-emergency report shall be submitted to the Employer within 48 hours of the completion of emergency works, documenting the cause of the emergency, actions taken, time elapsed, and any further actions required.

12.5.3. The Contractor shall ensure all emergency activities are well-documented in the Maintenance Activity Logbook (Annexure B), which shall be submitted as part of the regular reporting process.

National Highways Infra Trust

 National Highways Infra Trust	Special Conditions of Contract	Doc No.: NSPPL/FY25 -26/ RFP / Routine Maintenance 02

Group E: Annexures

13. Annexures: List

Annexure – A: SOP for Emergency Repairs

Annexure – B: Maintenance Activity Logbook Format

Annexure – C: KPI Monitoring Template

Annexure – D: Testing Frequency and Acceptance Criteria

National Highways Infra Trust

 National Highways Infra Trust	Special Conditions of Contract	Doc No.: NSPPL/FY25 -26/ RFP / Routine Maintenance 02

Annexure - A: SOP for Emergency Repairs

1. Purpose

This Standard Operating Procedure (SOP) outlines the methodology to be followed by the Contractor in the event of emergency situations on the highway, such as accidents, pavement failure, bridge/culvert damage, or obstruction to traffic, to ensure quick response and restoration in compliance with the provisions of Schedule-F and safety obligations under the TOT Agreement.

2. Definitions

- **Emergency Situation:** Any incident or failure that compromises the safety, usability, or operability of the road and requires immediate remedial action.
- **First Response Time (FRT):** Time from when the incident is reported to when response personnel reach the site.
- **Restoration Time (RT):** Time taken to restore traffic movement to a safe and functional condition.

3. Classification of Emergency

Category	Type of Incident	First Response Time	Restoration Time
A	Major Accident, Structure Collapse, Fire	Within 30 Minutes	Within 4 Hours
B	Pothole >300mm, Surface Failure, Water Logging	Within 60 Minutes	Within 6 Hours
C	Minor Drain Blockage, Signage Knocked Down	Within 90 Minutes	Within 12 Hours

Note: These times are indicative and may be revised based on NHIT guidelines or project geography.

4. Roles & Responsibilities

Stakeholder	Responsibility
Contractor	Deploy emergency crew, restore road safety, submit report within 24 hrs
Employer/NHIT	Provide oversight, review compliance reports, and escalate as needed
Traffic Police	Assist in traffic diversion and public safety during emergency repairs

5. Emergency Response Procedure

5.1. Incident Detection

- Can be reported by patrolling staff, users, or via NHIT's Mobile App / Emergency Helpline.
- Entry to be logged in the *Emergency Incident Register*.

5.2. Alert & Mobilisation

- Supervisor alerts control room and dispatches crew with required materials and signage.
- Control room informs NHIT's Engineer-in-Charge.

5.3. Site Management

	Page 27 of 38	

National Highways Infra Trust

 National Highways Infra Trust	Special Conditions of Contract	Doc No.: NSPPL/FY25 -26/ RFP / Routine Maintenance 02

- Secure area with warning signs, cones, barricades.
- Begin immediate restoration based on severity.
- Take photos (before/after) and real-time updates via digital app.

5.4. Reporting & Closure

- Fill up Emergency Response Report (ERR) and submit within 24 hours.
- Entry into MIS or NHIT portal is mandatory.

6. Emergency Response Protocol

Step	Action	Responsibility	Timeline
1	Incident Detection (by patrol teams, toll staff, police, or public)	Patrol Team / Toll Ops / Traffic Police / Public	Immediate
2	Intimation to Control Room (by first responder via phone, app, or radio)	First Responder	Within 15 minutes of detection
3	Logging of Incident (record details into MIS/emergency log system)	Control Room In-Charge	Immediately after intimation
4	Emergency Crew Mobilization (dispatching response team)	Contractor's Response Team	Within 30 minutes of alert
5	Deployment of Safety Measures (cones, barricades, warning signage, traffic diversions)	Site Safety Officer	Within 45 minutes of alert
6	Repair Work Initiation (assessment + starting work)	Maintenance Engineer	Within 1 hour of alert
7	Completion of Temporary Repair (make road safe for use)	Site Supervisor	Within 4 hours (Max)
8	Completion of Permanent Repair (final restoration)	As per Damage Severity	Within 24–72 hours (to be reviewed by Engineer)
9	Reporting (Incident Log + Photos + Repair Details)	Contractor	Within 24 hours of incident
10	Verification & Closure (final approval from Employer)	Employer's Engineer	Within 2 days of repair completion

Note: In case of force majeure or extreme conditions where response times cannot be met, justification and evidence must be submitted to the Employer within **12 hours**.

7. Minimum On-Call Resources (24x7 Availability)

Resource	Minimum Requirement
Emergency Crew (trained)	At least 2 per shift
Utility Vehicle with beacon	1 per emergency zone
Equipment (bitumen, patching kit, cones, light tower)	As per inventory list

National Highways Infra Trust

 National Highways Infra Trust	Special Conditions of Contract	Doc No.: NSPPL/FY25 -26/ RFP / Routine Maintenance 02

8. Digital Logging and MIS Reporting

- Contractor must log all incidents in **NHIT's prescribed portal/Mobile App** within the **first hour of detection**.
- The log must include:
 - Timestamp & GPS location
 - Type & severity of issue
 - Actions taken & photographic evidence
 - Final restoration status

Failure to log emergency cases on time shall attract penalties.

9. Sample Escalation Matrix

Level	Contact Person	Designation	Contact No.	Email ID
L1	Mr. X	Site Supervisor	+91-98XXXXXXX	X@.
L2	Mr. Y	Project Manager	+91-99XXXXXXX	Y@.
L3	Mr. Z	NHIT Engineer-in-Charge		

This matrix should be customized and displayed at all control rooms and patrolling vehicles.

10. KPI Monitoring for Emergency Repairs

- First Response Time Compliance (%)**
- Restoration Time Compliance (%)**
- Repeat Incident Rate (%)**
- Reporting Timeliness (%)**

These KPIs will be monitored **monthly**, and penalties will apply for non-compliance as per **Clause 9 of SCC**.

National Highways Infra Trust

 National Highways Infra Trust	Special Conditions of Contract	Doc No.: NSPPL/FY25 -26/ RFP / Routine Maintenance 02

Annexure - B: Maintenance Activity Logbook Format

Purpose:

This logbook format serves as a standardized and detailed template for recording all periodic and need-based maintenance activities carried out along the highway corridor. The format is designed to provide a systematic and transparent approach to monitoring, auditing, and evaluating performance against the **Key Performance Indicators (KPIs)** specified in the **Special Conditions of Contract (SCC)**.

1. Logbook Usage Guidelines:

- 1.1. **Responsibility:** The Contractor must maintain the logbook both in **physical** and **digital** formats.
- 1.2. **Frequency of Updates:**
 - Entries must be updated **daily** by the **Site Supervisor** and must be authenticated by the **Maintenance Engineer** for regular review.
 - The **Engineer's Review** should be done **weekly**.
- 1.3. **Record Availability:**
 - The logbook should be made available for inspection by NHIT/NHAI-appointed personnel at any time without prior notice.
- 1.4. **Digital Submission:**
 - Entries must be uploaded to the **NHIT digital platform** (or any designated system) within **24 hours** of completing the task.
 - Each entry must include **GPS tagging** and **time-stamped photos** to ensure traceability and compliance.
- 1.5. **Compliance with KPIs:**
 - All activities recorded in the logbook will be used for performance assessment and compliance verification as per the contract terms, particularly regarding **Penalty Clauses**.

2. Standard Logbook Format (Table)

S. No.	Date	Time of Reporting	Location (Chainage From-To)	Issue Type (Routine / Emergency / Complaint)	Description of Defect / Activity	Source of Detection (Patrol / Toll / Public / Inspection)	Action Taken (Temporary / Permanent Repair)	Time of Action Start	Time of Completion	Manpower Deployed	Machinery Used	Material Used	Site Photos Attached (Y/N)	Verified By (Contractor)	Verified By (Engineer)	Remarks
1	DD-MM-YY	HH:MM	12.400 – 12.600	Routine	Pothole on slow lane near culvert	Patrol Team	Permanent Repair with DBM	09:00 hrs	10:15 hrs	3 Workers, 1 Supervisor	Roller, Bitumen Sprayer	DBM – 0.5 m ³ , Bitumen – 10 kg	Yes	Mr. X	Mr. Y	Satisfactory

3. Detailed Logbook Usage Instructions:

3.1. Issue Type:

- **Routine:** Activities detected during regular patrols or inspections.
- **Emergency:** Activities that require immediate response due to urgent failures, accidents, or hazards.

National Highways Infra Trust

 National Highways Infra Trust	Special Conditions of Contract	Doc No.: NSPPL/FY25 -26/ RFP / Routine Maintenance 02

- **Complaint:** Activities arising from complaints received from toll operators, traffic police, or the public.
- 3.2. Source of Detection:**
 - The source of the issue detection, such as patrols, public complaints, toll operators, or inspection teams.
- 3.3. Action Taken:**
 - **Temporary Repair:** Used when a permanent solution is not immediately possible.
 - **Permanent Repair:** For activities where permanent, durable solutions are applied as per MoRTH and contract standards.
- 3.4. Verification:**
 - Both the **Contractor's Supervisor** and **Employer's Engineer** should verify and sign the logbook entries.
 - Entries must be signed off by the **Supervisor** who is responsible for ensuring the accuracy and authenticity of the maintenance activity.
- 3.5. Site Photos:**
 - **Before, During, and After** photos must be attached with each log entry.
 - These photos serve as proof of work performed and help in audit checks.
- 3.6. Materials and Equipment:**
 - List down all **materials** used (e.g., DBM, bitumen) and **machinery** deployed (e.g., rollers, bitumen sprayers) for each maintenance activity.

4. Maintenance Categories to be Captured:

All activities should be categorized under the following heads to ensure comprehensive documentation:

- **Pavement Maintenance:** Crack sealing, pothole repairs, resurfacing.
- **Shoulder and Slope Maintenance:** Grading, embankment repairs.
- **Road Furniture Maintenance:** Signages, guardrails, bollards, etc.
- **Drainage Maintenance:** Cleaning of drains, culverts, stormwater management systems.
- **Tree & Plantation Maintenance:** Tree cutting, plantation protection, pruning.
- **Emergency Repairs:** Immediate repairs in case of accidents, road blockages, etc.
- **Structure Maintenance:** Minor repairs to culverts, minor bridges, retaining walls.
- **Cleaning Activities:** Litter removal, carcass removal, etc.

5. Digital Upload Requirements:

- **Timeliness:** All entries must be uploaded within **24 hours** of completion.
- **GPS Tagging:** Every logbook entry must include **GPS coordinates**.
- **Time-Stamped Photos:** Photos of the work done, with time stamps for verification.

Any delay or manipulation in logging the data will result in penalties as per **Clause 9 of the SCC**.

6. Submission & Record-Keeping:

- **Daily Updates:** All records should be submitted by **6:00 PM** to the designated engineer.
- **Weekly Compilation:** The contractor should compile all data on a weekly basis and share it in **Excel** or **PDF** format, along with photographs.

National Highways Infra Trust

 National Highways Infra Trust	Special Conditions of Contract	Doc No.: NSPPL/FY25 -26/ RFP / Routine Maintenance 02

- **Physical Logbooks:** Physical logbooks should be maintained and preserved for a minimum of **6 months** for inspection and auditing purposes.

Note:

This Maintenance Activity Logbook is a **critical tool** for monitoring contractor performance and ensuring compliance with contractual obligations. Any delays or discrepancies in reporting may lead to **non-compliance penalties**, as outlined in **Clause 9 of the SCC**.

National Highways Infra Trust

 National Highways Infra Trust	Special Conditions of Contract	Doc No.: NSPPL/FY25 -26/ RFP / Routine Maintenance 02

Annexure - C: KPI Monitoring Template

Purpose:

This template is designed to monitor and assess the performance of maintenance activities on the highway corridor. It tracks the Key Performance Indicators (KPIs) defined in the contract, providing a structured approach to ensure compliance with the **Special Conditions of Contract (SCC)**. Regular monitoring and reporting of KPIs will help identify areas requiring improvement and ensure timely corrective actions.

1. KPI Overview:

The **Key Performance Indicators (KPIs)** are designed to evaluate the quality, timeliness, and efficiency of the contractor's maintenance activities. The following categories are used for KPI tracking:

- Pavement Quality
- Safety & Compliance
- Timeliness of Repairs
- Maintenance of Road Furniture
- Customer Satisfaction
- Response to Emergencies

Each KPI will be measured on a defined scale (e.g., 0 to 100%) and should be assessed on a **monthly** or **quarterly** basis, depending on the project requirements.

2. KPI Monitoring Table

S. N o.	KPI Category	KPI Description	Target/Standard	Measurement Method	Frequency of Assessment	Actual Performance	Variance (±)	Remarks/Observations
1	Pavement Quality	Percentage of potholes repaired within the specified timeframe	95% completed within 4 hours	Site Inspection, Logbook Entry	Monthly	90%	-5%	Delayed repairs due to weather conditions.
2	Safety & Compliance	Compliance with safety protocols (e.g., road	100% compliance	Site Inspection, Safety Audits	Weekly	100%	0%	No safety violations reported.

National Highways Infra Trust

 National Highways Infra Trust	Special Conditions of Contract	Doc No.: NSPPL/FY25 -26/ RFP / Routine Maintenance 02

S. No.	KPI Category	KPI Description	Target/Standard	Measurement Method	Frequency of Assessment	Actual Performance	Variance (±)	Remarks/Observations
		signs, barriers)						
3	Timeliness of Repairs	Percentage of repairs completed within the planned timeline	98% timely completion	Logbook , Contractor's Report	Monthly	95%	-3%	Minor delay in some emergency repairs.
4	Road Furniture Maintenance	Maintenance of road signs, guardrails, and barriers	100% installed & maintained	Site Inspection, Logbook Entry	Monthly	100%	0%	No issues.
5	Customer Satisfaction	Feedback from road users on cleanliness and maintenance	90% positive feedback	Surveys, Toll Operator Reports	Quarterly	85%	-5%	Complaints about cleanliness during rainy season.
6	Response to Emergencies	Percentage of emergency repairs initiated within the timeline	100% within 30 minutes	Incident Report, Logbook Entry	Monthly	95%	-5%	Delayed response during peak traffic hours.

National Highways Infra Trust

 National Highways Infra Trust	Special Conditions of Contract	Doc No.: NSPPL/FY25 -26/ RFP / Routine Maintenance 02

3. KPI Descriptions & Targets:

3.1. Pavement Quality:

- **KPI Description:** Measures the efficiency of repairing pavement defects such as potholes, cracks, and depressions.
- **Target:** 95% of potholes and cracks must be repaired within the specified timeframe (4 hours for minor repairs).
- **Frequency:** Monthly

3.2. Safety & Compliance:

- **KPI Description:** Assesses the contractor's adherence to safety protocols including installation and maintenance of road signs, barriers, and reflective paint.
- **Target:** 100% compliance with safety standards.
- **Frequency:** Weekly

3.3. Timeliness of Repairs:

- **KPI Description:** Evaluates the contractor's ability to complete maintenance tasks within the planned timeframe.
- **Target:** 98% of maintenance activities should be completed on schedule.
- **Frequency:** Monthly

3.4. Road Furniture Maintenance:

- **KPI Description:** Assesses the upkeep of road furniture such as traffic signs, guardrails, and bollards.
- **Target:** 100% of road furniture should be properly maintained and functional at all times.
- **Frequency:** Monthly

3.5. Customer Satisfaction:

- **KPI Description:** Measures the satisfaction level of road users regarding the condition of the road and its surroundings.
- **Target:** At least 90% of feedback should be positive.
- **Frequency:** Quarterly

3.6. Response to Emergencies:

- **KPI Description:** Monitors the contractor's response to emergency situations like accidents, road blockages, or major road damage.
- **Target:** Emergency repairs should be initiated within 30 minutes.
- **Frequency:** Monthly

4. Monitoring & Reporting:

4.1. Frequency of Assessment:

- **Monthly:** KPIs related to timeliness, pavement quality, and response to emergencies.
- **Weekly:** KPIs related to safety and compliance.
- **Quarterly:** KPIs related to customer satisfaction.

4.2. Measurement Method:

Each KPI will be measured using a combination of **site inspections, logbook entries, incident reports, and feedback surveys**. The **Contractor** must submit the **KPI report** on a monthly/quarterly basis for review.

4.3. Variance Analysis:

National Highways Infra Trust

 National Highways Infra Trust	Special Conditions of Contract	Doc No.: NSPPL/FY25 -26/ RFP / Routine Maintenance 02

- Any performance below the target (variance) should be recorded in the **Variance (±)** column.
- The **Contractor** must provide a justification and action plan for improving performance in areas where the variance exceeds 5%.

5. Final Evaluation and Corrective Action:

- 5.1. Quarterly Evaluation:** At the end of each quarter, the **Employer's Engineer** will evaluate the overall KPI performance. If any KPI falls below the threshold (e.g., less than 90%), corrective actions will be required.
- 5.2. Corrective Actions:** The contractor must submit a detailed corrective action plan within **7 days** of receiving the evaluation report.

6. Submission & Record-Keeping:

- 6.1. Monthly Reports:** The Contractor must submit the completed KPI Monitoring Template along with the weekly maintenance logs and incident reports to the Employer's Engineer.
- 6.2. Record Preservation:** All performance data must be preserved for a minimum of **6 months** and made available for audit at any time.

Note:

This **KPI Monitoring Template** will help in assessing the performance of maintenance activities and identifying areas for improvement. It serves as a critical tool for **performance-based contract management** and ensures the contractor meets all contractual obligations and service standards.

National Highways Infra Trust

 National Highways Infra Trust	Special Conditions of Contract	Doc No.: NSPPL/FY25 -26/ RFP / Routine Maintenance 02

Annexure – D - Testing Frequency and Acceptance Criteria

(Specific to Road Maintenance Works)

Sr. No.	Activity	Test / Inspection	Testing Frequency	Acceptance Criteria
1	Pothole Repair	Core cutting for patch thickness and compaction check	10% of patches or minimum 1 test per 200 sqm	Thickness $\pm 10\%$ of design; minimum 95% laboratory compaction
2	Crack Sealing	Visual inspection and sealant adhesion pull-out test (as applicable)	5% of total sealed length	No unsealed cracks; firm adhesion; no leakage on water sprinkling
3	Shoulder Maintenance	DCP (Dynamic Cone Penetrometer) Test	1 test per 500 sqm or minimum 1 test per km	Minimum CBR 8% or as specified in tender documents
4	Road Markings (Thermoplastic Paint)	Retro-Reflectivity Test (Handheld Reflectometer)	1 test per 500 m length	Minimum 250 mcd/lux/sq.m after application
5	Signage (New/Replacement)	Visual Inspection + Retro-Reflectivity Test (where applicable)	10% of installed signs per month	No peeling/damage; Retro-reflectivity >100 cd/lux/sq.m (white), >70 (yellow), >30 (red)
6	Drainage (Side Drains, Culverts)	Visual and Functional Inspection (flow of water)	Monthly during monsoon; Quarterly otherwise	Free from obstruction; no ponding; positive drainage flow confirmed
7	Road Furniture (Guardrails, Delineators)	Visual Inspection and Physical Stability Check	Monthly	Proper alignment, no missing/damaged parts, firmly fixed to ground
8	Pavement Surface Condition	Visual Survey (Cracks, Rutting, Potholes)	Monthly and after each major rainfall event	Crack width <3 mm tolerated; no pothole >50 mm deep permissible

14. Notes:

- All field equipment (DCP equipment, retro-reflectometers, core cutters, etc.) must be properly calibrated with valid calibration certificates.
- In case of any test failure, the concerned maintenance work shall be rectified immediately and re-tested at Contractor's own cost.
- Additional tests may be ordered by the Employer at any time depending on site conditions and requirements.

National Highways Infra Trust

 National Highways Infra Trust	Special Conditions of Contract	Doc No.: NSPPL/FY25 -26/ RFP / Routine Maintenance 02

Annexure A3

List of Approved Makes

National Highways Infra Trust

 National Highways Infra Trust	Annexure A3 – List of Approved Makes	Doc No: NSPPL/FY 2025-26/ RFP/Projects/PPEs and CPEs

List of Approved Makes		
S. No	Items Description	Name of Approved Suppliers/Vendors
1	Cement	Ultratech Cement Ltd
		Ambuja Cement- Holcim
		J K Super/Laxmi
		Wonder
		Shree Cement
		Birla/Mangalam Cement
		ACC Ltd
2	Reinforcement Steel	1. SAIL
		2. TATA Steel
		3. Rastriya Ispat Nigam Ltd [RINL]
		4. Jindal Steel Power Ltd
		5. JSW Steel Ltd (Including former JSW Ispat/Ispat industries Ltd)
3	Plates	Essar Steel Limited
		SAIL
		Jindal Steel & Power Limited
		JSW Steel Ltd (Including former JSW Ispat/Ispat industries Ltd)
		RINL
		Uttam Galva Steel
		Bhushan Steel & Power
		Arcelor & Mittal
4	Structural Steel	Tata Steel
		SAIL
		RINL
		Jindal Steel Power Ltd
5	Bitumen (VG 30/ VG 40)	1. HPCL
		2. IOCL
		3. BPCL
		4. MRPL
		5. Reliance
6	Emulsion (RS & SS)	1. Hincol
		2. Tiki Tar Shell India Ltd.
		3. BPCL
		4. IOCL
7	Concrete Admixtures	1. FOSROC
		2. Sika
		3. BASF
		4. Dr. Fixit
8	AC Pipes	Local vendors complying IS requirement
9	PVC/HDPE Pipes	FIP
		Astral

National Highways Infra Trust

 National Highways Infra Trust	Annexure A3 – List of Approved Makes	Doc No: NSPPL/FY 2025-26/ RFP/Projects/PPEs and CPEs

List of Approved Makes		
S. No	Items Description	Name of Approved Suppliers/Vendors
		Finolex
		Prince
		Supreme Industries Ltd
		Kissan Irrigation Ltd.
		Jain Irrigation

List of Approved Makes		
S. No	Items Description	Name of Approved Suppliers/Vendors
10	High Tensile Steel strands	1. Usha Martin 2. TATA 3. Kataria
11	Sealant and sealant Primer for PQC	1. FOSROC 2. Sika 3. BASF 4. Dr. Fixit
12	Curing Compound	1. FOSROC 2. Sika 3. BASF 4. Dr. Fixit
13	Separation Membrane (LDPE)	1. Vishakha Polyfab 2. D.P. Wires
14	Hume Pipe	Local vendors complying IS requirement
15	Paver Blocks	Local vendors complying IS requirement
16	Drainage Spout	Local vendors complying IS requirement
17	Sheathing Pipes	1. Tirupati Plastomatics Private Limited 2. Usha Martin 3. Dynamic 4. Kataria
18	Expansion joints (Modular/Strip seal)	1. Dynamic Prestress(I) Pvt Ltd, Navi Mumbai 2. Maurer - Sanfield India Limited 3. Mageba Bridge Products Pvt. Ltd. Kolkata
19	Bearings	
19.01	Elastomeric bearing	1. Dynamic Prestress(I) Pvt Ltd, Navi Mumbai 2. Maurer - Sanfield India Limited 3. Mageba Bridge Products Pvt. Ltd. Kolkata
19.02	POT-PTFE Bearings	1. Dynamic Prestress(I) Pvt Ltd, Navi Mumbai 2. Maurer - Sanfield India Limited 3. Mageba Bridge Products Pvt. Ltd. Kolkata
20	Re Wall: Panels with all accessories like Geo Grid Materials, GI Clamp, etc	1. Maccaferri 2. Techfab India 3. Strata Geosystems 4. Reinforced Earth India Pvt. Ltd 5. Geosys India Infrastructure Pvt. Ltd.

National Highways Infra Trust

 National Highways Infra Trust	Annexure A3 – List of Approved Makes	Doc No: NSPPL/FY 2025-26/ RFP/Projects/PPEs and CPEs

List of Approved Makes		
S. No	Items Description	Name of Approved Suppliers/Vendors
21	Geocomposite Material for Filter Media	1. Maccaferri 2. Strata Geosystems 3. Techfab India
22	Traffic Signs, Marking and other Appurtenances:	
22.01	Retro Reflective Tapes for Signages	Any supplier with "3M" Reflective sheet
22.02	Delineators (Roadway Indicators)	Any supplier with "3M" Reflective sheet
22.03	Reflective pavement markers (road Studs)	Any supplier with "3M" Reflective sheet
22.04	Solar blinkers	Any supplier with "3M" Reflective sheet
22.05	Solar studs with red flashes	Any supplier with "3M" Reflective sheet

List of Approved Makes		
S. No	Items Description	Name of Approved Suppliers/Vendors
23	Highways & toll Illumination & Electrical works	
23.01	High mast	Bajaj/ Philips/ Crompton/ Valmont (upto 70M)/ Trans rail Lighting (up to 30M)/ Utkal (upto 30 M) Sigma Search light (upto 30M)
23.02	Pole with Single Arm	For GI Poles - Bajaj/ Ridhdhi Poles/ Zenith Poles/ Subham Poles/ Aster Teleservices
23.03	Median Lighting, Double Arm	For GI Poles - Bajaj/ Ridhdhi Poles/ Zenith Poles/ Subham Poles/ Aster Teleservices
23.04	Light inside/ under the Structure (i.e. VUP, PUP, Flyover, Toll Plaza canopy etc.)	Wipro/ CGL/ Philips/Bajaj/ GE/ Osram/Havells/ Sigma search light
23.05	HT Cable	Polycab/KEI / Ravin Cables/ Universal Cable/ Sterlite/ Gupta Power/ CCI/ Torrent Power/ Finolex /RPG
23.06	LT Cable	Polycab/KEI / Ravin Cables/ Universal Cable/ Torrent/Nicco/ Finolex /RPG/Havells/Cords/Thermos/Delton/Suyog
23.07	LT Panels	BCH/ Siemens/Schneider/ ABB/ L&T / C&S/ Manish Engineering, Mumbai / Akshar Electric. Baroda /Maktel, Vadodara/ Risha Control, Delhi/ Bharat Engineers, Vadodara/ Vidhyut Control, Ghaziabad/ Pyrotech Electronics, Udaipur/Milestone, Rudrapur I Unilec Engineer,Gurgaon/ Electro Control svstem, Noida

National Highways Infra Trust

 National Highways Infra Trust	Annexure A3 – List of Approved Makes	Doc No: NSPPL/FY 2025-26/ RFP/Projects/PPEs and CPEs

List of Approved Makes		
S. No	Items Description	Name of Approved Suppliers/Vendors
23.08	Junction Boxes	Sintex/Hensel
23.09	Cabel Termination	3M/Yamuna/Raychem/Gala shrinkfit
23.1	Cable Glands	Comet/VBI/Dowells/HMI/Sunil & Co/ Arup Engg/Quality Precision
23.11	Conduit	M. Chandra/Supreme/Precision/BEC Industries/ Elmech India
24	Pavement marking (Hot applied thermoplastic paint)	1. DG group construction, Pune 2. Kataline group, Mumbai 3. Asian Paint, Mumbai 4. Automark Industries 5. Berger
25	Chequered Tiles (25mm thk)	Local vendors complying IS requirement
26	ATMS & Toll Equipment's	1. Efkon, Mumbai 2. Metro, Delhi 3. Rajdeep, MP
27	Metal Beam Crash Barrier	1. Safety First 2. AARNEEL Technocraft Private Limited 3. Vinfab Engineers India Limited 4. GR R Infra Projects Ltd 5. Utkarsh Tubes & Pipes 6. Jindal (india) Limited 7. HI-TECH PIPES LIMITED 8. Prakash Asphalting and Toll Highways India Limited

National Highways Infra Trust

 National Highways Infra Trust	Annexure A3 – List of Approved Makes	Doc No: NSPPL/FY 2025-26/ RFP/Projects/PPEs and CPEs

List of Approved Makes		
S. No	Items Description	Name of Approved Suppliers/Vendors
28	Static Weigh Bridge	RICELAKE WEIGHING SYSTEM
		AVERY INDIA LTD
		ESSAE DIGITRONICS PVT. LTD.
29	Weigh In Motion	1. Efkon, Mumbai 2. Metro, Delhi 3. Rajdeep, MP`
30	Aluminium Section	Hindalco
		BALCO
		NALCO
31	Bajri/Frosted/Wired Glass/ Clear Float Glass(5mm Thick) for Doors, windows,	saint Gobain
		Asahi Float
		Modiguard
32	Ceramic/ Vitrified Tiles	Somany Ceramics Limited
		Nitco Tiles
		Kajaria Ceramics
		Johnson Tiles
		Asian Granito India Ltd.
33	Paints	Jotun
		Asian
		Grandpolycoat
		Nerolac
		Berger
34	Sanitary Fittings	Parryware
		Jaquar
		Hindware
		Cera
		Somany
35	ACP Panels	Eurobond industries
		Alcan Composites India
		Aludecor Lamination
36	Cement Board	SHERA cement board by Mahapant fibre cement
		AEROCON C board from HIL
37	Mortised Locks & Door Accessories	Assa Abloy India Pvt. Ltd (Yale)
		Everiet
		Godrej & Boyce Manufacturing Company Limited
		Link Group of Industries
		Europa
38	Pipes-MS Tube & Pipes (Galvanized)(IS 1239/IS 3589)	Tata Steel
		Indus
		Jindal

National Highways Infra Trust

 National Highways Infra Trust	Annexure A3 – List of Approved Makes	Doc No: NSPPL/FY 2025-26/ RFP/Projects/PPEs and CPEs

		Advance Steel Tubes Ltd.
		PS Steel tubes Ltd
39	Bituminous Paint	Shalimar
		STP
		Tiki Tar Industries

List of Approved Makes		
S. No	Items Description	Name of Approved Suppliers/Vendors
40	Gypsum Board False Ceiling/Partition Wall/ Fireproof Partition	Saint Gobain Gyproc India Ltd.
		Borai Gypsum India Pvt. Ltd.
		Gypsonite
41	Fasteners for Structural Steel	Nexo Fasteners
		Lakshmi precision Screws Ltd.
		Precision Taps & dies pvt. Ltd.
		Bharti
		Deepak fasteners,
42	Structural Hollow Steel Sections (Square & Rectangular)	Sundaram fasteners Ltd
		Vinay Wires & Poly products (P) limited - (VWPPL)
		Hi Tech Pipes, Limited, TISCO
43	Structural Tubular Sections	Riddhi Steel & Tube Limited
		TISCO
		Jindal Steel
		SAIL
		Welspun
		Maharashtra Seamless
		Surya Roshni
		Ratnamani
		PSL Industries
44	RBT/CONCERTINA COIL/BARBED WIRE	Zonate Wire Industries
		Gurukrupa Wire Netting Industries
		A 1 Fence Products Company Pvt. Ltd.
		Sai Wire
		Parmeshwar Wire Products

For Road Safety/PPE/CPE Items:

S. No.	Item Description	Make/ Brand/ Confirming Standard
1	Road Barrier (Interlocking Mechanism) Length: 2000 MM (2 Meter Barricade)	Nilkamal, Dark Eye, BDI, Aktion, Frontier

National Highways Infra Trust

 National Highways Infra Trust	Annexure A3 – List of Approved Makes	Doc No: NSPPL/FY 2025-26/ RFP/Projects/PPEs and CPEs

	Material – UV stabilized, virgin polyethylene Minimum weight – 12 KG	
2	Traffic Cones 750 mm height with heavy injection moulded base. Material – UV stabilized virgin polyethylene. Minimum weight – 4 KG	Nilkamal, Dark Eye, BDI, Aktion, Frontier
3	Caution Tape (Double tube, with NSPPL logo) 1.5 millimetres thick, 2.5 inches width. Roll length 500 meters	As per Industry standard
4	Polypropylene –Rope Dia – 6 mm, (Unit – Mtr.)	As per Industry standard
5	Safety Shoe (Staff) Light Weight Black, Low Ankle, Double Density, Anti slip, Direct Injected PU Sole.	Meets IS 15298: 2016 Part II
6	Safety Shoe (Workmen) Light Weight Black, Low Ankle, Single Density, Anti slip, Direct Injected PU / PVC Sole.	Meets IS 15298: 2016 Part II
7	Gumboot (Workmen) Industrial and Protective Rubber Knee and Ankle Boots	IS 5557 (2004)
8	Safety Jacket (Staff Green) Fluorescent Jacket with Chain on 130 GSM Material – Poly Cotton, With NSPPL Logo	As per Industry standard
9	Safety Jacket (Workmen Orange) Fluorescent Jacket with 2 side open Orange 100 GSM	As per Industry standard

National Highways Infra Trust

 National Highways Infra Trust	Annexure A3 – List of Approved Makes	Doc No: NSPPL/FY 2025-26/ RFP/Projects/PPEs and CPEs

	Material - Poly Cotton, With NSPPL Logo	
10	Safety Helmet with Chin strap (Staff White) White Helmet with NSPPL Logo	IS Marked 2925
11	Safety Helmet with Chin strap (Staff Green) Green Helmet with NSPPL Logo	IS Marked 2925
12	Safety Helmet with Chin strap (Workmen Yellow) Yellow Helmet with NSPPL Logo	IS Marked 2925
13	Leather Hand Gloves	IS 6994-1 (1973)
14	Cotton Dotted Hand Glove	IS 6994-1 (1973): safety gloves, Part 1: Leather and cotton gloves
15	Electrical Safety Hand Gloves	IS 4770 (1991): Rubber Gloves – Electrical Purposes
16	One side adhesive - Reflective Tape Color – White, Red and Yellow (2-inch Width) Roll length 50 meters	As per Industry standard
17	Safety Harness (Full Body Harness Safety Belt with 2 Meter Restraint Twisted Rope Double Lanyard)	Conforming to IS 3521
18	Rechargeable LED Road Traffic Safety Baton Light Rechargeable LED Road Traffic Safety Baton Light with 2 Flashing Modes (Red & Green) Minimum lens length – 10 inches Minimum Life Span- 8,000 hours	As per Industry standard

National Highways Infra Trust

 National Highways Infra Trust	Annexure A3 – List of Approved Makes	Doc No: NSPPL/FY 2025-26/ RFP/Projects/PPEs and CPEs

19	Wall Mounted First Aid Box (Empty) Material – Steel Colour: Red & White, Size: 11 Inch * 3 Inch * 13 Inch (W x D x H)	As per Industry standard
20	Wall Mounted Suggestion Box Material – Steel Size – 11 Inch * 3 Inch * 12.5 Inch (W x D x H)	As per Industry standard
21	ABC Type Fire Extinguisher (2 Kg) Mild steel sheet (Thickness – 1.5 mm)	IS 15683 Brands (Any) – Ceasefire Safer Safex Minimax Kanex Usha
22	ABC Type Fire Extinguisher (5 / 6 Kg) Mild steel sheet (Thickness – 1.5 mm)	IS 15683 Brands (Any) – Ceasefire Safer Safex Minimax Kanex Usha
23	CO2 Type Fire Extinguisher – Stored Pressure (4.5 Kg) Wheeled Carriage	IS2878:2004 Brands (Any) – Ceasefire Safer Safex Minimax Kanex Usha
24	Fire Stand (4 Bucket Hook) Material – Steel Color – Bright red Size – Height 3.5 FT, 3FT wide Zinc chromate prima and two coats of enamel paint	As per Industry standard
25	Fire Bucket (Sand Fillable – MS – Indian) 09 KG	IS 2546 (1974/2005)

National Highways Infra Trust

 National Highways Infra Trust	Annexure A3 – List of Approved Makes	Doc No: NSPPL/FY 2025-26/ RFP/Projects/PPEs and CPEs

	Color - Bright red Zinc chromate prima and two coats of enamel paint	
26	Solar Blinker Solar Blinker mountable on the traffic cone / barricading boards Type- Without Hook/Hook	As per Industry standard
27	Electrical Rubber Mat Supply of Electrical Insulation rubber mat as per IS 15652 (1 m X 10 m Long) 3mm Thickness, Class-C, for all Toll Plaza's Electrical Pannel room	IS 15652

Annexure A4 – Utility shifting guidelines for safety, compliance, and timely execution.

National Highways Infra Trust

 National Highways Infra Trust	Utility shifting guidelines for safety, compliance, and timely execution.	Doc No.: NSPPL/FY25-26/ RFP/Routine Maintenance 02

NOT APPLICABLE

Annexure A5- EHS Responsibilities and Requirements – Work on Live Road

1. General

1.1. Personal Protective Equipment & Safety Appliances

The Contractor / Agency shall provide all the PPE (Personal Protective Equipment) and safety appliances required to carry out the job to all the workmen at its own cost and expenses.

1.2. PTW System (Wherever applicable, Sole discretion of – NHIT

The Contractor / Agency shall adhere to all the provisions of EHS requirements. In case of non-compliance or continuous failure in the implementation of any of EHS provisions. NHIT may impose stoppage of work without any cost or time implications /or impose a suitable penalty for non-compliance.

1.3. EHS violation Penalty List in INR

1.3.1. Non usage of PPEs – 1000/-

1.3.2. Violation of Barricading Requirements 2,000/-

1.3.3. Caution boards/signs not displayed.1000/-

1.3.4. Work without PTW system 1000/- (EPC, O&M and Work on Live Road)

1.3.5. Usage tools & tackles without valid third-party certification 2000/-

1.3.6. Deployment and usage of cranes and equipment without valid third-party certification 5000/-

1.3.7. Main carriage way blockage without prior permission and PTW 5,000/-

1.3.8. Failure to deploy a shadow vehicle: ₹2,000 per instance. However, the requirement for a shadow vehicle may be waived at the sole discretion of the EHS Manager, depending on the duration of the activity and the severity of the hazard.

1.3.9. Transportation of manpower using makeshift arrangements or a shadow vehicle: ₹2,000 per instance / per person.

1.3.10. Any other unsafe act and condition 2000/-

Remarks: Fines & Penalties shall be decided & revised by NHIT project manager. Fines & Penalties amount will be deducted from Contractor / Agency payment. Above penalties are per violation per occasion basis.

Repeated EHS violations will result in escalating disciplinary measures. A third occurrence of the same violation may lead to temporary suspension, while a fifth recurrence may result in permanent contract termination.

2. Method Statement & HIRA (Wherever applicable, Sole discretion of NHIT. The Contractor / Agency shall submit a detailed Work method statement and Hazard Identification & Risk Assessment (HIRA) for review and approval before commencing work.

3. Work on Live Road (Wherever applicable, Sole discretion of NHIT

3.1. Work Zone – Contractor / Agency shall create and maintain the Traffic control zones as per Section 4 of IRC SP 55 2014 – Advance warning zone, Approach transition zone, Activity zone, Terminal transition zone, Work zone end, ref figure (a) attached as

annexture.

- 3.1.1. Provide MS board with "Arrow marking & Work in progress" display @ 100 meters ahead of the work zone and fix red flags over it for good visibility.
- 3.1.2. Ensure to provide LED chevron or blinker in case of fog time or working during inadequate illumination.
- 3.1.3. Display sign boards such as Go Slow, Speed Limit etc.
- 3.1.4. Deploy flag man along with Red & Green flags with a whistle or virtual flagman to be placed for better visibility and a risk-free approach.
- 3.1.5. Contractor / Agency should ensure sufficient manpower to provide the safety arrangement on live carriage way.
- 3.1.6. MS board with display "Men at Work" (900 mm) & Arrow marking should be placed on the live carriageway in particular lane at least 500 m ahead of working place.

4. ISO 14001 and ISO 45001 Requirement


The Contractors and Agencies are encouraged to comply with the requirements of ISO 14001 and ISO 45001.

5. Environment

General – The Contractor/Agency shall be responsible for the storage and disposal of any waste generated as a result of its operations and comply with the respective state / central pollution control board regulations.

Routine maintenance/Initial improvement works – The Contractor/Agency shall obtain Consent to Establish (CTE) and Consent to Operate (CTO) at its own cost and expenses from the respective State Pollution Control Board and comply with the Hazardous and Other Wastes (Management and Transboundary Movement) Rules, 2016.

Annexture – figure (a)



Standard Operating Procedure

“Safety Measures for Working on Live Road”

(Procedure No. EHS/SOP/031 / R1)

1. INTRODUCTION

The Standard Operating Procedure (“SOP”) shall form minimum standards to be achieved to mitigate the risk/ impact involved in the road diversion and O&M operations across all project sites.

2. SCOPE

This SOP – ‘Safety Measures for Working on Live Road’ is applicable to National Highways Infra Trust (“NHIT”) applicable entity (ies) means the legal entity (ies), under the Trust, which holds the Concession (s) granted by the Authority and includes all such asset (s) forming part of the Concession.

3. APPLICABILITY

The SOP is applicable for all the activities to be performed on live road including service road. i.e. – Routine maintenance, Initial Improvement work and any other non-routine activity on live road.

4. PURPOSE


The purpose of the SOP is to minimize the hazards and risks in traffic diversion and smoothness of traffic on the National Highways in O&M and improvement works.

5. REFERENCE

- a.** IRC: SP: 55 -2014- Guidelines on Traffic Management in Work Zones.
- b.** IRC: 35 – 2015 Code of Practice for Road Markings
- c.** IRC 67: 2022 Code of Practice for Road Signs
- d.** IRC: SP: 84-2019- Manual of Specifications and Standards for Four Laning of Highways
- e.** The Building and Other Construction Workers’(Regulation of Employment and conditions of service) Act, 1996
- f.** Motor Vehicle Act,1948

6. TRAFFIC DIVERSION PLAN AND PROCESSES:

Requirement Of Diversion and Barricading for Working on Live Road: Prior to starting the works, a traffic diversion plan confirming IRC SP 35: 1997, IRC SP 55: 2014 and IRC SP 67: 2022 shall be prepared & followed once approved. Sketch of a diversion plan as sample given below.



6.1 Before Start of Work or during execution:

The respective contractor is responsible for preparing the Traffic Management Plan (TMP). The Maintenance Team (Manager/Engineer – NHIT) is responsible for ensuring that the TMP is prepared and implemented as specified in the guidelines, with all sign boards and barricades.

- The plan must be approved by the respective authority or independent engineer, as applicable. In case of non-compliances, the plan must be revised and resubmitted for approval.
- Once approval is received, the plan must be implemented on the ground, and work can then be started accordingly.
- During Execution, the traffic management arrangements must be checked on the ground as per the IRC SP 35: 2015, IRC SP 55: 2014, and IRC SP 67: 2022.

6.2 Partially Completed Section:

- In the case of staged construction scenario, partially completed sections are opened for traffic operations. Ensure the TMPs must be prepared before opening the section for traffic to indicate temporary markings and temporary signage.
- Channelizing safety devices (Rope light, Blinkers) shall be placed for identification of path in the nighttime.

7. ROAD DIVERSION

7.1 Diversion extending beyond the shift / days

7.1.1 Full Lane closure for Road Work

The following safety guidelines to be followed while providing road diversion:

- a.** Diversions should be done as per the specifications mentioned in the approved plan.
- b.** Diversion pavements should be in good condition with no potholes. Rectify any damaged road or potholes. Ensure the shoulder of the service road is in proper condition to cater to the MCW traffic.
- c.** Diversion boards should be aligned with no gaps and managed nicely for better presentation.
- d.** A minimum of two diversion boards with blinkers and retro-reflective tape should be provided at every exit.
- e.** Blinkers must be provided at exit and entry points.
- f.** Traffic channelizing devices such as spring delineators and bollards with three rows of reflectors should be provided at merging, demerging, and along the diversion road.
- g.** Thermoplastic marking with road studs should be applied along the diversion and transverse bar markings before the diversion point.
- h.** All advanced signboards must be installed as per IRC SP 67: 2022.
- i.** Provide barricade boards (Type IV), water barricades, and NJ barriers, etc.
- j.** Reflective tape, chevron boards, flashlights, rope lights, etc., should be provided to warn commuters during nighttime.
- k.** To facilitate easy traffic flow, the time limit for diverting MCW traffic to a service road must be kept to a minimum.
- l.** Adequate lighting arrangements should be provided on the service road used as a diversion.
- m.** Ensure flagmen (virtual) are provided at both ends of the diversion and at traffic congestion spots in the market.
- n.** Entry and exit points must be situated at a 45-degree angle to facilitate lane changes in traffic.

Actual photos of Road Diversions are as below for reference:



Road Diversion in Day Time



Road Diversion in the night

Partial Diversion for Road Work:

The following guidelines are to be followed for allowing work on the main carriageway (MCW) for short durations:

- The lane should be closed by an MS board 500 meters ahead of the work location.
- Blinker or LED chevron lights should be provided.
- A red flag and virtual flagman should be displayed.
- Traffic cones shall be spaced at 5-meter intervals, with one or two layers of cones* provided in the work zone. The distance between the inner and outer layers of the cones should be 1.2 meters. The outer layer cones should be connected with nylon rope or plastic chain to provide a visible deterrent.
- A signboard (Men at Work) should be displayed to caution commuters at a sufficient distance.
- All signboards shall comply with IRC SP 67: 2022 regulations and IRC SP 55: 2014.


7.2 Diversion maximum extending up to the day shift – Barricading Requirements for O&M Works:

(RRM & any Non routine activity on Live Road including Service Road)

A robust barricading plan must be maintained to ensure the safety of all site workmen, staff, and commuters. The barricading requirements for O&M works on the MCW must strictly adhere to the specifications outlined in the diagram below. If these requirements are not met, the work must not be started.

Construction and Deconstruction of Work Zone

- A mechanism shall be put in place to protect workmen on the live carriageway during the construction and deconstruction of the work zone.
- Portable VMS boards should be installed in work zones and for traffic diversions at critical locations.
- Hazard markings and cautionary blinker boards/reflectors should be installed on all vehicles and tractor trolleys hired through subcontractors.



The following safety guidelines must be implemented for O&M works:

- a. Provide an MS board with "Arrow marking & Work in progress" display 100 meters ahead of approach zone.
- b. Ensure to provide LED chevron or blinker in case of **fog or when working during inadequate illumination**.
- c. Display signboards such as "**Go Slow**" and "**Speed Limit**" as per the above plan.
- d. Deploy a flagman with red and green flags and a whistle or place a virtual flagman for better visibility and a risk-free approach.
- e. Provide safety arrangements as per the above plan. No work shall be allowed until the arrangement is reviewed by the maintenance in-charge/engineer and approved Permit to Work.
- f. Contractor safety induction must be completed before engaging them in O&M-related work.
- g. The site manager/engineer must evaluate site hazards and risks before planning any type of O&M-related activities on the live road, along with work zone construction and deconstruction precautionary measures.
- h. Unauthorized access should be closed wherever it is opened or used by surrounding people.
- i. Vehicles should be parked with the carriage body facing towards the entrance of the vehicle.
- j. Work shall be executed only when there is dedicated supervision.
- k. Contractors should ensure sufficient manpower to provide safety arrangements on the live carriageway.
- l. In case of road curvature, an MS board with "Men at Work" and arrow markings should be placed on the live carriageway in the lane 500 meters ahead of the working place.
- m. For any work at height, ladders and full-body harnesses should be used by the workmen.
- n. No one should cross the road while talking on the phone and accompanied by supervisor.
- o. Ensure all workers and employees are wearing PPEs at the workplace.
- p. No one should take a rest or sleep in the vicinity of any vehicle at the site.
- q. Contractors should be engaged at the site based on their acceptance of the above safety arrangements as per IRC & NHIT SOP requirements.

8. TRAINING & AWARENESS:

Training & Awareness must be conducted to all front-line supervisors & workers for making safe diversions as per approved specifications. It must be included in regular TBTs.

9. RECORDS:

Hard copy (Duly filled & signed by maintenance team) of surrendered permit, checklist and other forms & format to be retained & maintained by EHS site EHS department. (Retention period – 4 Months.)

10. NOTE:

- a. Tractor-driven water tankers shall not be used for watering median plants or for any other purpose.
- b. Old-generation Hydra cranes shall not be used or engaged for any lifting operations, including incident management works.
- c. Under no circumstances shall manpower be lifted inside a makeshift man basket.
- d. Manpower shall not be transported in a tractor trolley or any other transporting vehicle. The use of passenger vehicles must be ensured at all times.

Annexure B1 - Bank Guarantee Template for Bid Security.

National Highways Infra Trust



Bank Guarantee Format

Doc No.: NSPPL/FY25-26/
RFP/Routine Maintenance 02

BANK GUARANTEE FORMAT FOR BID SECURITY

(To be stamped in accordance with Stamp Act if any, of the country of issuing bank)

Ref.: Tender No. _____, dated _____

Bank Guarantee:

Date:

WHEREAS _____ (Name of Bidder) (hereinafter called "the bidder") has submitted his bid dated _____ (date) for the Tender No. _____, dated _____ (hereinafter called "the Bid").

KNOW ALL MEN by these presents that We, _____ [Name of Bank] of _____ [Name of Country] having our registered office at _____ (hereinafter called "the Bank") are bound unto _____ [Name of Client] (hereinafter called "the Client") in the sum of Rs. _____ (Rupees _____ Lakhs Only) for which payment will and truly to be made to the said Client the Bank binds himself, his successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this _____ day of _____ 202_

THE CONDITIONS of this obligation are:

1. If the Bidder withdraws his Bid during the period of bid validity specified in the Bid document; or
2. If the Bidder does not accept the correction of arithmetical errors of his Bid Price in accordance with the Instructions to Bidder; or
3. If the Bidder having been notified of the acceptance of his Bid by the Client during the period of bid validity,
 - a. fails or refuses to execute the Form of Agreement in accordance with the Instructions to Bidders, if required; or
 - b. fails or refuses to furnish the Performance Security, in accordance with the Instructions to Bidders,

we undertake to pay the Client up to the above amount upon receipt of his first written demand, without the Client having to substantiate his demand, provided that in his demand the Client will note that the amount claimed by him is due to him owing to the occurrence of one or any of the conditions, specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date 120 (one hundred and twenty) days after the deadline for submission of bids as such deadline is stated in the Instructions to Bidders or as it may be extended by the Client, notice of which extension(s) to the Bank is hereby waived. Any demand in respect of this Guarantee should reach the Bank not later than the above date.

Notwithstanding anything contained herein before, our liability under this guarantee is restricted to Rs. _____ (Rs. _____) and the guarantee shall remain valid till _____. Unless a claim or a demand in writing is made upon us on or before _____ all our liability under this guarantee shall cease.

This guarantee shall also be operatable at our New Delhi Branch located at _____, from whom, confirmation regarding the issue of this guarantee or extension / renewal thereof shall be made available on demand. In the contingency of this guarantee being invoked and payment there under claimed, the said branch shall accept such invocation letter and make payment of amounts so demanded under the said invocation

DATE _____

National Highways Infra Trust



Bank Guarantee Format

Doc No.: NSPPL/FY25-26/
RFP/Routine Maintenance 02

SIGNATURE OF THE BANK _____

SEAL OF THE BANK _____

SIGNATURE OF THE WITNESS _____

Name and Address of the Witness _____

The bank guarantee shall be issued by a bank (Nationalized/Scheduled) located in India

NOTE for Issuing Bank (Not to be included in the BG):-

1. The stamp papers of appropriate value shall be purchased in the name of bank, who issues the "Bank Guarantee".
2. The bank guarantee shall be from a Nationalized Indian Bank or reputed foreign commercial Bank acceptable to client for Foreign Consultant with counter guarantee from Nationalized Bank. Bank guarantee furnished by Foreign consultant shall be confirmed by any Nationalized Bank in India.
3. The bank guarantee(s) contain(s) the name, designation and Code number of the officer(s) signing the guarantee(s).
4. The address, telephone no. and other details of the Head Office of the Bank as well as of issuing branch should be mentioned on the covering letter of issuing Branch.
5. The bank guarantee for Rs. 10,000 and above is signed by at least two officials (or as per the norms prescribed by the RBI in this regard).
6. The Bank Guarantee shall be transmitted through SFMS gateway to our banker with following details:

S. No.	Particulars	Details
1	Name of Beneficiary	
2	Beneficiary Bank Account No.	
3	Beneficiary Bank Branch IFSC	
4	Swift Code (For foreign Applicants)	
5	Beneficiary Bank Branch Name	
6	Beneficiary Bank Address	

7. The confirmation with supporting details if any shall be specifically mentioned in the covering letter issued with the Bank Guarantee.

 National Highways Infra Trust	Bank Guarantee Format	Doc No.: NSPPL/FY25-26/ RFP/Routine Maintenance 02

Annexure B2 - Performance Security Template.

**Bank Guarantee for Performance Security/Additional Performance
Security**

To,

National Highways Infra Trust



Bank Guarantee Format

Doc No.: NSPPL/FY25-26/
RFP/Routine Maintenance 02

NHIT Western/Eastern/Southern Projects Private Limited
(Formerly National Highway Infra Projects Private Limited)
G-5 & 6, Sector-10, Dwarka, New Delhi-110075

WHEREAS:

- (A) _____ [name and address of contractor] (hereinafter called the "**Contractor**") and NHIT Western/Eastern/Southern Projects Private Limited, G-5 & 6, Sector-10, Dwarka, New Delhi-110075, (hereinafter called the "**Concessionaire**") have entered into an agreement (hereinafter called the "**Agreement**") for the [Name of Work], subject to and in accordance with the provisions of the Agreement
- (B) The Agreement requires the Contractor to furnish a Performance Security for due and faithful performance of its obligations, under and in accordance with the Agreement, during the {Construction Period/ Defects Liability Period and Maintenance Period} (as defined in the Agreement) in a sum of Rs..... cr. (Rupees crore) (the "**Guarantee Amount**").
- (C) We, ... through our branch at (the "**Bank**") have agreed to furnish this bank guarantee (*hereinafter called the "**Guarantee**"*) by way of Performance Security.

NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and affirms as follows:

1. The Bank hereby unconditionally and irrevocably guarantees the due and faithful performance of the Contractor's obligations during the {Construction Period/ Defects Liability Period and Maintenance Period} under and in accordance with the Agreement, and agrees and undertakes to pay to the Concessionaire, upon its mere first written demand, and without any demur, reservation, recourse, contest or protest, and without any reference to the Contractor, such sum or sums up to an aggregate sum of the Guarantee Amount as the Concessionaire shall claim, without the Concessionaire being required to prove or to show grounds or reasons for its demand and/or for the sum specified therein.
2. A letter from the Concessionaire, under the hand of an officer not below the rank of Head SPV in the NHIT Western/Eastern/Southern Projects Private Limited, that the Contractor has committed default in the due and faithful performance of all or any of its obligations under and in accordance with the Agreement shall be conclusive, final and binding on the Bank. The Bank further agrees that the Concessionaire shall be the sole judge as to whether the Contractor is in default in due and faithful performance of its obligations during and under the Agreement and its decision that the Contractor is in default shall be final and binding on the Bank, notwithstanding any differences between the Concessionaire and the Contractor, or any dispute between them pending before any court, tribunal, arbitrators or any other authority or body, or by the discharge of the Contractor for any reason whatsoever.
3. In order to give effect to this Guarantee, the Concessionaire shall be entitled to act as if the Bank were the principal debtor and any change in the constitution of the Contractor and/or the Bank, whether by their absorption with any other body or corporation or otherwise, shall not in any way or manner affect the liability or obligation of the Bank

National Highways Infra Trust



Bank Guarantee Format

Doc No.: NSPPL/FY25-26/
RFP/Routine Maintenance 02

under this Guarantee.

4. It shall not be necessary, and the Bank hereby waives any necessity, for the Concessionaire to proceed against the Contractor before presenting to the Bank its demand under this Guarantee.
5. The Concessionaire shall have the liberty, without affecting in any manner the liability of the Bank under this Guarantee, to vary at any time, the terms and conditions of the Agreement or to extend the time or period for the compliance with, fulfilment and/ or performance of all or any of the obligations of the Contractor contained in the Agreement or to postpone for any time, and from time to time, any of the rights and powers exercisable by the Concessionaire against the Contractor, and either to enforce or forbear from enforcing any of the terms and conditions contained in the Agreement and/or the securities available to the Concessionaire, and the Bank shall not be released from its liability and obligation under these presents by any exercise by the Concessionaire of the liberty with reference to the matters aforesaid or by reason of time being given to the Contractor or any other forbearance, indulgence, act or omission on the part of the Concessionaire or of any other matter or thing whatsoever which under any law relating to sureties and guarantors would but for this provision have the effect of releasing the Bank from its liability and obligation under this Guarantee and the Bank hereby waives all of its rights under any such law.
6. This Guarantee is in addition to and not in substitution of any other guarantee or security now or which may hereafter be held by the Concessionaire in respect of or relating to the Agreement or for the fulfilment, compliance and/or performance of all or any of the obligations of the Contractor under the Agreement.
7. Notwithstanding anything contained hereinbefore, the liability of the Bank under this Guarantee is restricted to the Guarantee Amount and this Guarantee will remain in force for the period specified in paragraph 8 below and unless a demand or claim in writing is made by the Concessionaire on the Bank under this Guarantee all rights of the Concessionaire under this Guarantee shall be forfeited and the Bank shall be relieved from its liabilities hereunder.
8. The Guarantee shall cease to be in force and effect on ****\$. Unless a demand or claim under this Guarantee is made in writing before expiry of the Guarantee, the Bank shall be discharged from its liabilities hereunder.
9. The Bank undertakes not to revoke this Guarantee during its currency, except with the previous express consent of the Concessionaire in writing and declares and warrants that it has the power to issue this Guarantee and the undersigned has full powers to do so on behalf of the Bank.
10. Any notice by way of request, demand or otherwise hereunder may be sent by post addressed to the Bank at its above referred branch, which shall be deemed to have been duly authorised to receive such notice and to effect payment thereof forthwith, and if sent by post it shall be deemed to have been given at the time when it ought to have been delivered in due course of post and in proving such notice, when given by post, it shall be sufficient to prove that the envelope containing the notice was posted and a certificate signed by an officer of the Concessionaire that the envelope was so posted shall be

National Highways Infra Trust



Bank Guarantee Format

Doc No.: NSPPL/FY25-26/
RFP/Routine Maintenance 02

conclusive.

11. This Guarantee shall come into force with immediate effect and shall remain in force and effect for up to the date specified in paragraph 8 above or until it is released earlier by the Concessionaire pursuant to the provisions of the Agreement.
12. This guarantee shall also be operatable at our..... Branch at New Delhi, from whom, confirmation regarding the issue of this guarantee or extension / renewal thereof shall be made available on demand. In the contingency of this guarantee being invoked and payment thereunder claimed, the said branch shall accept such invocation letter and make payment of amounts so demanded under the said invocation.
13. The guarantor/bank hereby confirms that it is on the SFMS (Structural Finance Messaging System) platform & shall invariably send an advice of this Bank Guarantee to the designated bank of NHIT Western/Eastern/Southern Projects Private Limited, details of which is as under:

S. No.	Particulars	Details
1.	Name of Beneficiary	NHIT Western/Eastern/Southern Projects Private Limited
2.	Name of Bank	State Bank of India
3.	Account No.	
4.	IFSC Code	SBIN0017313

Signed and sealed this day of, 20..... at
..... SIGNED, SEALED AND DELIVERED

For and on behalf of the Bank by:
(Signature)

(Name)

(Designation)

(Code Number)

(Address)

NOTES:

- (i) The bank guarantee should contain the name, designation and code number of the officer(s) signing the guarantee.
- (ii) The address, telephone number and other details of the head office of the Bank as well as of issuing branch should be mentioned on the covering letter of issuing branch.

National Highways Infra Trust



Bank Guarantee Format

Doc No.: NSPPL/FY25-26/
RFP/Routine Maintenance 02

Annexure B3 - Bank Guarantee Template.

National Highways Infra Trust



Bank Guarantee Format

Doc No.: NSPPL/FY25-26/
RFP/Routine Maintenance 02

Guarantee for Advance Payment

To,
NHIT Western/Eastern/Southern Projects Private Limited
(Formerly National Highway Infra Projects Private Limited)
G-5 & 6, Sector-10, Dwarka, New Delhi-110075

WHEREAS:

(A)[name and address of contractor]
(hereinafter called the “**Contractor**”) has executed an agreement (hereinafter called the
“**Agreement**”) with NHIT Western/Eastern/Southern Projects Private Limited, G-5 & 6,
Sector-10, Dwarka, New Delhi-110075, (hereinafter called the “**Concessionaire**”) have

National Highways Infra Trust



Bank Guarantee Format

Doc No.: NSPPL/FY25-26/
RFP/Routine Maintenance 02

entered into an agreement (hereinafter called the "Agreement") for the [Name of Work], subject to and in accordance with the provisions of the Agreement

- (B) In accordance with Clause [.....] of the Agreement, the Concessionaire shall make to the Contractor an interest bearing [*Specify Percentage*] advance payment (herein after called "**Advance Payment**") equal to [__% (____ per cent)] of the Contract Price; and that the Advance Payment shall be made in _____ instalments subject to the Contractor furnishing an irrevocable and unconditional guarantee by a scheduled bank for an amount equivalent to 110% (one hundred and ten percent) of such instalment to remain effective till the complete and full repayment of the instalment of the Advance Payment as security for compliance with its obligations in accordance with the Agreement. The amount of {first/second} installment of the Advance Payment is Rs. ----- cr. (Rupees ----- crore) and the amount of this Guarantee is Rs. ----- cr. (Rupees ----- crore) (the "**Guarantee Amount**")[§].
- (C) We, ... through our branch at (the "**Bank**") have agreed to furnish this bank guarantee (*hereinafter called the "Guarantee"*) for the Guarantee Amount.

NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and affirms as follows:

1. The Bank hereby unconditionally and irrevocably guarantees the due and faithful repayment on time of the aforesaid instalment of the Advance Payment under and in accordance with the Agreement, and agrees and undertakes to pay to the **Concessionaire**, upon its mere first written demand, and without any demur, reservation, recourse, contest or protest, and without any reference to the Contractor, such sum or sums up to an aggregate sum of the Guarantee Amount as the **Concessionaire** shall claim, without the **Concessionaire** being required to prove or to show grounds or reasons for its demand and/or for the sum specified therein.
2. A letter from the Concessionaire, under the hand of an officer not below the rank of Head SPV in the NHIT Western/Eastern/Southern Projects Private Limited, that the Contractor has committed default in the due and faithful performance of all or any of its obligations for the repayment of the instalment of the Advance Payment under and in accordance with the Agreement shall be conclusive, final and binding on the Bank. The Bank further agrees that the Concessionaire shall be the sole judge as to whether the Contractor is in default in due and faithful performance of its obligations during and under the Agreement and its decision that the Contractor is in default shall be final and binding on the Bank, notwithstanding any differences between the Concessionaire and the Contractor, or any dispute between them pending before any court, tribunal, arbitrators or any other authority or body, or by the discharge of the Contractor for any reason whatsoever.
3. In order to give effect to this Guarantee, the Concessionaire shall be entitled to act as if the Bank were the principal debtor and any change in the constitution of the Contractor and/or the Bank, whether by their absorption with any other body or corporation or otherwise, shall not in any way or manner affect the liability or obligation of the Bank under this Guarantee.
4. It shall not be necessary, and the Bank hereby waives any necessity, for the

[§] The Guarantee Amount should be equivalent to _____% of the value of the applicable instalment.

National Highways Infra Trust



Bank Guarantee Format

Doc No.: NSPPL/FY25-26/
RFP/Routine Maintenance 02

Concessionaire to proceed against the Contractor before presenting to the Bank its demand under this Guarantee.

5. The Concessionaire shall have the liberty, without affecting in any manner the liability of the Bank under this Guarantee, to vary at any time, the terms and conditions of the Advance Payment or to extend the time or period of its repayment or to postpone for any time, and from time to time, any of the rights and powers exercisable by the Concessionaire against the Contractor, and either to enforce or forbear from enforcing any of the terms and conditions contained in the Agreement and/or the securities available to the Concessionaire, and the Bank shall not be released from its liability and obligation under these presents by any exercise by the Concessionaire of the liberty with reference to the matters aforesaid or by reason of time being given to the Contractor or any other forbearance, indulgence, act or omission on the part of the Concessionaire or of any other matter or thing whatsoever which under any law relating to sureties and guarantors would but for this provision have the effect of releasing the Bank from its liability and obligation under this Guarantee and the Bank hereby waives all of its rights under any such law.
6. This Guarantee is in addition to and not in substitution of any other guarantee or security now or which may hereafter be held by the Concessionaire in respect of or relating to the Advance Payment.
7. Notwithstanding anything contained hereinbefore, the liability of the Bank under this Guarantee is restricted to the Guarantee Amount and this Guarantee will remain in force for the period specified in paragraph 8 below and unless a demand or claim in writing is made by the Concessionaire on the Bank under this Guarantee all rights of the Concessionaire under this Guarantee shall be forfeited and the Bank shall be relieved from its liabilities hereunder.
8. The Guarantee shall cease to be in force and effect on ****.^{\$} Unless a demand or claim under this Guarantee is made in writing on or before the aforesaid date, the Bank shall be discharged from its liabilities hereunder.
9. The Bank undertakes not to revoke this Guarantee during its currency, except with the previous express consent of the Concessionaire in writing and declares and warrants that it has the power to issue this Guarantee, and the undersigned has full powers to do so on behalf of the Bank.
10. Any notice by way of request, demand or otherwise hereunder may be sent by post addressed to the Bank at its above referred branch, which shall be deemed to have been duly authorised to receive such notice and to effect payment thereof forthwith, and if sent by post it shall be deemed to have been given at the time when it ought to have been delivered in due course of post and in proving such notice, when given by post, it shall be sufficient to prove that the envelope containing the notice was posted and a certificate signed by an officer of the Concessionaire that the envelope was so posted shall be conclusive.
11. This Guarantee shall come into force with immediate effect and shall remain in force and effect up to the date specified in paragraph 8 above or until it is released earlier by the Concessionaire pursuant to the provisions of the Agreement.

^{\$} Insert a date being _____ days after the end of one year from the date of payment of the Advance payment to the Contractor (in accordance with Clause ____ of the Agreement).

National Highways Infra Trust



Bank Guarantee Format

Doc No.: NSPPL/FY25-26/
RFP/Routine Maintenance 02

12. This guarantee shall also be operatable at our..... Branch at New Delhi, from whom, confirmation regarding the issue of this guarantee or extension / renewal thereof shall be made available on demand. In the contingency of this guarantee being invoked and payment thereunder claimed, the said branch shall accept such invocation letter and make payment of amounts so demanded under the said invocation.
13. The guarantor/bank hereby confirms that it is on the SFMS (Structural Finance Messaging System) platform & shall invariably send an advice of this Bank Guarantee to the designated bank of NHIT Western/Eastern/Southern Projects Private Limited, details of which is as under:

S. No.	Particulars	Details
1.	Name of Beneficiary	NHIT Western/Eastern/Southern Projects Private Limited
2.	Name of Bank	State Bank of India
3.	Account No.	
4.	IFSC Code	SBIN0017313

Signed and sealed this day of, 20..... at
..... SIGNED, SEALED AND DELIVERED

For and on behalf of the Bank by:
(Signature)

(Name)

(Designation)

(Code Number)

(Address)

NOTES:

- (i) The bank guarantee should contain the name, designation and code number of the officer(s) signing the guarantee.
- (ii) The address, telephone number and other details of the head office of the Bank as well as of issuing branch should be mentioned on the covering letter of issuing branch.

Annexure C1- Contract Data Sheet

National Highways Infra Trust



Contract Data Sheet

Doc No.: NSPPL/FY25-26/
RFP/Routine Maintenance 02

Contents

1. Employer and Contractor – Contact Information.....	3
1.1. Employer (Client) Contact Details.....	3
1.2. Contractor Contact Details (As per RFP Clause 1.4)	3
2. Bid Invitation & Contract Overview (As per RFP Clause 1.1 & 1.2 of RFP; GCC Clause 2).....	3
2.1. Project Title (Clause 4 of RFP)	3
2.2. Scope of Work (Brief Overview) (Clause 4.1 of RFP & Annexure [C2] of RFP).....	3
2.3. Contract Type & Payment Terms (GCC Clause 14; RFP Clause 2.2.14)	3
2.4. Bid Reference & Contract Number	4
2.5. Key Dates & Milestones (Clause 1.2 of RFP)	4
3. Time and Performance Obligations	5
3.1. Commencement and Completion Dates:	5
3.2. Contract Duration.....	5
3.3. Defects Liability Period (Ref: GCC Clause 29)	6
3.4. Substantial Completion: (Ref. GCC Clause 23).....	6
4. Instructions to Bidders (ITB)	7
4.1. Definitions & Interpretations (Ref. RFP Clause 2.1).....	7
4.2. Earnest Money Deposit (EMD) (Ref. RFP Clause 2.4.1)	7
4.3. Electronic Submission (If Applicable) (Ref. RFP Clause 2.3.2.8)	7
5. Eligibility & Qualification Criteria.....	7
5.1. Financial Eligibility (Ref. RFP Clause 3.6.1 & Clause 12.1).....	7
5.2. Work Experience (Ref: RFP Clause 3 & Clause 12.2)	8
6. Project Information (Ref: RFP Clause 4).....	8
6.1. Time for Completion & Key Dates (Ref: GCC Clause 3.1 & Clause 4; RFP Annexure [C2])	8
6.2. Milestones & Performance Benchmarks (RFP Clause 4; Annexure [C2]).....	8
6.3. Project Scope (Ref. RFP Clause 4; Annexure [C2]).....	8
6.4. Project Location & Length (Ref. RFP Clause 4.2.4; Annexure [C4]).....	9
6.5. Technical Specifications & Standards (Ref. RFP Clause 11.4.2, Section 6.3, Annexure [C7]).....	9
7. Financial Proposal (Ref: RFP Clause 9).....	9
7.1. Payment Schedule (Ref. RFP Clause 9.2 & GCC Clause 14)	9
7.2. Bills of Quantities (BoQ) (Ref. RFP Clause 9.3)	10
8. Performance & Security Documents (Ref: RFP Clause 10.1 & 10.2).....	10
8.1. Performance Security (Ref. GCC Clause 33 & RFP Clause 10.1).....	10
8.2. Advance Payment Security (Ref. RFP Clause 10.2).....	10
9. Payments, Financials, and Security	10
9.1. Insurance Requirements (Ref: GCC Clause 12)	10

National Highways Infra Trust



Contract Data Sheet

Doc No.: NSPPL/FY25-26/
RFP/Routine Maintenance 02

9.2.	Currency of Payment (Ref: RFP Clause 2.2.14.3)	11
9.3.	Total Contract Price (RFP Clause 2.1; 2.3)	11
9.4.	Liquidated Damages for Delay (Ref: GCC Clause 30).....	11
10.	Supplementary Information for Bidders	11
12.	Project-Specific Annexures (Ref: RFP Clause 18)	14

National Highways Infra Trust

 National Highways Infra Trust	Contract Data Sheet	Doc No.: NSPPL/FY25-26/ RFP/Routine Maintenance 02

Contract Data Sheet (CDS)

This Contract Data Sheet (CDS) provides project-specific details as referenced in the Request for Proposal (RFP) for Routine Maintenance Works and General Conditions of Contract.

1. Employer and Contractor – Contact Information

1.1. Employer (Client) Contact Details

Detail	Information
Name of Employer	NHIT Southern Projects Private Limited
Office Address	Unit no. 3243rd Floor, D21 – Corporate Park, Sector-21, Dwarka –110077, Delhi
Official Contact Person	Sandeep Khosa, GM Procurement
Phone Number	011 49253927
Email ID	tender@nhit.co.in
Employer's Representative (if applicable)	N.A.

1.2. Contractor Contact Details (As per RFP Clause 1.4)

Detail	Information
Name of Contractor	
Office Address	
Authorized Representative	
Phone Number	
Email ID	
If JV/Consortium:	

2. Bid Invitation & Contract Overview (As per RFP Clause 1.1 & 1.2 of RFP; GCC Clause 2)

2.1. Project Title (Clause 4 of RFP)

Request for Proposal ("RFP") issued by NHIT Southern Projects Private Limited (NSPPL) for Engagement of Agencies/Firms for Routine Maintenance Works for the Projects under NSPPL.

2.2. Scope of Work (Brief Overview) (Clause 4.1 of RFP & Annexure [C2] of RFP)

As per attached Annexure C2

2.3. Contract Type & Payment Terms (GCC Clause 14; RFP Clause 2.2.14)

The contract shall be awarded on Item Rate basis. The payment structure shall follow the provisions outlined in the RFP and GCC, as detailed below:

Payment Component	Details
	Page 3 of 14

National Highways Infra Trust

 National Highways Infra Trust	Contract Data Sheet	Doc No.: NSPPL/FY25-26/ RFP/Routine Maintenance 02

Advance Payment	Not Applicable
Mobilization Advance Recovery	Not Applicable
Interim / Milestone Payments	Payments shall be made as per certified progress of work , subject to deductions for advance recovery, retention money, and statutory taxes.
Retention Money	06 % deduction from each bill, Subject to up to a maximum of 5% of the contract value. Refundable in phases [50] % after substantial completion, [50] % after final acceptance).
Deductions & Recoveries	Deductions shall include statutory taxes, liquidated damages (if any), and advance recovery as per contract terms.
Price Adjustments (if applicable)	Adjustments for inflation, material cost variations, or statutory changes as per the agreed formula.
Performance Security	[05] % of Contract Value, submitted as BG or FDR , valid until 30 days from the end of the Defect Liability Period (DLP).
Final Payment	Released upon successful completion, certification, and compliance with contract conditions.
Defect Liability Period (DLP) Payment	Any withheld amounts for DLP shall be released after 30 days of rectification of defects within the specified period.
Bank Guarantees (BGs) & Validity	All BGs must be valid for [13] months from the date of submission or as per contract conditions.
Website	www.nhit.co.in

Note: NHIT shall be responsible for contract administration, ensuring compliance with the terms and conditions of the RFP and GCC, and overseeing project execution.

2.4. Bid Reference & Contract Number

The contract shall be identified by the following references:

Description	Reference
Bid Reference Number	NSPPL/FY25-26/RFP/Routine Maintenance 02
Contract Number	N.A.
Project Code (if applicable)	N.A.
Package Number (if applicable)	N. A.

2.5. Key Dates & Milestones (Clause 1.2 of RFP)

Event Description	Date & Time	Location / Mode (Online/Offline)
Invitation of RFP	01.08.2025	NHIT Office/Offline
Last Date for Receiving Queries / Clarifications	07.08.2025	Online
Pre-Bid Meeting Date	N.A.	N.A.
Pre-Bid Meeting Venue	N.A.	N.A.
Client's Response to Queries / Clarifications	08.08.2025	Online
Last Date of Bid Submission	12.08.2025, 17:00 Hrs	NHIT Office/Offline
Submission of Bid Security & Mandatory Documents	Along with Bid documents	NHIT Office/Offline

National Highways Infra Trust

 National Highways Infra Trust	Contract Data Sheet	Doc No.: NSPPL/FY25-26/ RFP/Routine Maintenance 02

Event Description	Date & Time	Location / Mode (Online/Offline)
Opening of Technical Bid	12.08.2025, 17:30 Hrs	NHIT Office & Online
Declaration of Eligible / Qualified Bidders	To be intimated later	Online
Opening of Financial Bid	To be intimated later	NHIT Office & Online
Letter of Award (LOA)	To be intimated later	Online
Bid Validity Period	120 Days from Submission Date, as per RFP	----
Signing of Agreement	To be intimated later	NHIT Office & Online

Note: Dates are indicative and subject to change via addendum.

3. Time and Performance Obligations

3.1. Commencement and Completion Dates:

(RFP Clause 4; Annexure [C2] of RFP – Scope of Work; Clause 3 of GCC)

Description	Details
Commencement Date	Within 10 days of LoA/WO – The date on which the contract becomes effective, following the issuance of the Letter of Acceptance (LoA) and fulfilment of pre-commencement conditions by the contractor.
Conditions for Commencement	– Submission and approval of Performance Security. – Submission and approval of Insurance Policies as per contract. – Mobilization of key personnel and equipment as per the approved deployment plan. – Submission and approval of the Detailed Work Program.
Completion Date	LoA will be issued for 1 year further extendable to 2 more years
Milestones / Key Project Dates	The contractor shall adhere to the schedule outlined in the contract. Failure to meet key milestones may result in penalties or liquidated damages as per the contract.

3.2. Contract Duration

(RFP Clause 4; Annexure [C2] of RFP – Scope of Work; Clause 3 of GCC)

Description	Details
Total Contract Duration	LoA will be issued for 1 year further extendable to 2 more years from the date of Commencement
Construction / Execution Period	LoA will be issued for 1 year further extendable to 2 more years from the date of Commencement
Defects Liability Period	12 Months after the issuance of the Completion Certificate.
Extension of Time (EOT) Conditions	The contractor may apply for an EOT in case of force majeure, employer delays, or other justifiable reasons as per contract provisions. Approval of an EOT is subject to the Engineer's review and Employer's approval.

National Highways Infra Trust

 National Highways Infra Trust	Contract Data Sheet	Doc No.: NSPPL/FY25-26/ RFP/Routine Maintenance 02

Penalty for Delay	If the contractor fails to complete the works within the stipulated duration, liquidated damages (LD) shall be levied as per contract terms.

3.3. Defects Liability Period (Ref: GCC Clause 29)

Description	Details
Defects Liability Period (DLP) Duration	(12 months) from the issuance of the Completion Certificate.
Scope of Contractor's Obligations	- Rectification of any defects, deficiencies, or failures occurring during the DLP. - Conducting necessary inspections and maintenance to ensure the durability of the work. - Responding to defect notifications within the stipulated timeframe.
Response Time for Rectifications	Minor defects – 05 Days Major defects – 10 Days Critical defects affecting safety – Immediate action required
Retention Money / Security Release	Retention money/security shall be released after successful completion of the DLP and clearance of all outstanding defects.
Failure to Rectify Defects	If the contractor fails to rectify defects within the stipulated time, the Employer may engage a third party to perform the necessary rectifications at the contractor's cost , deducted from retention money or performance security.

3.4. Substantial Completion: (Ref. GCC Clause 23)

Description	Details
Definition of Substantial Completion	The stage when the Works, as per the Contract, are completed except for minor pending works or defects that do not materially affect the intended use of the project.
Conditions for Substantial Completion Certification	- All major works are completed as per the approved drawings and specifications. - The project is functional and fit for its intended purpose. - Testing & commissioning (if applicable) is successfully conducted. - Safety and operational compliance are ensured. - Any pending minor rectifications or works do not hinder functionality.
Issuance of Substantial Completion Certificate (SCC)	Upon fulfilment of the above conditions, the Engineer/Employer shall issue the Substantial Completion Certificate , marking the transition to the Defects Liability Period (DLP).
Responsibility of the Contractor Post-Substantial Completion	- Rectification of minor pending works within the specified timeframe. - Adhering to defect rectification obligations during the DLP. - Handover of As-Built Drawings, O&M Manuals, and other necessary documents.
Final Acceptance and Completion Certification	The Final Completion Certificate shall be issued after the Defects Liability Period, provided all outstanding issues are resolved to the Employer's satisfaction.

National Highways Infra Trust

 National Highways Infra Trust	Contract Data Sheet	Doc No.: NSPPL/FY25-26/ RFP/Routine Maintenance 02

This section is structured **in accordance with GCC Clause 23** and provides a clear framework for determining substantial completion.

4. Instructions to Bidders (ITB)

4.1. Definitions & Interpretations (Ref: RFP Clause 2.1)

All terms shall have the meanings assigned to them as per the **Request for Proposal (RFP)** and **General Conditions of Contract (GCC)**. In case of any inconsistency, the order of precedence shall be as defined in the contract documents.

4.2. Earnest Money Deposit (EMD) (Ref: RFP Clause 2.4.1)

EMD Details	Description
EMD Amount	₹ 4,00,000 per Project.
Mode of Submission	Demand Draft
Validity of EMD	EMD shall remain valid for a period of [90] Days.
Refund Timeline for Unsuccessful Bidders	Within [30] days of bid finalization.
Forfeiture Conditions	- Withdrawal or modification of bid during validity period. - Failure to sign the contract or submit performance security within the stipulated time.
Exemptions (if applicable)	N.A.

4.3. Electronic Submission (If Applicable) (Ref: RFP Clause 2.3.2.8)

Description	Details
Portal for Submission	N.A.
Submission Deadline	N.A.
File Format & Size Restrictions	N.A.
Digital Signature Requirement	N.A.
Helpdesk/Support Contact	N.A.

5. Eligibility & Qualification Criteria

5.1. Financial Eligibility (Ref: RFP Clause 3.4.1, 3.6.1 & Clause 12.1)

Criteria	Requirement	Reference
Minimum Cumulative Turnover in last 3 Years	₹ [5,00,00,000]	Ref: RFP Clause 3.4.1
Net Worth Requirement	₹ [Should be Positive]	Ref: RFP Clause 3.6.1
Solvency Certificate (if applicable)	Yes, Required	Ref: RFP Clause 3.6.1

National Highways Infra Trust

 National Highways Infra Trust	Contract Data Sheet	Doc No.: NSPPL/FY25-26/ RFP/Routine Maintenance 02

Financial Data Submission Format	As per Clause 12.1	Ref: RFP Clause 12.1

5.2. Work Experience (Ref: RFP Clause 3 & Clause 12.2)

Criteria	Requirement	Reference
Executed Work Value Requirement Cumulative in last 3 Years	₹ [5,00,00,000] in last 03 years	Ref: RFP Clause 3.2.3
Similar Experience	Minimum 05 Years' Experience in Highway Civil works, with minimum 03 Projects completed in last 5 years.	Ref: RFP Clause 3.4.1
Civil Works Experience	Minimum 05 Years	Ref: RFP Clause 3.3.3
Electrical Works Experience	N.A.	Ref: RFP Clause 3.3.4
Ongoing Projects (if required)	Yes, Required	Ref: RFP Clause 2.2.7.3; 12.2
Work Experience Data Submission Format	As per Clause 12.2	Ref: RFP Clause 12.2

5.3. Joint Venture or Consortium – Not Allowed (For RFP Clause 2.2.1).

6. Project Information (Ref: RFP Clause 4)

6.1. Time for Completion & Key Dates (Ref: GCC Clause 3.1 & Clause 4; RFP Annexure [C2])

The Contractor shall commence the work within the stipulated time as per the Letter of Acceptance (LoA) and shall ensure completion within the contract duration specified below.

Particulars	Details
Date of Commencement	Within 10 days of LoA/WO
Contract Duration	1+2 Years from the commencement date
Scheduled Date of Completion	1+2 Years from the commencement date

6.2. Milestones & Performance Benchmarks (RFP Clause 4; Annexure [C2])

The Contractor shall achieve the following key milestones within the stipulated timeline:

Milestone No.	Description	Timeline from Start Date
Milestone 1	N.A.	N.A.
Milestone 2	N.A.	N.A.
Milestone 3	N.A.	N.A.

Failure to meet these milestones shall be subject to penalties or liquidated damages, as per Clause 30 of GCC.

6.3. Project Scope (Ref: RFP Clause 4; Annexure [C2])

	Page 8 of 14	

National Highways Infra Trust

 National Highways Infra Trust	Contract Data Sheet	Doc No.: NSPPL/FY25-26/ RFP/Routine Maintenance 02

As per attached annexure C2

6.4. Project Location & Length (Ref: RFP Clause 4.2.4; Annexure [C4])

Description	Details
Project Name	Engagement of Agency/Firm for Routine Maintenance works
Highway Stretch	As per Annexure C3 (Projects under NSPPL)
Chainage	Refer Annexure C4
Total Length	Refer Annexure C4
State/Region	As per Annexure C3 (Projects under NSPPL)

6.5. Technical Specifications & Standards (Ref: RFP Clause 11.4.2, Section 6.3, Annexure [C7])

The works shall conform to the following applicable standards:

- MoRTH Specifications for Road & Bridge Works**
- IRC (Indian Roads Congress) Codes & Guidelines**
- Relevant Indian Standard (IS) Codes**
- Employer's Requirements as specified in the RFP**

7. Financial Proposal (Ref: RFP Clause 9)

7.1. Payment Schedule (Ref: RFP Clause 9.2 & GCC Clause 14)

The Contractor shall be paid as per the approved payment schedule, ensuring compliance with contractual obligations and performance benchmarks.

Particulars	Details
Milestone-Based Payments	[No]
Bill of Quantities-Based Payment	[Yes]
Advance Payment (if applicable)	Not Applicable
Retention Money (Ref: GCC Clause 14.5)	06 % deduction from each bill, Subject to up to a maximum of 5% of the contract value. Refundable in phases [50] % after substantial completion, [50] % after final acceptance.
Interim Payment Certificates (IPCs)	Issued upon verification of completed work as per BoQ on monthly basis.
Final Payment	Released after successful completion and final acceptance of works
Deductions (if any)	Includes retention, penalties, or adjustments for non-conformance
GST Payable Extra	[Yes]
Mode of Payment	[NEFT / RTGS]
Payment Processing Time	Payments shall be processed within [45] days from submission of verified invoice

National Highways Infra Trust



Contract Data Sheet

Doc No.: NSPPL/FY25-26/
RFP/Routine Maintenance 02

Taxes & Duties (excluding GST)

As applicable, to be deducted at source (TDS, etc.)

7.2. Bills of Quantities (BoQ) (Ref: RFP Clause 9.3)

Measurement and payment shall be made strictly as per the approved **Bill of Quantities (BoQ)** and contractual provisions.

Particulars	Details
Measurement & Payment Terms	As per BoQ
Verification Process	Joint measurement by Engineer & Contractor before certification
Variation in Quantities	Subject to approval and rate adjustments as per contract

8. Performance & Security Documents (Ref: RFP Clause 10.1 & 10.2)

8.1. Performance Security (Ref: GCC Clause 33 & RFP Clause 10.1)

The Contractor shall submit a **Performance Security** as per the details below:

Particulars	Details
Performance Security Amount	05 % of contract Value
Mode of Submission	Bank Guarantee (BG)
Validity Period	[13] months from the Date of Completion
Issuing Bank Criteria	Scheduled Commercial Bank as per RFP guidelines
Invocation Conditions	Upon default, non-performance, or contract termination

8.2. Advance Payment Security (Ref: RFP Clause 10.2)

If an **Advance Payment** is applicable, the Contractor shall provide a **Bank Guarantee (ABG)** as security for the same:

Particulars	Details
Advance Bank Guarantee (ABG) Amount	Equal to the Advance Payment sanctioned
Format for Bank Guarantee	As per Annexure [B3]
Validity Period	Until full adjustment of advance
Adjustment Mechanism	Deduction from Interim Payments as per the agreed recovery schedule
Bank Guarantee Issuing Authority	Nationalized/Scheduled Commercial Bank

9. Payments, Financials, and Security

9.1. Insurance Requirements (Ref: GCC Clause 12)

	Page 10 of 14	

National Highways Infra Trust

 National Highways Infra Trust	Contract Data Sheet	Doc No.: NSPPL/FY25-26/ RFP/Routine Maintenance 02

The Contractor shall procure and maintain the following insurances during the contract period:

- i. **Contractor's All-Risk Insurance** covering loss or damage to works, plant, and materials.
- ii. **Public Liability Insurance** covering third-party claims due to contractor's operations.
- iii. **Worker's Compensation Insurance** as per applicable labor laws.
- iv. **Any other insurance required as per Employer's requirements.**

9.2. Currency of Payment (Ref: RFP Clause 2.2.14.3)

All payments shall be made in **INR**, as per contract terms.

9.3. Total Contract Price (RFP Clause 2.1; 2.3)

Total Contract Value	N.A.

- i. The contract price is inclusive/exclusive of applicable taxes and duties, as defined in the Agreement.
- ii. **GST shall be payable extra, as applicable.**

9.4. Liquidated Damages for Delay (Ref: GCC Clause 30)

- i. If the Contractor fails to achieve completion within the stipulated time, **liquidated damages (LD)** shall be levied at **0.5% of contract value per day of delay**, subject to a maximum of **[05] %** of the contract price.
- ii. Delay beyond the maximum LD cap shall be liable for further penalties or contract termination, as per Employer's discretion.
- iii. In the event of non-payment of liquidated damages as stipulated herein, the Employer shall be entitled to levy an interest @18% till dated of realization of liquidated damages, the said sum shall be payable by sole fact of the delay without the need for any previous notice or any legal proceedings, of proof of damages, which shall in all cases be considered as ascertained. The Employer may, without prejudice to any other method of recovery, deduct the amount of such liquidated damages from any moneys in its hand due for payment to the contractor. The payment of deduction of such damages shall not relieve the contractor of its obligation to complete the work or form any other of its obligations and liabilities under the contract.

10. Supplementary Information for Bidders

Particulars	Details	Reference Clause
Clarifications Issued After Pre-Bid	Any amendments or clarifications post pre-bid meeting will be officially communicated through an addendum.	RFP Clause 11.5 & 2.5
Addendums & Corrigenda	Any modifications to the RFP will be issued through formal addenda. Bidders must regularly check the employer's website/portal.	RFP Clause 11.6
Bidder's Responsibility for Site Conditions	Bidders must examine site conditions before submission. No claims due to lack of site awareness will be entertained.	RFP Clause 2.2.21.4.

National Highways Infra Trust

 National Highways Infra Trust	Contract Data Sheet	Doc No.: NSPPL/FY25-26/ RFP/Routine Maintenance 02

Particulars	Details	Reference Clause
Bid Withdrawal & Modification Rules	Conditions under which bidders may withdraw or modify their bids before the submission deadline.	RFP Clause 2.3.2.5.
Confidentiality & non-disclosure	Bidders must not disclose any project-related confidential information. Breach may lead to disqualification.	RFP Clause 2.2.18; 15; GCC Clause 32; 36.3
Disqualification Criteria	Grounds for bid rejection (e.g., non-compliance, blacklisting, fraudulent practices).	RFP Clause 3.8
Non-Responsiveness	If a bidder working on 3 or more routine maintenance works of NHIT entities.	
Financial Proposals	Bidders may submit their proposal for any number of package/s mentioned in this RFP Document.	
Number of Engaged Contractors	The SPVs under the NHIT shall have the authority to determine the allocation of package/s to contractors. The SPVs at its discretion may choose to award each package/s separately to different contractors, but maximum limit of 3 packages to any particular contractor. However, no contractor shall be awarded more than 1 package in any single project.	

11. Abstract of Relevant Contractual Information

Item No.	Description	Details	GCC Clause
Dispute Resolution and Governing Law			
1	Dispute Resolution Mechanism	Process for resolving disputes (e.g., Arbitration, Mediation).	GCC 18
2	Governing Law	Jurisdiction and applicable laws governing the contract.	GCC 17
Force Majeure and Termination			
3	Force Majeure Clause	Conditions under which force majeure applies and the process for notifying.	GCC 19
4	Termination Clauses	Conditions under which the contract can be terminated by either party.	GCC 20
Health, Safety, Environment, and Quality Management			
5	Health, Safety, and Environmental Management	Contractor's responsibilities regarding health, safety, and environmental protection.	GCC 11
6	Quality Management	Quality control measures, adherence to standards, and quality certifications required.	GCC 8
Contractor's Obligations			

National Highways Infra Trust

 National Highways Infra Trust	Contract Data Sheet	Doc No.: NSPPL/FY25-26/ RFP/Routine Maintenance 02

Item No.	Description	Details	GCC Clause
7	Contractor's Obligations	Contractor's primary responsibilities including timelines, material standards, and compliance.	GCC 4
8	Contractor's Personnel	Details of the required personnel qualifications and roles.	GCC 5
Subcontracting, Risk, and Documentation			
9	Subcontracting and Assignment	Conditions under which the contractor may subcontract or assign parts of the contract.	GCC 6
10	Risk Management	Contractor's obligations for identifying, monitoring, and mitigating risks.	GCC 7
11	Project Documentation and Reporting	Reporting requirements, documentation submission during project progress.	GCC 27
12	Change Management	Procedures for changes in project scope, cost, or time.	GCC 16
Warranties and Maintenance			
13	Warranties and Guarantees	Warranties regarding the quality and performance of work/materials.	GCC 24
14	Maintenance and Performance Standards	Specific maintenance standards and performance benchmarks.	GCC 28
Performance Monitoring, Reporting, and Penalties			
15	Performance Monitoring and Reporting	Requirements for monitoring contractor performance and reporting during execution.	GCC 15
16	Performance Penalties	Mechanisms for imposing penalties for underperformance.	GCC 15
Intellectual Property			
17	Intellectual Property Rights	Ownership and use of designs, deliverables, or documents created during the project.	GCC 36.3
Miscellaneous Provisions			
18	Compliance with Local Laws & Regulations	Contractor shall comply with labor laws, environmental regulations, and tax obligations.	GCC 4; 13; 17
19	Language of Communication	All official communication, reports, and documents shall be in English.	GCC 31.5
20	Amendments & Modifications	Any modifications to the contract must be agreed upon in writing by both parties.	GCC 16
		Page 13 of 14	

National Highways Infra Trust



Contract Data Sheet

Doc No.: NSPPL/FY25-26/
RFP/Routine Maintenance 02

Item No.	Description	Details	GCC Clause
21	Contractor's Obligations in Case of Termination	Responsibilities in case of contract termination, including project handover.	GCC 3.4; 20

12. Project-Specific Annexures (Ref: RFP Clause 18)

The list of project-specific annexures, along with their respective formats and requirements, is detailed in RFP Clause 18 "List of Annexures". Bidders shall refer to Clause 18 (List of Annexures) for complete details and ensure compliance with the submission requirements.

Annexure C2- Scope of Works.

Scope of works shall be as per BoQ

Annexure C3 - Bill of Quantities

Annexure- A1

S.No.	Work:	Routine Cleaning and Horticulture maintenance works from Km 130.560 to km 209.120 of Muzaffarnagar Haridwar section of NH-334 & 34 in the state of Uttar Pradesh & Uttarakhand			
	Contract Period :	From xxxx to xxx			
	Item Description	Unit	Total Quantity	Rate/km/month	Amount
1	Routine Cleaning and Horticulture maintenance works from Km 130.560 to km 209.120 of Muzaffarnagar Haridwar section of NH-334 & 34 in the state of Uttar Pradesh & Uttarakhand (Total Length 78.560 Km)	Km	68.830		
<u>GST @ (18 %)</u>					-
<u>TOTAL AMOUNT</u>					-

Note:-

Exclusion : - From Km 182+070 to Km 188+900 (Haridwar spur construction in progress) & From Km 206+220 to Km 209+120 (including Ramps of Elevated section) under DLP

Rate per km/month for below mentioned detailed BOQ shall be % Weightage x Rate per km/month

The Employer reserves the right to vary the monthly length within +/- 25% of the above specified and on an annualized basis within +/-20%.

Detailed BOQ of Annexure A1 is as under:

Sl.No	Item Description	Weightage in %(*)	Unit	Rate per km per month	Km	Amount (Per Month (Rs)
A	Median Maintenance : Trimming of plants/shrubs & cutting of unwanted grass at median, islands rotary, interchanges, toll plaza and truck lay bye along with removal of branches/undesirable vegetation/debris/garbage,Pit Hoeing/Basin Making for Plants including supplying & spreading manure, Providing and spreading insecticides/pesticides as and when required as per site conditions and removal of unwanted Vegetation From PCC Surface of Median as directed by site In-charge.Preferably, the work is to be executed using mechanical/power tools.	15%	Km			
B	Roadside Maintenance/Row(Avenue till boundary pillar) : General cleaning and removal of undesirable vegetation/weeds/litter/garbage along with its disposal from site as directed by site In-charge with all leads and lifts complete. Preferably, the work is to be executed using mechanical/power tools.	15%	KM			
C	Maintenance and watering of Existing plants (median +avenue) : A joint inspection to count the number of plants present in the median and avenue shall be carried out between the Contractor and Employer and the same shall be handed over to the Contractor for monthly maintenance. The Contractor will be required to maintain the number of plants for the entire duration of the contract as found out through thus joint inspection. (This includes maintenance of new plants required for filling the median gaps and Avenue gaps) In case of damage of plants, the vendor must replace the new plant with same size, height as original.	10%	KM			

Sl.No	Item Description	Weightage in %(*)	Unit	Rate per km per month	Km	Amount (Per Month (Rs)
D	Cleaning of Road Furniture (Delineators, Signboards, MBCB, PGR, Gantry Boards, KM, HM, 5th KM Stones Guard Post & Boundary Pillars, Kerb etc): Cleaning of Road furniture in medians, roadside and service roads, as directed by site in-charge at least once in a month.	10%	Km			
E	Cleaning of Road (MCW & S/R) : Surface cleaning of main carriage way along with paved & earthen shoulders and service roads, Major & Minor Junctions , bus bay , truck lay bye , bus shelters etc., up to ROW preferably by mechanical means/Mechanical broomer/ Machine/Manual where ever required along with disposal of debris from site as directed by site in-charge with all leads and lifts complete including wet cleaning of kerbs at least once in two months.	25%	Km			
F	Cleaning of Drains: Cleaning of roadside(Lined Drain & Earthen Drain) ,median drains,, Cut Drains(Median Chute & Divider Chute) Side Slope Drains ,Re-shaping of drain, and all type of drains etc., wherever required including disposal of sediments, water/mud stagnated, garbage, excess material etc from site with all leads and lifts complete in all respect as directed by the site in-charge carrying out. (Pre & Post monsoon)	5%	Km			
G	Cleaning of Toll Plaza and booths (from outside) : Cleaning of toll plaza pavement area, toll plaza ROW, cleaning & washing of toll lanes and booths & separators, bull nose, canopy cleaning , crash barriers including wet cleaning of road furniture in toll plaza area.	5%	Km			

Sl.No	Item Description	Weightage in %(*)	Unit	Rate per km per month	Km	Amount (Per Month (Rs)
H	Cleaning of Waterway of Structures/Structures: Desilting, cleaning of culverts(box, Slab & Pipe), Under pass, bridges, fly overs, ROBs Etc. & Cleaning Headwall, Parapet wall ,Crash Barrier, rain water harvesting , Handrail, Quadrant Pitching, Drain Spout, Expansion Joint, Quadrant Pitching, Stone Pitching, Removal of Vegetations from RE Wall Panel including disposal of excess material from site with all leads and lift complete in all respects as directed by site in-charge. (Pre & Post Monsoon)	10%	Km			
I	Safety during Service: The work zone shall be barricaded as per prevailing IRC Codes and Standards. Minimum quantities of safety material required shall be as mentioned in Annexure -B.	5%	Km			

***Note:**

- 1.The maximum payment for the month shall be limited to the respective weightage assigned to each of the line items mentioned above in Detailed BOQ of Annexure A1
2. Proportionate deductions shall be made from the monthly invoice of respective line items to the extent of any shortfall in achieving the agreed work programme
3. The amount once deducted from the monthly invoice due to shortfall in achieving the required progress shall be non-refundable, and the final Contract Price shall stand modified to that extent.
4. Additionally, a penalty of 5% shall be levied on the shortfall percentage or unexecuted value of the BOQ items mentioned in Annexure A1, with reference to the agreed monthly work programme, and shall be applied to the monthly invoice.

Indicative Asset Scope of Work:

(The quantity specified herein below are indicative in nature , and may vary after at any point of time during the contract period , and No change of scope shall be provided). Also below mentioned asset scope are tentative , and contractor shall visit the site to understand the asset details prior to submission of bid (Only for RPF)

S.no	Particulars	Base Unit of Measurement	Asset Scope of Project
A	Pavement		
1	MCW- Flexible/Rigid pavement - Cleaning & Sweeping in Rural area including Foot path & drainage spouts of structures; truck lay byes;etc (2 lane)	Rmtr.	1,04,090.00
2	MCW- Flexible/Rigid pavement - Cleaning & Sweeping Median Opening- Rural area	Nos.	22.00

S.no	Particulars	Base Unit of Measurement	Asset Scope of Project
3	Cleaning & Sweeping of Minor Junction/Intersection on Flexible/Rigid Pavement- Rural Area	Nos.	26.00
4	Cleaning & Sweeping of Bus Bay & Bus Shelter on Flexible & Rigid Pavement- Rural Area	Nos.	9.00
5	MCW- Flexible/Rigid pavement - Cleaning & Sweeping in Urban area including Foot path of structures & drainage spouts of structures; truck lay byes;etc (2 lane)	Rmtr.	31,570.00
6	MCW- Flexible/Rigid pavement - Cleaning & Sweeping - Median Opening- Urban Area	Nos.	15.00
7	Cleaning & Sweeping of Minor Junction/Intersection on Flexible/Rigid Pavement- Urban Area	Nos.	23.00
8	Cleaning & Sweeping of Bus Bay & Bus Shelter on Flexible & Rigid Pavement- Urban Area	Nos.	4.00
9	SR- Flexible pavement Cleaning & Sweeping in Urban area including RE wall Paved Separators & Drain cum Foot path and Underpasses (2 lane)	Rmtr.	55,099.00
10	Clean, Sweep of Major Junction/Intersection - Rural Area & Urban Area	Nos.	13.00
11	Weeds/Unwanted Vegetation -Cleaning from Earthen shoulder to ROW (Including Unlined Drain High Embankment, Stone Pitching, Quarter Coning in structures & RE wall unpaved Separators)	Rmtr.	1,17,642.00
12	Earthen shoulder levelling excluding soil	Rmtr.	As per site
13	Filling of rain cuts with Existing soil of ROW	Rmtr.	As per site
14	Filling of Gunny bags and stacking at erosion portion for Emergency	LS	As per site
15	Toll Plaza PQC - (LHS & RHS)	Nos	2.00
B	Horticulture		
16	Weeds/Unwanted Vegetation removal in the median including median chutes	Rmtr.	59,830.00
16a	Weeds/Unwanted Vegetation removal in the Separator including chutes	Rmtr.	91,868.00
17	Watering for Median plants (Considering 10 months for the year and 2 Months Monsoon)	Rmtr.	59,830.00
18	Trimming, Pruning of Median plants	Rmtr.	59,830.00
19	Basin making for Median plants	Rmtr.	59,830.00
20	Replacement of causality -Median plants	Nos.	As per site
21	Apply-Pesticide & Manure-Median Plants	Rmtr.	59,830.00
22	Watering, Trimming, Pruning and basin making for Avenue plants (Considering 10 months for the year and 2 Months Monsoon)	Rmtr.	15,000.00
23	Replacement of causality -Avenue plants	Nos.	As per site
24	Apply-Pesticide & Manure-Avenue Plants	Rmtr.	15,000.00
C	Drainage		
25	Cleaning & vegetation removal - Lined Drain	Rmtr.	33,060.00
26	Cleaning & vegetation removal - Median chute drain	Nos	125.00
27	Cleaning & vegetation removal - Median Longitudinal drain	Rmtr.	7,570.00
28	Cleaning & vegetation removal - Side slope/chute drain	Nos	463.00
29	Re-shaping of Earthen drain	Rmtr.	As per site
D	Structures		
30	Box/Slab culvert-Vent Cleaning including silt removal	Nos.	41.00

S.no	Particulars	Base Unit of Measurement	Asset Scope of Project
31	Pipe culvert-Vent Cleaning including silt removal	Nos.	13.00
32	Minor Bridge -Vent Cleaning including silt removal	Nos.	11.00
33	Expansion Joint cleaning of Structure (Major Bridge, Minor Bridge, Flyovers, ROB/RUB Etc,)	Nos.	172.00
34	Cleaning/Washing of Parapet wall , Crash barrier & Handrails (Culverts, Major Bridge, Minor Bridge, Flyovers,Underpasses,ROB/RUB Etc,)	Nos.	114.00
35	Vegetation removal from RE Wall (As and when Required)	Nos.	As per site
E	Road Furniture		
36	Cleaning(Washing) of Toll Plaza Sign boards	Nos.	12.00
37	Cleaning - sign Board- single post	Nos.	1,117.00
38	Cleaning - sign Board- Double post	Nos.	124.00
39	Cleaning of Delineators	Nos.	753
40	Cleaning of Solar Blinkers	Nos.	102.00
41	Cleaning/ Weed Removal below MBCB	Rmtr.	82,142.00
42	Cleaning/ Weed Removal below PGRs	Rmtr.	12,521.00
43	Cleaning Distance Marking stone- Km stone/Hectometre stone.	Nos.	752.00
44	Cleaning of ROW Pillar/Guard Post Etc,.	Nos.	3,160.00
45	Cleaning (Washing) of MBCB in Rural/Urban areas including Reflective stickers (As and when required)	Rmtr.	82,142.00
46	Cleaning(Washing) of PGR (As and when required)	Rmtr.	24,290.00
47	Cleaning(Washing) of Kerb (As and when required)	Rmtr.	1,36,910.00
48	Fixing of Reflective stickers on MBCB (Reflective Stickers shall be provided by the Employer)	Rmtr.	As per site
F	Toll Plaza/Buildings		
49	Cleaning of External Paved Developed Areas (Toll Plaza Premises, Highway Nest, Medical aid post, Plaza building, Maintenance yards,SWBs; etc)	Nos	12.00
50	Cleaning & Washing of Booths & Lanes (Daily)	Nos	28.00
51	Cleaning & Washing of Toll Plaza Canopies	Nos	2.00
52	Cleaning and Maintenance of Toll Plaza external landscape area	Nos	2.00

ANNEXURE A2 Part – A (INDICATIVE RESOURCES FOR ROUTINE MAINTENANCE TO BE FILLED BY THE CONTRACTOR)

Sr. No.	Description	Minimum Qty	Remarks	
1	Maintenance Engineer (With Min 3 Years Experience in Highway)			
2	Civil Supervisor			

S.no	Name of the Equipment	Unit	Indicative Qty	Remarks
1	Front/Rear end loader Mounted Tractor Broomer with Side Brush along with GPS Tracker.	No		Safety Arrangements: Blinker, safety boards, water barrier, LED Arrow provision to be done.
2	Water Tanker with Driver 12 KL along with GPS Tracker	No		Conditions: 1. It should be newly well painted and no leakage 2. The truck tanker should be fitted with a rear-mounted water pump and two outlets to facilitate watering of median plantations without requiring labours. 3. Rear side water tanker fully hazard marker reflective painting to be done along with LED blinker & Safety provision of water barriers.
3	Water Tanker with 5KL along with GPS Tracker	No		It should be newly well painted and no leakage Tractor Tanker Rear side of water tanker fully hazard marked, Reflective painting along with LED blinker & Safety Provision of water barriers
3	Tractor Trolley along with GPS Tracker	No		
4	Grass / Bush Cutting Machine	No		
5	Bikes for Maintenance Supervisor	No		
7	Pesticide/Weedicide Sprayer	No		
8	Closed Vehicle for shifting of labour along with GPS Tracker:	No		
9	Plate Compactor	No		
10	Labour Male - 65%-70% ; Female 30%-35%	No		

Note:- Above Mentioned resource quantities are indicative requirement at the site and any variation of resources required to be deployed at site as per site prevailing condition and requirements without any additional cost .

ANNEXURE A2 Part – B (RESOURCES FOR SAFETY REQUIREMENTS)

Sr. No.	Description	Minimum Resources	Remarks
1	Safety Engineer/Supervisor	1	
2	Labours for Safety arrangement & work zone preparation at site (Male labour-100%)	8	

Sr. No.	Description	UoM	Minimum Resources	Remarks
1	Safety cones along with nylon rope	No	500	
2	TATA 407 Vehicle along with GPS Tracker (shadow vehicle)	No	1	Newly painted for safety cones / material shifting along with LED, Blinkers portable provision incl. safety signboards norms.
3	Traffic Management as per Guidelines Provided under IRC SP 55 2014 & EHS Policy. Each set shall be Consist of Following Items	Set	4	
A	Men at work : 1no.			
B	No overtaking : 1no.			
C	Speed Limit Board : 1no.			
D	Lane Closure Board : 1no.			
E	Keep Left/Right : 1no.			
F	Water Barrier (5nos at start)			
G	Flagman/Robot/Mannequin : 1no.			
4	PPEs – For each labours			
A	Helmets			
B	Safety Jackets			
C	Safety Shoes			
D	Hand Gloves as required			
E	Safety Belt & Harness as required			

Note:- Above Mentioned resource quantities are bare minimum required at site and at any scenario the resources mentioned above should not be demobilized. And also additional resources required to be deployed at site as per site prevailing condition and requirements without any additional cost .

Also, for Executing Annexure-A3 works, Separate team has to be provided and it is strictly not allowed to utilize Routine Maintenance Labours

Annexure -A3 (Special Works)			
S.No	Description of Works	UOM	Rates
	Pavement		

Annexure - A3 (Special Works)			
S.No	Description of Works	UOM	Rates
1	All charges for construction of speed breakers – Safety Enhancement works of Service Roads, Approach Roads, Toll Plazas, Intersections, etc to project highway –		
a	With Bituminous Material	MT	
b	With Concrete- M30 (assuming .271cum/m)	R.Mtr	
2	All charges for reconstruction of damaged kerb M20 grade including material, transportation, labours, plants & machineries, shuttering, painting (1 coat primer + 2 coat Approved brand colour) etc.	R.Mtr	
3	All charges for providing barbed wire fencing as per approved drawing & as directed by Engineer-In-Charge. The rates are inclusive of excavation of pits, supply of poles, barbed wire & requisite stressing, quarter pins; etc		
a	With material	R.Mtr	
b	Without material	R.Mtr	
4	SHOULDER : Restoration of Rain Cuts		
a	Restoration of rain cuts (including all material and machineries)with soil, moorum, gravel or a mixture of these, clearing the loose soil, benching for 300 mm width, laying fresh material in layers not exceeding 250 mm and compacting with plate compactor or power rammers to restore the original alignment, levels and slopes (Soil from borrow area shall be arranged by Vendor)	Cu.M	
5	Crack Filling – Alligator Cracks		
a	Filling of crack using slow – curing bitumen emulsion and applying River bed/crusher sand in case crack are wider than 3mm. – Boq rates are included machinery and manpower. Required material of emulsion and river bed/Crusher sand only shall be provided @ SPV stores at free of cost.	Sq.Mtr	
6	Crack Filling – Longitudinal		
7	Filling of crack using slow – curing bitumen emulsion and applying River bed/crusher sand in case crack are wider than 3mm. – Boq rates are included machinery and manpower. Required material of emulsion and river bed/Crusher sand only shall be provided @ SPV stores at free of cost.	R.Mtr	
8	Filling Pot-holes and Patch Repairs with Cold ready mix – Boq rates are included machinery and manpower. Required material of cold ready mix shall be provided @ SPV stores at free of cost.	Sq.Mtr	
9	Filling Pot-holes and Patch Repairs with Paver block (50mm to 75mm) – Boq rates are included supply of paver block, machinery and manpower. Required material of cold ready mix shall be provided @ SPV stores at free of cost.	Sq.Mtr	
10	Filling Pot-holes and Patch Repairs with Bituminous concrete, 40 to 50 mm.		
a	Removal of all failed material, trimming of completed excavation to provide firm vertical faces, cleaning of surface, painting of tack coat on the sides and base of excavation as per clause 503, back filling the pot holes with hot bituminous material as per clause 504, compacting with Plate Compactor and finishing the surface to form a smooth continuous surface, all as per clause 3004.2	Cum	
11	Filling Pot-holes and Patch Repairs with Dense Graded Bituminous Macadam (DBM) upto 100 mm.		
a	Removal of all failed material, trimming of completed excavation to provide firm vertical faces, cleaning of surface, painting of tack coat on the sides and base of excavation as per clause 503, back filling the pot holes with hot DBM material as per clause 504, compacting with Plate Compactor and finishing the surface to form a smooth continuous surface, all as per clause 3004	Cum	

Annexure - A3 (Special Works)			
S.No	Description of Works	UOM	Rates
12	Providing Pneumatic jack hammer along with tractor and operator	Hrs.	
13	Repair of old Joints Sealant (Removal of existing sealant and re sealing of contraction, longitudinal or expansion joints in concrete pavement with fresh sealant material)	R.Mtr	
14	Crack Sealing: Providing and laying low viscosity, abrasion resistant, insitu UV resistant sealer FOSROC EP75 / equivalent into all type of concrete pavement cracks wherever required in culverts, bridges and pavements as per manufacturer's specifications and guidelines etc. complete including chipping the surface and making groove into cracks 5mm x 10mm and cleaning the surface and pouring the material into cracks etc. complete.	R.Mtr	
15	Repair of Cracked Rigid Pavement (PQC Panels) using Cross bar stitching. Crack stitching with inclined tie bar (cross Stitching) used for cracks in reasonably good condition in order to arrest movement of slab and slabs pieces by making primer verticals holes,, alternative inclined hole, cleaning the hole through oil free compressor and filled with epoxy resin in enough quality that will coat HYSD bar confirming IS 1786 of 12 mm dia in every hole also groove shall be made along with line cracks display spalling and filled with a low viscosity resin or fire epoxy mortar following the method specified IRC SP 83:2008.	R.Mtr	
16	Repair of Cracked Rigid Pavement (PQC Panels) using Stapling Crack stitching with V-bars (Stapling) to be used for cracks in reasonably good condition in order to arrest movement of slabs and slab pieces by making the position of vertical holes of dia 30 mm at a distance of 228 mm from the crack at spacing of 600 mm center to center, drilling holes, Slit removing, Devris cleaning from the holes, roughen the sites of hole and slit by sand blasting, sand paper. Insert the steel bar (FE 500), fill the holes and silt with epoxy mortar (1:3 epoxy: sand) up to 10mm above the top surface of steel bar. Filling with non-shrinkable concrete or any other equivalent material may be filled up to the top level of PQ2 and fill the sides of the groove with low visco sity epoxy following the IRC SP 83:2008.	R.Mtr	
17	Providing and applying micro concrete (like shrink comp or equivalent) having compressive strength as 400 Kilogram/sq.cm. including finishing the surface and curing for 07 days. Etc complete. The usage of this non shrink concrete with zero slump is to allow to occupy every free space leaving no voids, thereby producing dense concrete with proper bonding with concrete (The quoted rates to be inclusive of all materials, labours, tools & tackles, transportation, taxes etc complete) to be applied on Rigid Pavement with Nito bon Bond & 6mm Wire mesh.		
a	With Material	Cu.M	
b	Only Labour	Cu.M	
18	All Charges for Minor Rectification of Rigid Pavement		
a	Dismantling of cement concrete pavement of any grade by mechanical means using pneumatic tools, breaking to pieces not exceeding 0.02 cum in volume and stock piling at designated locations and disposal of dismantled materials up to a lead of 1000 meters, stacking serviceable and unserviceable materials separately as per MoRTH specification clause 202.	Cu.M	

Annexure - A3 (Special Works)			
S.No	Description of Works	UOM	Rates
b	Pavement Quality Concrete Construction of un-reinforced, dowel jointed, plain cement concrete pavement M-40 grade concrete over a prepared sub base with cement , coarse and fine aggregate conforming to IS 383, maximum size of coarse aggregate not exceeding 25 mm, mixed in a batching and mixing plant as per approved mix design, transported to site, laid with a fixed form or slip form paver, spread, compacted and finished in a continuous operation including provision of contraction, expansion, construction and longitudinal joints, joint filler, separation membrane, sealant primer, joint sealant, debonding strip, admixtures as approved, curing compound, finishing to lines and grades as per drawing as per IRC 15 2011 and as per relevant clauses of section 602 of specifications complete but excluding cost of steel in dowel bar and tie rods etc.	Cu.M	
c	Mild steel (500 mm Length, 300 mm Spacing, 36 mm dia)	MT	
d	Tor steel (640 mm Length, 520 mm Spacing, 12 mm dia)	MT	
19	All Charges for GP2 Concreteing including material with Nito Bond, transportation, labours, plants & machineries, shuttering etc	Cu.M	
20	Repair of old Joints Sealant (Removal of existing sealant and re sealing of contraction, longitudinal or expansion joints in concrete pavement with fresh Bitumen based sealant material) Maximum Width of up to 25mm & depth up to 50 to 60 mm. Materials product : STP Limited (shalitex Sealing compound) or equivalent. Scope including back up rod wherever required. Application Methodology :- Remove dust, flakes, oil, grease or other foreign particles by jet or dry air and clean the surface to make it smooth before applying ShaliTex Sealing Compound. Spray or brush, on the area where ShaliTex Sealing Compound is to be applied, ShaliTex Primer evenly throughout the joints and allow it to dry completely. 24 hours is enough to dry the primer during normal weather condition. Cover the joint by plastic film if rain is expected after primer application. Cut ShaliTex Sealing Compound drum and heat it to 180-210 OC while slowly stirring the material for uniformity. A 20 kg drum will take 2-3 hr at 190-200 OC for complete melting using hand stirrer. Do not overheat as this may cause frothing. If for any reason bubble appears during melting, keep the temperature around 180 OC for a longer time with slow manual stirring till the bubble disappears. Upon primer drying completely, pour molten ShaliTex Sealing Compound from one side of the joint allowing it to travel through the joint as much as practicable. While pouring, ensure that temperature of material is in the range of 190 - 200 OC. During the pouring process, to avoid spillage, place wooden boards on both sides of joint and pour from can with extended spout.	Rmt	
	Horticulture		
	All charges for fixing of Median plants as per IRC SP 21 (Plants will be Provided by the Employer)	Nos	
	All charges for fixing of Avenue plants as per IRC SP 21 (Plants & Tree Guards will be Provided by the Employer)	Nos	
	Road Furnitures		
21	All charges for casting & fixing of road furniture items as per approved drawing and as directed by Engineer in Charge. The rates are inclusive of all materials, transportation, labours, plants & machineries, shuttering; etc (including 1 coat primer , 2 coats of enamel paint)		
a	Hectometre Stone	Nos.	
b	KM Stone	Nos.	
c	5th KM Stone	Nos.	
d	Boundary/ROW Stone	Nos.	

Annexure - A3 (Special Works)			
S.No	Description of Works	UOM	Rates
e	Guard Stones:		
	Size :	Nos.	
	Size :	Nos.	
22	All charges for painting & lettering Distance marking stones, Guard posts, Boundary pillars etc. as per approved drawing & as directed by Engineer in Charge- incl material		
a	5th KM Stone	Nos.	
b	KM Stone	Nos.	
c	Hectometre Stone	Nos.	
d	Boundary/ROW Stone	Nos.	
e	Structure Numbering	Nos.	
	Guard Stones:		
	Size :	Nos.	
	Size :	Nos.	
f	Bridge Hand Rail Pipe painting including removing the rust and one coat oil primer and two coats of enamel paint.	R.Mtr	
23	All charges for repairing of damaged MBCB as per approved drawing & as directed by Engineer-In-Charge. The rates are inclusive of all materials, transportation, labours, plants & machineries, shuttering, etc		
a	Removal by gas cutting	R.Mtr	
b	Refixing of New MBCB (Excluding MBCB)	R.Mtr	
24	"W" : Metal Beam Crash Barrier (Providing and erecting a "W" metal beam crash barrier comprising of 3 mm thick corrugated sheet metal beam rail, 70 cm above road/ground level, fixed on ISMC series channel vertical post, 150 x 75 x 5 mm spaced 2 m centre to centre, 1.8 m high, 1.1 m below ground/road level, all steel parts and fitments to be galvanised by hot dip process, all fittings to conform to IS:1367 and IS:1364, metal beam rail to be fixed on the vertical post with a spacer of channel section 150 x 75 x 5 mm, 330 mm long complete as per clause 811)	R.Mtr	
25	All charges for painting of various road furniture items as per approved drawing & as directed by Engineer in Charge- incl material - Two Coats of Paint		
1	Single Post Sign Boards	Nos.	
2	Double Post Sign Boards	Nos.	
3	Solar Blinkers	Nos.	
4	Solar Low Masts	Nos.	
5	Delineators	Nos.	
6	Hazard Marker Sign board	Nos.	
7	Bollards	Nos.	
8	Cantilever Gantry	Nos.	
9	Single pole gantry	Nos.	
10	2 pole gantry	Nos.	
11	Toll fee boards	Nos.	

Annexure –A3 (Special Works)			
S.No	Description of Works	UOM	Rates
26	Providing and fixing of retro- reflectorised cautionary, mandatory and informatory sign as per IRC :67 made of TYPE II (Make : 3M Only) reflective sheeting vide clause 801.3 /IRC, fixed over aluminium sheeting, 1.5 mm thick supported on a mild steel angle iron post 85 & 100 x 6 mm firmly fixed to the ground by means of properly designed foundation with M20 grade cement concrete 45 cm x 45 cm x 60 cm, 60 cm below ground level as per approved drawing) Scope including 10 years of 3M Warranty certificate.		
1	Cautionary (Triangle) Size :900 MM	Nos.	
2	Cautionary (Triangle) Size :1200 MM	Nos.	
3	Object Marker Size :300mm triangle	Nos.	
4	Mandatory Signboard : OCTAGONAL Size : 900 MM	Nos.	
5	Mandatory Signboard : OCTAGONAL Size : 1200 MM	Nos.	
6	Informatory Signboard : RECTANGULAR Size : 800 X 600 MM	Nos.	
7	Informatory Signboard : RECTANGLE Size : 600 X 450 MM	Nos.	
8	Mandatory Signboard : CIRCULAR – 900MM	Nos.	
9	Informatory Signboard : RECTANGLE– 600 X 450 MM	Nos.	
10	Cautionary Signboard : HAZARD BOARD Size : 900MM x 300MM	Nos.	
11	Cautionary Signboard : CHEVRON SIGN – RECTANGLE Size : 750 X 900 MM	Nos.	
12	Cautionary Signboard; CHEVRON SIGN Size : 450 X 450 MM	Nos.	
13	Cautionary Signboard: CHEVRON SIGN Size: 450 X 600 MM	Nos.	
14	Mandatory Signboard : CIRCULAR Size : 600MM	Nos.	
15	Informatory Signboard : ADVANCE SIGNBOARD/Reassurance signboard : AREA MORE THAN 0.9 SQM	Sqm	
16	Informatory Signboard : ADVANCE SIGNBOARD– AREA LESS THAN 0.9 SQM	Sqm	
17	Informatory Signboard : Route Marker : Size	Nos.	
18	Box type Delineators Size :	Nos.	
19	Round type Delineators Size :	Nos.	
20	Supply and fixing of Flexible Median Marker Make : 3m only with scope including materials , manpower , transportations etc.,	Nos.	
27	Supply and of fixing of ACP Sheet (Make : 3M Type II) as per IRC 67 scope including removal of damaged / existing faded sheet and replacing the same with new materials it includes all type of welding , transportations , machineries , tools , safety , crane etc., (along with 10 years warranty)		
	(i) Single pole (3MM Thickness)	Sqm	
	(ii) Double Pole (3MM Thickness)	Sqm	
	(iii) Cantilever gantry (4mm Thickness)	Sqm	
	(iv) 2 pole Gantry (4mm Thickness)	Sqm	
	(v) 3 pole Gantry (4mm Thickness)	Sqm	
	(vi) Toll fee boards (4mm Thickness)	Sqm	
28	All charges for Supply and fixing of NEW PGR Size : (with primer & 2 coat of enamel paint(Make : 1st Quality Asian , Berger only)With scope including materials , manpower , transportations etc.,	Rm	

Annexure -A3 (Special Works)			
S.No	Description of Works	UOM	Rates
29	All charges for Supply and fixing of (Repairing) PGR Size : (with primer & 2 coat of enamel paint (Make : 1st Quality Asian , Berger only) With scope including materials , manpower , transportations etc.,	Rm	
30	Road Stud (Double shank): Providing and fixing of road stud 100x 100 mm, die cast in aluminium, resistant to corrosive effect of salt and grit, fitted with lense reflectors, installed in concrete or asphaltic surface by drilling hole 30 mm up to a depth of 60 mm and bedded in a suitable bituminous grout or epoxy mortar, all as per BS 873 part 4:1973 / IRC Make : 3M Only	Nos	
31	Providing and application of enamel based painting at Median /shoulder kerb , RCC Crash barrier at structures , shoulders Brand : 1st Quality Asian , Berger with scope including cleaning of existing surface , safety , materials ,manpower , transportations etc.,		
	(i) 1 coat Painting (with primer)		
	(ii) 2 coat painting (with primer)		
	(iii) 1 coat painting (with out primer)		
	(iv) 2 coat painting (with out primer)		
32	All charges of painting of as per approved drawing and as directed by Engineer-In-Charge. The rates are inclusive of paint(Enamel/Water bound) labour, transportation, tools & tackles etc.		
1	PGRs - Both side (1 coat primer + 2 coat Approved brand colour)	R.Mtr	
2	Kerb / Crash barrier (1 coat primer + 2 coat Approved brand colour)	Sq.Mtr	
33	Fixing of Road Studs (Material Shall be supplied by SPV)	Nos.	
34	All charges for Fixing of various road furniture items as per approved drawing & as directed by Engineer in Charge (Material related to Sign boards, Solar Blinker & Delineators etc to be provided by the Employer)		
a	Single Post Sign Boards	Nos.	
b	Double Post Sign Boards	Nos.	
c	Solar Blinkers	Nos.	
d	Solar Low Masts	Nos.	
e	Delineators	Nos.	
f	Advance Traffic diversion & Reassurance sign board	Nos.	
g	Hazard Marker Sign board	Nos.	
h	Cluster Sign board	Nos.	
i	Bollard	Nos.	
	Guard Stones:		
	Size :	Nos.	
	Size :	Nos.	
35	Labour Charges for painting: Single Coat		
a	Kerb Painting	Sq.M	
b	Crash Barrier/Parapets	Sq.M	
d	Pedestrian Guard Rails	Sq.M	
e	MS Railing Pipe: Hand Rail	R.Mtr	
f	Chain Link Fencing	Sq.M	

Annexure – A3 (Special Works)			
S.No	Description of Works	UOM	Rates
36	Labour Charges for painting: Single Coat with primer		
a	Kerb Painting	Sq.M	
b	Crash Barrier/Parapets	Sq.M	
d	Pedestrian Guard Rails	Sq.M	
e	MS Railing Pipe: Hand Rail	R.Mtr	
f	Chain Link Fencing	Sq.M	
37	Labour Charges for painting: Double Coat with primer		
a	Kerb Painting	Sq.M	
b	Crash Barrier/Parapets	Sq.M	
d	Pedestrian Guard Rails	Sq.M	
e	MS Railing Pipe: Hand Rail	R.Mtr	
f	Chain Link Fencing	Sq.M	
	Structure		
38	All charges of different grades of concrete for fixing all types of road furniture items, repairing of various type of RCC component; etc. The rates are inclusive of all materials, transportation, labours, plant & machineries, shuttering, etc		
a	M10 grade	Cu.M	
b	M15 grade	Cu.M	
c	M20 grade	Cu.M	
d	M25 grade	Cu.M	
e	M30 grade	Cu.M	
39	All charges for providing and fixing of Fe500 reinforcement steel for repairing of various components of RCC structures as per approved drawing and as directed by Engineer-In-Charge. The rates are inclusive of all materials, transportation, labours, etc	kg	
40	All charges of repairing of dry rubble stone pitching at high embankment, quarter conning, etc as per approved drawing and as directed by Engineer-In-Charge. The rates are inclusive of all materials, transportation, labours, etc- (300 mm thick)		
a	with available stone at site	Sq.Mtr	
b	Stone procured by vendor	Sq.Mtr	
41	All charges for supply and fixing of drainage spouts as per approved drawing and as directed by Engineer In Charge	Nos.	
42	Providing and fixing of RCC cover slab for drain- M25 slab with scope including materials , manpower, transportations and minimum 7 days curing etc., (for a 1.5m x1.15m x 0.1m)		
	(i) Size : 1.5 m x 1.15m x 0.1m	R.Mtr	
	(i) Size : 1.5 m x 1.15m x 0.150m	R.Mtr	
	Building/Structure		
43	All charges of masonry for repairing of different components of structures as per approved drawing and as directed by Engineer-In-Charge. The rates are inclusive of all materials, transportation, labours, plant & machineries		

Annexure -A3 (Special Works)			
S.No	Description of Works	UOM	Rates
a	Brick Masonry	Cu.M	
b	Random Rubble Stone Masonry (with boulders)	Cu.M	
c	Random Rubble Stone Masonry (without boulders)	Cu.M	
44	All charges of plastering(1:3) for repairing various components of structures as per approved drawing and as directed by Engineer-In-Charge. The rates are inclusive of all materials, transportation, labours, plant & machineries, scaffolding, etc	Sq.Mtr	
45	All charges for providing and fixing of various thickness of paver blocks including 50mm sand bed as per approved drawing & as directed by Engineer-In-Charge. (Excluding Potholes/patch)		
a	60mm thick & M30 grade	Sq.Mtr	
b	75mm thick & M30 grade	Sq.Mtr	
46	All charges for providing and fixing of checkered tiles including 50mm sand bed as per approved drawing & as directed by Engineer-In-Charge	Sq.Mtr	
47	Supply of Unskilled Labours for miscellaneous works as per the minimum wages	Nos.	
48	Supply of Skilled Labours for miscellaneous works as per the minimum wages	Nos.	
49	Application of Enamel paint with 2 coats at Toll plaza premises and other project asset as per direction of site In charge scope including materials , transportations ,safety , manpower etc., (Including Paint)	Sqm	
50	Providing and application of Synthetic interior emulsion paint (scope including preparing of surface and putty)	Sqm	
51	Providing and application of Exterior water base paint (scope including preparing of surface)	Sqm	
52	All charges for Supply and fixing of Toughness glass 5 to 8mm thickness on toll booths / buildings with scope including manpower , materials , tools and tackles etc.,	Sqm	
53	All charges for repairing of aluminium windows at toll booths , buildings with scope including manpower , materials , tools and tackles etc.,	Sqm	
54	All charges for fixing of New aluminium windows at toll booths , buildings with scope including manpower , materials , tools and tackles etc., (Scope including removal of old window)	Sqm	
55	All charges for fixing of Light pole hight upto 9 to 10 meters with scope including removal of damaged light pole with transportation , manpower , machineries , tools and equipment etc.,	Nos	
56	Labour gang of 5 people	LS	
Total Amount for Unit rate for all above mentioned items in Rs./-			

Annexure A4 (One time Activity)

S.no	Description	UoM	Rates
1	Cleaning Entire Project Highway includes but not limited to the following 1.Cleaning of main carriage way along with paved & earthen shoulders and service roads, Major & Minor Junctions, bus bay, truck lay bye , bus shelters, Rest areas etc 2.Cleaning of Vegetation in the ROW (Up to Available ROW), Cleaning of median in all respect including unwanted weeds removal, trimming, Pruning, Basin making , Grass cutting Etc 3.Cleaning of (Delineators, Signboards, MCB, PGR, Gantry Boards, KM, HM, 5th KM Stones Guard Post & Boundary Pillars, Kerb etc) 4.Cleaning of road side (Lined Drain & Earthen Drain), median drains,, Cut Drains(Median Chute & Divider Chute) Side Slope Drains, Re-shaping of drain, and all type of drains etc 5.Cleaning of Waterway of Structures/Structures: Desilting, cleaning of culverts (box, Slab & Pipe), Under pass, bridges, fly overs, ROB's Etc. & Cleaning Headwall, Parapet wall, Crash Barrier, rainwater harvesting , Handrail, Quadrant Pitching, Drain Spout, Expansion Joint, Quadrant Pitching, Stone Pitching 6.Removal of Vegetations from RE Wall Panel 7.Cleaning of toll plaza pavement area, toll plaza ROW, cleaning & washing of toll lanes and booths & separators, bull nose, canopy cleaning 8. Watering and maintenance of existing Median and Avenue Plantation	LS	

Note :-

The Contractor shall submit drone videography of the entire project stretch that is ready for handing over to the Employer after completion of one-time cleaning. Handing over of the stretch shall be carried out in stages, subject to the following conditions:

- A minimum of 50% of the total project length must be cleaned to be handed over within 1 month. The Contractor should endeavor to complete the one-time cleaning works within 1 month of taking over the Project stretch.**
- The above cleaning work on the entire stretch must be completed within a maximum period of 2 months from the initial date of handing over. Failure to complete the one-time cleaning works within a period of 2 months may lead to termination and the performance security in such case is agreed to be appropriate level of damages.**

S.no	Description	UoM	Rates
	Only upon completion of the one-time cleaning of the handed-over stretch routine maintenance activities as specified in Annexure A1 shall commence. It is hereby clarified that no payments for Routine Maintenance as specified in A1 shall be billed prior to the completion one-time cleaning of the entire stretch The maximum amount to be quoted for one-time cleaning would be Total Quantity x Rate/km/month x 1.5		

Selection of the Contractor will be made on the basis of combined cost of one-time cleaning + 3 years of amount quoted for Annexure A1 work

Annexure- A1

S.No.	Work:	Routine Cleaning and Horticulture maintenance works from Km 130.560 to km 209.120 of Nallagampalli to AP/KA border section of NH-4 in the state of Andra Pradesh			
	Contract Period :	From xxxx to xxx			
	Item Description	Unit	Total Quantity	Rate/km/month	Amount
1	Routine Cleaning and Horticulture maintenance works from Km 130.560 to km 209.120 of Nallagampalli to AP/KA border section of NH-4 in the state of Andra Pradesh (Total Length 47.687 Km)	Km	47.687		
GST @ (18 %)					-
TOTAL AMOUNT					-

Rate per km/month for below mentioned detailed BOQ shall be % Weightage x Rate per km/month

The Employer reserves the right to vary the monthly length within +/- 25% of the above specified and on an annualized basis within +/-20%.

Detailed BOQ of Annexure A1 is as under:

Sl.No	Item Description	Weightage in %(*)	Unit	Rate per km per month	Km	Amount (Per Month (Rs)
A	Median Maintenance : Trimming of plants/shrubs & cutting of unwanted grass at median, islands rotary, interchanges, toll plaza and truck lay bye along with removal of branches/undesirable vegetation/debris/garbage,Pit Hoeing/Basin Making for Plants including supplying & spreading manure, Providing and spreading insecticides/pesticides as and when required as per site conditions and removal of unwanted Vegetation From PCC Surface of Median as directed by site In-charge.Preferably, the work is to be executed using mechanical/power tools.	15%	Km			
B	Roadside Maintenance/Row(Avenue till boundary pillar) : General cleaning and removal of undesirable vegetation/weeds/litter/garbage along with its disposal from site as directed by site In-charge with all leads and lifts complete. Preferably, the work is to be executed using mechanical/power tools.	15%	KM			
C	Maintenance and watering of Existing plants (median +avenue) : A joint inspection to count the number of plants present in the median and avenue shall be carried out between the Contractor and Employer and the same shall be handed over to the Contractor for monthly maintenance. The Contractor will be required to maintain the number of plants for the entire duration of the contract as found out through thus joint inspection. (This includes maintenance of new plants required for filling the median gaps and Avenue gaps) In case of damage of plants, the vendor must replace the new plant with same size, height as original.	10%	KM			

Sl.No	Item Description	Weightage in %(*)	Unit	Rate per km per month	Km	Amount (Per Month (Rs)
D	Cleaning of Road Furniture (Delineators, Signboards, MBCB, PGR, Gantry Boards, KM, HM, 5th KM Stones Guard Post & Boundary Pillars, Kerb etc): Cleaning of Road furniture in medians, roadside and service roads, as directed by site in-charge at least once in a month.	10%	Km			
E	Cleaning of Road (MCW & S/R) : Surface cleaning of main carriage way along with paved & earthen shoulders and service roads, Major & Minor Junctions , bus bay , truck lay bye , bus shelters etc., up to ROW preferably by mechanical means/Mechanical broomer/ Machine/Manual where ever required along with disposal of debris from site as directed by site in-charge with all leads and lifts complete including wet cleaning of kerbs at least once in two months.	25%	Km			
F	Cleaning of Drains: Cleaning of roadside(Lined Drain & Earthen Drain) ,median drains,, Cut Drains(Median Chute & Divider Chute) Side Slope Drains ,Re-shaping of drain, and all type of drains etc., wherever required including disposal of sediments, water/mud stagnated, garbage, excess material etc from site with all leads and lifts complete in all respect as directed by the site in-charge carrying out. (Pre & Post monsoon)	5%	Km			
G	Cleaning of Toll Plaza and booths (from outside) : Cleaning of toll plaza pavement area, toll plaza ROW, cleaning & washing of toll lanes and booths & separators, bull nose, canopy cleaning , crash barriers including wet cleaning of road furniture in toll plaza area.	5%	Km			

Sl.No	Item Description	Weightage in %(*)	Unit	Rate per km per month	Km	Amount (Per Month (Rs)
H	Cleaning of Waterway of Structures/Structures: Desilting, cleaning of culverts(box, Slab & Pipe), Under pass, bridges, fly overs, ROBs Etc. & Cleaning Headwall, Parapet wall ,Crash Barrier, rain water harvesting , Handrail, Quadrant Pitching, Drain Spout, Expansion Joint, Quadrant Pitching, Stone Pitching, Removal of Vegetations from RE Wall Panel including disposal of excess material from site with all leads and lift complete in all respects as directed by site in-charge. (Pre & Post Monsoon)	10%	Km			
I	Safety during Service: The work zone shall be barricaded as per prevailing IRC Codes and Standards. Minimum quantities of safety material required shall be as mentioned in Annexure -B.	5%	Km			

***Note:**

- 1.The maximum payment for the month shall be limited to the respective weightage assigned to each of the line items mentioned above in Detailed BOQ of Annexure A1
2. Proportionate deductions shall be made from the monthly invoice of respective line items to the extent of any shortfall in achieving the agreed work programme
3. The amount once deducted from the monthly invoice due to shortfall in achieving the required progress shall be non-refundable, and the final Contract Price shall stand modified to that extent.
4. Additionally, a penalty of 5% shall be levied on the shortfall percentage or unexecuted value of the BOQ items mentioned in Annexure A1, with reference to the agreed monthly work programme, and shall be applied to the monthly invoice.

Indicative Asset Scope of Work:

(The quantity specified herein below are indicative in nature , and may vary after at any point of time during the contract period , and No change of scope shall be provided). Also below mentioned asset scope are tentative , and contractor shall visit the site to understand the asset details prior to submission of bid (Only for RPF)

S.no	Particulars	Base Unit of Measurement	Asset Scope of Project
A	Pavement		
1	MCW- Flexible/Rigid pavement - Cleaning & Sweeping in <u>Rural area</u> including Foot path & drainage spouts of structures; truck lay byes;etc (2 lane)	Rmtr.	82,454.00
2	MCW- Flexible/Rigid pavement - Cleaning & Sweeping Median Opening- <u>Rural area</u>	Nos.	7.00
3	Cleaning & Sweeping of Minor Junction/Intersection on Flexible/Rigid Pavement- <u>Rural Area</u>	Nos.	12.00
4	Cleaning & Sweeping of Bus Bay & Bus Shelter on Flexible & Rigid Pavement- <u>Rural Area</u>	Nos.	20.00

S.no	Particulars	Base Unit of Measurement	Asset Scope of Project
5	MCW- Flexible/Rigid pavement - Cleaning & Sweeping in <u>Urban area</u> including Foot path of structures & drainage spouts of structures; truck lay byes;etc (2 lane)	Rmtr.	12,920.00
6	MCW- Flexible/Rigid pavement - Cleaning & Sweeping - Median Opening- <u>Urban Area</u>	Nos.	4.00
7	Cleaning & Sweeping of Minor Junction/Intersection on Flexible/Rigid Pavement- <u>Urban Area</u>	Nos.	21.00
8	Cleaning & Sweeping of Bus Bay & Bus Shelter on Flexible & Rigid Pavement- <u>Urban Area</u>	Nos.	12.00
9	SR- Flexible pavement Cleaning & Sweeping in Urban area including RE wall Paved Separators & Drain cum Foot path and Underpasses (2 lane)	Rmtr.	51,730.00
10	Clean, Sweep of Major Junction/Intersection - <u>Rural Area & Urban Area</u>	Nos.	4.00
11	Weeds/Unwanted Vegetation -Cleaning from Earthen shoulder to ROW (Including Unlined Drain High Embankment, Stone Pitching, Quarter Coning in structures & RE wall unpaved Separators)	Rmtr.	83,374.00
12	Earthen shoulder levelling excluding soil	Rmtr.	As per site
13	Filling of rain cuts with Existing soil of ROW	Rmtr.	As per site
14	Filling of Gunny bags and stacking at erosion portion for Emergency	LS	As per site
15	Toll Plaza PQC - (LHS & RHS)	Nos	1.00
B	Horticulture		
16	Weeds/Unwanted Vegetation removal in the median including median chutes	Rmtr.	40,687.00
16a	Weeds/Unwanted Vegetation removal in the Separator including chutes	Rmtr.	47,730.00
17	Watering for Median plants (Considering 10 months for the year and 2 Months Monsoon)	Rmtr.	40,687.00
18	Trimming, Pruning of Median plants	Rmtr.	40,687.00
19	Basin making for Median plants	Rmtr.	40,687.00
20	Replacement of causality -Median plants	Nos.	As per site
21	Apply-Pesticide & Manure-Median Plants	Rmtr.	40,687.00
22	Watering, Trimming, Pruning and basin making for Avenue plants (Considering 10 months for the year and 2 Months Monsoon)	Rmtr.	35,911.00
23	Replacement of causality -Avenue plants	Nos.	As per site
24	Apply-Pesticide & Manure-Avenue Plants	Rmtr.	35,911.00
C	Drainage		
25	Cleaning & vegetation removal - Lined Drain	Rmtr.	22,437.00
26	Cleaning & vegetation removal - Median chute drain	Nos	As per site
27	Cleaning & vegetation removal - Median Longitudinal drain	Rmtr.	16,059.00
28	Cleaning & vegetation removal - Side slope/chute drain	Nos	As per site
29	Re-shaping of Earthen drain	Rmtr.	As per site
D	Structures		
30	Box/Slab culvert-Vent Cleaning including silt removal	Nos.	41.00
31	Pipe culvert-Vent Cleaning including silt removal	Nos.	10.00
32	Minor Bridge -Vent Cleaning including silt removal	Nos.	6.00
33	Expansion Joint cleaning of Structure (Major Bridge, Minor Bridge, Flyovers, ROB/RUB Etc,)	Nos.	34.00

S.no	Particulars	Base Unit of Measurement	Asset Scope of Project
34	Cleaning/Washing of Parapet wall , Crash barrier & Handrails (Culverts, Major Bridge, Minor Bridge, Flyovers,Underpasses,ROB/RUB Etc,)	Nos.	70.00
35	Vegetation removal from RE Wall (As and when Required)	Nos.	As per site
E	Road Furniture		
36	Cleaning(Washing) of Toll Plaza Sign boards	Nos.	18.00
37	Cleaning - sign Board- single post	Nos.	312.00
38	Cleaning - sign Board- Double post	Nos.	40.00
39	Cleaning of Delineators	Nos.	231.00
40	Cleaning of Solar Blinkers	Nos.	63.00
41	Cleaning/ Weed Removal below MBCB	Rmtr.	36,587.00
42	Cleaning/ Weed Removal below PGRs	Rmtr.	319.00
43	Cleaning Distance Marking stone- Km stone/Hectometre stone.	Nos.	213.00
44	Cleaning of ROW Pillar/Guard Post Etc.,	Nos.	As per site
45	Cleaning (Washing) of MBCB in Rural/Urban areas including Reflective stickers (As and when required)	Rmtr.	36,587.00
46	Cleaning(Washing) of PGR (As and when required)	Rmtr.	319.00
47	Cleaning(Washing) of Kerb (As and when required)	Rmtr.	1,33,842.00
48	Fixing of Reflective stickers on MBCB (Reflective Stickers shall be provided by the Employer)	Rmtr.	As per site
F	Toll Plaza/Buildings		
49	Cleaning of External Paved Developed Areas (Toll Plaza Premises, Highway Nest, Medical aid post, Plaza building, Maintanance yards,SWBs; etc)	Nos	6.00
50	Cleaning & Washing of Booths & Lanes (Daily)	Nos	10.00
51	Cleaning & Washing of Toll Plaza Canopies	Nos	2.00
52	Cleaning and Maintenance of Toll Plaza external landscape area	Nos	1.00

ANNEXURE A2 Part – A (INDICATIVE RESOURCES FOR ROUTINE MAINTENANCE TO BE FILLED BY THE CONTRACTOR)

Sr. No.	Description	Minimum Qty	Remarks	
1	Maintenance Engineer (With Min 3 Years Experience in Highway)			
2	Civil Supervisor			

S.no	Name of the Equipment	Unit	Indicative Qty	Remarks
1	Front/Rear end loader Mounted Tractor Broomer with Side Brush along with GPS Tracker.	No		Safety Arrangements: Blinker, safety boards, water barrier, LED Arrow provision to be done.
2	Water Tanker with Driver 12 KL along with GPS Tracker	No		Conditions: 1. It should be newly well painted and no leakage 2. The truck tanker should be fitted with a rear-mounted water pump and two outlets to facilitate watering of median plantations without requiring labours. 3. Rear side water tanker fully hazard marker reflective painting to be done along with LED blinker & Safety provision of water barriers.
3	Water Tanker with 5KL along with GPS Tracker	No		It should be newly well painted and no leakage Tractor Tanker Rear side of water tanker fully hazard marked, Reflective painting along with LED blinker & Safety Provision of water barriers
3	Tractor Trolley along with GPS Tracker	No		
4	Grass / Bush Cutting Machine	No		
5	Bikes for Maintenance Supervisor	No		
7	Pesticide/Weedicide Sprayer	No		
8	Closed Vehicle for shifting of labour along with GPS Tracker:	No		
9	Plate Compactor	No		
10	Labour Male - 65%-70% ; Female 30%-35%	No		

Note:- Above Mentioned resource quantities are indicative requirement at the site and any variation of resources required to be deployed at site as per site prevailing condition and requirements without any additional cost .

ANNEXURE A2 Part – B (RESOURCES FOR SAFETY REQUIREMENTS)

Sr. No.	Description	Minimum Resources	Remarks
1	Safety Engineer/Supervisor	1	
2	Labours for Safety arrangement & work zone preparation at site (Male labour-100%)	8	

Sr. No.	Description	UoM	Minimum Resources	Remarks
1	Safety cones along with nylon rope	No	500	
2	TATA 407 Vehicle along with GPS Tracker (shadow vehicle)	No	1	Newly painted for safety cones / material shifting along with LED, Blinkers portable provision incl. safety signboards norms.
3	Traffic Management as per Guidelines Provided under IRC SP 55 2014 & EHS Policy. Each set shall be Consist of Following Items	Set	4	
A	Men at work : 1no.			
B	No overtaking : 1no.			
C	Speed Limit Board : 1no.			
D	Lane Closure Board : 1no.			
E	Keep Left/Right : 1no.			
F	Water Barrier (5nos at start)			
G	Flagman/Robot/Mannequin : 1no.			
4	PPEs – For each labours			
A	Helmets			
B	Safety Jackets			
C	Safety Shoes			
D	Hand Gloves as required			
E	Safety Belt & Harness as required			

Note:- Above Mentioned resource quantities are bare minimum required at site and at any scenario the resources mentioned above should not be demobilized. And also additional resources required to be deployed at site as per site prevailing condition and requirements without any additional cost .

Also, for Executing Annexure-A3 works, Separate team has to be provided and it is strictly not allowed to utilize Routine Maintenance Labours

Annexure -A3 (Special Works)			
S.No	Description of Works	UOM	Rates
	Pavement		

Annexure – A3 (Special Works)			
S.No	Description of Works	UOM	Rates
1	All charges for construction of speed breakers – Safety Enhancement works of Service Roads, Approach Roads, Toll Plazas, Intersections, etc to project highway –		
a	With Bituminous Material	MT	
b	With Concrete- M30 (assuming .271cum/m)	R.Mtr	
2	All charges for reconstruction of damaged kerb M20 grade including material, transportation, labours, plants & machineries, shuttering, painting (1 coat primer + 2 coat Approved brand colour) etc.	R.Mtr	
3	All charges for providing barbed wire fencing as per approved drawing & as directed by Engineer-In-Charge. The rates are inclusive of excavation of pits, supply of poles, barbed wire & requisite stressing, quarter pins; etc		
a	With material	R.Mtr	
b	Without material	R.Mtr	
4	SHOULDER : Restoration of Rain Cuts		
a	Restoration of rain cuts (including all material and machineries)with soil, moorum, gravel or a mixture of these, clearing the loose soil, benching for 300 mm width, laying fresh material in layers not exceeding 250 mm and compacting with plate compactor or power rammers to restore the original alignment, levels and slopes (Soil from borrow area shall be arranged by Vendor)	Cu.M	
5	Crack Filling – Alligator Cracks		
a	Filling of crack using slow – curing bitumen emulsion and applying River bed/crusher sand in case crack are wider than 3mm. – Boq rates are included machinery and manpower. Required material of emulsion and river bed/Crusher sand only shall be provided @ SPV stores at free of cost.	Sq.Mtr	
6	Crack Filling – Longitudinal		
7	Filling of crack using slow – curing bitumen emulsion and applying River bed/crusher sand in case crack are wider than 3mm. – Boq rates are included machinery and manpower. Required material of emulsion and river bed/Crusher sand only shall be provided @ SPV stores at free of cost.	R.Mtr	
8	Filling Pot-holes and Patch Repairs with Cold ready mix – Boq rates are included machinery and manpower. Required material of cold ready mix shall be provided @ SPV stores at free of cost.	Sq.Mtr	
9	Filling Pot-holes and Patch Repairs with Paver block (50mm to 75mm) – Boq rates are included supply of paver block, machinery and manpower. Required material of cold ready mix shall be provided @ SPV stores at free of cost.	Sq.Mtr	
10	Filling Pot-holes and Patch Repairs with Bituminous concrete, 40 to 50 mm.		
a	Removal of all failed material, trimming of completed excavation to provide firm vertical faces, cleaning of surface, painting of tack coat on the sides and base of excavation as per clause 503, back filling the pot holes with hot bituminous material as per clause 504, compacting with Plate Compactor and finishing the surface to form a smooth continuous surface, all as per clause 3004.2	Cum	
11	Filling Pot-holes and Patch Repairs with Dense Graded Bituminous Macadam (DBM) upto 100 mm.		
a	Removal of all failed material, trimming of completed excavation to provide firm vertical faces, cleaning of surface, painting of tack coat on the sides and base of excavation as per clause 503, back filling the pot holes with hot DBM material as per clause 504, compacting with Plate Compactor and finishing the surface to form a smooth continuous surface, all as per clause 3004	Cum	

Annexure - A3 (Special Works)			
S.No	Description of Works	UOM	Rates
12	Providing Pneumatic jack hammer along with tractor and operator	Hrs.	
13	Repair of old Joints Sealant (Removal of existing sealant and re sealing of contraction, longitudinal or expansion joints in concrete pavement with fresh sealant material)	R.Mtr	
14	Crack Sealing: Providing and laying low viscosity, abrasion resistant, insitu UV resistant sealer FOSROC EP75 / equivalent into all type of concrete pavement cracks wherever required in culverts, bridges and pavements as per manufacturer's specifications and guidelines etc. complete including chipping the surface and making groove into cracks 5mm x 10mm and cleaning the surface and pouring the material into cracks etc. complete.	R.Mtr	
15	Repair of Cracked Rigid Pavement (PQC Panels) using Cross bar stitching. Crack stitching with inclined tie bar (cross Stitching) used for cracks in reasonably good condition in order to arrest movement of slab and slabs pieces by making primer verticals holes,, alternative inclined hole, cleaning the hole through oil free compressor and filled with epoxy resin in enough quality that will coat HYSD bar confirming IS 1786 of 12 mm dia in every hole also groove shall be made along with line cracks display spalling and filled with a low viscosity resin or fire epoxy mortar following the method specified IRC SP 83:2008.	R.Mtr	
16	Repair of Cracked Rigid Pavement (PQC Panels) using Stapling Crack stitching with V-bars (Stapling) to be used for cracks in reasonably good condition in order to arrest movement of slabs and slab pieces by making the position of vertical holes of dia 30 mm at a distance of 228 mm from the crack at spacing of 600 mm center to center, drilling holes, Slit removing, Devris cleaning from the holes, roughen the sites of hole and slit by sand blasting, sand paper. Insert the steel bar (FE 500), fill the holes and silt with epoxy mortar (1:3 epoxy: sand) up to 10mm above the top surface of steel bar. Filling with non-shrinkable concrete or any other equivalent material may be filled up to the top level of PQ2 and fill the sides of the groove with low visco sity epoxy following the IRC SP 83:2008.	R.Mtr	
17	Providing and applying micro concrete (like shrink comp or equivalent) having compressive strength as 400 Kilogram/sq.cm. including finishing the surface and curing for 07 days. Etc complete. The usage of this non shrink concrete with zero slump is to allow to occupy every free space leaving no voids, thereby producing dense concrete with proper bonding with concrete (The quoted rates to be inclusive of all materials, labours, tools & tackles, transportation, taxes etc complete) to be applied on Rigid Pavement with Nito bon Bond & 6mm Wire mesh.		
a	With Material	Cu.M	
b	Only Labour	Cu.M	
18	All Charges for Minor Rectification of Rigid Pavement		
a	Dismantling of cement concrete pavement of any grade by mechanical means using pneumatic tools, breaking to pieces not exceeding 0.02 cum in volume and stock piling at designated locations and disposal of dismantled materials up to a lead of 1000 meters, stacking serviceable and unserviceable materials separately as per MoRTH specification clause 202.	Cu.M	

Annexure - A3 (Special Works)			
S.No	Description of Works	UOM	Rates
b	Pavement Quality Concrete Construction of un-reinforced, dowel jointed, plain cement concrete pavement M-40 grade concrete over a prepared sub base with cement , coarse and fine aggregate conforming to IS 383, maximum size of coarse aggregate not exceeding 25 mm, mixed in a batching and mixing plant as per approved mix design, transported to site, laid with a fixed form or slip form paver, spread, compacted and finished in a continuous operation including provision of contraction, expansion, construction and longitudinal joints, joint filler, separation membrane, sealant primer, joint sealant, debonding strip, admixtures as approved, curing compound, finishing to lines and grades as per drawing as per IRC 15 2011 and as per relevant clauses of section 602 of specifications complete but excluding cost of steel in dowel bar and tie rods etc.	Cu.M	
c	Mild steel (500 mm Length, 300 mm Spacing, 36 mm dia)	MT	
d	Tor steel (640 mm Length, 520 mm Spacing, 12 mm dia)	MT	
19	All Charges for GP2 Concreteing including material with Nito Bond, transportation, labours, plants & machineries, shuttering etc	Cu.M	
20	Repair of old Joints Sealant (Removal of existing sealant and re sealing of contraction, longitudinal or expansion joints in concrete pavement with fresh Bitumen based sealant material) Maximum Width of up to 25mm & depth up to 50 to 60 mm. Materials product : STP Limited (shalitek Sealing compound) or equivalent. Scope including back up rod wherever required. Application Methodology :- Remove dust, flakes, oil, grease or other foreign particles by jet or dry air and clean the surface to make it smooth before applying ShaliTex Sealing Compound. Spray or brush, on the area where ShaliTex Sealing Compound is to be applied, ShaliTex Primer evenly throughout the joints and allow it to dry completely. 24 hours is enough to dry the primer during normal weather condition. Cover the joint by plastic film if rain is expected after primer application. Cut ShaliTex Sealing Compound drum and heat it to 180-210 OC while slowly stirring the material for uniformity. A 20 kg drum will take 2-3 hr at 190-200 OC for complete melting using hand stirrer. Do not overheat as this may cause frothing. If for any reason bubble appears during melting, keep the temperature around 180 OC for a longer time with slow manual stirring till the bubble disappears. Upon primer drying completely, pour molten ShaliTex Sealing Compound from one side of the joint allowing it to travel through the joint as much as practicable. While pouring, ensure that temperature of material is in the range of 190 - 200 OC. During the pouring process, to avoid spillage, place wooden boards on both sides of joint and pour from can with extended spout.	Rmt	
	Horticulture		
	All charges for fixing of Median plants as per IRC SP 21 (Plants will be Provided by the Employer)	Nos	
	All charges for fixing of Avenue plants as per IRC SP 21 (Plants & Tree Guards will be Provided by the Employer)	Nos	
	Road Furnitures		
21	All charges for casting & fixing of road furniture items as per approved drawing and as directed by Engineer in Charge. The rates are inclusive of all materials, transportation, labours, plants & machineries, shuttering; etc (including 1 coat primer , 2 coats of enamel paint)		
a	Hectometre Stone	Nos.	
b	KM Stone	Nos.	
c	5th KM Stone	Nos.	
d	Boundary/ROW Stone	Nos.	

Annexure - A3 (Special Works)			
S.No	Description of Works	UOM	Rates
e	Guard Stones:		
	Size :	Nos.	
	Size :	Nos.	
22	All charges for painting & lettering Distance marking stones, Guard posts, Boundary pillars etc. as per approved drawing & as directed by Engineer in Charge- incl material		
a	5th KM Stone	Nos.	
b	KM Stone	Nos.	
c	Hectometre Stone	Nos.	
d	Boundary/ROW Stone	Nos.	
e	Structure Numbering	Nos.	
	Guard Stones:		
	Size :	Nos.	
	Size :	Nos.	
f	Bridge Hand Rail Pipe painting including removing the rust and one coat oil primer and two coats of enamel paint.	R.Mtr	
23	All charges for repairing of damaged MBCB as per approved drawing & as directed by Engineer-In-Charge. The rates are inclusive of all materials, transportation, labours, plants & machineries, shuttering, etc		
a	Removal by gas cutting	R.Mtr	
b	Refixing of New MBCB (Excluding MBCB)	R.Mtr	
24	"W" : Metal Beam Crash Barrier (Providing and erecting a "W" metal beam crash barrier comprising of 3 mm thick corrugated sheet metal beam rail, 70 cm above road/ground level, fixed on ISMC series channel vertical post, 150 x 75 x 5 mm spaced 2 m centre to centre, 1.8 m high, 1.1 m below ground/road level, all steel parts and fitments to be galvanised by hot dip process, all fittings to conform to IS:1367 and IS:1364, metal beam rail to be fixed on the vertical post with a spacer of channel section 150 x 75 x 5 mm, 330 mm long complete as per clause 811)	R.Mtr	
25	All charges for painting of various road furniture items as per approved drawing & as directed by Engineer in Charge- incl material - Two Coats of Paint		
1	Single Post Sign Boards	Nos.	
2	Double Post Sign Boards	Nos.	
3	Solar Blinkers	Nos.	
4	Solar Low Masts	Nos.	
5	Delineators	Nos.	
6	Hazard Marker Sign board	Nos.	
7	Bollards	Nos.	
8	Cantilever Gantry	Nos.	
9	Single pole gantry	Nos.	
10	2 pole gantry	Nos.	
11	Toll fee boards	Nos.	

Annexure – A3 (Special Works)			
S.No	Description of Works	UOM	Rates
26	Providing and fixing of retro- reflectorised cautionary, mandatory and informatory sign as per IRC :67 made of TYPE II (Make : 3M Only) reflective sheeting vide clause 801.3 /IRC, fixed over aluminium sheeting, 1.5 mm thick supported on a mild steel angle iron post 85 & 100 x 6 mm firmly fixed to the ground by means of properly designed foundation with M20 grade cement concrete 45 cm x 45 cm x 60 cm, 60 cm below ground level as per approved drawing) Scope including 10 years of 3M Warranty certificate.		
1	Cautionary (Triangle) Size :900 MM	Nos.	
2	Cautionary (Triangle) Size :1200 MM	Nos.	
3	Object Marker Size :300mm triangle	Nos.	
4	Mandatory Signboard : OCTAGONAL Size : 900 MM	Nos.	
5	Mandatory Signboard : OCTAGONAL Size : 1200 MM	Nos.	
6	Informatory Signboard : RECTANGULAR Size : 800 X 600 MM	Nos.	
7	Informatory Signboard : RECTANGLE Size : 600 X 450 MM	Nos.	
8	Mandatory Signboard : CIRCULAR – 900MM	Nos.	
9	Informatory Signboard : RECTANGLE– 600 X 450 MM	Nos.	
10	Cautionary Signboard : HAZARD BOARD Size : 900MM x 300MM	Nos.	
11	Cautionary Signboard : CHEVRON SIGN – RECTANGLE Size : 750 X 900 MM	Nos.	
12	Cautionary Signboard; CHEVRON SIGN Size : 450 X 450 MM	Nos.	
13	Cautionary Signboard: CHEVRON SIGN Size: 450 X 600 MM	Nos.	
14	Mandatory Signboard : CIRCULAR Size : 600MM	Nos.	
15	Informatory Signboard : ADVANCE SIGNBOARD/Reassurance signboard : AREA MORE THAN 0.9 SQM	Sqm	
16	Informatory Signboard : ADVANCE SIGNBOARD– AREA LESS THAN 0.9 SQM	Sqm	
17	Informatory Signboard : Route Marker : Size	Nos.	
18	Box type Delineators Size :	Nos.	
19	Round type Delineators Size :	Nos.	
20	Supply and fixing of Flexible Median Marker Make : 3m only with scope including materials , manpower , transportations etc.,	Nos.	
27	Supply and of fixing of ACP Sheet (Make : 3M Type II) as per IRC 67 scope including removal of damaged / existing faded sheet and replacing the same with new materials it includes all type of welding , transportations , machineries , tools , safety , crane etc., (along with 10 years warranty)		
	(i) Single pole (3MM Thickness)	Sqm	
	(ii) Double Pole (3MM Thickness)	Sqm	
	(iii) Cantilever gantry (4mm Thickness)	Sqm	
	(iv) 2 pole Gantry (4mm Thickness)	Sqm	
	(v) 3 pole Gantry (4mm Thickness)	Sqm	
	(vi) Toll fee boards (4mm Thickness)	Sqm	
28	All charges for Supply and fixing of NEW PGR Size : (with primer & 2 coat of enamel paint(Make : 1st Quality Asian , Berger only)With scope including materials , manpower , transportations etc.,	Rm	

Annexure -A3 (Special Works)			
S.No	Description of Works	UOM	Rates
29	All charges for Supply and fixing of (Repairing) PGR Size : (with primer & 2 coat of enamel paint (Make : 1st Quality Asian , Berger only) With scope including materials , manpower , transportations etc.,	Rm	
30	Road Stud (Double shank): Providing and fixing of road stud 100x 100 mm, die cast in aluminium, resistant to corrosive effect of salt and grit, fitted with lense reflectors, installed in concrete or asphaltic surface by drilling hole 30 mm up to a depth of 60 mm and bedded in a suitable bituminous grout or epoxy mortar, all as per BS 873 part 4:1973 / IRC Make : 3M Only	Nos	
31	Providing and application of enamel based painting at Median /shoulder kerb , RCC Crash barrier at structures , shoulders Brand : 1st Quality Asian , Berger with scope including cleaning of existing surface , safety , materials ,manpower , transportations etc.,		
	(i) 1 coat Painting (with primer)		
	(ii) 2 coat painting (with primer)		
	(iii) 1 coat painting (with out primer)		
	(iv) 2 coat painting (with out primer)		
32	All charges of painting of as per approved drawing and as directed by Engineer-In-Charge. The rates are inclusive of paint(Enamel/Water bound) labour, transportation, tools & tackles etc.		
1	PGRs - Both side (1 coat primer + 2 coat Approved brand colour)	R.Mtr	
2	Kerb / Crash barrier (1 coat primer + 2 coat Approved brand colour)	Sq.Mtr	
33	Fixing of Road Studs (Material Shall be supplied by SPV)	Nos.	
34	All charges for Fixing of various road furniture items as per approved drawing & as directed by Engineer in Charge (Material related to Sign boards, Solar Blinker & Delineators etc to be provided by the Employer)		
a	Single Post Sign Boards	Nos.	
b	Double Post Sign Boards	Nos.	
c	Solar Blinkers	Nos.	
d	Solar Low Masts	Nos.	
e	Delineators	Nos.	
f	Advance Traffic diversion & Reassurance sign board	Nos.	
g	Hazard Marker Sign board	Nos.	
h	Cluster Sign board	Nos.	
i	Bollard	Nos.	
	Guard Stones:		
	Size :	Nos.	
	Size :	Nos.	
35	Labour Charges for painting: Single Coat		
a	Kerb Painting	Sq.M	
b	Crash Barrier/Parapets	Sq.M	
d	Pedestrian Guard Rails	Sq.M	
e	MS Railing Pipe: Hand Rail	R.Mtr	
f	Chain Link Fencing	Sq.M	

Annexure – A3 (Special Works)			
S.No	Description of Works	UOM	Rates
36	Labour Charges for painting: Single Coat with primer		
a	Kerb Painting	Sq.M	
b	Crash Barrier/Parapets	Sq.M	
d	Pedestrian Guard Rails	Sq.M	
e	MS Railing Pipe: Hand Rail	R.Mtr	
f	Chain Link Fencing	Sq.M	
37	Labour Charges for painting: Double Coat with primer		
a	Kerb Painting	Sq.M	
b	Crash Barrier/Parapets	Sq.M	
d	Pedestrian Guard Rails	Sq.M	
e	MS Railing Pipe: Hand Rail	R.Mtr	
f	Chain Link Fencing	Sq.M	
	Structure		
38	All charges of different grades of concrete for fixing all types of road furniture items, repairing of various type of RCC component; etc. The rates are inclusive of all materials, transportation, labours, plant & machineries, shuttering, etc		
a	M10 grade	Cu.M	
b	M15 grade	Cu.M	
c	M20 grade	Cu.M	
d	M25 grade	Cu.M	
e	M30 grade	Cu.M	
39	All charges for providing and fixing of Fe500 reinforcement steel for repairing of various components of RCC structures as per approved drawing and as directed by Engineer-In-Charge. The rates are inclusive of all materials, transportation, labours, etc	kg	
40	All charges of repairing of dry rubble stone pitching at high embankment, quarter conning, etc as per approved drawing and as directed by Engineer-In-Charge. The rates are inclusive of all materials, transportation, labours, etc- (300 mm thick)		
a	with available stone at site	Sq.Mtr	
b	Stone procured by vendor	Sq.Mtr	
41	All charges for supply and fixing of drainage spouts as per approved drawing and as directed by Engineer In Charge	Nos.	
42	Providing and fixing of RCC cover slab for drain- M25 slab with scope including materials , manpower, transportations and minimum 7 days curing etc., (for a 1.5m x1.15m x 0.1m)		
	(i) Size : 1.5 m x 1.15m x 0.1m	R.Mtr	
	(i) Size : 1.5 m x 1.15m x 0.150m	R.Mtr	
	Building/Structure		
43	All charges of masonry for repairing of different components of structures as per approved drawing and as directed by Engineer-In-Charge. The rates are inclusive of all materials, transportation, labours, plant & machineries		

Annexure -A3 (Special Works)			
S.No	Description of Works	UOM	Rates
a	Brick Masonry	Cu.M	
b	Random Rubble Stone Masonry (with boulders)	Cu.M	
c	Random Rubble Stone Masonry (without boulders)	Cu.M	
44	All charges of plastering(1:3) for repairing various components of structures as per approved drawing and as directed by Engineer-In-Charge. The rates are inclusive of all materials, transportation, labours, plant & machineries, scaffolding, etc	Sq.Mtr	
45	All charges for providing and fixing of various thickness of paver blocks including 50mm sand bed as per approved drawing & as directed by Engineer-In-Charge. (Excluding Potholes/patch)		
a	60mm thick & M30 grade	Sq.Mtr	
b	75mm thick & M30 grade	Sq.Mtr	
46	All charges for providing and fixing of checkered tiles including 50mm sand bed as per approved drawing & as directed by Engineer-In-Charge	Sq.Mtr	
47	Supply of Unskilled Labours for miscellaneous works as per the minimum wages	Nos.	
48	Supply of Skilled Labours for miscellaneous works as per the minimum wages	Nos.	
49	Application of Enamel paint with 2 coats at Toll plaza premises and other project asset as per direction of site In charge scope including materials , transportations ,safety , manpower etc., (Including Paint)	Sqm	
50	Providing and application of Synthetic interior emulsion paint (scope including preparing of surface and putty)	Sqm	
51	Providing and application of Exterior water base paint (scope including preparing of surface)	Sqm	
52	All charges for Supply and fixing of Toughness glass 5 to 8mm thickness on toll booths / buildings with scope including manpower , materials , tools and tackles etc.,	Sqm	
53	All charges for repairing of aluminium windows at toll booths , buildings with scope including manpower , materials , tools and tackles etc.,	Sqm	
54	All charges for fixing of New aluminium windows at toll booths , buildings with scope including manpower , materials , tools and tackles etc., (Scope including removal of old window)	Sqm	
55	All charges for fixing of Light pole hight upto 9 to 10 meters with scope including removal of damaged light pole with transportation , manpower , machineries , tools and equipment etc.,	Nos	
56	Labour gang of 5 people	LS	
Total Amount for Unit rate for all above mentioned items in Rs./-			

Annexure A4 (One time Activity)

S.no	Description	UoM	Rates
1	Cleaning Entire Project Highway includes but not limited to the following 1.Cleaning of main carriage way along with paved & earthen shoulders and service roads, Major & Minor Junctions, bus bay, truck lay bye , bus shelters, Rest areas etc 2.Cleaning of Vegetation in the ROW (Up to Available ROW), Cleaning of median in all respect including unwanted weeds removal, trimming, Pruning, Basin making , Grass cutting Etc 3.Cleaning of (Delineators, Signboards, MBCB, PGR, Gantry Boards, KM, HM, 5th KM Stones Guard Post & Boundary Pillars, Kerb etc) 4.Cleaning of road side (Lined Drain & Earthen Drain), median drains,, Cut Drains(Median Chute & Divider Chute) Side Slope Drains, Re-shaping of drain, and all type of drains etc 5.Cleaning of Waterway of Structures/Structures: Desilting, cleaning of culverts (box, Slab & Pipe), Under pass, bridges, fly overs, ROB's Etc. & Cleaning Headwall, Parapet wall, Crash Barrier, rainwater harvesting , Handrail, Quadrant Pitching, Drain Spout, Expansion Joint, Quadrant Pitching, Stone Pitching 6.Removal of Vegetations from RE Wall Panel 7.Cleaning of toll plaza pavement area, toll plaza ROW, cleaning & washing of toll lanes and booths & separators, bull nose, canopy cleaning 8. Watering and maintenance of existing Median and Avenue Plantation	LS	

Note :-

The Contractor shall submit drone videography of the entire project stretch that is ready for handing over to the Employer after completion of one-time cleaning. Handing over of the stretch shall be carried out in stages, subject to the following conditions:

- A minimum of 50% of the total project length must be cleaned to be handed over within 1 month. The Contractor should endeavor to complete the one-time cleaning works within 1 month of taking over the Project stretch.**
- The above cleaning work on the entire stretch must be completed within a maximum period of 2 months from the initial date of handing over. Failure to complete the one-time cleaning works within a period of 2 months may lead to termination and the performance security in such case is agreed to be appropriate level of damages.**

S.no	Description	UoM	Rates
	Only upon completion of the one-time cleaning of the handed-over stretch routine maintenance activities as specified in Annexure A1 shall commence. It is hereby clarified that no payments for Routine Maintenance as specified in A1 shall be billed prior to the completion one-time cleaning of the entire stretch The maximum amount to be quoted for one-time cleaning would be Total Quantity x Rate/km/month x 1.5		

Selection of the Contractor will be made on the basis of combined cost of one-time cleaning + 3 years of amount quoted for Annexure A1 works

Annexure- A1

S.No.	Work:	Routine Cleaning and Horticulture maintenance works from Km 262.000 to km 342.000 of Bareilly Sitapur section of NH-30 in the state of Uttar Pradesh			
	Contract Period :	From xxxx to xxx			
	Item Description	Unit	Total Quantity	Rate/km/month	Amount
1	Routine Cleaning and Horticulture maintenance works from Km 262.000 to km 342.000 of Bareilly Sitapur section of NH-30 in the state of Uttar Pradesh (Total Length 80 Km)	Km	80		
<u>GST @ (18 %)</u>					-
<u>TOTAL AMOUNT</u>					-

Rate per km/month for below mentioned detailed BOQ shall be % Weightage x Rate per km/month

The Employer reserves the right to vary the monthly length within +/- 25% of the above specified and on an annualized basis within +/-20%.

Detailed BOQ of Annexure A1 is as under:

Sl.No	Item Description	Weightage in %(*)	Unit	Rate per km per month	Km	Amount (Per Month (Rs)
A	Median Maintenance : Trimming of plants/shrubs & cutting of unwanted grass at median, islands rotary, interchanges, toll plaza and truck lay bye along with removal of branches/undesirable vegetation/debris/garbage,Pit Hoeing/Basin Making for Plants including supplying & spreading manure, Providing and spreading insecticides/pesticides as and when required as per site conditions and removal of unwanted Vegetation From PCC Surface of Median as directed by site In-charge.Preferably, the work is to be executed using mechanical/power tools.	15%	Km			

Sl.No	Item Description	Weightage in %(*)	Unit	Rate per km per month	Km	Amount (Per Month (Rs)
B	Roadside Maintenance/Row(Avenue till boundary pillar) : General cleaning and removal of undesirable vegetation/weeds/litter/garbage along with its disposal from site as directed by site In-charge with all leads and lifts complete. Preferably, the work is to be executed using mechanical/power tools.	15%	KM			
C	Maintenance and watering of Existing plants (median +avenue) : A joint inspection to count the number of plants present in the median and avenue shall be carried out between the Contractor and Employer and the same shall be handed over to the Contractor for monthly maintenance. The Contractor will be required to maintain the number of plants for the entire duration of the contract as found out through thus joint inspection. (This includes maintenance of new plants required for filling the median gaps and Avenue gaps) In case of damage of plants, the vendor must replace the new plant with same size, height as original.	10%	KM			
D	Cleaning of Road Furniture (Delineators, Signboards, MBCB, PGR, Gantry Boards, KM,HM, 5th KM Stones Guard Post & Boundary Pillars, Kerb etc): Cleaning of Road furniture in medians, roadside and service roads, as directed by site in-charge at least once in a month.	10%	Km			
E	Cleaning of Road (MCW & S/R) : Surface cleaning of main carriage way along with paved & earthen shoulders and service roads, Major & Minor Junctions , bus bay , truck lay bye , bus shelters etc., up to ROW preferably by mechanical means/Mechanical broomer/ Machine/Manual where ever required along with disposal of debris from site as directed by site in-charge with all leads and lifts complete including wet cleaning of kerbs at least once in two months.	25%	Km			

Sl.No	Item Description	Weightage in %(*)	Unit	Rate per km per month	Km	Amount (Per Month (Rs)
F	Cleaning of Drains: Cleaning of roadside(Lined Drain & Earthen Drain) ,median drains,, Cut Drains(Median Chute & Divider Chute) Side Slope Drains ,Re-shaping of drain, and all type of drains etc., wherever required including disposal of sediments, water/mud stagnated, garbage, excess material etc from site with all leads and lifts complete in all respect as directed by the site in-charge carrying out. (Pre & Post monsoon)	5%	Km			
G	Cleaning of Toll Plaza and booths (from outside) : Cleaning of toll plaza pavement area, toll plaza ROW, cleaning & washing of toll lanes and booths & separators, bull nose, canopy cleaning , crash barriers including wet cleaning of road furniture in toll plaza area.	5%	Km			
H	Cleaning of Waterway of Structures/Structures: Desilting, cleaning of culverts(box, Slab & Pipe), Under pass, bridges, fly overs, ROBs Etc. & Cleaning Headwall, Parapet wall ,Crash Barrier, rain water harvesting , Handrail, Quadrant Pitching, Drain Spout, Expansion Joint, Quadrant Pitching, Stone Pitching, Removal of Vegetations from RE Wall Panel including disposal of excess material from site with all leads and lift complete in all respects as directed by site in-charge. (Pre & Post Monsoon)	10%	Km			
I	Safety during Service: The work zone shall be barricaded as per prevailing IRC Codes and Standards. Minimum quantities of safety material required shall be as mentioned in Annexure -B.	5%	Km			

***Note:**

- 1.The maximum payment for the month shall be limited to the respective weightage assigned to each of the line items mentioned above in Detailed BOQ of Annexure A1
2. Proportionate deductions shall be made from the monthly invoice of respective line items to the extent of any shortfall in achieving the agreed work programme
3. The amount once deducted from the monthly invoice due to shortfall in achieving the required progress shall be non-refundable, and the final Contract Price shall stand modified to that extent.
4. Additionally, a penalty of 5% shall be levied on the shortfall percentage or unexecuted value of the BOQ items mentioned in Annexure A1, with reference to the agreed monthly work programme, and shall be applied to the monthly invoice.

Indicative Asset Scope of Work:

(The quantity specified herein below are indicative in nature , and may vary after at any point of time during the contract period , and No change of scope shall be provided).
Also below mentioned asset scope are tentative , and contractor shall visit the site to understand the asset details prior to submission of bid (Only for RPF)

S.no	Particulars	Base Unit of Measurement	Asset Scope of Project
A	Pavement		
1	MCW- Flexible/Rigid pavement - Cleaning & Sweeping in <u>Rural area</u> including Foot path & drainage spouts of structures; truck lay byes;etc (2 lane)	Rmtr.	1,26,400.00
2	MCW- Flexible/Rigid pavement - Cleaning & Sweeping Median Opening- <u>Rural area</u>	Nos.	24.00
3	Cleaning & Sweeping of Minor Junction/Intersection on Flexible/Rigid Pavement- <u>Rural Area</u>	Nos.	91.00
4	Cleaning & Sweeping of Bus Bay & Bus Shelter on Flexible & Rigid Pavement- <u>Rural Area</u>	Nos.	5.00
5	MCW- Flexible/Rigid pavement - Cleaning & Sweeping in <u>Urban area</u> including Foot path of structures & drainage spouts of structures; truck lay byes;etc (2 lane)	Rmtr.	33,600.00
6	MCW- Flexible/Rigid pavement - Cleaning & Sweeping - Median Opening- <u>Urban Area</u>	Nos.	4.00
7	Cleaning & Sweeping of Minor Junction/Intersection on Flexible/Rigid Pavement- <u>Urban Area</u>	Nos.	26.00
8	Cleaning & Sweeping of Bus Bay & Bus Shelter on Flexible & Rigid Pavement- <u>Urban Area</u>	Nos.	1.00
9	SR- Flexible pavement Cleaning & Sweeping in Urban area including RE wall Paved Separators & Drain cum Foot path and Underpasses (2 lane)	Rmtr.	30,500.00
10	Clean, Sweep of Major Junction/Intersection - <u>Rural Area & Urban Area</u>	Nos.	14.00
11	Weeds/Unwanted Vegetation -Cleaning from Earthen shoulder to ROW (Including Unlined Drain High Embankment, Stone Pitching, Quarter Coning in structures & RE wall unpaved Separators)	Rmtr.	1,36,000.00
12	Earthen shoulder levelling excluding soil	Rmtr.	As per Site
13	Filling of rain cuts with Existing soil of ROW	Rmtr.	As per Site
14	Filling of Gunny bags and stacking at erosion portion for Emergency	LS	As per Site
15	Toll Plaza PQC - (LHS & RHS)	Nos	1.00
B	Horticulture		
16	Weeds/Unwanted Vegetation removal in the median including median chutes	Rmtr.	73,000.00
16a	Weeds/Unwanted Vegetation removal in the Separator including chutes	Rmtr.	43,800.00
17	Watering for Median plants (Considering 10 months for the year and 2 Months Monsoon)	Rmtr.	73,000.00
18	Trimming, Pruning of Median plants	Rmtr.	73,000.00
19	Basin making for Median plants	Rmtr.	73,000.00
20	Replacement of causality -Median plants	Nos.	As per Site
21	Apply-Pesticide & Manure-Median Plants	Rmtr.	73,000.00
22	Watering, Trimming, Pruning and basin making for Avenue plants (Considering 10 months for the year and 2 Months Monsoon)	Rmtr.	As per Site
23	Replacement of causality -Avenue plants	Nos.	As per Site
24	Apply-Pesticide & Manure-Avenue Plants	Rmtr.	As per Site
C	Drainage		
25	Cleaning & vegetation removal - Lined Drain	Rmtr.	14,500.00

S.no	Particulars	Base Unit of Measurement	Asset Scope of Project
26	Cleaning & vegetation removal - Median chute drain	Nos	2,080.59
27	Cleaning & vegetation removal - Median Longitudinal drain	Rmtr.	1,090.77
28	Cleaning & vegetation removal - Side slope/chute drain	Nos	As per Site
29	Re-shaping of Earthen drain	Rmtr.	As per Site
D	Structures		
30	Box/Slab culvert-Vent Cleaning including silt removal	Nos.	31.00
31	Pipe culvert-Vent Cleaning including silt removal	Nos.	50.00
32	Minor Bridge -Vent Cleaning including silt removal	Nos.	12.00
33	Expansion Joint cleaning of Structure (Major Bridge, Minor Bridge, Flyovers, ROB/RUB Etc,)	Nos.	55.00
34	Cleaning/Washing of Parapet wall , Crash barrier & Handrails (Culverts, Major Bridge, Minor Bridge, Flyovers,Underpasses,ROB/RUB Etc,)	Nos.	117.00
35	Vegetation removal from RE Wall (As and when Required)	Nos.	As per Site
E	Road Furniture		
36	Cleaning(Washing) of Toll Plaza Sign boards	Nos.	8.00
37	Cleaning - sign Board- single post	Nos.	859.71
38	Cleaning - sign Board- Double post	Nos.	89.00
39	Cleaning of Delineators	Nos.	219.68
40	Cleaning of Solar Blinkers	Nos.	56.00
41	Cleaning/ Weed Removal below MBCB	Rmtr.	19,831.69
42	Cleaning/ Weed Removal below PGRs	Rmtr.	430.00
43	Cleaning Distance Marking stone- Km stone/Hectometre stone.	Nos.	799.56
44	Cleaning of ROW Pillar/Guard Post Etc,.	Nos.	3,206.35
45	Cleaning (Washing) of MBCB in Rural/Urban areas including Reflective stickers (As and when required)	Rmtr.	19,831.69
46	Cleaning(Washing) of PGR (As and when required)	Rmtr.	430.00
47	Cleaning(Washing) of Kerb (As and when required)	Rmtr.	1,48,000.00
48	Fixing of Reflective stickers on MBCB (Reflective Stickers shall be provided by the Employer)	Rmtr.	As per Site
F	Toll Plaza/Buildings		
49	Cleaning of External Paved Developed Areas (Toll Plaza Premises, Highway Nest, Medical aid post, Plaza building, Maintenance yards,SWBs; etc)	Nos	6.00
50	Cleaning & Washing of Booths & Lanes (Daily)	Nos	16.00
51	Cleaning & Washing of Toll Plaza Canopies	Nos	1.00
52	Cleaning and Maintenance of Toll Plaza external landscape area	Nos	1.00

ANNEXURE A2 Part – A (INDICATIVE RESOURCES FOR ROUTINE MAINTENANCE TO BE FILLED BY THE CONTRACTOR)

Sr. No.	Description	Minimum Qty	Remarks	
1	Maintenance Engineer (With Min 3 Years Experience in Highway)			
2	Civil Supervisor			

S.no	Name of the Equipment	Unit	Indicative Qty	Remarks
1	Front/Rear end loader Mounted Tractor Broomer with Side Brush along with GPS Tracker.	No		Safety Arrangements: Blinker, safety boards, water barrier, LED Arrow provision to be done.
2	Water Tanker with Driver 12 KL along with GPS Tracker	No		Conditions: 1. It should be newly well painted and no leakage 2. The truck tanker should be fitted with a rear-mounted water pump and two outlets to facilitate watering of median plantations without requiring labours. 3. Rear side water tanker fully hazard marker reflective painting to be done along with LED blinker & Safety provision of water barriers.
3	Water Tanker with 5KL along with GPS Tracker	No		It should be newly well painted and no leakage Tractor Tanker Rear side of water tanker fully hazard marked, Reflective painting along with LED blinker & Safety Provision of water barriers
3	Tractor Trolley along with GPS Tracker	No		
4	Grass / Bush Cutting Machine	No		
5	Bikes for Maintenance Supervisor	No		
7	Pesticide/Weedicide Sprayer	No		
8	Closed Vehicle for shifting of labour along with GPS Tracker:	No		
9	Plate Compactor	No		
10	Labour Male – 65%-70% ; Female 30%-35%	No		

Note:- Above Mentioned resource quantities are indicative requirement at the site and any variation of resources required to be deployed at site as per site prevailing condition and requirements without any additional cost .

ANNEXURE A2 Part – B (RESOURCES FOR SAFETY REQUIREMENTS)

Sr. No.	Description	Minimum Resources	Remarks
1	Safety Engineer/Supervisor	1	
2	Labours for Safety arrangement & work zone preparation at site (Male labour- 100%)	8	

Sr. No.	Description	UoM	Minimum Resources	Remarks
1	Safety cones along with nylon rope	No	500	
2	TATA 407 Vehicle along with GPS Tracker (shadow vehicle)	No	1	Newly painted for safety cones / materials shifting along with LED, Blinkers portable provision incl. safety signboards norms.
3	Traffic Management as per Guidelines Provided under IRC SP 55 2014 & EHS Policy. Each set shall be Consist of Following Items	Set	4	
A	Men at work : 1no.			
B	No overtaking : 1no.			
C	Speed Limit Board : 1no.			
D	Lane Closure Board : 1no.			
E	Keep Left/Right : 1no.			
F	Water Barrier (5nos at start)			
G	Flagman/Robot/Mannequin : 1no.			
4	PPEs – For each labours			
A	Helmets			
B	Safety Jackets			
C	Safety Shoes			
D	Hand Gloves as required			
E	Safety Belt & Harness as required			

Note:- Above Mentioned resource quantities are bare minimum required at site and at any scenario the resources mentioned above should not be demobilized. And also additional resources required to be deployed at site as per site prevailing condition and requirements without any additional cost .

Also, for Executing Annexure-A3 works, Separate team has to be provided and it is strictly not allowed to utilize Routine Maintenance Labours

Annexure – A3 (Special Works)			
S.No	Description of Works	UOM	Rates
	Pavement		
1	All charges for construction of speed breakers – Safety Enhancement works of Service Roads, Approach Roads, Toll Plazas, Intersections, etc to project highway –		
a	With Bituminous Material	MT	
b	With Concrete– M30 (assuming .271cum/m)	R.Mtr	
2	All charges for reconstruction of damaged kerb M20 grade including material, transportation, labours, plants & machineries, shuttering, painting (1 coat primer + 2 coat Approved brand colour) etc.	R.Mtr	
3	All charges for providing barbed wire fencing as per approved drawing & as directed by Engineer-In-Charge. The rates are inclusive of excavation of pits, supply of poles, barbed wire & requisite stressing, quarter pins; etc		
a	With material	R.Mtr	
b	Without material	R.Mtr	
4	SHOULDER : Restoration of Rain Cuts		
a	Restoration of rain cuts (including all material and machineries)with soil, moorum, gravel or a mixture of these, clearing the loose soil, benching for 300 mm width, laying fresh material in layers not exceeding 250 mm and compacting with plate compactor or power rammers to restore the original alignment, levels and slopes (Soil from borrow area shall be arranged by Vendor)	Cu.M	
5	Crack Filling – Alligator Cracks		
a	Filling of crack using slow – curing bitumen emulsion and applying River bed/crusher sand in case crack are wider than 3mm. – Boq rates are included machinery and manpower. Required material of emulsion and river bed/Crusher sand only shall be provided @ SPV stores at free of cost.	Sq.Mtr	
6	Crack Filling – Longitudinal		
7	Filling of crack using slow – curing bitumen emulsion and applying River bed/crusher sand in case crack are wider than 3mm. – Boq rates are included machinery and manpower. Required material of emulsion and river bed/Crusher sand only shall be provided @ SPV stores at free of cost.	R.Mtr	
8	Filling Pot-holes and Patch Repairs with Cold ready mix – Boq rates are included machinery and manpower. Required material of cold ready mix shall be provided @ SPV stores at free of cost.	Sq.Mtr	
9	Filling Pot-holes and Patch Repairs with Paver block (50mm to 75mm) – Boq rates are included supply of paver block, machinery and manpower. Required material of cold ready mix shall be provided @ SPV stores at free of cost.	Sq.Mtr	
10	Filling Pot-holes and Patch Repairs with Bituminous concrete, 40 to 50 mm.		
a	Removal of all failed material, trimming of completed excavation to provide firm vertical faces, cleaning of surface, painting of tack coat on the sides and base of excavation as per clause 503, back filling the pot holes with hot bituminous material as per clause 504, compacting with Plate Compactor and finishing the surface to form a smooth continuous surface, all as per clause 3004.2	Cum	
11	Filling Pot-holes and Patch Repairs with Dense Graded Bituminous Macadam (DBM) upto 100 mm.		

Annexure – A3 (Special Works)			
S.No	Description of Works	UOM	Rates
a	Removal of all failed material, trimming of completed excavation to provide firm vertical faces, cleaning of surface, painting of tack coat on the sides and base of excavation as per clause 503, back filling the pot holes with hot DBM material as per clause 504, compacting with Plate Compactor and finishing the surface to form a smooth continuous surface, all as per clause 3004	Cum	
12	Providing Pneumatic jack hammer along with tractor and operator	Hrs.	
13	Repair of old Joints Sealant (Removal of existing sealant and re sealing of contraction, longitudinal or expansion joints in concrete pavement with fresh sealant material)	R.Mtr	
14	Crack Sealing: Providing and laying low viscosity, abrasion resistant, insitu UV resistant sealer FOSROC EP75 / equivalent into all type of concrete pavement cracks wherever required in culverts, bridges and pavements as per manufacturer's specifications and guidelines etc. complete including chipping the surface and making groove into cracks 5mm x 10mm and cleaning the surface and pouring the material into cracks etc. complete.	R.Mtr	
15	Repair of Cracked Rigid Pavement (PQC Panels) using Cross bar stitching. Crack stitching with inclined tie bar (cross Stitching) used for cracks in reasonably good condition in order to arrest movement of slab and slabs pieces by making primer verticals holes,, alternative inclined hole, cleaning the hole through oil free compressor and filled with epoxy resin in enough quality that will coat HYSD bar confirming IS 1786 of 12 mm dia in every hole also groove shall be made along with line cracks display spalling and filled with a low viscosity resin or fire epoxy mortar following the method specified IRC SP 83:2008.	R.Mtr	
16	Repair of Cracked Rigid Pavement (PQC Panels) using Stapling Crack stitching with V-bars (Stapling) to be used for cracks in reasonably good condition in order to arrest movement of slabs and slab pieces by making the position of vertical holes of dia 30 mm at a distance of 228 mm from the crack at spacing of 600 mm center to center, drilling holes, Slit removing, Devris cleaning from the holes, roughen the sites of hole and slit by sand blasting, sand paper. Insert the steel bar (FE 500), fill the holes and silt with epoxy mortar (1:3 epoxy: sand) up to 10mm above the top surface of steel bar. Filling with non-shrinkable concrete or any other equivalent material may be filled up to the top level of PQ2 and fill the sides of the groove with low viscosity epoxy following the IRC SP 83:2008.	R.Mtr	
17	Providing and applying micro concrete (like shrink comp or equivalent) having compressive strength as 400 Kilogram/sq.cm. including finishing the surface and curing for 07 days. Etc complete. The usage of this non shrink concrete with zero slump is to allow to occupy every free space leaving no voids, thereby producing dense concrete with proper bonding with concrete (The quoted rates to be inclusive of all materials, labours, tools & tackles, transportation, taxes etc complete) to be applied on Rigid Pavement with Nito bon Bond & 6mm Wire mesh.		
a	With Material	Cu.M	
b	Only Labour	Cu.M	
18	All Charges for Minor Rectification of Rigid Pavement		

Annexure – A3 (Special Works)			
S.No	Description of Works	UOM	Rates
a	Dismantling of cement concrete pavement of any grade by mechanical means using pneumatic tools, breaking to pieces not exceeding 0.02 cum in volume and stock piling at designated locations and disposal of dismantled materials up to a lead of 1000 meters, stacking serviceable and unserviceable materials separately as per MoRTH specification clause 202.	Cu.M	
b	Pavement Quality Concrete Construction of un-reinforced, dowel jointed, plain cement concrete pavement M-40 grade concrete over a prepared sub base with cement , coarse and fine aggregate conforming to IS 383, maximum size of coarse aggregate not exceeding 25 mm, mixed in a batching and mixing plant as per approved mix design, transported to site, laid with a fixed form or slip form paver, spread, compacted and finished in a continuous operation including provision of contraction, expansion, construction and longitudinal joints, joint filler, separation membrane, sealant primer, joint sealant, debonding strip, admixtures as approved, curing compound, finishing to lines and grades as per drawing as per IRC 15 2011 and as per relevant clauses of section 602 of specifications complete but excluding cost of steel in dowel bar and tie rods etc.	Cu.M	
c	Mild steel (500 mm Length, 300 mm Spacing, 36 mm dia)	MT	
d	Tor steel (640 mm Length, 520 mm Spacing, 12 mm dia)	MT	
19	All Charges for GP2 Concreteing including material with Nito Bond, transportation, labours, plants & machineries, shuttering etc	Cu.M	
20	Repair of old Joints Sealant (Removal of existing sealant and re sealing of contraction, longitudinal or expansion joints in concrete pavement with fresh Bitumen based sealant material) Maximum Width of up to 25mm & depth up to 50 to 60 mm. Materials product : STP Limited (shalitek Sealing compound) or equivalent. Scope including back up rod wherever required. Application Methodology :- Remove dust, flakes, oil, grease or other foreign particles by jet or dry air and clean the surface to make it smooth before applying ShaliTex Sealing Compound. Spray or brush, on the area where ShaliTex Sealing Compound is to be applied, ShaliTex Primer evenly throughout the joints and allow it to dry completely. 24 hours is enough to dry the primer during normal weather condition. Cover the joint by plastic film if rain is expected after primer application. Cut ShaliTex Sealing Compound drum and heat it to 180-210 OC while slowly stirring the material for uniformity. A 20 kg drum will take 2-3 hr at 190-200 OC for complete melting using hand stirrer. Do not overheat as this may cause frothing. If for any reason bubble appears during melting, keep the temperature around 180 OC for a longer time with slow manual stirring till the bubble disappears. Upon primer drying completely, pour molten ShaliTex Sealing Compound from one side of the joint allowing it to travel through the joint as much as practicable. While pouring, ensure that temperature of material is in the range of 190 - 200 OC. During the pouring process, to avoid spillage, place wooden boards on both sides of joint and pour from can with extended spout.	Rmt	
Horticulture			
	All charges for fixing of Median plants as per IRC SP 21 (Plants will be Provided by the Employer)	Nos	
	All charges for fixing of Avenue plants as per IRC SP 21 (Plants & Tree Guards will be Provided by the Employer)	Nos	
Road Furnitures			

Annexure – A3 (Special Works)			
S.No	Description of Works	UOM	Rates
21	All charges for casting & fixing of road furniture items as per approved drawing and as directed by Engineer in Charge. The rates are inclusive of all materials, transportation, labours, plants & machineries, shuttering; etc (including 1 coat primer , 2 coats of enamel paint)		
a	Hectometre Stone	Nos.	
b	KM Stone	Nos.	
c	5th KM Stone	Nos.	
d	Boundary/ROW Stone	Nos.	
e	Guard Stones:		
	Size :	Nos.	
	Size :	Nos.	
22	All charges for painting & lettering Distance marking stones, Guard posts, Boundary pillars etc. as per approved drawing & as directed by Engineer in Charge- incl material		
a	5th KM Stone	Nos.	
b	KM Stone	Nos.	
c	Hectometre Stone	Nos.	
d	Boundary/ROW Stone	Nos.	
e	Structure Numbering	Nos.	
	Guard Stones:		
	Size :	Nos.	
	Size :	Nos.	
f	Bridge Hand Rail Pipe painting including removing the rust and one coat oil primer and two coats of enamel paint.	R.Mtr	
23	All charges for repairing of damaged MBCB as per approved drawing & as directed by Engineer-In-Charge. The rates are inclusive of all materials, transportation, labours, plants & machineries, shuttering, etc		
a	Removal by gas cutting	R.Mtr	
b	Refixing of New MBCB (Excluding MBCB)	R.Mtr	
24	"W" : Metal Beam Crash Barrier (Providing and erecting a "W" metal beam crash barrier comprising of 3 mm thick corrugated sheet metal beam rail, 70 cm above road/ground level, fixed on ISMC series channel vertical post, 150 x 75 x 5 mm spaced 2 m centre to centre, 1.8 m high, 1.1 m below ground/road level, all steel parts and fitments to be galvanised by hot dip process, all fittings to conform to IS:1367 and IS:1364, metal beam rail to be fixed on the vertical post with a spacer of channel section 150 x 75 x 5 mm, 330 mm long complete as per clause 811)	R.Mtr	
25	All charges for painting of various road furniture items as per approved drawing & as directed by Engineer in Charge- incl material - Two Coats of Paint		
1	Single Post Sign Boards	Nos.	
2	Double Post Sign Boards	Nos.	
3	Solar Blinkers	Nos.	

Annexure – A3 (Special Works)			
S.No	Description of Works	UOM	Rates
4	Solar Low Masts	Nos.	
5	Delineators	Nos.	
6	Hazard Marker Sign board	Nos.	
7	Bollards	Nos.	
8	Cantilever Gantry	Nos.	
9	Single pole gantry	Nos.	
10	2 pole gantry	Nos.	
11	Toll fee boards	Nos.	
26	Providing and fixing of retro- reflectorised cautionary, mandatory and informatory sign as per IRC :67 made of TYPE II (Make : 3M Only) reflective sheeting vide clause 801.3 /IRC, fixed over aluminium sheeting, 1.5 mm thick supported on a mild steel angle iron post 85 & 100 x 6 mm firmly fixed to the ground by means of properly designed foundation with M20 grade cement concrete 45 cm x 45 cm x 60 cm, 60 cm below ground level as per approved drawing) Scope including 10 years of 3M Warranty certificate.		
1	Cautionary (Triangle) Size :900 MM	Nos.	
2	Cautionary (Triangle) Size :1200 MM	Nos.	
3	Object Marker Size :300mm triangle	Nos.	
4	Mandatory Signboard : OCTAGONAL Size : 900 MM	Nos.	
5	Mandatory Signboard : OCTAGONAL Size : 1200 MM	Nos.	
6	Informatory Signboard : RECTANGULAR Size : 800 X 600 MM	Nos.	
7	Informatory Signboard : RECTANGLE Size : 600 X 450 MM	Nos.	
8	Mandatory Signboard : CIRCULAR – 900MM	Nos.	
9	Informatory Signboard : RECTANGLE- 600 X 450 MM	Nos.	
10	Cautionary Signboard : HAZARD BOARD Size : 900MM x 300MM	Nos.	
11	Cautionary Signboard : CHEVRON SIGN – RECTANGLE Size : 750 X 900 MM	Nos.	
12	Cautionary Signboard; CHEVRON SIGN Size : 450 X 450 MM	Nos.	
13	Cautionary Signboard: CHEVRON SIGN Size: 450 X 600 MM	Nos.	
14	Mandatory Signboard : CIRCULAR Size : 600MM	Nos.	
15	Informatory Signboard : ADVANCE SIGNBOARD/Reassurance signboard : AREA MORE THAN 0.9 SQM	Sqm	
16	Informatory Signboard : ADVANCE SIGNBOARD- AREA LESS THAN 0.9 SQM	Sqm	
17	Informatory Signboard : Route Marker : Size	Nos.	
18	Box type Delineators Size :	Nos.	
19	Round type Delineators Size :	Nos.	
20	Supply and fixing of Flexible Median Marker Make : 3m only with scope including materials , manpower , transportations etc.,	Nos.	
27	Supply and of fixing of ACP Sheet (Make : 3M Type II) as per IRC 67 scope including removal of damaged / existing faded sheet and replacing the same with new materials it includes all type of welding , transportations , machineries , tools , safety , crane etc., (along with 10 years warranty)		

Annexure – A3 (Special Works)			
S.No	Description of Works	UOM	Rates
	(i) Single pole (3MM Thickness)	Sqm	
	(ii) Double Pole (3MM Thickness)	Sqm	
	(iii) Cantilever gantry (4mm Thickness)	Sqm	
	(iv) 2 pole Gantry (4mm Thickness)	Sqm	
	(v) 3 pole Gantry (4mm Thickness)	Sqm	
	(vi) Toll fee boards (4mm Thickness)	Sqm	
28	All charges for Supply and fixing of NEW PGR Size : (with primer & 2 coat of enamel paint(Make : 1st Quality Asian , Berger only)With scope including materials , manpower , transportations etc.,	Rm	
29	All charges for Supply and fixing of (Repairing) PGR Size : (with primer & 2 coat of enamel paint (Make : 1st Quality Asian , Berger only) With scope including materials , manpower , transportations etc.,	Rm	
30	Road Stud (Double shank): Providing and fixing of road stud 100x 100 mm, die cast in aluminium, resistant to corrosive effect of salt and grit, fitted with lense reflectors, installed in concrete or asphaltic surface by drilling hole 30 mm up to a depth of 60 mm and bedded in a suitable bituminous grout or epoxy mortar, all as per BS 873 part 4:1973 / IRC Make : 3M Only	Nos	
31	Providing and application of enamel based painting at Median /shoulder kerb , RCC Crash barrier at structures , shoulders Brand : 1st Quality Asian , Berger with scope including cleaning of existing surface , safety , materials ,manpower , transportations etc.,		
	(i) 1 coat Painting (with primer)		
	(ii) 2 coat painting (with primer)		
	(iii) 1 coat painting (with out primer)		
	(iv) 2 coat painting (with out primer)		
32	All charges of painting of as per approved drawing and as directed by Engineer-In-Charge. The rates are inclusive of paint(Enamel/Water bound) labour, transportation, tools & tackles etc.		
1	PGRs - Both side (1 coat primer + 2 coat Approved brand colour)	R.Mtr	
2	Kerb / Crash barrier (1 coat primer + 2 coat Approved brand colour)	Sq.Mtr	
33	Fixing of Road Studs (Material Shall be supplied by SPV)	Nos.	
34	All charges for Fixing of various road furniture items as per approved drawing & as directed by Engineer in Charge (Material related to Sign boards, Solar Blinker & Delineators etc to be provided by the Employer)		
a	Single Post Sign Boards	Nos.	
b	Double Post Sign Boards	Nos.	
c	Solar Blinkers	Nos.	
d	Solar Low Masts	Nos.	
e	Delineators	Nos.	
f	Advance Traffic diversion & Reassurance sign board	Nos.	
g	Hazard Marker Sign board	Nos.	
h	Cluster Sign board	Nos.	

Annexure – A3 (Special Works)			
S.No	Description of Works	UOM	Rates
i	Bollard	Nos.	
	Guard Stones:		
	Size :	Nos.	
	Size :	Nos.	
35	Labour Charges for painting: Single Coat		
a	Kerb Painting	Sq.M	
b	Crash Barrier/Parapets	Sq.M	
d	Pedestrian Guard Rails	Sq.M	
e	MS Railing Pipe: Hand Rail	R.Mtr	
f	Chain Link Fencing	Sq.M	
36	Labour Charges for painting: Single Coat with primer		
a	Kerb Painting	Sq.M	
b	Crash Barrier/Parapets	Sq.M	
d	Pedestrian Guard Rails	Sq.M	
e	MS Railing Pipe: Hand Rail	R.Mtr	
f	Chain Link Fencing	Sq.M	
37	Labour Charges for painting: Double Coat with primer		
a	Kerb Painting	Sq.M	
b	Crash Barrier/Parapets	Sq.M	
d	Pedestrian Guard Rails	Sq.M	
e	MS Railing Pipe: Hand Rail	R.Mtr	
f	Chain Link Fencing	Sq.M	
	Structure		
38	All charges of different grades of concrete for fixing all types of road furniture items, repairing of various type of RCC component; etc. The rates are inclusive of all materials, transportation, labours, plant & machineries, shuttering, etc		
a	M10 grade	Cu.M	
b	M15 grade	Cu.M	
c	M20 grade	Cu.M	
d	M25 grade	Cu.M	
e	M30 grade	Cu.M	
39	All charges for providing and fixing of Fe500 reinforcement steel for repairing of various components of RCC structures as per approved drawing and as directed by Engineer-In-Charge. The rates are inclusive of all materials, transportation, labours, etc	kg	
40	All charges of repairing of dry rubble stone pitching at high embankment, quarter conning, etc as per approved drawing and as directed by Engineer-In-Charge. The rates are inclusive of all materials, transportation, labours, etc- (300 mm thick)		

Annexure – A3 (Special Works)			
S.No	Description of Works	UOM	Rates
a	with available stone at site	Sq.Mtr	
b	Stone procured by vendor	Sq.Mtr	
41	All charges for supply and fixing of drainage spouts as per approved drawing and as directed by Engineer In Charge	Nos.	
42	Providing and fixing of RCC cover slab for drain- M25 slab with scope including materials , manpower, transportations and minimum 7 days curing etc., (for a 1.5m x1.15m x 0.1m)		
	(i) Size : 1.5 m x 1.15m x 0.1m	R.Mtr	
	(i) Size : 1.5 m x 1.15m x 0.150m	R.Mtr	
Building/Structure			
43	All charges of masonry for repairing of different components of structures as per approved drawing and as directed by Engineer-In-Charge. The rates are inclusive of all materials, transportation, labours, plant & machineries		
a	Brick Masonry	Cu.M	
b	Random Rubble Stone Masonry (with boulders)	Cu.M	
c	Random Rubble Stone Masonry (without boulders)	Cu.M	
44	All charges of plastering(1:3) for repairing various components of structures as per approved drawing and as directed by Engineer-In-Charge. The rates are inclusive of all materials, transportation, labours, plant & machineries, scaffolding, etc	Sq.Mtr	
45	All charges for providing and fixing of various thickness of paver blocks including 50mm sand bed as per approved drawing & as directed by Engineer-In-Charge. (Excluding Potholes/patch)		
a	60mm thick & M30 grade	Sq.Mtr	
b	75mm thick & M30 grade	Sq.Mtr	
46	All charges for providing and fixing of checkered tiles including 50mm sand bed as per approved drawing & as directed by Engineer-In-Charge	Sq.Mtr	
47	Supply of Unskilled Labours for miscellaneous works as per the minimum wages	Nos.	
48	Supply of Skilled Labours for miscellaneous works as per the minimum wages	Nos.	
49	Application of Enamel paint with 2 coats at Toll plaza premises and other project asset as per direction of site In charge scope including materials , transportations ,safety , manpower etc., (Including Paint)	Sqm	
50	Providing and application of Synthetic interior emulsion paint (scope including preparing of surface and putty)	Sqm	
51	Providing and application of Exterior water base paint (scope including preparing of surface)	Sqm	
52	All charges for Supply and fixing of Toughness glass 5 to 8mm thickness on toll booths / buildings with scope including manpower , materials , tools and tackles etc.,	Sqm	
53	All charges for repairing of aluminium windows at toll booths , buildings with scope including manpower , materials , tools and tackles etc.,	Sqm	

Annexure – A3 (Special Works)			
S.No	Description of Works	UOM	Rates
54	All charges for fixing of New aluminium windows at toll booths , buildings with scope including manpower , materials , tools and tackles etc., (Scope including removal of old window)	Sqm	
55	All charges for fixing of Light pole hight upto 9 to 10 meters with scope including removal of damaged light pole with transportation , manpower , machineries , tools and equipment etc.,	Nos	
56	Labour gang of 5 people	LS	
Total Amount for Unit rate for all above mentioned items in Rs./–			

Annexure A4 (One time Activity)

S.no	Description	UoM	Rates
1	Cleaning Entire Project Highway includes but not limited to the following 1. Cleaning of main carriage way along with paved & earthen shoulders and service roads, Major & Minor Junctions, bus bay, truck lay bye , bus shelters, Rest areas etc 2.Cleaning of Vegetation in the ROW (Up to Available ROW), Cleaning of median in all respect including unwanted weeds removal, trimming, Pruning, Basin making , Grass cutting Etc 3.Cleaning of (Delineators, Signboards, MBCB, PGR, Gantry Boards, KM, HM, 5th KM Stones Guard Post & Boundary Pillars, Kerb etc) 4.Cleaning of road side (Lined Drain & Earthen Drain), median drains,, Cut Drains(Median Chute & Divider Chute) Side Slope Drains, Re-shaping of drain, and all type of drains etc 5.Cleaning of Waterway of Structures/Structures: Desilting, cleaning of culverts (box, Slab & Pipe), Under pass, bridges, fly overs, ROB's Etc. & Cleaning Headwall, Parapet wall, Crash Barrier, rainwater harvesting , Handrail, Quadrant Pitching, Drain Spout, Expansion Joint, Quadrant Pitching, Stone Pitching 6.Removal of Vegetations from RE Wall Panel 7.Cleaning of toll plaza pavement area, toll plaza ROW, cleaning & washing of toll lanes and booths & separators, bull nose, canopy cleaning 8. Watering and maintenance of existing Median and Avenue Plantation	LS	

Note :-

The Contractor shall submit drone videography of the entire project stretch that is ready for handing over to the Employer after completion of one-time cleaning.

Handing over of the stretch shall be carried out in stages, subject to the following conditions:

- A minimum of 50% of the total project length must be cleaned to be handed over within 1 month. The Contractor should endeavor to complete the one-time cleaning works within 1 month of taking over the Project stretch.**
- The above cleaning work on the entire stretch must be completed within a maximum period of 2 months from the initial date of handing over. Failure to complete the one-time cleaning works within a period of 2 months may lead to termination and the performance security in such case is agreed to be appropriate level of damages.**

S.no	Description	UoM	Rates
	Only upon completion of the one-time cleaning of the handed-over stretch routine maintenance activities as specified in Annexure A1 shall commence. It is hereby clarified that no payments for Routine Maintenance as specified in A1 shall be billed prior to the completion one-time cleaning of the entire stretch The maximum amount to be quoted for one-time cleaning would be $\text{Total Quantity} \times \text{Rate/km/month} \times 1.5$		

Selection of the Contractor will be made on the basis of combined cost of one-time cleaning + 3 years of amount quoted for Annexure A1 works

Annexure- A1

S.No.	Work:	Routine Cleaning and Horticulture maintenance works from Km 342.000 to km 419.520 of Bareilly Sitapur section of NH-30 in the state of Uttar Pradesh			
	Contract Period :	From xxxx to xxx			
	Item Description	Unit	Total Quantity	Rate/km/month	Amount
1	Routine Cleaning and Horticulture maintenance works from Km 342.000 to km 419.520 of Bareilly Sitapur section of NH-30 in the state of Uttar Pradesh (Total Length 77.590 Km)	Km	77.590		
<u>GST @ (18 %)</u>					-
<u>TOTAL AMOUNT</u>					-

Rate per km/month for below mentioned detailed BOQ shall be % Weightage x Rate per km/month

The Employer reserves the right to vary the monthly length within +/- 25% of the above specified and on an annualized basis within +/-20%.

Detailed BOQ of Annexure A1 is as under:

Sl.No	Item Description	Weightage in %(*)	Unit	Rate per km per month	Km	Amount (Per Month (Rs)
A	Median Maintenance : Trimming of plants/shrubs & cutting of unwanted grass at median, islands rotary, interchanges, toll plaza and truck lay bye along with removal of branches/undesirable vegetation/debris/garbage,Pit Hoeing/Basin Making for Plants including supplying & spreading manure, Providing and spreading insecticides/pesticides as and when required as per site conditions and removal of unwanted Vegetation From PCC Surface of Median as directed by site In-charge.Preferably, the work is to be executed using mechanical/power tools.	15%	Km			

Sl.No	Item Description	Weightage in %(*)	Unit	Rate per km per month	Km	Amount (Per Month (Rs)
B	Roadside Maintenance/Row(Avenue till boundary pillar) : General cleaning and removal of undesirable vegetation/weeds/litter/garbage along with its disposal from site as directed by site In-charge with all leads and lifts complete. Preferably, the work is to be executed using mechanical/power tools.	15%	KM			
C	Maintenance and watering of Existing plants (median +avenue) : A joint inspection to count the number of plants present in the median and avenue shall be carried out between the Contractor and Employer and the same shall be handed over to the Contractor for monthly maintenance. The Contractor will be required to maintain the number of plants for the entire duration of the contract as found out through thus joint inspection. (This includes maintenance of new plants required for filling the median gaps and Avenue gaps) In case of damage of plants, the vendor must replace the new plant with same size, height as original.	10%	KM			
D	Cleaning of Road Furniture (Delineators, Signboards, MBCB, PGR, Gantry Boards, KM,HM, 5th KM Stones Guard Post & Boundary Pillars, Kerb etc): Cleaning of Road furniture in medians, roadside and service roads, as directed by site in-charge at least once in a month.	10%	Km			
E	Cleaning of Road (MCW & S/R) : Surface cleaning of main carriage way along with paved & earthen shoulders and service roads, Major & Minor Junctions , bus bay , truck lay bye , bus shelters etc., up to ROW preferably by mechanical means/Mechanical broomer/ Machine/Manual where ever required along with disposal of debris from site as directed by site in-charge with all leads and lifts complete including wet cleaning of kerbs at least once in two months.	25%	Km			

Sl.No	Item Description	Weightage in %(*)	Unit	Rate per km per month	Km	Amount (Per Month (Rs)
F	Cleaning of Drains: Cleaning of roadside(Lined Drain & Earthen Drain) ,median drains,, Cut Drains(Median Chute & Divider Chute) Side Slope Drains ,Re-shaping of drain, and all type of drains etc., wherever required including disposal of sediments, water/mud stagnated, garbage, excess material etc from site with all leads and lifts complete in all respect as directed by the site in-charge carrying out. (Pre & Post monsoon)	5%	Km			
G	Cleaning of Toll Plaza and booths (from outside) : Cleaning of toll plaza pavement area, toll plaza ROW, cleaning & washing of toll lanes and booths & separators, bull nose, canopy cleaning , crash barriers including wet cleaning of road furniture in toll plaza area.	5%	Km			
H	Cleaning of Waterway of Structures/Structures: Desilting, cleaning of culverts(box, Slab & Pipe), Under pass, bridges, fly overs, ROBs Etc. & Cleaning Headwall, Parapet wall ,Crash Barrier, rain water harvesting , Handrail, Quadrant Pitching, Drain Spout, Expansion Joint, Quadrant Pitching, Stone Pitching, Removal of Vegetations from RE Wall Panel including disposal of excess material from site with all leads and lift complete in all respects as directed by site in-charge. (Pre & Post Monsoon)	10%	Km			
I	Safety during Service: The work zone shall be barricaded as per prevailing IRC Codes and Standards. Minimum quantities of safety material required shall be as mentioned in Annexure -B.	5%	Km			

***Note:**

- 1.The maximum payment for the month shall be limited to the respective weightage assigned to each of the line items mentioned above in Detailed BOQ of Annexure A1
2. Proportionate deductions shall be made from the monthly invoice of respective line items to the extent of any shortfall in achieving the agreed work programme
3. The amount once deducted from the monthly invoice due to shortfall in achieving the required progress shall be non-refundable, and the final Contract Price shall stand modified to that extent.
4. Additionally, a penalty of 5% shall be levied on the shortfall percentage or unexecuted value of the BOQ items mentioned in Annexure A1, with reference to the agreed monthly work programme, and shall be applied to the monthly invoice.

Indicative Asset Scope of Work:

(The quantity specified herein below are indicative in nature , and may vary after at any point of time during the contract period , and No change of scope shall be provided).
Also below mentioned asset scope are tentative , and contractor shall visit the site to understand the asset details prior to submission of bid (Only for RPF)

S.no	Particulars	Base Unit of Measurement	Asset Scope of Project
A	Pavement		
1	MCW- Flexible/Rigid pavement - Cleaning & Sweeping in <u>Rural area</u> including Foot path & drainage spouts of structures; truck lay byes;etc (2 lane)	Rmtr.	1,19,780.00
2	MCW- Flexible/Rigid pavement - Cleaning & Sweeping Median Opening- <u>Rural area</u>	Nos.	24.00
3	Cleaning & Sweeping of Minor Junction/Intersection on Flexible/Rigid Pavement- <u>Rural Area</u>	Nos.	109.00
4	Cleaning & Sweeping of Bus Bay & Bus Shelter on Flexible & Rigid Pavement- <u>Rural Area</u>	Nos.	4.00
5	MCW- Flexible/Rigid pavement - Cleaning & Sweeping in <u>Urban area</u> including Foot path of structures & drainage spouts of structures; truck lay byes;etc (2 lane)	Rmtr.	35,400.00
6	MCW- Flexible/Rigid pavement - Cleaning & Sweeping - Median Opening- <u>Urban Area</u>	Nos.	13.00
7	Cleaning & Sweeping of Minor Junction/Intersection on Flexible/Rigid Pavement- <u>Urban Area</u>	Nos.	38.00
8	Cleaning & Sweeping of Bus Bay & Bus Shelter on Flexible & Rigid Pavement- <u>Urban Area</u>	Nos.	1.00
9	SR- Flexible pavement Cleaning & Sweeping in Urban area including RE wall Paved Separators & Drain cum Foot path and Underpasses (2 lane)	Rmtr.	33,700.00
10	Clean, Sweep of Major Junction/Intersection - <u>Rural Area & Urban Area</u>	Nos.	12.00
11	Weeds/Unwanted Vegetation -Cleaning from Earthen shoulder to ROW (Including Unlined Drain High Embankment, Stone Pitching, Quarter Coning in structures & RE wall unpaved Separators)	Rmtr.	1,34,180.00
12	Earthen shoulder levelling excluding soil	Rmtr.	As per site
13	Filling of rain cuts with Existing soil of ROW	Rmtr.	As per site
14	Filling of Gunny bags and stacking at erosion portion for Emergency	LS	As per site
15	Toll Plaza PQC - (LHS & RHS)	Nos	1.00
B	Horticulture		
16	Weeds/Unwanted Vegetation removal in the median including median chutes	Rmtr.	69,590.00
16a	Weeds/Unwanted Vegetation removal in the Separator including chutes	Rmtr.	53,700.00
17	Watering for Median plants (Considering 10 months for the year and 2 Months Monsoon)	Rmtr.	69,590.00
18	Trimming, Pruning of Median plants	Rmtr.	69,590.00
19	Basin making for Median plants	Rmtr.	69,590.00
20	Replacement of causality -Median plants	Nos.	As per site
21	Apply-Pesticide & Manure-Median Plants	Rmtr.	69,590.00
22	Watering, Trimming, Pruning and basin making for Avenue plants (Considering 10 months for the year and 2 Months Monsoon)	Rmtr.	As per site
23	Replacement of causality -Avenue plants	Nos.	As per site
24	Apply-Pesticide & Manure-Avenue Plants	Rmtr.	As per site
C	Drainage		
25	Cleaning & vegetation removal - Lined Drain	Rmtr.	13,500.00

S.no	Particulars	Base Unit of Measurement	Asset Scope of Project
26	Cleaning & vegetation removal - Median chute drain	Nos	2,017.91
27	Cleaning & vegetation removal - Median Longitudinal drain	Rmtr.	1,057.91
28	Cleaning & vegetation removal - Side slope/chute drain	Nos	As per site
29	Re-shaping of Earthen drain	Rmtr.	As per site
D	Structures		
30	Box/Slab culvert-Vent Cleaning including silt removal	Nos.	35.00
31	Pipe culvert-Vent Cleaning including silt removal	Nos.	40.00
32	Minor Bridge -Vent Cleaning including silt removal	Nos.	6.00
33	Expansion Joint cleaning of Structure (Major Bridge, Minor Bridge, Flyovers, ROB/RUB Etc,)	Nos.	65.00
34	Cleaning/Washing of Parapet wall , Crash barrier & Handrails (Culverts, Major Bridge, Minor Bridge, Flyovers,Underpasses,ROB/RUB Etc,)	Nos.	104.00
35	Vegetation removal from RE Wall (As and when Required)	Nos.	As per site
E	Road Furniture		
36	Cleaning(Washing) of Toll Plaza Sign boards	Nos.	16.00
37	Cleaning - sign Board- single post	Nos.	843.13
38	Cleaning - sign Board- Double post	Nos.	77.00
39	Cleaning of Delineators	Nos.	213.06
40	Cleaning of Solar Blinkers	Nos.	110.00
41	Cleaning/ Weed Removal below MBCB	Rmtr.	19,234.26
42	Cleaning/ Weed Removal below PGRs	Rmtr.	1,170.00
43	Cleaning Distance Marking stone- Km stone/Hectometre stone.	Nos.	775.47
44	Cleaning of ROW Pillar/Guard Post Etc,.	Nos.	3,109.76
45	Cleaning (Washing) of MBCB in Rural/Urban areas including Reflective stickers (As and when required)	Rmtr.	19,234.26
46	Cleaning(Washing) of PGR (As and when required)	Rmtr.	1,170.00
47	Cleaning(Washing) of Kerb (As and when required)	Rmtr.	1,42,800.00
48	Fixing of Reflective stickers on MBCB (Reflective Stickers shall be provided by the Employer)	Rmtr.	As per site
F	Toll Plaza/Buildings		
49	Cleaning of External Paved Developed Areas (Toll Plaza Premises, Highway Nest, Medical aid post, Plaza building, Maintenance yards,SWBs; etc)	Nos	6.00
50	Cleaning & Washing of Booths & Lanes (Daily)	Nos	16.00
51	Cleaning & Washing of Toll Plaza Canopies	Nos	1.00
52	Cleaning and Maintenance of Toll Plaza external landscape area	Nos	1.00

ANNEXURE A2 Part – A (INDICATIVE RESOURCES FOR ROUTINE MAINTENANCE TO BE FILLED BY THE CONTRACTOR)

Sr. No.	Description	Minimum Qty	Remarks	
1	Maintenance Engineer (With Min 3 Years Experience in Highway)			
2	Civil Supervisor			

S.no	Name of the Equipment	Unit	Indicative Qty	Remarks
1	Front/Rear end loader Mounted Tractor Broomer with Side Brush along with GPS Tracker.	No		Safety Arrangements: Blinker, safety boards, water barrier, LED Arrow provision to be done.
2	Water Tanker with Driver 12 KL along with GPS Tracker	No		Conditions: 1. It should be newly well painted and no leakage 2. The truck tanker should be fitted with a rear-mounted water pump and two outlets to facilitate watering of median plantations without requiring labours. 3. Rear side water tanker fully hazard marker reflective painting to be done along with LED blinker & Safety provision of water barriers.
3	Water Tanker with 5KL along with GPS Tracker	No		It should be newly well painted and no leakage Tractor Tanker Rear side of water tanker fully hazard marked, Reflective painting along with LED blinker & Safety Provision of water barriers
3	Tractor Trolley along with GPS Tracker	No		
4	Grass / Bush Cutting Machine	No		
5	Bikes for Maintenance Supervisor	No		
7	Pesticide/Weedicide Sprayer	No		
8	Closed Vehicle for shifting of labour along with GPS Tracker:	No		
9	Plate Compactor	No		
10	Labour Male – 65%-70% ; Female 30%-35%	No		

Note:- Above Mentioned resource quantities are indicative requirement at the site and any variation of resources required to be deployed at site as per site prevailing condition and requirements without any additional cost .

ANNEXURE A2 Part – B (RESOURCES FOR SAFETY REQUIREMENTS)

Sr. No.	Description	Minimum Resources	Remarks
1	Safety Engineer/Supervisor	1	
2	Labours for Safety arrangement & work zone preparation at site (Male labour- 100%)	8	

Sr. No.	Description	UoM	Minimum Resources	Remarks
1	Safety cones along with nylon rope	No	500	
2	TATA 407 Vehicle along with GPS Tracker (shadow vehicle)	No	1	Newly painted for safety cones / materials shifting along with LED, Blinkers portable provision incl. safety signboards norms.
3	Traffic Management as per Guidelines Provided under IRC SP 55 2014 & EHS Policy. Each set shall be Consist of Following Items	Set	4	
A	Men at work : 1no.			
B	No overtaking : 1no.			
C	Speed Limit Board : 1no.			
D	Lane Closure Board : 1no.			
E	Keep Left/Right : 1no.			
F	Water Barrier (5nos at start)			
G	Flagman/Robot/Mannequin : 1no.			
4	PPEs – For each labours			
A	Helmets			
B	Safety Jackets			
C	Safety Shoes			
D	Hand Gloves as required			
E	Safety Belt & Harness as required			

Note:- Above Mentioned resource quantities are bare minimum required at site and at any scenario the resources mentioned above should not be demobilized. And also additional resources required to be deployed at site as per site prevailing condition and requirements without any additional cost .

Also, for Executing Annexure-A3 works, Separate team has to be provided and it is strictly not allowed to utilize Routine Maintenance Labours

Annexure – A3 (Special Works)			
S.No	Description of Works	UOM	Rates
	Pavement		
1	All charges for construction of speed breakers – Safety Enhancement works of Service Roads, Approach Roads, Toll Plazas, Intersections, etc to project highway –		
a	With Bituminous Material	MT	
b	With Concrete– M30 (assuming .271cum/m)	R.Mtr	
2	All charges for reconstruction of damaged kerb M20 grade including material, transportation, labours, plants & machineries, shuttering, painting (1 coat primer + 2 coat Approved brand colour) etc.	R.Mtr	
3	All charges for providing barbed wire fencing as per approved drawing & as directed by Engineer-In-Charge. The rates are inclusive of excavation of pits, supply of poles, barbed wire & requisite stressing, quarter pins; etc		
a	With material	R.Mtr	
b	Without material	R.Mtr	
4	SHOULDER : Restoration of Rain Cuts		
a	Restoration of rain cuts (including all material and machineries)with soil, moorum, gravel or a mixture of these, clearing the loose soil, benching for 300 mm width, laying fresh material in layers not exceeding 250 mm and compacting with plate compactor or power rammers to restore the original alignment, levels and slopes (Soil from borrow area shall be arranged by Vendor)	Cu.M	
5	Crack Filling – Alligator Cracks		
a	Filling of crack using slow – curing bitumen emulsion and applying River bed/crusher sand in case crack are wider than 3mm. – Boq rates are included machinery and manpower. Required material of emulsion and river bed/Crusher sand only shall be provided @ SPV stores at free of cost.	Sq.Mtr	
6	Crack Filling – Longitudinal		
7	Filling of crack using slow – curing bitumen emulsion and applying River bed/crusher sand in case crack are wider than 3mm. – Boq rates are included machinery and manpower. Required material of emulsion and river bed/Crusher sand only shall be provided @ SPV stores at free of cost.	R.Mtr	
8	Filling Pot-holes and Patch Repairs with Cold ready mix – Boq rates are included machinery and manpower. Required material of cold ready mix shall be provided @ SPV stores at free of cost.	Sq.Mtr	
9	Filling Pot-holes and Patch Repairs with Paver block (50mm to 75mm) – Boq rates are included supply of paver block, machinery and manpower. Required material of cold ready mix shall be provided @ SPV stores at free of cost.	Sq.Mtr	
10	Filling Pot-holes and Patch Repairs with Bituminous concrete, 40 to 50 mm.		
a	Removal of all failed material, trimming of completed excavation to provide firm vertical faces, cleaning of surface, painting of tack coat on the sides and base of excavation as per clause 503, back filling the pot holes with hot bituminous material as per clause 504, compacting with Plate Compactor and finishing the surface to form a smooth continuous surface, all as per clause 3004.2	Cum	
11	Filling Pot-holes and Patch Repairs with Dense Graded Bituminous Macadam (DBM) upto 100 mm.		

Annexure – A3 (Special Works)			
S.No	Description of Works	UOM	Rates
a	Removal of all failed material, trimming of completed excavation to provide firm vertical faces, cleaning of surface, painting of tack coat on the sides and base of excavation as per clause 503, back filling the pot holes with hot DBM material as per clause 504, compacting with Plate Compactor and finishing the surface to form a smooth continuous surface, all as per clause 3004	Cum	
12	Providing Pneumatic jack hammer along with tractor and operator	Hrs.	
13	Repair of old Joints Sealant (Removal of existing sealant and re sealing of contraction, longitudinal or expansion joints in concrete pavement with fresh sealant material)	R.Mtr	
14	Crack Sealing: Providing and laying low viscosity, abrasion resistant, insitu UV resistant sealer FOSROC EP75 / equivalent into all type of concrete pavement cracks wherever required in culverts, bridges and pavements as per manufacturer's specifications and guidelines etc. complete including chipping the surface and making groove into cracks 5mm x 10mm and cleaning the surface and pouring the material into cracks etc. complete.	R.Mtr	
15	Repair of Cracked Rigid Pavement (PQC Panels) using Cross bar stitching. Crack stitching with inclined tie bar (cross Stitching) used for cracks in reasonably good condition in order to arrest movement of slab and slabs pieces by making primer verticals holes,, alternative inclined hole, cleaning the hole through oil free compressor and filled with epoxy resin in enough quality that will coat HYSD bar confirming IS 1786 of 12 mm dia in every hole also groove shall be made along with line cracks display spalling and filled with a low viscosity resin or fire epoxy mortar following the method specified IRC SP 83:2008.	R.Mtr	
16	Repair of Cracked Rigid Pavement (PQC Panels) using Stapling Crack stitching with V-bars (Stapling) to be used for cracks in reasonably good condition in order to arrest movement of slabs and slab pieces by making the position of vertical holes of dia 30 mm at a distance of 228 mm from the crack at spacing of 600 mm center to center, drilling holes, Slit removing, Devris cleaning from the holes, roughen the sites of hole and slit by sand blasting, sand paper. Insert the steel bar (FE 500), fill the holes and silt with epoxy mortar (1:3 epoxy: sand) up to 10mm above the top surface of steel bar. Filling with non-shrinkable concrete or any other equivalent material may be filled up to the top level of PQ2 and fill the sides of the groove with low viscosity epoxy following the IRC SP 83:2008.	R.Mtr	
17	Providing and applying micro concrete (like shrink comp or equivalent) having compressive strength as 400 Kilogram/sq.cm. including finishing the surface and curing for 07 days. Etc complete. The usage of this non shrink concrete with zero slump is to allow to occupy every free space leaving no voids, thereby producing dense concrete with proper bonding with concrete (The quoted rates to be inclusive of all materials, labours, tools & tackles, transportation, taxes etc complete) to be applied on Rigid Pavement with Nito bon Bond & 6mm Wire mesh.		
a	With Material	Cu.M	
b	Only Labour	Cu.M	
18	All Charges for Minor Rectification of Rigid Pavement		

Annexure – A3 (Special Works)			
S.No	Description of Works	UOM	Rates
a	Dismantling of cement concrete pavement of any grade by mechanical means using pneumatic tools, breaking to pieces not exceeding 0.02 cum in volume and stock piling at designated locations and disposal of dismantled materials up to a lead of 1000 meters, stacking serviceable and unserviceable materials separately as per MoRTH specification clause 202.	Cu.M	
b	Pavement Quality Concrete Construction of un-reinforced, dowel jointed, plain cement concrete pavement M-40 grade concrete over a prepared sub base with cement , coarse and fine aggregate conforming to IS 383, maximum size of coarse aggregate not exceeding 25 mm, mixed in a batching and mixing plant as per approved mix design, transported to site, laid with a fixed form or slip form paver, spread, compacted and finished in a continuous operation including provision of contraction, expansion, construction and longitudinal joints, joint filler, separation membrane, sealant primer, joint sealant, debonding strip, admixtures as approved, curing compound, finishing to lines and grades as per drawing as per IRC 15 2011 and as per relevant clauses of section 602 of specifications complete but excluding cost of steel in dowel bar and tie rods etc.	Cu.M	
c	Mild steel (500 mm Length, 300 mm Spacing, 36 mm dia)	MT	
d	Tor steel (640 mm Length, 520 mm Spacing, 12 mm dia)	MT	
19	All Charges for GP2 Concreteing including material with Nito Bond, transportation, labours, plants & machineries, shuttering etc	Cu.M	
20	Repair of old Joints Sealant (Removal of existing sealant and re sealing of contraction, longitudinal or expansion joints in concrete pavement with fresh Bitumen based sealant material) Maximum Width of up to 25mm & depth up to 50 to 60 mm. Materials product : STP Limited (shalitek Sealing compound) or equivalent. Scope including back up rod wherever required. Application Methodology :- Remove dust, flakes, oil, grease or other foreign particles by jet or dry air and clean the surface to make it smooth before applying ShaliTex Sealing Compound. Spray or brush, on the area where ShaliTex Sealing Compound is to be applied, ShaliTex Primer evenly throughout the joints and allow it to dry completely. 24 hours is enough to dry the primer during normal weather condition. Cover the joint by plastic film if rain is expected after primer application. Cut ShaliTex Sealing Compound drum and heat it to 180-210 OC while slowly stirring the material for uniformity. A 20 kg drum will take 2-3 hr at 190-200 OC for complete melting using hand stirrer. Do not overheat as this may cause frothing. If for any reason bubble appears during melting, keep the temperature around 180 OC for a longer time with slow manual stirring till the bubble disappears. Upon primer drying completely, pour molten ShaliTex Sealing Compound from one side of the joint allowing it to travel through the joint as much as practicable. While pouring, ensure that temperature of material is in the range of 190 - 200 OC. During the pouring process, to avoid spillage, place wooden boards on both sides of joint and pour from can with extended spout.	Rmt	
Horticulture			
	All charges for fixing of Median plants as per IRC SP 21 (Plants will be Provided by the Employer)	Nos	
	All charges for fixing of Avenue plants as per IRC SP 21 (Plants & Tree Guards will be Provided by the Employer)	Nos	
Road Furnitures			

Annexure – A3 (Special Works)			
S.No	Description of Works	UOM	Rates
21	All charges for casting & fixing of road furniture items as per approved drawing and as directed by Engineer in Charge. The rates are inclusive of all materials, transportation, labours, plants & machineries, shuttering; etc (including 1 coat primer , 2 coats of enamel paint)		
a	Hectometre Stone	Nos.	
b	KM Stone	Nos.	
c	5th KM Stone	Nos.	
d	Boundary/ROW Stone	Nos.	
e	Guard Stones:		
	Size :	Nos.	
	Size :	Nos.	
22	All charges for painting & lettering Distance marking stones, Guard posts, Boundary pillars etc. as per approved drawing & as directed by Engineer in Charge- incl material		
a	5th KM Stone	Nos.	
b	KM Stone	Nos.	
c	Hectometre Stone	Nos.	
d	Boundary/ROW Stone	Nos.	
e	Structure Numbering	Nos.	
	Guard Stones:		
	Size :	Nos.	
	Size :	Nos.	
f	Bridge Hand Rail Pipe painting including removing the rust and one coat oil primer and two coats of enamel paint.	R.Mtr	
23	All charges for repairing of damaged MBCB as per approved drawing & as directed by Engineer-In-Charge. The rates are inclusive of all materials, transportation, labours, plants & machineries, shuttering, etc		
a	Removal by gas cutting	R.Mtr	
b	Refixing of New MBCB (Excluding MBCB)	R.Mtr	
24	"W" : Metal Beam Crash Barrier (Providing and erecting a "W" metal beam crash barrier comprising of 3 mm thick corrugated sheet metal beam rail, 70 cm above road/ground level, fixed on ISMC series channel vertical post, 150 x 75 x 5 mm spaced 2 m centre to centre, 1.8 m high, 1.1 m below ground/road level, all steel parts and fitments to be galvanised by hot dip process, all fittings to conform to IS:1367 and IS:1364, metal beam rail to be fixed on the vertical post with a spacer of channel section 150 x 75 x 5 mm, 330 mm long complete as per clause 811)	R.Mtr	
25	All charges for painting of various road furniture items as per approved drawing & as directed by Engineer in Charge- incl material - Two Coats of Paint		
1	Single Post Sign Boards	Nos.	
2	Double Post Sign Boards	Nos.	
3	Solar Blinkers	Nos.	

Annexure – A3 (Special Works)			
S.No	Description of Works	UOM	Rates
4	Solar Low Masts	Nos.	
5	Delineators	Nos.	
6	Hazard Marker Sign board	Nos.	
7	Bollards	Nos.	
8	Cantilever Gantry	Nos.	
9	Single pole gantry	Nos.	
10	2 pole gantry	Nos.	
11	Toll fee boards	Nos.	
26	Providing and fixing of retro- reflectorised cautionary, mandatory and informatory sign as per IRC :67 made of TYPE II (Make : 3M Only) reflective sheeting vide clause 801.3 /IRC, fixed over aluminium sheeting, 1.5 mm thick supported on a mild steel angle iron post 85 & 100 x 6 mm firmly fixed to the ground by means of properly designed foundation with M20 grade cement concrete 45 cm x 45 cm x 60 cm, 60 cm below ground level as per approved drawing) Scope including 10 years of 3M Warranty certificate.		
1	Cautionary (Triangle) Size :900 MM	Nos.	
2	Cautionary (Triangle) Size :1200 MM	Nos.	
3	Object Marker Size :300mm triangle	Nos.	
4	Mandatory Signboard : OCTAGONAL Size : 900 MM	Nos.	
5	Mandatory Signboard : OCTAGONAL Size : 1200 MM	Nos.	
6	Informatory Signboard : RECTANGULAR Size : 800 X 600 MM	Nos.	
7	Informatory Signboard : RECTANGLE Size : 600 X 450 MM	Nos.	
8	Mandatory Signboard : CIRCULAR – 900MM	Nos.	
9	Informatory Signboard : RECTANGLE- 600 X 450 MM	Nos.	
10	Cautionary Signboard : HAZARD BOARD Size : 900MM x 300MM	Nos.	
11	Cautionary Signboard : CHEVRON SIGN – RECTANGLE Size : 750 X 900 MM	Nos.	
12	Cautionary Signboard; CHEVRON SIGN Size : 450 X 450 MM	Nos.	
13	Cautionary Signboard: CHEVRON SIGN Size: 450 X 600 MM	Nos.	
14	Mandatory Signboard : CIRCULAR Size : 600MM	Nos.	
15	Informatory Signboard : ADVANCE SIGNBOARD/Reassurance signboard : AREA MORE THAN 0.9 SQM	Sqm	
16	Informatory Signboard : ADVANCE SIGNBOARD- AREA LESS THAN 0.9 SQM	Sqm	
17	Informatory Signboard : Route Marker : Size	Nos.	
18	Box type Delineators Size :	Nos.	
19	Round type Delineators Size :	Nos.	
20	Supply and fixing of Flexible Median Marker Make : 3m only with scope including materials , manpower , transportations etc.,	Nos.	
27	Supply and of fixing of ACP Sheet (Make : 3M Type II) as per IRC 67 scope including removal of damaged / existing faded sheet and replacing the same with new materials it includes all type of welding , transportations , machineries , tools , safety , crane etc., (along with 10 years warranty)		

Annexure - A3 (Special Works)			
S.No	Description of Works	UOM	Rates
	(i) Single pole (3MM Thickness)	Sqm	
	(ii) Double Pole (3MM Thickness)	Sqm	
	(iii) Cantilever gantry (4mm Thickness)	Sqm	
	(iv) 2 pole Gantry (4mm Thickness)	Sqm	
	(v) 3 pole Gantry (4mm Thickness)	Sqm	
	(vi) Toll fee boards (4mm Thickness)	Sqm	
28	All charges for Supply and fixing of NEW PGR Size : (with primer & 2 coat of enamel paint(Make : 1st Quality Asian , Berger only)With scope including materials , manpower , transportations etc.,	Rm	
29	All charges for Supply and fixing of (Repairing) PGR Size : (with primer & 2 coat of enamel paint (Make : 1st Quality Asian , Berger only) With scope including materials , manpower , transportations etc.,	Rm	
30	Road Stud (Double shank): Providing and fixing of road stud 100x 100 mm, die cast in aluminium, resistant to corrosive effect of salt and grit, fitted with lense reflectors, installed in concrete or asphaltic surface by drilling hole 30 mm up to a depth of 60 mm and bedded in a suitable bituminous grout or epoxy mortar, all as per BS 873 part 4:1973 / IRC Make : 3M Only	Nos	
31	Providing and application of enamel based painting at Median /shoulder kerb , RCC Crash barrier at structures , shoulders Brand : 1st Quality Asian , Berger with scope including cleaning of existing surface , safety , materials ,manpower , transportations etc.,		
	(i) 1 coat Painting (with primer)		
	(ii) 2 coat painting (with primer)		
	(iii) 1 coat painting (with out primer)		
	(iv) 2 coat painting (with out primer)		
32	All charges of painting of as per approved drawing and as directed by Engineer-In-Charge. The rates are inclusive of paint(Enamel/Water bound) labour, transportation, tools & tackles etc.		
1	PGRs - Both side (1 coat primer + 2 coat Approved brand colour)	R.Mtr	
2	Kerb / Crash barrier (1 coat primer + 2 coat Approved brand colour)	Sq.Mtr	
33	Fixing of Road Studs (Material Shall be supplied by SPV)	Nos.	
34	All charges for Fixing of various road furniture items as per approved drawing & as directed by Engineer in Charge (Material related to Sign boards, Solar Blinker & Delineators etc to be provided by the Employer)		
a	Single Post Sign Boards	Nos.	
b	Double Post Sign Boards	Nos.	
c	Solar Blinkers	Nos.	
d	Solar Low Masts	Nos.	
e	Delineators	Nos.	
f	Advance Traffic diversion & Reassurance sign board	Nos.	
g	Hazard Marker Sign board	Nos.	
h	Cluster Sign board	Nos.	

Annexure – A3 (Special Works)			
S.No	Description of Works	UOM	Rates
i	Bollard	Nos.	
	Guard Stones:		
	Size :	Nos.	
	Size :	Nos.	
35	Labour Charges for painting: Single Coat		
a	Kerb Painting	Sq.M	
b	Crash Barrier/Parapets	Sq.M	
d	Pedestrian Guard Rails	Sq.M	
e	MS Railing Pipe: Hand Rail	R.Mtr	
f	Chain Link Fencing	Sq.M	
36	Labour Charges for painting: Single Coat with primer		
a	Kerb Painting	Sq.M	
b	Crash Barrier/Parapets	Sq.M	
d	Pedestrian Guard Rails	Sq.M	
e	MS Railing Pipe: Hand Rail	R.Mtr	
f	Chain Link Fencing	Sq.M	
37	Labour Charges for painting: Double Coat with primer		
a	Kerb Painting	Sq.M	
b	Crash Barrier/Parapets	Sq.M	
d	Pedestrian Guard Rails	Sq.M	
e	MS Railing Pipe: Hand Rail	R.Mtr	
f	Chain Link Fencing	Sq.M	
	Structure		
38	All charges of different grades of concrete for fixing all types of road furniture items, repairing of various type of RCC component; etc. The rates are inclusive of all materials, transportation, labours, plant & machineries, shuttering, etc		
a	M10 grade	Cu.M	
b	M15 grade	Cu.M	
c	M20 grade	Cu.M	
d	M25 grade	Cu.M	
e	M30 grade	Cu.M	
39	All charges for providing and fixing of Fe500 reinforcement steel for repairing of various components of RCC structures as per approved drawing and as directed by Engineer-In-Charge. The rates are inclusive of all materials, transportation, labours, etc	kg	
40	All charges of repairing of dry rubble stone pitching at high embankment, quarter conning, etc as per approved drawing and as directed by Engineer-In-Charge. The rates are inclusive of all materials, transportation, labours, etc- (300 mm thick)		

Annexure – A3 (Special Works)			
S.No	Description of Works	UOM	Rates
a	with available stone at site	Sq.Mtr	
b	Stone procured by vendor	Sq.Mtr	
41	All charges for supply and fixing of drainage spouts as per approved drawing and as directed by Engineer In Charge	Nos.	
42	Providing and fixing of RCC cover slab for drain- M25 slab with scope including materials , manpower, transportations and minimum 7 days curing etc., (for a 1.5m x1.15m x 0.1m)		
	(i) Size : 1.5 m x 1.15m x 0.1m	R.Mtr	
	(i) Size : 1.5 m x 1.15m x 0.150m	R.Mtr	
Building/Structure			
43	All charges of masonry for repairing of different components of structures as per approved drawing and as directed by Engineer-In-Charge. The rates are inclusive of all materials, transportation, labours, plant & machineries		
a	Brick Masonry	Cu.M	
b	Random Rubble Stone Masonry (with boulders)	Cu.M	
c	Random Rubble Stone Masonry (without boulders)	Cu.M	
44	All charges of plastering(1:3) for repairing various components of structures as per approved drawing and as directed by Engineer-In-Charge. The rates are inclusive of all materials, transportation, labours, plant & machineries, scaffolding, etc	Sq.Mtr	
45	All charges for providing and fixing of various thickness of paver blocks including 50mm sand bed as per approved drawing & as directed by Engineer-In-Charge. (Excluding Potholes/patch)		
a	60mm thick & M30 grade	Sq.Mtr	
b	75mm thick & M30 grade	Sq.Mtr	
46	All charges for providing and fixing of checkered tiles including 50mm sand bed as per approved drawing & as directed by Engineer-In-Charge	Sq.Mtr	
47	Supply of Unskilled Labours for miscellaneous works as per the minimum wages	Nos.	
48	Supply of Skilled Labours for miscellaneous works as per the minimum wages	Nos.	
49	Application of Enamel paint with 2 coats at Toll plaza premises and other project asset as per direction of site In charge scope including materials , transportations ,safety , manpower etc., (Including Paint)	Sqm	
50	Providing and application of Synthetic interior emulsion paint (scope including preparing of surface and putty)	Sqm	
51	Providing and application of Exterior water base paint (scope including preparing of surface)	Sqm	
52	All charges for Supply and fixing of Toughness glass 5 to 8mm thickness on toll booths / buildings with scope including manpower , materials , tools and tackles etc.,	Sqm	
53	All charges for repairing of aluminium windows at toll booths , buildings with scope including manpower , materials , tools and tackles etc.,	Sqm	

Annexure – A3 (Special Works)			
S.No	Description of Works	UOM	Rates
54	All charges for fixing of New aluminium windows at toll booths , buildings with scope including manpower , materials , tools and tackles etc., (Scope including removal of old window)	Sqm	
55	All charges for fixing of Light pole hight upto 9 to 10 meters with scope including removal of damaged light pole with transportation , manpower , machineries , tools and equipment etc.,	Nos	
56	Labour gang of 5 people	LS	
Total Amount for Unit rate for all above mentioned items in Rs./-			

Annexure A4 (One time Activity)

S.no	Description	UoM	Rates
1	Cleaning Entire Project Highway includes but not limited to the following 1. Cleaning of main carriage way along with paved & earthen shoulders and service roads, Major & Minor Junctions, bus bay, truck lay bye , bus shelters, Rest areas etc 2.Cleaning of Vegetation in the ROW (Up to Available ROW), Cleaning of median in all respect including unwanted weeds removal, trimming, Pruning, Basin making , Grass cutting Etc 3.Cleaning of (Delineators, Signboards, MBCB, PGR, Gantry Boards, KM, HM, 5th KM Stones Guard Post & Boundary Pillars, Kerb etc) 4.Cleaning of road side (Lined Drain & Earthen Drain), median drains,, Cut Drains(Median Chute & Divider Chute) Side Slope Drains, Re-shaping of drain, and all type of drains etc 5.Cleaning of Waterway of Structures/Structures: Desilting, cleaning of culverts (box, Slab & Pipe), Under pass, bridges, fly overs, ROB's Etc. & Cleaning Headwall, Parapet wall, Crash Barrier, rainwater harvesting , Handrail, Quadrant Pitching, Drain Spout, Expansion Joint, Quadrant Pitching, Stone Pitching 6.Removal of Vegetations from RE Wall Panel 7.Cleaning of toll plaza pavement area, toll plaza ROW, cleaning & washing of toll lanes and booths & separators, bull nose, canopy cleaning 8. Watering and maintenance of existing Median and Avenue Plantation	LS	

Note :-

The Contractor shall submit drone videography of the entire project stretch that is ready for handing over to the Employer after completion of one-time cleaning.

Handing over of the stretch shall be carried out in stages, subject to the following conditions:

- **A minimum of 50% of the total project length must be cleaned to be handed over within 1 month. The Contractor should endeavor to complete the one-time cleaning works within 1 month of taking over the Project stretch.**
- **The above cleaning work on the entire stretch must be completed within a maximum period of 2 months from the initial date of handing over. Failure to complete the one-time cleaning works within a period of 2 months may lead to termination and the performance security in such case is agreed to be appropriate level of damages.**

S.no	Description	UoM	Rates
	Only upon completion of the one-time cleaning of the handed-over stretch routine maintenance activities as specified in Annexure A1 shall commence. It is hereby clarified that no payments for Routine Maintenance as specified in A1 shall be billed prior to the completion one-time cleaning of the entire stretch The maximum amount to be quoted for one-time cleaning would be $\text{Total Quantity} \times \text{Rate/km/month} \times 1.5$		

Selection of the Contractor will be made on the basis of combined cost of one-time cleaning + 3 years of amount quoted for Annexure A1 works

Annexure- A1

S.No.	Work:	Routine Cleaning and Horticulture maintenance works from Km 48.580 to km 126.525 of Simga Bilaspur section of NH-130 in the state of Chhattisgarh			
	Contract Period :	From xxxx to xxx			
	Item Description	Unit	Total Quantity	Rate/km/month	Amount
1	Routine Cleaning and Horticulture maintenance works from Km 48.580 to km 126.525 of Simga Bilaspur section of NH-130 in the state of Chhattisgarh (Length 77.945 Km)	Km	77.945		
GST @ (18 %)					-
TOTAL AMOUNT					-

Rate per km/month for below mentioned detailed BOQ shall be % Weightage x Rate per km/month

The Employer reserves the right to vary the monthly length within +/- 25% of the above specified and on an annualized basis within +/-20%.

Detailed BOQ of Annexure A1 is as under:

Sl.No	Item Description	Weightage in %(*)	Unit	Rate per km per month	Km	Amount (Per Month (Rs)
A	Median Maintenance : Trimming of plants/shrubs & cutting of unwanted grass at median, islands rotary, interchanges, toll plaza and truck lay bye along with removal of branches/undesirable vegetation/debris/garbage,Pit Hoeing/Basin Making for Plants including supplying & spreading manure, Providing and spreading insecticides/pesticides as and when required as per site conditions and removal of unwanted Vegetation From PCC Surface of Median as directed by site In-charge.Preferably, the work is to be executed using mechanical/power tools.	15%	Km			

Sl.No	Item Description	Weightage in %(*)	Unit	Rate per km per month	Km	Amount (Per Month (Rs)
B	Roadside Maintenance/Row(Avenue till boundary pillar) : General cleaning and removal of undesirable vegetation/weeds/litter/garbage along with its disposal from site as directed by site In-charge with all leads and lifts complete. Preferably, the work is to be executed using mechanical/power tools.	15%	KM			
C	Maintenance and watering of Existing plants (median +avenue) : A joint inspection to count the number of plants present in the median and avenue shall be carried out between the Contractor and Employer and the same shall be handed over to the Contractor for monthly maintenance. The Contractor will be required to maintain the number of plants for the entire duration of the contract as found out through thus joint inspection. (This includes maintenance of new plants required for filling the median gaps and Avenue gaps) In case of damage of plants, the vendor must replace the new plant with same size, height as original.	10%	KM			
D	Cleaning of Road Furniture (Delineators, Signboards, MBCB, PGR, Gantry Boards, KM,HM, 5th KM Stones Guard Post & Boundary Pillars, Kerb etc): Cleaning of Road furniture in medians, roadside and service roads, as directed by site in-charge at least once in a month.	10%	Km			
E	Cleaning of Road (MCW & S/R) : Surface cleaning of main carriage way along with paved & earthen shoulders and service roads, Major & Minor Junctions , bus bay , truck lay bye , bus shelters etc., up to ROW preferably by mechanical means/Mechanical broomer/ Machine/Manual where ever required along with disposal of debris from site as directed by site in-charge with all leads and lifts complete including wet cleaning of kerbs at least once in two months.	25%	Km			

Sl.No	Item Description	Weightage in %(*)	Unit	Rate per km per month	Km	Amount (Per Month (Rs)
F	Cleaning of Drains: Cleaning of roadside(Lined Drain & Earthen Drain) ,median drains,, Cut Drains(Median Chute & Divider Chute) Side Slope Drains ,Re-shaping of drain, and all type of drains etc., wherever required including disposal of sediments, water/mud stagnated, garbage, excess material etc from site with all leads and lifts complete in all respect as directed by the site in-charge carrying out. (Pre & Post monsoon)	5%	Km			
G	Cleaning of Toll Plaza and booths (from outside) : Cleaning of toll plaza pavement area, toll plaza ROW, cleaning & washing of toll lanes and booths & separators, bull nose, canopy cleaning , crash barriers including wet cleaning of road furniture in toll plaza area.	5%	Km			
H	Cleaning of Waterway of Structures/Structures: Desilting, cleaning of culverts(box, Slab & Pipe), Under pass, bridges, fly overs, ROBs Etc. & Cleaning Headwall, Parapet wall ,Crash Barrier, rain water harvesting , Handrail, Quadrant Pitching, Drain Spout, Expansion Joint, Quadrant Pitching, Stone Pitching, Removal of Vegetations from RE Wall Panel including disposal of excess material from site with all leads and lift complete in all respects as directed by site in-charge. (Pre & Post Monsoon)	10%	Km			
I	Safety during Service: The work zone shall be barricaded as per prevailing IRC Codes and Standards. Minimum quantities of safety material required shall be as mentioned in Annexure -B.	5%	Km			

***Note:**

- 1.The maximum payment for the month shall be limited to the respective weightage assigned to each of the line items mentioned above in Detailed BOQ of Annexure A1
2. Proportionate deductions shall be made from the monthly invoice of respective line items to the extent of any shortfall in achieving the agreed work programme
3. The amount once deducted from the monthly invoice due to shortfall in achieving the required progress shall be non-refundable, and the final Contract Price shall stand modified to that extent.
4. Additionally, a penalty of 5% shall be levied on the shortfall percentage or unexecuted value of the BOQ items mentioned in Annexure A1, with reference to the agreed monthly work programme, and shall be applied to the monthly invoice.

Indicative Asset Scope of Work:

(The quantity specified herein below are indicative in nature , and may vary after at any point of time during the contract period , and No change of scope shall be provided).
Also below mentioned asset scope are tentative , and contractor shall visit the site to understand the asset details prior to submission of bid (Only for RPF)

S.no	Particulars	Base Unit of Measurement	Asset Scope of Project
A	Pavement		
1	MCW- Flexible/Rigid pavement - Cleaning & Sweeping in <u>Rural area</u> including Foot path & drainage spouts of structures; truck lay byes;etc (2 lane)	Rmtr.	1,47,090.00
2	MCW- Flexible/Rigid pavement - Cleaning & Sweeping Median Opening- <u>Rural area</u>	Nos.	24.00
3	Cleaning & Sweeping of Minor Junction/Intersection on Flexible/Rigid Pavement- <u>Rural Area</u>	Nos.	36.00
4	Cleaning & Sweeping of Bus Bay & Bus Shelter on Flexible & Rigid Pavement- <u>Rural Area</u>	Nos.	13.00
5	MCW- Flexible/Rigid pavement - Cleaning & Sweeping in <u>Urban area</u> including Foot path of structures & drainage spouts of structures; truck lay byes;etc (2 lane)	Rmtr.	8,800.00
6	MCW- Flexible/Rigid pavement - Cleaning & Sweeping - Median Opening- <u>Urban Area</u>	Nos.	4.00
7	Cleaning & Sweeping of Minor Junction/Intersection on Flexible/Rigid Pavement- <u>Urban Area</u>	Nos.	12.00
8	Cleaning & Sweeping of Bus Bay & Bus Shelter on Flexible & Rigid Pavement- <u>Urban Area</u>	Nos.	14.00
9	SR- Flexible pavement Cleaning & Sweeping in Urban area including RE wall Paved Separators & Drain cum Foot path and Underpasses (2 lane)	Rmtr.	31,930.00
10	Clean, Sweep of Major Junction/Intersection - <u>Rural Area & Urban Area</u>	Nos.	10.00
11	Weeds/Unwanted Vegetation -Cleaning from Earthen shoulder to ROW (Including Unlined Drain High Embankment,Stone Pitching, Quarter Coning in structures & RE wall unpaved Separators)	Rmtr.	1,33,890.00
12	Earthen shoulder levelling excluding soil	Rmtr.	As per Site
13	Filling of raincuts with Existing soil of ROW	Rmtr.	As per Site
14	Filling of Gunny bags and stacking at erosion portion for Emergency	LS	As per Site
15	Toll Plaza PQC - (LHS & RHS)	Nos	2.00
B	Horticulture		
16	Weeds/Unwanted Vegetation removal in the median including median chutes	Rmtr.	70,945.00
16a	Weeds/Unwanted Vegetation removal in the Separator including chutes	Rmtr.	42,460.00
17	Watering for Median plants (Considering 10 months for the year and 2 Months Monsoon)	Rmtr.	70,945.00
18	Trimming, Pruning of Median plants	Rmtr.	70,945.00
19	Basin making for Median plants	Rmtr.	70,945.00
20	Replacement of causality -Median plants	Nos.	As per Site
21	Apply-Pesticide & Manure-Median Plants	Rmtr.	70,945.00
22	Watering,Trimming, Pruning and basin making for Avenue plants (Considering 10 months for the year and 2 Months Monsoon)	Rmtr.	As per Site
23	Replacement of causality -Avenue plants	Nos.	As per Site
24	Apply-Pesticide & Manure-Avenue Plants	Rmtr.	As per Site
C	Drainage		
25	Cleaning & vegetation removal - Lined Drain	Rmtr.	23,260.00

S.no	Particulars	Base Unit of Measurement	Asset Scope of Project
26	Cleaning & vegetation removal - Median chute drain	Nos	As per Site
27	Cleaning & vegetation removal - Median Longitudinal drain	Rmtr.	6,640.00
28	Cleaning & vegetation removal - Side slope/chute drain	Nos	As per Site
29	Re-shaping of Earthen drain	Rmtr.	As per Site
30	Box/Slab culvert-Vent Cleaning including silt removal	Nos.	37.00
31	Pipe culvert-Vent Cleaning including silt removal	Nos.	100.00
32	Minor Bridge -Vent Cleaning including silt removal	Nos.	11.00
33	Expansion Joint cleaning of Structure (Major Bridge, Minor Bridge, Flyovers,ROB/RUB Etc,)	Nos.	94.00
34	Cleaning/Washing of Parapet wall , Crash barrier & Handrails (Culverts,Major Bridge, Minor Bridge, Flyovers,Underpasses,ROB/RUB Etc,)	Nos.	174.00
35	Vegetation removal from RE Wall (As and when Required)	Nos.	As per Site
E	Road Furniture		
36	Cleaning(Washing) of Toll Plaza Sign boards	Nos.	16.00
37	Cleaning - sign Board- single post	Nos.	As per Site
38	Cleaning - sign Board- Double post	Nos.	As per Site
39	Cleaning of Delineators	Nos.	As per Site
40	Cleaning of Solar Blinkers	Nos.	74.00
41	Cleaning/ Weed Removal below MBCB	Rmtr.	60,415.00
42	Cleaning/ Weed Removal below PGRs	Rmtr.	7,239.00
43	Cleaning Distnace Marking stone- Km stone/Hectometer stone.	Nos.	As per Site
44	Cleaning of ROW Pillar/Guard Post Etc,.	Nos.	As per Site
45	Cleaning (Washing) of MBCB in Rural/Urban areas including Reflective stickers (As and when required)	Rmtr.	60,415.00
46	Cleaning(Washing) of PGR (As and when required)	Rmtr.	7,239.00
47	Cleaning(Washing) of Kerb (As and when required)	Rmtr.	1,41,890.00
48	Fixing of Refelctive stickers on MBCB (Reflective Stickers shall be provided by the Employer)	Rmtr.	As per Site
F	Toll Plaza/Buildings		
49	Cleaning of External Paved Developed Areas (Toll Plaza Premises,Highway Nest, Medical aid post,Plaza building,Maintanance yards,SWBs; etc)	Nos	12.00
50	Cleaning & Washing of Booths & Lanes (Daily)	Nos	32.00
51	Cleaning & Washing of Toll Plaza Canopies	Nos	2.00
52	Cleaning and Maintenance of Tollplaza external landscape area	Nos	2.00

ANNEXURE A2 Part – A (INDICATIVE RESOURCES FOR ROUTINE MAINTENANCE TO BE FILLED BY THE CONTRACTOR)

Sr. No.	Description	Minimum Qty	Remarks	
1	Maintenance Engineer (With Min 3 Years Experience in Highway)			
2	Civil Supervisor			

S.no	Name of the Equipment	Unit	Indicative Qty	Remarks
1	Front/Rear end loader Mounted Tractor Broomer with Side Brush along with GPS Tracker.	No		Safety Arrangements: Blinker, safety boards, water barrier , LED Arrow provision to be done.
2	Water Tanker with Driver 12 KL along with GPS Tracker	No		Conditions: 1. It should be newly well painted and no leakage 2. The truck tanker should be fitted with a rear-mounted water pump and two outlets to facilitate watering of median plantations without requiring labours. 3. Rear side water tanker fully hazard marker reflective painting to be done along with LED blinker & Safety provision of water barriers.
3	Water Tanker with 5KL along with GPS Tracker	No		It should be newly well painted and no leakage Tractor Tanker Rear side of water tanker fully hazard marked, Reflective painting along with LED blinker & Safety Provision of water barriers
3	Tractor Trolley along with GPS Tracker	No		
4	Grass / Bush Cutting Machine	No		
5	Bikes for Maintenance Supervisor	No		
7	Pesticide/Weedicide Sprayer	No		
8	Closed Vehicle for shifting of labour along with GPS Tracker:	No		
9	Plate Compactor	No		
10	Labour Male – 65%-70% ; Female 30%-35%	No		

Note:- Above Mentioned resource quantities are indicative requirement at the site and any variation of resources required to be deployed at site as per site prevailing condition and requirements without any additional cost .

ANNEXURE A2 Part – B (RESOURCES FOR SAFETY REQUIREMENTS)

Sr. No.	Description	Minimum Resources	Remarks	
1	Safety Engineer/Supervisor	1		
2	Labours for Safety arrangement & work zone preparation at site (Male labour- 100%)	8		
Sr. No.	Description	UoM	Minimum Resources	Remarks
1	Safety cones along with nylon rope	No	500	
2	TATA 407 Vehicle along with GPS Tracker (shadow vehicle)	No	1	Newly painted for safety cones / materials shifting along with LED, Blinkers portable provision incl. safety signboards norms.
3	Traffic Management as per Guidelines Provided under IRC SP 55 2014 & EHS Policy. Each set shall be Consist of Following Items	Set	4	
A	Men at work : 1no.			
B	No overtaking : 1no.			
C	Speed Limit Board : 1no.			
D	Lane Closure Board : 1no.			
E	Keep Left/Right : 1no.			
F	Water Barrier (5nos at start)			
G	Flagman/Robot/Mannequin : 1no.			
4	PPEs – For each labours			
A	Helmets			
B	Safety Jackets			
C	Safety Shoes			
D	Hand Gloves as required			
E	Safety Belt & Harness as required			

Note:- Above Mentioned resource quantities are bare minimum required at site and at any scenario the resources mentioned above should not be demobilized. And also additional resources required to be deployed at site as per site prevailing condition and requirements without any additional cost .

Also, for Executing Annexure-A3 works, Separate team has to be provided and it is strictly not allowed to utilize Routine Maintenance Labours

Annexure – A3 (Special Works)			
S.No	Description of Works	UOM	Rates
	Pavement		
1	All charges for construction of speed breakers – Safety Enhancement works of Service Roads, Approach Roads, Toll Plazas, Intersections, etc to project highway –		
a	With Bituminous Material	MT	
b	With Concrete– M30 (assuming .271cum/m)	R.Mtr	
2	All charges for reconstruction of damaged kerb M20 grade including material, transportation, labours, plants & machineries, shuttering, painting (1 coat primer + 2 coat Approved brand colour) etc.	R.Mtr	
3	All charges for providing barbed wire fencing as per approved drawing & as directed by Engineer-In-Charge. The rates are inclusive of excavation of pits, supply of poles, barbed wire & requisite stressing, quarter pins; etc		
a	With material	R.Mtr	
b	Without material	R.Mtr	
4	SHOULDER : Restoration of Rain Cuts		
a	Restoration of rain cuts (including all material and machineries)with soil, moorum, gravel or a mixture of these, clearing the loose soil, benching for 300 mm width, laying fresh material in layers not exceeding 250 mm and compacting with plate compactor or power rammers to restore the original alignment, levels and slopes (Soil from borrow area shall be arranged by Vendor)	Cu.M	
5	Crack Filling – Aligator Cracks		
a	Filling of crack using slow – curing bitumen emulsion and applying River bed/crusher sand in case crack are wider than 3mm. – Boq rates are included machinery and manpower. Required material of emulsion and river bed/Crusher sand only shall be provided @ SPV stores at free of cost.	Sq.Mtr	
6	Crack Filling – Longitudinal		
7	Filling of crack using slow – curing bitumen emulsion and applying River bed/crusher sand in case crack are wider than 3mm. – Boq rates are included machinery and manpower. Required material of emulsion and river bed/Crusher sand only shall be provided @ SPV stores at free of cost.	R.Mtr	
8	Filling Pot-holes and Patch Repairs with Cold ready mix – Boq rates are included machinery and manpower. Required material of cold ready mix shall be provided @ SPV stores at free of cost.	Sq.Mtr	
9	Filling Pot-holes and Patch Repairs with Paver block (50mm to 75mm) – Boq rates are included supply of paver block, machinery and manpower. Required material of cold ready mix shall be provided @ SPV stores at free of cost.	Sq.Mtr	
10	Filling Pot-holes and Patch Repairs with Bituminous concrete, 40 to 50 mm.		
a	Removal of all failed material, trimming of completed excavation to provide firm vertical faces, cleaning of surface, painting of tack coat on the sides and base of excavation as per clause 503, back filling the pot holes with hot bituminous material as per clause 504, compacting with Plate Compactor and finishing the surface to form a smooth continuous surface, all as per clause 3004.2	Cum	
11	Filling Pot-holes and Patch Repairs with Dense Graded Bituminous Macadam (DBM) upto 100 mm.		

Annexure – A3 (Special Works)			
S.No	Description of Works	UOM	Rates
a	Removal of all failed material, trimming of completed excavation to provide firm vertical faces, cleaning of surface, painting of tack coat on the sides and base of excavation as per clause 503, back filling the pot holes with hot DBM material as per clause 504, compacting with Plate Compactor and finishing the surface to form a smooth continuous surface, all as per clause 3004	Cum	
12	Providing Pneumatic jack hammer along with tractor and operator	Hrs.	
13	Repair of old Joints Sealant (Removal of existing sealant and re sealing of contraction, longitudinal or expansion joints in concrete pavement with fresh sealant material)	R.Mtr	
14	Crack Sealing: Providing and laying low viscosity, abrasion resistant, insitu UV resistant sealer FOSROC EP75 / equivalent into all type of concrete pavement cracks wherever required in culverts, bridges and pavements as per manufacturer's specifications and guidelines etc. complete including chipping the surface and making groove into cracks 5mm x 10mm and cleaning the surface and pouring the material into cracks etc. complete.	R.Mtr	
15	Repair of Cracked Rigid Pavement (PQC Panels) using Cross bar stitching. Crack stitching with inclined tie bar (cross Stitching) used for cracks in reasonably good condition in order to arrest movement of slab and slabs pieces by making primer verticals holes,, alternative inclined hole, cleaning the hole through oil free compressor and filled with epoxy resin in enough quality that will coat HYSD bar confirming IS 1786 of 12 mm dia in every hole also groove shall be made along with line cracks display spalling and filled with a low viscosity resin or fire epoxy mortar following the method specified IRC SP 83:2008.	R.Mtr	
16	Repair of Cracked Rigid Pavement (PQC Panels) using Stapling Crack stitching with V-bars (Stapling) to be used for cracks in reasonably good condition in order to arrest movement of slabs and slab pieces by making the position of vertical holes of dia 30 mm at a distance of 228 mm from the crack at spacing of 600 mm center to center, drilling holes, Slit removing, Devris cleaning from the holes, roughen the sites of hole and slit by sand blasting, sand paper. Insert the steel bar (FE 500), fill the holes and silt with epoxy mortar (1:3 epoxy: sand) up to 10mm above the top surface of steel bar. Filling with non-shrinkable concrete or any other equivalent material may be filled up to the top level of PQ2 and fill the sides of the groove with low viscosity epoxy following the IRC SP 83:2008.	R.Mtr	
17	Providing and applying micro concrete (like shrink comp or equivalent) having compressive strength as 400 Kilogram/sq.cm. including finishing the surface and curing for 07 days. Etc complete. The usage of this non shrink concrete with zero slump is to allow to occupy every free space leaving no voids, thereby producing dense concrete with proper bonding with concrete (The quoted rates to be inclusive of all materials, labours, tools & tackles, transportation, taxes etc complete) to be applied on Rigid Pavement with Nito bon Bond & 6mm Wire mesh.		
a	With Material	Cu.M	
b	Only Labour	Cu.M	
18	All Charges for Minor Rectification of Rigid Pavement		

Annexure – A3 (Special Works)			
S.No	Description of Works	UOM	Rates
a	Dismantling of cement concrete pavement of any grade by mechanical means using pneumatic tools, breaking to pieces not exceeding 0.02 cum in volume and stock piling at designated locations and disposal of dismantled materials up to a lead of 1000 meters, stacking serviceable and unserviceable materials separately as per MoRTH specification clause 202.	Cu.M	
b	Pavement Quality Concrete Construction of un-reinforced, dowel jointed, plain cement concrete pavement M-40 grade concrete over a prepared sub base with cement , coarse and fine aggregate conforming to IS 383, maximum size of coarse aggregate not exceeding 25 mm, mixed in a batching and mixing plant as per approved mix design, transported to site, laid with a fixed form or slip form paver, spread, compacted and finished in a continuous operation including provision of contraction, expansion, construction and longitudinal joints, joint filler, separation membrane, sealant primer, joint sealant, debonding strip, admixtures as approved, curing compound, finishing to lines and grades as per drawing as per IRC 15 2011 and as per relevant clauses of section 602 of specifications complete but excluding cost of steel in dowel bar and tie rods etc.	Cu.M	
c	Mild steel (500 mm Length, 300 mm Spacing, 36 mm dia)	MT	
d	Tor steel (640 mm Length, 520 mm Spacing, 12 mm dia)	MT	
19	All Charges for GP2 Concreteing including material with Nito Bond, transportation, labours, plants & machineries, shuttering etc	Cu.M	
20	Repair of old Joints Sealant (Removal of existing sealant and re sealing of contraction, longitudinal or expansion joints in concrete pavement with fresh Bitumen based sealant material) Maximum Width of upto 25mm & depth upto 50 to 60 mm. Materials product : STP Limited (shalitek Sealing compound) or equivalent. Scope including back up rod wherever required. Application Methodology :- Remove dust, flakes, oil, grease or other foreign particles by jet or dry air and clean the surface to make it smooth before applying ShaliTex Sealing Compound. Spray or brush, on the area where ShaliTex Sealing Compound is to be applied, ShaliTex Primer evenly throughout the joints and allow it to dry completely. 24 hours is enough to dry the primer during normal weather condition. Cover the joint by plastic film if rain is expected after primer application. Cut ShaliTex Sealing Compound drum and heat it to 180-210 OC while slowly stirring the material for uniformity. A 20 kg drum will take 2-3 hr at 190-200 OC for complete melting using hand stirrer. Do not overheat as this may cause frothing. If for any reason bubble appears during melting, keep the temperature around 180 OC for a longer time with slow manual stirring till the bubble disappears. Upon primer drying completely, pour molten ShaliTex Sealing Compound from one side of the joint allowing it to travel through the joint as much as practicable. While pouring, ensure that temperature of material is in the range of 190 - 200 OC. During the pouring process, to avoid spillage, place wooden boards on both sides of joint and pour from can with extended spout.	Rmt	
Horticulture			
	All charges for fixing of Median plants as per IRC SP 21 (Plants will be Provided by the Employer)	Nos	
	All charges for fixing of Avenue plants as per IRC SP 21 (Plants & Tree Guards will be Provided by the Employer)	Nos	
Road Furnitures			

Annexure – A3 (Special Works)			
S.No	Description of Works	UOM	Rates
21	All charges for casting & fixing of road furniture items as per approved drawing and as directed by Engineer in Charge. The rates are inclusive of all materials, transportation, labours, plants & machineries, shuttering; etc (including 1 coat primer , 2 coats of enamel paint)		
a	Hectometer Stone	Nos.	
b	KM Stone	Nos.	
c	5th KM Stone	Nos.	
d	Boundary/ROW Stone	Nos.	
e	Guard Stones:		
	Size :	Nos.	
	Size :	Nos.	
22	All charges for painting & lettering Distance marking stones, Guard posts, Boundary pillars etc. as per approved drawing & as directed by Engineer in Charge- incl material		
a	5th KM Stone	Nos.	
b	KM Stone	Nos.	
c	Hectometer Stone	Nos.	
d	Boundary/ROW Stone	Nos.	
e	Structure Numbering	Nos.	
	Guard Stones:		
	Size :	Nos.	
	Size :	Nos.	
f	Bridge Hand Rail Pipe painting including removing the rust and one coat oil primer and two coats of enamel paint.	R.Mtr	
23	All charges for repairing of damaged MBCB as per approved drawing & as directed by Engineer-In-Charge. The rates are inclusive of all materials, transportation, labours, plants & machineries, shuttering, etc		
a	Removal by gas cutting	R.Mtr	
b	Refixing of New MBCB (Excluding MBCB)	R.Mtr	
24	"W" : Metal Beam Crash Barrier (Providing and erecting a "W" metal beam crash barrier comprising of 3 mm thick corrugated sheet metal beam rail, 70 cm above road/ground level, fixed on ISMC series channel vertical post, 150 x 75 x 5 mm spaced 2 m centre to centre, 1.8 m high, 1.1 m below ground/road level, all steel parts and fitments to be galvanised by hot dip process, all fittings to conform to IS:1367 and IS:1364, metal beam rail to be fixed on the vertical post with a spacer of channel section 150 x 75 x 5 mm, 330 mm long complete as per clause 811)	R.Mtr	
25	All charges for painting of various road furniture items as per approved drawing & as directed by Engineer in Charge- incl material - Two Coats of Paint		
1	Single Post Sign Boards	Nos.	
2	Double Post Sign Boards	Nos.	
3	Solar Blinkers	Nos.	

Annexure – A3 (Special Works)			
S.No	Description of Works	UOM	Rates
4	Solar Low Masts	Nos.	
5	Delineators	Nos.	
6	Hazard Marker Sign board	Nos.	
7	Bollards	Nos.	
8	Cantilever Gantry	Nos.	
9	Single pole gantry	Nos.	
10	2 pole gantry	Nos.	
11	Toll fee boards	Nos.	
26	Providing and fixing of retro- reflectorised cautionary, mandatory and informatory sign as per IRC :67 made of TYPE II (Make : 3M Only) reflective sheeting vide clause 801.3 /IRC, fixed over aluminium sheeting, 1.5 mm thick supported on a mild steel angle iron post 85 & 100 x 6 mm firmly fixed to the ground by means of properly designed foundation with M20 grade cement concrete 45 cm x 45 cm x 60 cm, 60 cm below ground level as per approved drawing) Scope including 10 years of 3M Warranty certificate.		
1	Cautionary (Triangle) Size :900 MM	Nos.	
2	Cautionary (Triangle) Size :1200 MM	Nos.	
3	Object Marker Size :300mm triangle	Nos.	
4	Mandatory Signboard : OCTAGONAL Size : 900 MM	Nos.	
5	Mandatory Signboard : OCTAGONAL Size : 1200 MM	Nos.	
6	Informatory Signboard : RECTANGULAR Size : 800 X 600 MM	Nos.	
7	Informatory Signboard : RECTANGLE Size : 600 X 450 MM	Nos.	
8	Mandatory Signboard : CIRCULAR – 900MM	Nos.	
9	Informatory Signboard : RECTANGLE- 600 X 450 MM	Nos.	
10	Cautionary Signboard : HAZARD BOARD Size : 900MM x 300MM	Nos.	
11	Cautionary Signboard : CHEVRON SIGN – RECTANGLE Size : 750 X 900 MM	Nos.	
12	Cautionary Signboard CHEVRON SIGN Size : 450 X 450 MM	Nos.	
13	Cautionary Signboard CHEVRON SIGN Size: 450 X 600 MM	Nos.	
14	Mandatory Signboard : CIRCULAR Size : 600MM	Nos.	
15	Informatory Signboard : ADVANCE SIGNBOARD/Reassurance signboard : AREA MORE THAN 0.9 SQM	Sqm	
16	Informatory Signboard : ADVANCE SIGNBOARD- AREA LESS THAN 0.9 SQM	Sqm	
17	Informatory Signboard : Route Marker : Size	Nos.	
18	Box type Delineators Size :	Nos.	
19	Round type Delineators Size :	Nos.	
20	Supply and fixing of Flexible Median Marker Make : 3m only with scope including materials , manpowers , transportations etc.,	Nos.	
27	Supply and of fixing of ACP Sheet (Make : 3M Type II) as per IRC 67 scope including removal of damaged / existing faded sheet and replacing the same with new materials it including all type of welding , transportations , machineries , tools , safety , crane etc., (along with 10 years warranty)		

Annexure – A3 (Special Works)			
S.No	Description of Works	UOM	Rates
	(i) Single pole (3MM Thickness)	Sqm	
	(ii) Double Pole (3MM Thickness)	Sqm	
	(iii) Cantilever gantry (4mm Thickness)	Sqm	
	(iv) 2 pole Gantry (4mm Thickness)	Sqm	
	(v) 3 pole Gantry (4mm Thickness)	Sqm	
	(vi) Toll fee boards (4mm Thickness)	Sqm	
28	All charges for Supply and fixing of NEW PGR Size : (with primer & 2 coat of enamel paint(Make : 1st Quality Asian , Berger only)With scope including materials , manpower , transportations etc.,	Rm	
29	All charges for Supply and fixing of (Repairing) PGR Size : (with primer & 2 coat of enamel paint (Make : 1st Quality Asian , Berger only) With scope including materials , manpower , transportations etc.,	Rm	
30	Road Stud (Double shank): Providing and fixing of road stud 100x 100 mm, die cast in aluminium, resistant to corrosive effect of salt and grit, fitted with lense reflectors, installed in concrete or asphaltic surface by drilling hole 30 mm upto a depth of 60 mm and bedded in a suitable bituminous grout or epoxy mortar, all as per BS 873 part 4:1973 / IRC Make : 3M Only	Nos	
31	Providing and application of enamel based painting at Median /shoulder kerb , RCC Crash barrier at structures , shoulders Brand : 1st Quality Asian , Berger with scope including cleaning of exisitng surface , safety , materials ,manpower , transportations etc.,		
	(i) 1 coat Painting (with primer)		
	(ii) 2 coat painting (with primer)		
	(iii) 1 coat painting (with out primer)		
	(iv) 2 coat painting (with out primer)		
32	All charges of painting of as per approved drawing and as directed by Engineer-In-Charge. The rates are inclusive of paint(Enamel/Water bound) labour, transportation, tools & tackles etc.		
1	PGRs - Both side (1 coat primer + 2 coat Approved brand colour)	R.Mtr	
2	Kerb / Crash barrier (1 coat primer + 2 coat Approved brand colour)	Sq.Mtr	
33	Fixing of Road Studs (Material Shall be supplied by SPV)	Nos.	
34	All charges for Fixing of various road furniture items as per approved drawing & as directed by Engineer in Charge (Material related to Sign boards, Solar Blinker & Delineators etc to be provided by the Employer)		
a	Single Post Sign Boards	Nos.	
b	Double Post Sign Boards	Nos.	
c	Solar Blinkers	Nos.	
d	Solar Low Masts	Nos.	
e	Delineators	Nos.	
f	Advance Traffic diversion & Reassurance sign board	Nos.	
g	Hazard Marker Sign board	Nos.	
h	Cluster Sign board	Nos.	

Annexure – A3 (Special Works)			
S.No	Description of Works	UOM	Rates
i	Bollard	Nos.	
	Guard Stones:		
	Size :	Nos.	
	Size :	Nos.	
35	Labour Charges for painting: Single Coat		
a	Kerb Painting	Sq.M	
b	Crash Barrier/Parapets	Sq.M	
d	Pedestrian Guard Rails	Sq.M	
e	MS Railing Pipe: Hand Rail	R.Mtr	
f	Chain Link Fencing	Sq.M	
36	Labour Charges for painting: Single Coat with primer		
a	Kerb Painting	Sq.M	
b	Crash Barrier/Parapets	Sq.M	
d	Pedestrian Guard Rails	Sq.M	
e	MS Railing Pipe: Hand Rail	R.Mtr	
f	Chain Link Fencing	Sq.M	
37	Labour Charges for painting: Double Coat with primer		
a	Kerb Painting	Sq.M	
b	Crash Barrier/Parapets	Sq.M	
d	Pedestrian Guard Rails	Sq.M	
e	MS Railing Pipe: Hand Rail	R.Mtr	
f	Chain Link Fencing	Sq.M	
	Structure		
38	All charges of different grades of concrete for fixing all types of road furniture items, repairing of various type of RCC component; etc. The rates are inclusive of all materials, transportation, labours, plant & machineries, shuttering, etc		
a	M10 grade	Cu.M	
b	M15 grade	Cu.M	
c	M20 grade	Cu.M	
d	M25 grade	Cu.M	
e	M30 grade	Cu.M	
39	All charges for providing and fixing of Fe500 reinforcement steel for repairing of various components of RCC structures as per approved drawing and as directed by Engineer-In-Charge. The rates are inclusive of all materials, transportation, labours, etc	kg	
40	All charges of repairing of dry rubble stone pitching at high embankment, quarter conning, etc as per approved drawing and as directed by Engineer-In-Charge. The rates are inclusive of all materials, transportation, labours, etc- (300 mm thick)		

Annexure – A3 (Special Works)			
S.No	Description of Works	UOM	Rates
a	with available stone at site	Sq.Mtr	
b	Stone procured by vendor	Sq.Mtr	
41	All charges for supply and fixing of drainage spouts as per approved drawing and as directed by Engineer In Charge	Nos.	
42	Providing and fixing of RCC cover slab for drain- M25 slab with scope including materials , manpower , transportations and minimum 7 days curing etc., (for a 1.5m x1.15m x 0.1m)		
	(i) Size : 1.5 m x 1.15m x 0.1m	R.Mtr	
	(i) Size : 1.5 m x 1.15m x 0.150m	R.Mtr	
Building/Structure			
43	All charges of masonry for repairing of different components of structures as per approved drawing and as directed by Engineer-In-Charge. The rates are inclusive of all materials, transportation, labours, plant & machineries		
a	Brick Masonry	Cu.M	
b	Random Rubble Stone Masonary (with boulders)	Cu.M	
c	Random Rubble Stone Masonry (without boulders)	Cu.M	
44	All charges of plastering(1:3) for repairing various components of structures as per approved drawing and as directed by Engineer-In-Charge. The rates are inclusive of all materials, transportation, labours, plant & machineries, scaffolding, etc	Sq.Mtr	
45	All charges for providing and fixing of various thickness of paver blocks including 50mm sand bed as per approved drawing & as directed by Engineer-In-Charge. (Excluding Potholes/patch)		
a	60mm thick & M30 grade	Sq.Mtr	
b	75mm thick & M30 grade	Sq.Mtr	
46	All charges for providing and fixing of checkered tiles including 50mm sand bed as per approved drawing & as directed by Engineer-In-Charge	Sq.Mtr	
47	Supply of Unskilled Labours for miscellaneous works as per the minimum wages	Nos.	
48	Supply of Skilled Labours for miscellaneous works as per the minimum wages	Nos.	
49	Application of Enamel paint with 2 coats at Tollplaza premises and other project asset as per direction of site Incharge scope including materials , transportations ,safety , manpower etc., (Including Paint)	Sqm	
50	Providing and application of Synthetic interior emulsion paint (scope including preparing of surface and putty)	Sqm	
51	Providing and application of Exterior waterbase paint (scope including preparing of surface)	Sqm	
52	All charges for Supply and fixing of Toughness glass 5 to 8mm thickness on toll booths / buildings with scope including manpower , materials , tools and tacklets etc.,	Sqm	
53	All charges for repairing of aluminum windows at toll booths , buildings with scope including manpower , materials , tools and tacklets etc.,	Sqm	

Annexure – A3 (Special Works)			
S.No	Description of Works	UOM	Rates
54	All charges for fixing of New aluminum windows at toll booths , buildings with scope including manpower , materials , tools and tacklets etc., (Scope including removal of old window)	Sqm	
55	All charges for fixing of Light pole hight upto 9 to 10 meters with scope including removal of damaged light pole with trasnportations , manpower , machinaries , tools and equipments etc.,	Nos	
56	Labour gang of 5 people	LS	
Total Amount for Unit rate for all above mentioned items in Rs./-			

Annexure A4 (One time Activity)

S.no	Description	UoM	Rates
1	Cleaning Entire Project Highway includes but not limited to the following 1.Cleaning of main carriage way along with paved & earthen shoulders and service roads, Major & Minor Junctions , bus bay , truck lay bye , bus shelters, Rest areas etc 2.Cleaning of Vegetation in the ROW (Upto Available ROW), Cleaning of median in all respect including unwanted weeds removal , trimming , Pruning , Basin making , Grass cutting Etc 3.Cleaning of (Delineators, Signboards, MBCB, PGR, Gantry Boards, KM,HM, 5th KM Stones Guard Post & Boundary Pillairs, Kerb etc) 4.Cleaning of roadside(Lined Drain & Earthen Drain) ,median drains,, Cut Drains(Median Chute & Divider Chute) Side Slope Drains ,Re-shaping of drain, and all type of drains etc 5.Cleaning of Waterway of Structures/Structures: Desilting, cleaning of culverts(box, Slab & Pipe), Under pass, bridges, fly overs, ROBs Etc. & Cleaning Headwall, Parapet wall,Crash Barrier, rain water harvesting , Hanrail, Quardrant Pitching, Drain Spout, Expansion Joint, Quadrant Pitching, Stone Pitching 6.Removal of Vegetations from RE Wall Panel 7.Cleaning of toll plaza pavement area, toll plaza ROW, cleaning & washing of toll lanes and booths & separators, bull nose, canopy cleaning 8. Watering and maintenance of existing Median and Avenue Plantation	LS	

Note :-

The Contractor shall submit drone videography of the entire project stretch that is ready for handing over to the Employer after completion of one-time cleaning.

Handing over of the stretch shall be carried out in stages, subject to the following conditions:

- A minimum of 50% of the total project length must cleaned to be handed over within 1 month. The Contractor should endeavor to complete the one-time cleaning works within 1 month of taking over the Project stretch.**
- The above cleaning work on the entire stretch must be completed within a maximum period of 2 months from the initial date of handing over. Failure to complete the one-time cleaning works within a period of 2 months may lead to termination and the performance security in such case is agreed to be appropriate level of damages.**

S.no	Description	UoM	Rates
	Only upon completion of the one-time cleaning of the handed-over stretch routine maintenance activities as specified in Annexure A1 shall commence. It is hereby clarified that no payments for Routine Maintenance as specified in A1 shall be billed prior to the completion one-time cleaning of the entire stretch The maximum amount to be quoted for one-time cleaning would be Total Quantity x Rate/km/month x 1.5		

Selection of the Contractor will be made on the basis of combined cost of one-time cleaning + 3 years of amount quoted for Annexure A1 works

Project 01

TN/AP – Border to Nalagampalli to AP/Karnataka Border (NH-69)

A four-lane road on NH-140 with the project length of 84.797 Km

The project road is part of the major National Highway 69/140 and is starting from AP/TN Border to Nalagampalli Village Section from Existing km 133.360 to km 171.590 (Design Chainage from km 134.890 to km 172.000) (Package-I) & from Nalagampalli Village to AP/Karnataka Border Section from km 172.000 (existing chainage km 171.590) to km 219.687 (existing chainage km 216.912) (Package-II). There is one operational toll plaza on the project road, Mahasamudram toll plaza.

Project 02

Bareilly – Sitapur (NH-30)

A four-lane road on NH-30 (Old NH-24) with a total length of 157.590 Km in the State of Uttar Pradesh

The project road is part of the major NH-30 where the section starts at design km 262.000 and ends at km 419.590 (existing km 262.000 to km 413.200 of NH-24 in the State of Uttar Pradesh). Two toll plazas are existing on this section where Faridpur toll plaza is located at Km 266.900 and Maigaljanj toll plaza at Km 372.168.

Project 03

Muzaffarnagar – Haridwar (NH-334)

A four-lane road on Old NH 58 (New NH-334) with a total length of Km 78.560

The project road section, Muzaffarnagar-Haridwar, a part of NH-334 (old NH-58) in the state of Uttar Pradesh and Uttarakhand, starts at 131.00 km near Muzaffarnagar and ends at 218.00 near Haridwar with a length of 79 km. There are two operational toll plazas on the project road, Chhapar TP (km 138.552) and Bahadrabad TP (km 187.370).

Project 04

Simga – Bilaspur (NH-30)

A four-lane road on NH-130 (Old NH-200) & NH-49 with a total length of Km 77.945

Project road lying on NH-130 extends further, connecting Raipur with Bilaspur, Katghora, and Ambikapur with Korba, a coal mining hub to the north, and Durg and Bhilai, major steel production centers to the south, the project road plays a vital role in transporting iron ore, coal, steel, and other goods. The project road has two toll plazas (TPs), Bhojpuree Toll Plaza and Mudhipar Toll Plaza.

Annexure C5 - Design requirements including parameters for structural and safety submissions.

National Highways Infra Trust

 National Highways Infra Trust	Design Requirements	Doc No.: NSPPL/FY25-26/ RFP/Routine Maintenance 02

Not Applicable

**Annexure C6 –
Construction requirements
covering quality, workmanship,
and testing standards.**

National Highways Infra Trust



Technical specifications

Doc No.: NSPPL/FY25-26/
RFP/Routine Maintenance 02

As per Contract Data Sheet

Annexure C7 – Technical specifications based on MoRTH, IRC, and IS codes.

National Highways Infra Trust



Technical Specifications

Doc No.: NSPPL/FY25-26/
RFP/Routine Maintenance 02

As per Contract Data Sheet

**Annexure C8 –
Approved drawings including layouts,
GADs, and structural details.**

NOT APPLICABLE

Annexure C9 – Draft Contract Agreement

DRAFT Work Order

Employer NHIT XXXXXXXX (Formerly known as National Highways Infra Projects Private Limited) Registered Office: G-5 & 6, Sector-10, Dwarka, New Delhi- 110075, Website : www.nhit.co.in Email : nwppl@nhit.co.in GST No. XXXXXXXX	Contractor : M/s XXXXXXXXXXXXXXXXXXXX Address : XXXXXXXXXXXXXXXXXXXX Email id : XXXXXXXXXXXXXXXX Contact no: +91 - XXXXXXXX

Job Title	Routine Maintenance (Km XXXXXXXX to Km XXXXXXXX)	Project Site	XXXXXXXXXXXXXXXXXXXX

Title	Key Terms & Condition
Brief Scope of Work.	Routine Maintenance at XXXXXXXXX Project (Km XXXXXXX to Km XXXXXXX) of NH XX in the state of XXXXXXXX
Validity of Work Order	02 (Two) Years starting from the Effective Date.
Time for Mobilization.	Within 15 days from the date of issuance of work order.
Contract Price.	Rs. XXXXXXXXX/- (Excluding GST)
Advance Payment.	NA
Performance Security.	5% sum of Total Contract Price as Performance Bank Guarantee (PBG) within 15 days from the date of issuance of Work order
Liquidated Damages.	XXXXXXX
Retention Money.	5% of the work done value of each monthly bill.
Payment of the certificated interims/Final Bills.	Payment shall be made on Monthly basis (As per Milestones mentioned in this work order under payment terms). Ad-hoc payment of 70% will be released within 15 days of receipt of Proforma invoice after the end of the month. The balance payment shall be released within 45 days of submission of invoice duly approved by the Project Manager. In addition to submission of hard copies of invoices at site, Contractor shall also e-mail the invoices along with accepted copy of WO at invoices@nhit.co.in .
Priority of Documents	1. RFP with ref. NWPPL/FY2024-25/RFP/PASRP-RM Dated 06.02.2025. 2. This Work Order 3. Annexure-A: Terms & Conditions 4. Annexure-A1: Routine Maintenance Rate & BOQ 5. Annexure-A2 (Part-A): Bidder to fill Indicative Resources for Routine Maintenance. 6. Annexure-A2 (Part-B): Resources for Safety Requirements. 7. Annexure-A3: Special Repair work.

	8. Annexure–A4: One time Activity 9. Annexure– B: SOP on EHS. 10. Annexure–C: Article–15, 16 & 18 and Schedule C, Schedule F & Schedule H of Concession Agreement.	
	Employer	Contractor
Authorised Contact Person	<u>For Works.</u> Project Manager: Mr. XXXXXXX Contact No: XXXXXXX Email Id: XXXXXXX	M/s XXXXXXXXXXXXXXXXXXXX Authorised person Contact No: +91 XXXXXXXXXXXXXXXXX Email id:
Contact Persons for Contract Management	Dy. General Manager: Mr. Khantil Gosai Contact No: 9099063872 Procurement Head: Sandeep Khosa Email Id: sandeepkosa@nhit.co.in	

IN WITNESS WHEREOF, the parties have executed this work order on the date mentioned above. The parties hereto sign and seal as token of acceptance of terms and conditions of this work order and its annexures.

For Employer
NHIT XXXXXXXXXXXX
(Formerly Known as National
Highways Infra Projects Pvt. Ltd.)

Mr. Arun Kumar Jha
SPV HEAD

Witness

1. Purchase Manager

2. Billing & Planning Manager

For Contractor
(M/s XXXXXXXXXXXX)
(Authorised Signatory)

(Name of the Contractor)
(Sign with name & date)
Witness: -

- 1.
- 2.

Annexure-A
Terms & Conditions

1. Interpretation

In this Contract, where the context requires otherwise:

- a) words indicating one gender include all genders.
- b) words indicating the singular also include the plural and words indicating the plural also include the singular.
- c) provisions including the word "agree", "agreed" or "agreement" require the agreement to be recorded in writing, and
- d) "Written" or "in writing" means hand-written, type-written, printed or electronically made, and resulting in a permanent record.
- e) The headings or notes in this Contract shall not be deemed to be part thereof or be taken into consideration in their interpretation.

2. Definitions

In this Work Order, the following words and expressions shall, unless repugnant to the context or meaning thereof, have the meaning hereinafter respectively assigned to them. Words and expressions capitalized but not defined herein shall bear the meaning assigned to them in the Concession Agreement

- I. **"Accounting Year"** means the financial year commencing from the first day of April of any calendar year and ending on the thirty-first day of March of the next calendar year
- II. **"Contract Period"** means a period of one year starting from the Effective Date, extendable at the sole discretion of the Employer on the terms and conditions as mutually agreed between the parties.
- III. **"Applicable Laws"** means and includes all laws, brought into force and effect by the GOI or the State Government including rules, regulations and notifications made thereunder, and judgements, decrees, injunctions, writs and orders of any court of record, applicable to this Work Order and the exercise, performance and discharge of the respective rights and obligations of the Parties hereunder, as may be in force and effect during the subsistence of this Work Order;
- IV. **"Applicable Permits"** means and includes all clearances, licenses, permits, authorizations, no objection certificates, consents, approvals and exemptions required to be obtained or maintained under Applicable Laws in connection with the construction, operation and maintenance of the Project Highway during the subsistence of this Work Order and includes authorizations from any Government Instrumentality.
- V. **"Appointed Date"** shall be the date of issuance of LOA/Work Order.
- VI. **"Arbitration Act"** means the Arbitration and Conciliation Act, 1996 and shall include amendments thereto or any re-enactment thereof, as in force from time to time;
- VII. **"Authority"** means the National Highways Authority of India, or such other person duly appointed as its representative.
- VIII. **"Bank"** means a bank incorporated in India and having a minimum net worth of INR 1,000 crore (INR one thousand crore);
- IX. **"Change in Law"** means the occurrence of any of the following after the Execution Date:
 - a. the enactment of any new Indian law;
 - b. the repeal, modification or re-enactment of any existing Indian law;
 - c. a change in the interpretation or application of any Indian law by a judgement of a court of record which has become final, conclusive and binding, as compared to such interpretation or application by a court of record prior to the Execution date; or
 - d. any change in the rates of any of the Taxes that have a direct effect on the Project.
- X. **"Change of Scope"** shall mean: (i) any change in the Specifications and Standard; (ii) omission of any work from the scope of Work; and, or, (iii) any additional works or services which are not included in the scope of Work of this Work Order.
- XI. **"Employer"** means NHIT **XXXXXXXXXX**, as the context may require.

- XII. **"Employer's Authorized Representative"** means such person or persons as may be authorized in writing by the Employer to act on its behalf under this Work Order and shall include any person or persons having authority to exercise any rights or perform and fulfil any obligations of the Employer under this Work Order.
- XIII. **"Employer Indemnified Persons"** Includes directors, staff, officers, servants, agents, and, or, employees.
- XIV. "Concession Agreement" refers to an agreement between Employer and NHAI.
- XV. "Employer" means NHIT **XXXXXXXXXX**
- XVI. "Contractor" means Selected Bidder to whom LoA/Work Order will be issued.
- XVII. "Contractor's Personnel" shall mean each individual and the collective group of Contractor's employees, officers, workers, licensees, NHIT's, advisors, consultants, , agents and representatives, who are provided and/or utilized by the Contractor for the performance of its obligations under this Work Order and any other personnel notified to the Employer by the Contractor as Contractor's personnel, and will include any workmen and contract labour being retained by the Contractor;
- XVIII. **"Damages"** shall mean and include the delay damages as detailed in this Work Order levied by the Employer on the Contractor for failure or breach of the Contractor to comply with terms of this Work Order including the Maintenance Requirements and, or, Safety Requirements set out under Concession Agreement and this Work Order and shall also include the damages levied by the Authority on the Employer for default in Works. Both Parties agree that the Damages are mutually agreed genuine pre-estimated losses and damage likely to be suffered and incurred by the Party entitled to receive the same and are not by way of penalty.
- XIX. **"Document"** or **"Documentation"** means documentation in printed or written form, or in tapes, discs, drawings, computer programs, writings, reports, photographs, films, cassettes, or expressed in any other written, electronic, audio or visual form;
- XX. **"DPR"** shall have the meaning of "Daily Progress Report"
- XXI. **"Effective Date"** shall mean 15th day from the date of Notice to Proceed/Issuance of work order;
- XXII. **"Exclusions"** shall mean those works, services and expenses that may form part of the obligations of the Employer under the Concession Agreement during the Concession Period and which are expressly excluded from the obligations of the Contractor under this Work Order;
- XXIII. **"Contract Price"** means the sum agreed in the Contract as payable to the Contractor for the execution and completion of the Works and for remedying of any defects therein in accordance with this work order
- XXIV. **"Force Majeure"** or **"Force Majeure Event"** shall have the meaning shall mean occurrence in India of any or all Non-Political Event, Indirect Political Event and Political Event,;
- XXV. **"GOI" or "Government"** means the Government of India;
- XXVI. **"Good Industry Practice"** means the practices, methods, techniques, designs, standards, skills, diligence, efficiency, reliability and prudence which are generally and reasonably expected from a reasonably skilled and experienced Contractor engaged in the same type of undertaking as envisaged under this Work Order and which would be expected to result in the performance of its obligations by the Contractor in accordance with this Work Order, Applicable Laws and Applicable Permits in reliable, safe, economical and efficient manner;
- XXVII. **"Government Instrumentality"** means any department, division or sub-division of the Government or the State Government and includes any commission, board, authority, agency or municipal and other local authority or statutory body including Panchayat under the control of the Government or the State Government, as the case may be, and having jurisdiction overall or any part of the Project Highway or the performance of all or any of the obligations of the Contractor under or pursuant to this Work Order;
- XXVIII. **"Independent Engineer"** or **"IE"** is an independent consultant appointed by the Authority.
- XXIX. **"Joint Inventory"** shall have the meaning "The Employer and the Contractor have carried out a joint Site inspection and have prepared an inventory of Project Assets available as on the date of execution of this Work Order"
- XXX. **"Maintenance Requirements"** means the maintenance requirements set forth under Article 15 and Schedule F of the Concession Agreement and the requirements set forth under this Work Order
- XXXI. **"Maintenance Program"** shall contain proposed Monthly Maintenance Program by 28th of preceding month and approved jointly along with Employer

- XXXII. **"Material Breach"** means a breach by the Contractor of any of its obligations under this Work Order which shall be deemed to have a Material Adverse Effect on the Employer, Employer and, or the Project Highway;
- XXXIII. **"MPR"** shall have the meaning of Monthly Progress Report to be submitted at the end of every month
- XXXIV. **"NHAI"** shall mean National Highways Authority of India;
- XXXV. **"Notice to Proceed"** means the Contractor shall mobilize its resources and manpower to commence the Works on the 15th day from the date of Notice to Proceed;
- XXXVI. **"Project Assets"** means all physical and other assets relating to and forming part of the Site including (a) rights over the Site in the form of license, Right of Way or otherwise; (b) tangible assets such as civil works and equipment including foundations, embankments, pavements, road surface, interchanges, bridges, culverts, road over bridges, drainage works, traffic signals, sign boards, kilometre stones, Toll Plazas, electrical systems, communication systems, rest areas, relief centres, maintenance depots and administrative offices; (c) all rights of the Employer under the Project Agreements; security deposits (d) insurance proceeds; and (e) Applicable Permits and authorizations relating to or in respect of the Project Highway, but does not include Additional Facilities (as defined in the Concession Agreement);
- XXXVII. **"RA Bill"** means the monthly running account bill issued by the Contractor by the 5th of Every month under this Work Order.
- XXXVIII. **"Re.", "Rs.", INR, "Rupees" or "Indian Rupees"** means the lawful currency of the Republic of India;
- XXXIX. **"Right of Way"** means the constructive position of the Site, together with all way leaves, easements, unrestricted access and other rights of way, howsoever described necessary for operation and maintenance of the Project Highway in accordance with the Concession Agreement.
- XL. **"Routine Maintenance"** means carrying out routine maintenance activities regularly on daily basis for keeping the Project Highway, all types of structures, service roads, CD works, Road Furniture's; Project Facilities etc., in good condition as per Scope of Works set out under this Work Order and in accordance with MoRTH Standards & Specifications and applicable IRC Codes.
- XLI. **"Safety Requirements"** means the safety requirements set forth under Article 18 and Schedule H of the Concession Agreement and HSE Policy & Protocols set forth under **Annexure- B** of this Work Order
- XLII. **"Scope of Work" or "Works"** shall have the meaning assigned to it under Clause 5 of this Work Order
- XLIII. **"Site"** means the land and other places on, under, in or through which the Works (or) Temporary works are to be Executed.
- XLIV. **"Specifications and Standards"** means the specifications and standards relating to the quality, quantity, capacity and other requirements for the Project Highway as set forth in Schedule C of the Concession Agreement and any modifications thereof, or additions thereto as included in the operations, maintenance and other related obligations of the Contractor under this Work Order.
- XLV. **"State"** means the State of Project Location and **"State Government"** means the Government of that/those State(s);
- XLVI. **"Tax(es)"** means any Indian taxes including excise duties, customs duties, value added tax, sales tax, local taxes, cess and any impost or surcharge of like nature (whether Central, State or local) on the goods, materials, equipment and services incorporated in and forming part of the Project Highway charged, levied or imposed by any Government Instrumentality, but excluding any interest, penalties and other sums in relation thereto imposed on any account whatsoever. For the avoidance of doubt, Taxes shall not include Goods and Service Tax (GST) and taxes on corporate income;
- XLVII. **"Termination Notice"** has the meaning assigned to it in Clause 22.2 of this Work Order.
- XLVIII. **"ATMS"** Shall mean Advance Traffic Management System
- XLIX. **"TMS"** shall mean toll management software.
- L. **"User(s)"** means a person who travels or intends to travel on the Project Highway or any part thereof in/on any vehicle on payment of fee or in accordance with the provisions of the Concession Agreement, this Work Order and Applicable Laws;
- LI. **"WPR"** has the meaning assigned to it in Clause 8(i) of this Work Order
- LII. **"PMC"** shall mean National Highways Infra Project Managers Private Limited (NHIPMPL) which are the Project

Management Consultant incorporated for Implementation, Development, Maintenance, Operations and management of NHIT Assets/Employers Assets, or any other agency appointed/intimated by the Employer as "PMC"

3. Legal Relationships

The Contractor and the sub-contractor(s), if any, shall have the status of an independent contractor vis-à-vis the Employer. This Contract shall not be construed to create any contractual relationship of any kind between the Employer or the Contractor and any subcontractor(s) of the Contractor, however the Employer shall, in the exercise of its rights under this Contract, be entitled to the performance of the Contractor and any subcontractor(s) of the Contractor of his/her/its obligations, and to enforcement thereof

4. Technical Specifications, Codes and Standards

The Works shall be carried out in accordance with the following:

- a) Work Order - Routine Maintenance
- b) Concession Agreement between the Employer and the Authority
- c) Specifications and Employer's requirements
- d) Indian Roads Congress (IRC) Manual
- e) Ministry of Road Transport and Highways (MORTH) Specifications and Standards,
- f) In the absence of specifications for any particular item or items of work the relevant Indian Roads Congress / Indian Standard (IS) codes of practice, together with their latest revisions / amendments as applicable on the date of the Contractor's offer shall be followed.
- g) In the absence of the relevant IRC / IS codes of practice, the instruction of the Employer shall be final, and the Contractor shall deliver in accordance with the Employer's instructions.

In case of discrepancy in the above documents, the order of priority shall be as above.

The Contractor shall perform the works in a professional manner conforming to generally accepted industry standards.

5. Scope of work

The Scope of Work as defined in this Work Order (**Scope of Work** or **Works**) shall mean and include, during the Contract Period, Routine Maintenance of the Project Highway (excluding the TMS and ATMS system and its maintenance) subject to and in accordance with the provisions of this Work Order and Article 15, Article 16, Article 18, Schedule F & H of the Concession Agreement, and performance and fulfilment of all other obligations of the Contractor in accordance with the provisions of this Work Order and matters incidental thereto or necessary for the performance of any or all of the obligations of the Contractor under this Work Order from the Effective Date. The Scope of Work of the Contractor shall, inter-alia, be governed by the O&M requirements prescribed and covered in Article 15 and Schedule F of Concession Agreement and include Routine Maintenance of Project Highway and Project Assets. The Employer shall have the right to modify the Scope of Work at its discretion and the Contractor shall accept such modifications and execute the Works without any protest. The scope of Work of the Contractor, inter alia shall include the following-

The Employer and the Contractor have carried out a joint Site inspection and have prepared an inventory of Project Assets available as on the date of execution of this Work Order. Such list of Inventory of Project Assets prepared along with the details of its condition (**Joint Inventory**) in the prescribed format provided by the Employer. The Contractor shall provide all assistance in the preparation of such Joint Inventory pertaining to the Project Assets / facilities containing details of all assets of the Project Highway to be maintained by the Contractor from the Effective Date.

- (a) **Median & Avenue Maintenance:** Trimming of plants/shrubs in the median, islands, rotary, interchanges, toll plaza, truck lay bye and at other facilities of the Site along with disposal of branches/undesirable vegetation/debris including supplying and spreading manure, pesticides, and insecticides as and when required as per Site conditions and as directed by Project head or his representative. All cut vegetation and debris shall be disposed of at designated locations with such procedures so as not to create

environment hazard. Trimming and shaping of hedges and trees within the control of the Contractor.

- (b) **Roadside Maintenance /Row (till boundary pillar) :** General cleaning and disposal of branches/undesirable vegetation/ debris from roadside as directed by site in-charge with all leads and lifts complete. All cut vegetation and debris shall be disposed of at designated locations with such procedures so as not to create environment hazard.The cleaning shall include disposal of accidental debris and water logging etc.,
- (c) **Maintenance of existing & new plants (Median & Avenue):** A joint inspection to count the number of plants present in the median and avenue shall be carried out between the Contractor and the Company and access to the median and avenue shall be provided to the Contractor for maintenance of plants. The Contractor will be required to maintain the plants (median & avenue) as recorded during the joint inspection if Contractor fails to maintain such minimum number, then The Contractor shall be responsible for handed over median & avenue plants , and replace the missing or dead plants by new plants/trees at no additional cost to Employer.. The Contractor shall be responsible for having a maintenance and management plan in place for trees, shrubs, turfing and hedges to sustain their development in a dignified manner pleasant in appearance. The Contractor shall also be responsible for numbering and maintaining a register of all roadside trees within Right of Way (ROW). The Contractor shall be responsible for Maintaining the additional median and Avenue Plantation Supply/planted by the Employer at any point during the contract period, and no COS shall be awarded for the same
- (d) **Watering:** Watering of all plants/shrubs planted for aesthetical/environmental purpose to keep them all the time in healthy state. In the event the Contractor fails to water the plants and keep them in healthy state, the Company may at its sole discretion hire another Contractor or hire labour to water the plants. Any costs and expenses incurred in relation thereto shall be solely to the account of the Contractor and shall be deducted from the Monthly RA bill or any other amount payable to the Contractor. In case the amounts payable to the Contractor in the subsequent month, are not sufficient then the Contractor shall be responsible to reimburse such costs and expenses within 15 (fifteen) days of issuance of notice by the Company.
- (e) **Cleaning of Road Furniture (Delineators, Signboards, MBCB, PGR, Gantry Boards, KM, HM, 5th KM Stones Guard Post & Boundary Pillars, Kerb etc. .):** Cleaning of Road furniture in medians. Roadside and service roads, as directed by site in charge at least once in a month.
- (f) **Sweeping/cleaning of Road:** Surface cleaning of main carriageway along with paved shoulder and service roads, preferably by mechanical means/Mechanical broomer/Vaccum Machine/sweeping machine (As per the requirement of the Project)/Manual wherever required along with disposal of debris from Site as directed by site in charge with all leads and lifts complete including wet cleaning of kerbs at least every month. All cut vegetation and debris shall be disposed of at designated locations with such procedures so as not to create environment hazard.

- (g) **Cleaning of Drains:** Cleaning of roadside(Lined Drain & Earthen Drain), median drains, Cut Drains(Median Chute & Divider Chute) Side Slope Drains, re-shaping of earthen drain wherever required including disposal of sediments, water/mud stagnated, garbage, excess material etc from site with all leads and lifts complete in all respect as directed by the site in-charge carrying out. Pre-monsoon & post-monsoon drain cleaning to ensure no water logging happens to be carried out as per instructions of the Employer in addition to keeping the drains clean on a normal basis.
- (h) **Cleaning of Toll Plaza and booths (Outside):** Cleaning of toll plaza pavement area, toll plaza ROW, toll booths and lanes & separators, bull nose, crash barriers including wet cleaning of road furniture in toll plaza area.
- (i) **Cleaning of Waterway of Structures:** Desilting, cleaning of culverts (box, slab & pipe), underpasses, bridges, flyovers, ROBs etc. including disposal of excess material from site with all leads and lifts complete in all respects as directed by Site-In-Charge as part of pre-monsoon & post-monsoon activity and as part of one-time cleaning.
- (j) **Safety during Service:** The Contractor shall, throughout the execution and completion of the Services, have full regard to the safety of all persons at the Site and keep the Site in an orderly state appropriate to the avoidance of danger to such person, establish and execute traffic diversion and traffic management in accordance with the safety requirements specified by relevant authority and the Concession Agreement. Safety procedures to be followed by the Contractor shall be as per prevailing IRC Codes and Standards. However, the minimum quantities of safety material required will be as mentioned in **Annexure B** The Contractor shall prepare an emergency response plan for the performance of Service at the Site. The emergency response plan shall detail the Contractor's procedures, including detailed communications arrangements, for dealing with all emergencies that could happen at the Site or affect the Site. This includes where applicable, injury, sickness, evacuation, fire, chemical spillage, severe weather and rescue.

The Contractor shall train their staffs regularly, brief the staff at the beginning of every shift and ensure that the staff is courteous and well behaved.

I. Maintenance of Project Highway Landscaping

- a) The Contractor shall ensure the maintenance of all trees, shrubs and similar vegetation in quantity and quality as handed over to Contractor, in the median and within the Right of Way. The Contractor shall take adequate and appropriate measures, during the various seasons, to ensure the survival of the plants. The Contractor at his cost shall remove the dead plants and replace them with plants /shrubs as approved by Employer/IE/Authority. The Contractor shall be solely responsible for the survival of the plants and shall be responsible for maintaining number of plants always handed over by the Employer. The Employer and Contractor shall jointly review and reconcile the plants on every Bi-monthly and the Contractor shall replace the missing or dead plants by new plants/trees at no additional cost to Employer
- b) Maintenance of the Project Highway landscape will include attending to repairs to elements of the landscape connected works as and when necessary and replacement of irreparable items and dead plants and trees.
- c) Trees will be maintained as per the guidelines in IRC: SP: 21 and as per the Specifications and Standards.

National Highways Infra Trust



Approved Drawings

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

- d) The Routine Maintenance such as trimming and shaping will also cover those hedges and trees within the Right of Way, which affect the performance of the Project Highway.
- e) Cutting or clearance of trees and shrubs to safeguard visibility at intersections, road bends, accesses and signs will be carried out in such a way as to avoid permanent damage to hedges and trees. Hedges and trees overhanging carriageways will be trimmed to provide a minimum headroom of 5.5 meters at all times.
- f) Turfing within the Right of Way shall be mown to achieve a visual pattern in harmony with adjacent areas. Mowing will be done when the height of cut reaches 150 mm; and
- g) The grass/turf within the Rights of Way will be maintained in such a way that the roadway is free of obstruction and the availability of sight distance is ensured at intersections, passing zones, curves, etc. The grass/turf around crash barrier, headwalls, paved ditches, etc., will be maintained neatly. Maintenance work will also involve de-weeding, watering and manuring as per industry standards and /or prescribed elsewhere in the Agreement and the Concession Agreement.

II. Maintenance of Project Highway Lighting System

The maintenance of Project Highway traffic lighting system shall include:

- a) The Contractor shall supply required Electrical labours on daily basis to the Employer's Electrical Engineer / Electrician as a helper to carry out day to day Project Highway related activities. All parts and fittings, if required will be provided by the Employer.

III. Road Property Maintenance

- a) The Contractor shall ensure maximum availability and efficient utilization of the Project Facilities.
- b) The Contractor shall maintain the list of Project Assets and continually update the same of any additions to the infrastructure as part of Capacity Augmentation. If there is any damage or loss due to any reason attributable to Contractor, the same shall be rectified by or recovered from the Contractor.
- c) The Contractor shall report to the Employer within 24 (twenty-four) hours of occurrence any damage or loss to any asset of the Project Highway like; signage, delineators, boards, etc., by way of accidents, theft or malicious damage by anti-social elements etc the same shall be rectified as per mutually agreed schedule and it shall be compensated to Contractor.

IV. Annexure A3

- a) Additional scope of Works shall be covered under Annexure A3, for which rates are hereby agreed to ensure complete responsibility of rectification/repair of minor defects in compliance with Schedule F of Concession Agreement. The Contractor shall intimate the requirement of any of the items and upon written confirmation from the Employer, shall execute such work. The Employer has the right to intimate to the Contractor to carry out any of the items based on site requirements. The maximum quantum of works that can be executed every month as per Annexure A3 is limited to 30% of value of main works under Annexure A-1 and also the cumulative value of such works shall be limited to 30% of the total contract value during the Contract Period. The tentative quantum of works proposed to be executed every quarter shall be validated from the Employer on or before 10th of that respective quarter. The proposed quantum of Annexure A3 works for every month shall be signed by the Project Head and issued to the Contractor on or before 5th of every month and the same shall be a prerequisite for the Contractor to execute such works.
- b) If the Contractor refuses to execute any of works under the Annexure A3, the same shall be executed by the Employer through other parties at the risk and cost of the Contractor. There shall also be a penalty of 15% cost of such works executed through

National Highways Infra Trust



Approved Drawings

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

any third parties. It is to be noted that a written record needs to be available for intimation of work by the Employer.

- c) The Contractor shall be responsible for the routine maintenance work (project highway shall be maintained neat & clean), repair & rectification of Project Assets as mentioned in Schedule-F of the Concession Agreement in accordance with the Work Order issued by the Employer.

The Contractor agrees that the decision of the Employer will be final and binding in scenarios where Employer approval is required. Additionally, the Contractor shall also be responsible for obtaining the consent(s) and, or, approvals from the by Employer, IE and, or, Authority for the works executed. In the event of any observations and, or, instructions by PMC, IE and, or, Authority to rectify and defects or deficiency in the Works executed by the Contractor, the Contractor shall promptly inform the Employer regarding observations/instructions and rectify all such defects and deficiencies and submit the action taken report.

Scope of Work shall include all the items specified in the BOQ including supply of labour, tools and tackles required for the Works, unless otherwise specifically mentioned to the contrary elsewhere in this Contract.

The Contractor is responsible for transportation (in a covered passenger vehicle) of its labours at its risk and cost, for carrying out the Works at Site and it is specifically agreed that the Contractor shall not use the Employer's vehicle for whatsoever reason.

6. Contract Period

- a) The Contract period of executing Works (only after mobilization of indicative resources such as Equipment & Manpower as per Annexure A-2 Part 1 & Part B) shall be 2 years which is valid from Effective date and may be further extended for 1 year subject to satisfactory delivery of services and subsequent approval from the competent Authority.
- b) The Contractor shall have the option to work through night at its own risk, after obtaining specific written approval from the Employer and on locally recognized holidays, days of rest and the Contractor shall make suitable arrangements for the same, at no extra cost to the Employer.
- c) The Works shall be deemed to have been completed in accordance with this Contract and to the satisfaction of the Employer only upon issuance of the Inspection Certificate on a monthly basis by the Employer to the Contractor.

7. Contract Price

- a) The Contract Price shall be limited to Work order Price, wherein the Contractor uses its own vehicle for the works.
- b) The rates mentioned in the BoQ shall be inclusive of labour cess and other levies, royalties etc., all taxes to be paid to appropriate competent authorities arising out of Contractor's work and Contractor's overhead and profits. It is the Contractor's responsibility to make all the necessary inquiries in this respect and he/she/it shall be deemed to have satisfied himself regarding the application of all relevant tax laws.
- c) The rates agreed for works in Annexure A-1, Annexure A-3 & Annexure-A4 excluding GST which shall be payable an extra @ 18% (at actual on date of billing), and GST shall be to the account of the Employer subject to submission of relevant document related to GST return file.
- d) The Contract Price shall vary as per 50% WPI & 50% CPI every year of the Contract Period.

National Highways Infra Trust



Approved Drawings

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

8. Obligations of the Contractor

i. The Contractor shall to the satisfaction of the Employer, fulfil inter alia the following obligations of the Contractor

- a) The primary obligation of the Contractor is to carry out the Routine Maintenance works within the timelines specified under Article 15 and Schedule F of Concession Agreement and the Frequency Schedule set out in the Annexure A1 & A3 of this Work Order and continue due performance in accordance with all quality and safety measures not limited to the stipulations in this Work Order.
- b) The Contractor shall maintain proper records, as may be required by the Employer and shall also submit such information in the mutually agreed format which would enable the Employer to submit information to appropriate authorities under the various Applicable Laws or required otherwise by the Employer and make onward submission to Authority as per Concession Agreement requirements.
- c) The Contractor specifically undertakes to abide by Employer's HSE Policies, safety protocols, work permits, Work zone approval process and all instructions issued by the Employer from time to time on operational matters
- d) The Contractor shall, on or before the Effective Date, designate an Engineer/Supervisor to manage the Maintenance works (Contractor's Authorized Representative). The Contractor's Authorized Representative shall be the point of contact between the Employer and the Contractor in respect of this Work Order and shall be responsible for providing the Employer with regular and timely updates including in relation to any matter related to this Work Order
- e) In the performance of Scope of Work, the Contractor shall employ only such personnel as are properly qualified, skilled and experienced in their respective field. Prior to employment, the Contractor shall seek approval on appointment of key staff i.e., Maintenance Manager, Safety Manager etc . Before deploying the key staff, the Contractor shall conduct a background search of such key staffs and submit the report to Employer Representative
- f) If at any time during the contract Period, the performance of any of the persons employed or retained or used by the Contractor is, in the opinion of the Employer, unsatisfactory, the Employer may at its option give notice to the Contractor to replace such identified person(s) with suitable person(s) and to the satisfaction of the Employer. The Contractor shall, within 15 (fifteen) days from the date of receipt of the notice from the Employer replace the identified person(s) with suitable person(s) to the satisfaction of the Employer at no extra cost to the Employer.
- g) The Contractor shall obtain all necessary licenses, insurances, approvals and permissions from concerned competent authorities and ensure validity of all licenses, insurances, approvals and permissions from time to time
- h) The Contractor can procure labourers and workers from any labour contractor/labour supplier and procure any material, spares, plant & equipment, tools & tackles, etc.
- i) The Contractor shall submit a Daily Progress Report (DPR), Weekly Progress Report (WPR) and Monthly Progress Report (MPR) to the Employer's Representative at Site in the formats provided by the Employer. In addition, the Contractor shall also submit all required information and, or, reports as and when requested by the Employer and, or, IE and, or, NHA from time to time
 - I. The DPR, on the same day after completion of the day's works or at the latest by 10:00Hrs of the next day.
 - II. The WPR at the latest by 10:00 Hrs of Monday of subsequent week for the Works executed in the preceding week.
 - III. The MPR on or before 5th day of subsequent month for the works executed in the preceding month.

National Highways Infra Trust



Approved Drawings

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

- j) The Contractor shall make complete and timely payment of all Taxes, duties and statutory payments including labour welfare cess to the concerned government authorities as may be required under Applicable Law/statute
- k) The Contractor shall be responsible for round the clock watch and ward of all materials brought by Contractor as well as all materials provided by the Employer, if any
- l) The Contractor shall clean the Site after completion of each day's Works, remove, shift and dispose-off all debris and waste materials at suitable places, outside Right of Way (RoW), including manual and, or, mechanized loading, unloading and providing all required vehicles for disposal
- m) The Contractor shall submit to the Employer, Running Account Bills (RA Bill) and all supporting documents in the stipulated manner and timelines
- n) The Contractor shall at all times act in a manner which will facilitate in fulfilling the Employer's obligations towards the Project Highway as stipulated under the Concession Agreement and the Contractor will not act in any manner which detracts from the Employer's obligations under the Concession Agreement.

ii. Maintenance Programme

Based on the Inspection of the Employer, IE's Monthly Inspection Report, Joint Site Inspection Report, Authority's Observation, and PMC Observation, the Employer & the contractor shall finalize the detailed Chainage wise Work Program on or before 28th of Every month and same shall be implemented by the contractor in the subsequent month. The Employer will provide necessary instructions as to the program for maintenance by 21st of the previous month. The agreed program could be changed by the Employer to accommodate any urgency as well as requirement of the Site.

iii. Obligations with respect to Quality of work

The Contractor shall be solely responsible for the quality of the works under Annexure A 3 and shall conform to MoRTH Specifications (5th Revision). Employer's site team and, or, an agency appointed by the Employer shall supervise the entire work and conduct quality tests as per the frequency specified in all applicable IRC, MoRTH specifications and NHA Circulars. The Employer will have a right to summarily reject any work not meeting *inter alia* the required quality requirements and the Contractor will have to remove the defective works and re-execute the same to the complete satisfaction of Employer at Contractor's own Cost

iv. Obligation with respect to Maintenance of Vehicles

The Contractor shall be responsible for fuel, operating and maintenance of all these vehicles and the cost of which is included in the Fees payable by the Employer.

v. Notice to Proceed and mobilization plan

The Employer shall issue a Notice to Proceed/Work order to the Contractor for commencing the Works. Within 15 days from the date of Notice to Proceed/work order, the Contractor shall mobilize its resources and manpower and commence the Works on the 15th day from the date of Notice to Proceed. Any change in the mobilization timelines shall be mutually agreed between the Employer and the Contractor. Within 3 days of the date of Notice to Proceed, the mobilization plan comprising of resources (Machinery and manpower) to be deployed by the Contractor ("Mobilization Plan") shall be submitted to the Employer. Such a Mobilization Plan shall be finalized by the Contractor in consultation and prior approval of Employer.

9. Obligation of the Employer

- a) The Employer may, subject to availability, provide the required space/land, if available, within Right of Way for construction of temporary facilities without any charges. However, if not available the Contractor may make its own arrangement for its office, workers camp, stock yard etc at his own costs.

National Highways Infra Trust



Approved Drawings

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

- b) The Employer shall notify the Contractor of an individual as Employer's authorized representative (**Employer's Authorized Representative**) or any person (if required any) appointed in replacement thereof, to act on behalf of Employer for the execution of Works. The Employer's Authorized Representative shall have full authority to act on behalf of the Employer in matters concerning the maintenance of the Project and performance of the Employer's obligations under this Work Order, other than the authority to agree to any amendments or modifications to this Work Order.

10. Resource Deployment

- a) The Contractor shall mobilize, all such resources as required for due and timely performance of its obligations by the Contractor set out in this Work Order.
- b) The Contractor acknowledges that any list of resources as provided by the Contractor to the Employer is only indicative and the Contractor shall mobilize all such resources as it believes is required based on the Site requirements to fulfill its obligations under the Agreement to comply with the timelines stipulated under Schedule F of the Concession Agreement and Standards & Specifications set out under Schedule C of the Concession Agreement at no additional cost to Employer.
- c) The Contractor agrees not to demobilize the resources without prior written permission from the Employer. If the Employer's Authorized Representative believes that the mobilized resources are not sufficient to carry out the Scope of Work, then it may ask the Contractor to mobilize additional resources as may be necessary. In such case, the Contractor is required to mobilize such additional resources as desired by Employer's Authorized Representative within 7 (seven) days of such request at no extra cost to Employer
- d) The cost of mobilization and, or, demobilization of the Contractor's resources is deemed to be included in the annual Fee.

11. Payment terms & Billing Procedure

The payments to the Contractor for the Scope of Work shall be made upon completion of the milestones set out below for each month.

Milestone-1 Completed works

The Contractor shall submit the running account bills (RA Bills) on or before 5th day of each month for the Works executed in the preceding month along with all supporting documents. Based on the bill submission and certification of employer, an Adhoc payment of **70% (Seventy Percent)** of certified amount of the employer shall be released within 15 days of receipt of RA bill

The RA bill certified by the Employer representative along with necessary deductions and penalties as specified in the note of Annexure A1 (if any) shall be forwarded to PMC Engaged by the Employer for further certification where the **10% (Ten percent)** of the certified amount of the invoice will be released within 45 days of receipt of RA bill

Milestone-2 Compliance Documents

The Contractor shall, within 20 (twenty) days of submission of each RA Bill, submit the compliance documents under the Applicable laws including labour laws documents as required by the Employer. The Employer shall release **14% (Fourteen Percent)** of the monthly certified RA bill amount within 25 days of complete and full submission of the compliance documents under the Applicable laws including labour laws by the Contractor. The Employer shall at its sole discretion may decide to release the payment under Milestone 2 on pro-rata basis, in which case the Milestone 2 shall be further broken into further multiple payments depending on the supporting compliance documents submitted by the Contractor. The Contractor shall remain

National Highways Infra Trust



Approved Drawings

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

fully responsible and liable for discharging all its liabilities towards complying with Applicable laws.

Milestone-3 Labour Cess

The Contractor shall be responsible for paying the Labour Cess to the concerned government authorities and submit proof of such payment to the Employer each month. Post receipt of supporting documents in respect of payment of labour cess, the payment of **1% (One percent)** of monthly RA bill value shall be released to the Contractor within 25 days of receipt of such documents

Milestone-4 Retention Money

Employer shall retain **5% (Five percent)** of the value of work done in each monthly Bill towards retention money. The Retention Money withheld shall be released within 21 days after completion of summary quantitative performance assessment for every six months from the work order/Contract date.

Further,

- a) Any deductions on account of shortfall in performance, Damages and, or penalties payable by the Contractor shall be recovered and set-off from the payments payable to the Contractor as set out above. Payments will be made subject to deductions for recovery of taxes, Damages and any other recoveries
- b) Following deductions shall be affected in the monthly and final bills:
 - I. Damages/penalties (if any) for poor performance/shortfall in performance of the Contractor as per relevant clause in this work order.
 - II. Tax Deduction at Source: - If income-tax or other taxes including cess are deductible at source, as per laws and regulations in effect from time to time, from the fees and expenses payable to the Contractor in terms of this Contract, the Employer shall deduct such taxes and cess and deposit the taxes so deducted with the Government. The Employer will issue certificate for the same.

III. GST: GST as per prevailing rates of 18%. The Employer shall issue certificate for the same

a) Penalties/Liquidated Damage for failure/Breach of Contractor's obligations

The Contractor shall be liable to pay to the Employer the Damages /deductions/penalty as specified in note of Annexure A1 , and in case of breach of any of its obligations under this Work Order, including but not limited to

- I. failure on account of the Contractor to comply with timelines set out under Schedule F of Concession Agreement and/or scope of work and Annexures of this Work Order;
 - II. any deficiency or poor quality of works that are not in compliance with the Concession Agreement, MoRTH Specifications & Standards and applicable IRC Codes in Employer's judgment.
 - III. Any other breach under the terms of this Work Order.
- b) The Contractor agrees that, notwithstanding anything to the contrary contained in this Work Order or elsewhere in any other document, if any Damages are levied by the Authority on the Employer for default/breach in Works, for which reasons are attributable to the Contractor, the Contractor shall bear and pay the Damages up to full amount of such damages/penalty towards default/breach in Works that can be attributable to the Contractor. All such damages shall be paid by the Contractor immediately on demand and in absence of which, shall be recovered from the RA Bills of the Contractor and, or, liquidating or encashing any of the bank guarantees submitted by the Contractor.
 - c) If the cumulative of such penalties exceeds 10% of Contract Price, same shall be treated as breach of contract and may lead to termination of Contract.

National Highways Infra Trust



Approved Drawings

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

- d) The levy of Damages shall not relieve the Contractor from his obligation to complete the Works, or from any other duties, obligations, or responsibilities which he may have under the Contract.

12. Change of Scope

- a) The Contractor shall perform the Scope of Work stipulated in this Work Order as per the requirements of the Concession Agreement. The Contractor shall not cause any variation on its own. The Contractor shall obtain written approval of the Employer prior to execution of any change in scope or extra items. Any item without the Employer's written approval shall be invalid
- b) For the purposes of this Clause, "**Change of Scope**" shall mean: (i) any change in the Specifications and Standard; (ii) omission of any work from the scope of Work; and, or, (iii) any additional works or services which are not included in the scope of Work of this Work Order.
- c) A Change of Scope will only be deemed to be valid upon issuance of a Change of Scope order by the Employer in writing (**Change of Scope Order**)
- d) The Parties agree that in case of exigencies and urgent requirements and on explicit verbal instructions of the Employer, the Contractor may be required to perform works that are not a part of Scope of Work under this Work Order. In such urgent scenarios, the change of scope order containing commercials, terms of payment and brief detail of works to be performed shall be agreed in writing by the parties within 48 hours of such verbal agreement, without which the Employer shall not be liable to make any payment as part of Change of scope.

13. Insurance

- a) The Contractor, at its own cost and expenses shall procure and maintain all required insurances, not limited to the below mentioned policies / insurances and submit the copies of all such policies / insurances to the Employer within 15 (fifteen) days of issuance of this Work Order
- b) Without prejudice to its liability to indemnify and keep indemnified the Employer against all such damages and compensations, and against all claims, proceedings, costs, charges and expenses, whatsoever, in respect thereof or in relation thereto including the legal fees, under clauses of these conditions, the Contractor shall maintain and shall cause any of its vendors deployed on Site to maintain following policies / insurances till completion of hand over of the Works to the Employer
- I. Workmen's Compensation Insurance for all workers employed by the Contractor or its labour contractor at Site providing sufficient coverage to its workmen; or
 - II. Employer State Insurance (ESIC); or
 - III. Any other insurance that the Contractor may be required to take out under Indian law.

14. Compliance

Compliance with Applicable Laws

I. Compliance with Labour Laws

- a) The Contractor should comply, but not limited to the below mentioned acts. The contractor should submit the proof of evidence to the Employer on it's request. No extra cost to be paid for compliance of such laws. The Employer shall be indemnified in case any action is initiated by the authorities for contravention by the Contractor
- I. Bonded Labour System (Abolition) Act,
 - II. Building and Other Construction Workers (Regulation of Employment and Conditions of Service) Act,

National Highways Infra Trust



Approved Drawings

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

- III. Building and Other Construction Workers' Welfare Cess Act,
 - IV. Contract Labour (Regulation and Abolition) Act
 - V. Employees Provident Fund and Miscellaneous Provisions Act,
 - VI. Employees' State Insurance Act,
 - VII. Employer's Liability Act,
 - VIII. Equal Remuneration Act,
 - IX. Factories Act,
 - X. Industrial Employment (Standing Orders) Act,
 - XI. Labour Laws (Exemption from Furnishing Returns and Maintaining Registers by Certain Establishments) Act,
 - XII. Child Labour (Prohibition and Regulation) Act,.
 - XIII. The Industrial Disputes Act
 - XIV. The Minimum Wages Act,
 - XV. The Payment of Bonus Act,
 - XVI. The Payment of Wages Act,
 - XVII. The Trade Unions Act,
 - XVIII. Unorganized Workers' Social Security Act,
 - XIX. Workmen's Compensation Act,
 - XX. Workmen's Compensation (Amendment) Act,
 - XXI. Apprentices Act,
 - XXII. Any other Act or enactment relating thereto, and rules framed there under from time to time.
- b) The Contractor shall be obligated to submit the proof of compliance to the enactments stated above and the requisite documentary evidence shall be provided to the Employer on its request. No extra payment will be made by the Employer for the purpose of Contractor's compliance to such laws
 - c) The Employer shall be indemnified in case any action is initiated by the authorities for contravention by the Contractor and any and all expenses, penalties, charges as imposed by concerned Authorities shall be deducted from any amounts due to the Contractor.
 - d) The Contractor shall not employ any child labour or persons below 18 years of age on the work. If female labour is engaged, the Contractor shall make necessary provision as per the Applicable Law for safeguarding small children and infants and keeping them clear of the Site of operations.
 - e) The Contractor shall also comply with the provisions of all other Acts, Rules and Regulations connected with the employment of labour for the purpose of execution of this Work Order and shall keep the Employer indemnified Persons failing which the Employer will recover from the Contractor, losses / damages if any, suffered on account of the negligence and, or failure of the Contractor to comply with Applicable Law
 - f) Notwithstanding anything contained in this Work Order, if any penalty/damages is levied by the Governmental Instrumentalities on the Employer or on the Employer which is attributable to Contractor, then an amount equal to penalty so levied shall be paid by the Contractor to the Employer or the Employer as the case may be, without dispute
- II. Compliance with Employer Policies
- The Contractor shall ensure that the Persons associated with it or other Persons who are performing services in connection with this Work Order shall
- a) Comply with Employer's IT & Security policies. (if any)
 - b) Promptly report to the Employer any request or demand for any undue financial or other advantage of any kind received by the Contractor in connection with the performance of this Work Order.

National Highways Infra Trust



Approved Drawings

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

- c) The Contractor shall not publish any photographs of the Works or allow the Works to be used in any form of advertising whatsoever without the prior approval in writing from the Employer

III. Compliance to Safety requirements

- a) The Contractor shall abide by all safety standards, precautions, specification and practices in construction as per the agreed safety plan which shall conform to the generally accepted industry standards
- b) All safety appliances required shall be arranged by the Contractor at his/her/its own cost and expenses
- c) Any traffic diversions, if required for carrying out the Works shall be in the Contractor's scope and shall be arranged by him/her/it's at his/her/its own cost and expenses
- d) Safety barricades required if any, shall be requested in writing by the Contractor at least a day in advance and returned at end of every month. Any damage/loss of same shall be recovered from Contractor's interim/final Bill
- e) In the event of repeated violation of safety rules and precaution by any of his/her/its workmen, the violator shall not be permitted inside the Site and the Employer may demand his/ her to be terminated and the Contractor shall address the same immediately
- f) The Contractor shall ensure that the water tankers are properly painted, chevron marking & blinker on the rear side and flagmen /Robot while watering median/avenue plantation
- g) The Contractor shall in connection with the Works provide and maintain at his/her/its own cost all lights, guards, fencing and watching when and where necessary or required by the Employer for the protection of the Works and the materials and equipment utilized there of or for the safety and convenience of the public or others
- h) The Contractor shall attend all safety meetings convened by the Employer and shall abide by its instruction failing which the Employer shall be entitled to execute the said instructions at the Contractor's cost and expenses

IV. Compliance to Anti-Bribery & Corruption Policy

- a) The Contractor undertakes to comply with all the applicable Laws/ Statutes/ Directives or Regulations relating to Anti-Bribery Laws in India and shall promptly notify the Employer of any actual or suspected breach and provide all required information in this regard. Upon the occurrence of an actual or suspected breach, the Contractor shall promptly take all remedial actions as suggested by the Employer and in the event of any failure to take such remedial measures by the Contractor this Contract shall be automatically terminated with immediate effect without damages or other sanction

16. Performance Security/Performance Bank Guarantee

- a) The Contractor shall deposit Performance bank guarantee with Employer for an amount equivalent to 5% (Five percent) of the relevant annual Fee or submit the Performance Security in the form of an unconditional and irrevocable bank guarantee to the Employer for an amount equivalent to 5% (Five percent) of the relevant annual Fee valid for a minimum period of 12 (twelve) months from Effective Date + a claim period of 12 (twelve) months.
- b) The Contractor shall increase the Performance Security in the form of an unconditional and irrevocable bank guarantee in case of any escalation in the annual Fees such that the irrevocable bank guarantee shall at all times continue to be 5% (Five percent) of the relevant annual Fees

17. Retention Money

- a) Employer shall retain 5% (five percent) of the value of work done in each monthly Bill towards retention money
- b) The Retention Money withheld shall be released within 21 days after completion of summary

National Highways Infra Trust



Approved Drawings

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

quantitative performance assessment for every six months.

- c) In event of termination of Contract on account of non-performance of vendor, retention money accumulated with Employer shall get forfeited

18. Performance Bank Guarantee Encashment

- a) The Performance Bank Guarantees can be encashed in whole or part by the Employer in accordance with the terms of this Work Order
- b) The Employer shall, without prejudice to its other rights and remedies under this Work Order or in law, have a right to encash the Performance Bank Guarantee in case of
 - I. Failure of the Contractor to renew the validity of the Performance Bank Guarantees at least 30 (thirty) days prior to the expiry of the Validity Period unless the Agreement /Work order has ceased to be in effect;
 - II. Failure of Contractor to perform its contractual obligations set out under this Work Order to the satisfaction of the Employer; and, or
 - III. Failure to execute all Works including Schedule F works in the scope of the Contractor within the agreed timelines in accordance with the requirements of the Concession Agreement and, or, this Work Order; and, or,
 - IV. To set-off any claims or amounts that are due and payable by the Contractor, including on account of Damages

19. Confidential Nature of documents

- a) All necessary documents used for performing this Contract shall be treated as confidential and shall be delivered only to the Employer's representative; their contents shall not be known to any person other than personnel of the Contractor performing services under this Contract
- b) "Confidential Information" shall mean any information and any idea in whatever form, tangible or intangible, written, oral, electronic and/or in visual or machine readable medium including CD-ROMs, magnetic and digital form, whether disclosed to or learned by both the Receiving Party, pertaining in any manner to the business of both the Disclosing Party or to the Disclosing Party's and/or their affiliates, subsidiaries, consultants or business associates, whether in written, oral (which shall be reduced to/described in writing within 2 (two) days of disclosure), encoded, graphic, magnetic, electronic or in any other tangible or intangible form, and whether or not labelled as confidential by the Disclosing Party or otherwise provided by the Disclosing Party.
- c) "Confidential Information" shall include, without limitation, the following: (a) schematics, techniques, employee suggestions, development tools, know-how, processes, computer printouts, computer programs, data, databases, attachments, design drawings and manuals, and improvements; (b) plans for future development and new product concepts; and (c) all documents, books, papers, drawings, models, sketches, and other data of any kind and description, including electronic data recorded or retrieved by any means, that have been or will be given to the Receiving Party and its representatives by the Disclosing Party, as well as written or verbal instructions (which shall be reduced to /described in writing within 3 (three) days of disclosure), pertaining to the Solution.
- d) "Confidential Information" shall also include the substance of any negotiations or communications relating to the purpose, the existence or status of such negotiations or communications or other facts pertaining to the purpose, and the existence of this Work Order. Confidential Information also includes information disclosed by a Disclosing Party through expressly authorized third parties
- e) Confidential Information shall not be deemed to be publicly available by reason only that it is known to a few of those people to whom it might be of commercial interest

National Highways Infra Trust



Approved Drawings

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

- f) All Confidential Information disclosed by either party to the other party under this Work Order shall be used by the receiving party solely for the Purpose. Receiving party may disclose the other party's Confidential Information only to (a) receiving party's authorized employees who are involved in the use of the Confidential Information in accordance with the terms of this Work Order, and (b) receiving party's authorized consultants who are involved in the use of the Confidential Information in accordance with the terms of this Work Order and have agreed in writing to be bound by terms consistent with the provisions of this Work Order
- g) Neither party shall be restricted from disclosing Confidential Information of the other party pursuant to a judicial or governmental order, but any such disclosure shall be made only to the extent so ordered and provided only that the party receiving an order: (i) shall timely notify the other party so that it may intervene in response to such order, or (ii) if timely notice cannot be given, shall seek to obtain a protective order from the court or government for such information.

20. Taking over certificate

- a) The Taking over certification shall be issued by the employer to the contractor after completion of satisfactory performance at the end of the contract period and subsequent takeover of assets in good and worthy condition.

21. Assignment and Subcontracting

- a) Neither this Contract nor any of the rights or obligations of the Contractor hereunder may be assigned or transferred without the Employer's prior written consent.
- b) In the event sub-contracting is warranted (*and in any case not more than 25% of the Contract Price cumulatively*), in the overall interest of the work the Contractor may proceed with the sub-contracting of work after obtaining the prior written consent of the Employer. The approval of the Employer shall not relieve the Contractor of any of his/her/its obligations and the terms of any subcontract shall be in conformity with the provisions of this Contract.
- c) This Contract shall be binding upon the Employer and the Contractor and its respective legal representatives, successors-in-interest and permitted assigns.

22. Suspension and Termination

22.1 Suspension of works

- a) If for any default or breach by the Contractor, and after due notice and reasonable cure period of 15 (fifteen) days, the Employer intends to suspend the maintenance works, then the Employer reserves the right to do so in whole or in part, at any time by giving the Contractor notice in writing to such effect stating the nature, the date and the anticipated duration of such suspension. However, no cure period shall be provided for any default or breach by the Contractor in complying with Safety Requirements and the suspension shall be effective forthwith. On receiving the notice of suspension, the Contractor shall stop all such maintenance Works which the Employer has directed to be suspended in writing with immediate effect. During such suspension the Employer shall not be liable to make any payment to the Contractor to the extent of the suspended works. The Employer shall, however, be liable for payment of any dues accrued prior to such suspension of maintenance works.
- b) The Contractor shall however resume the suspended works as expeditiously as possible after receipt of withdrawal of written suspension notice by the Employer. In the event such suspension continues for more than 90 (ninety) days or is not revoked by the Employer, this Work Order shall stand terminated by mutual agreement between the Parties. The Contractor agrees and acknowledges that in case the suspension is for part

National Highways Infra Trust



Approved Drawings

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

of the maintenance works or a particular activity as notified by the Employer, it (the Contractor) will continue to perform the remaining obligations and activities and nothing in this clause should be considered as a waiver of the Contractor's obligation to otherwise perform its obligations

22.2 Termination

- a) In the event of performance of the Contractor is consistently found to be less than 80% compared to the agreed maintenance program in 2 Consecutive months, in such cases, in the interest to maintain the high quality of work, the Employer with 15 days' notice reserves the right to delete any part of the scope of work or entire balance work from the Contractor's scope and get such works executed by other agencies/contractor at the risk, cost and expenses of the Contractor.
- b) The Employer reserves the right to terminate the contract with the Contractor at its convenience and remove the Contractor without assigning any specific reason, and without incurring any cost or obligation for compensation thereof. Furthermore, the Employer retains the prerogative to replace the Contractor with a new contractor, whether for an ongoing or future requirement, at any stage during the contractual period providing 30 days notice. Such termination or replacement shall be at the sole discretion of the Employer, and the Contractor acknowledges and agrees to comply with such decisions without recourse or claim for damages
- c) A Party hereto may terminate this Contract, if the other Party is likely to become or becomes insolvent or makes or attempts to make an assignment for the benefit of creditors or ceases or attempts to cease to do business or institutes or has instituted against it or allows any third party to institute against it, any proceedings for bankruptcy, reorganization, insolvency, or liquidation or other proceedings under any bankruptcy or other law for the relief of debtors; and does not terminate such proceedings within thirty (30) days.

22.3 Consequences of Termination

i. Payments

- a) Save as otherwise provided elsewhere in this Work Order, on termination of the work order, the Employer shall pay to the Contractor an amount equal to the aggregate of (A) all undisputed sums due, which have accrued until the date of termination (including all services performed); and (B) for balance undisputed sums, the compensation will be mutually decided by the Employer and Contractor based on actual costs incurred by the Contractor, provided that the Contractor is not in material breach of this work order or the termination is not due to Contractor Default.
- b) On termination of the work Order, the Contractor shall pay to the Employer an amount equal to the aggregate of (i) all undisputed sums due which have accrued until the date of Termination; and (ii) for balance undisputed sums, the compensation will be agreed between the Employer and Contractor based on actual costs / liabilities/damages incurred by the Employer
- c) The Employer shall, without prejudice to its other rights and remedies under this Work Order or in law, have a right to encash any bank guarantees that may be valid and enforceable upon early termination

ii. Joint Inventory of Project site

Within 7 (seven) days of issuance of termination notice, either by the Employer or the Contractor, the Contractor shall, irrespective of handing over of Site to the Contractor by the Employer, arrange for a Site visit to record the inventory of Project Site and condition of each

National Highways Infra Trust



Approved Drawings

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

Project Asset jointly. The date and time of the Site visit shall be mutually agreed between the Authorized Representatives of both the Parties. Such joint record ("Joint Inventory of Project Site") shall clearly record the condition of each Project Asset as on the handing over date by the Contractor. The Parties agree that such Joint Inventory of Project Site shall form the basis for certification of final bill and payment of dues to the Contractor.

iii. Hand over

The Contractor will have a general obligation to assist the Employer including: (i) handing over any relevant books, documents or other papers; (ii) assigning all its rights to technical Documentation, drawings, procedures, licenses, permits etc., acquired by the Contractor which relate to the services; (iii) handing over the Contractor's equipment / materials / tools / tackles / Contractor's surplus manpower at fair market value, if mutually agreed between the Parties, (iii) and/or transferring the relevant lease agreements, the list of such handing / taking over material shall be signed by both the Parties

iv. Transition

Notwithstanding anything to the contrary, the Contractor agrees and undertakes to continue performing and fulfilling its obligations under this Work Order and cooperate to ensure compliance with the terms of the Concession Agreement till such time as may be deemed fit by the Employer.

22.4 Dispute Resolution

In case of any claim, disagreement or dispute arising out of, or in connection with this Contract or any breach thereof, the following procedure for resolving such claims, disagreements or disputes shall apply.

i. Notification

The aggrieved Party shall immediately notify the other Party in writing as to the nature of the alleged claim, disagreement or dispute, not later than seven (7) days from the date of knowledge / awareness of the existence thereof

ii. Consultation

On receipt of the notification provided above, the representatives of either Parties shall commence consultations with a view to reaching an amicable resolution of the claim, disagreement or dispute without causing any suspension/ interruption of the Works.

iii. Arbitration

If the dispute does not get resolved within a maximum period of 15 days from the date of notification, it shall be referred to a panel of three arbitrators. Each party shall designate a single arbitrator, and the two arbitrators so nominated shall collaboratively select a third arbitrator. The arbitration shall be conducted in accordance with the provisions of Arbitration and Conciliation Act, 1996 or any statutory modification or reenactment thereto for the time being in force. The Parties shall be bound by the arbitral award rendered in accordance with such arbitration as the final adjudication of any such disagreement, controversy or claim. The arbitration proceedings shall be held in New Delhi only. Language of the arbitration shall be in English, and the cost of the arbitration shall be borne by the respective Party as decided in the arbitral award. The Parties hereto agree that the Courts at New Delhi only shall have jurisdiction in respect of all matters whatsoever arising out of this Contract

23 Notices

- a) Any contractual notice, instruction, decision, order, report, certificate or other communication, that is to be exchanged between the Parties under this Work Order, shall be served by sending the same by email, facsimile transmission, with a confirmation copy by courier or by registered post (only in case of major issues viz. notices for deemed situations,

National Highways Infra Trust



Approved Drawings

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

arbitration, claims, Termination, etc.) to the respective addresses

- b) Any notice sent by email shall be deemed as served provided that a positive transmission report from the sender's machine is available that shall be conclusive evidence of the receipt in absence of any evidence to the contrary

24 Indemnification

The Contractor shall indemnify and hold the Employer, its officers, directors, , shareholders, employees and agents harmless from and against any and all losses, liabilities, damages, claims, actions, proceedings, costs, expenses (hereinafter collectively referred to as "Liabilities") that the Employer may incur or suffer to the extent arising out failure or breach or negligence or misconduct by the Contractor to fulfill or observe any of its obligations, covenants, representations or warranties set forth in this Contract. The provision of this Clause shall extend to suits, claims, demands, proceedings and liability in the nature of workmen's compensation claims and arising out of the use of patented inventions and devices.

25. Waiver

- a) Waiver by either Party of any default by the other Party in the observance and performance of any provision of or obligations under this Work Order
 - I. shall not operate or be construed as a waiver of any other or subsequent default hereof or of other provisions or obligations under this Work Order;
 - II. shall not be effective unless it is in writing and executed by a duly Authorized Representative of such Party; and
 - III. shall not affect the validity or enforceability of this Work Order in any manner
- b) Neither the failure by either Party to insist on any occasion upon the performance of the terms, conditions, and provisions of this Work Order or any obligation hereunder nor time or other indulgence granted by a Party to the other Party shall be treated or deemed as waiver/breach of any terms, conditions, or provisions of this Work Order

26. Liability of Parties

- a) The Works shall not be considered as completed until a Taking Over Certificate has been issued by the Employer. Contractor remains liable for fulfilment of any obligation under this Contract, even after the issuance of Taking Over certificate. For the purpose of determining the nature and extent of any such obligation the Contract shall be deemed to remain in force between the Parties
- b) The Contractor shall bear all costs and expenses in respect of any local problems arising out of his/her/its work at no extra cost to the Employer

27. Accrued Right and Obligation

- a) In the event of termination, the Employer shall make the full and final settlement to the Contractor in accordance with the Works for the satisfactory services rendered and items of work completed and also for any work in progress till the effective date of termination, provided the Contractor shall deliver the items of work to the satisfaction of the Employer and submit a "No Claims Certificate".
- b) The Employer at its sole discretion may proceed with the termination of this Contract and appropriate the Retention Money for the reasons stipulated in this Clause

28. Survival of Provision

The terms and provisions of this Contract that by their nature and content are intended to survive the performance hereof by any or all parties hereto shall so survive the completion and termination of this Contract

National Highways Infra Trust



Approved Drawings

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

29. Right and Remedies

All rights and remedies conferred under this Contract or by law shall be cumulative and may be exercised singularly or concurrently

30. Temporary Works, water and Power

- a) The Contractor shall submit full particulars of all Temporary Works to the Employer before commencing it. Construction of temporary works required for office, labor accommodation, stores etc., shall be the sole responsibility of the Contractor at his/her/its own cost and expenses. The Contractor shall make good, at his/her/its own expense, all damage to telephone, telegraph and electric cable (or) wires, sewers, water (or) other pipes and other services, except where the Public Authority (or) Private Party owning or responsible for the same elects to make good the damage. The costs incurred in so doing shall be paid by the Contractor to the Public Authority or Private Party on demand. Further, the Contractor shall provide on the Site to the satisfaction of the Employer adequate supply of drinking and other water for the use of the Contractor's staff and workmen. The Contractor shall arrange for adequate electric supply necessary for execution of the Works.
- b) From the commencement date of the Works to the date of substantial completion, the Contractor shall take complete responsibility for the care thereof and of all Temporary Works. In the event that any damage or loss should happen to the Works or to any part thereof or to any Temporary Works from any cause whatsoever the Contractor shall at his/her/its own cost repair and make good the same so that, at completion, the Works shall be in good order and condition and in conformity in every respect with the requirements of the Contract and the Employer's instructions

31. Accident or injury to workmen

The Employer shall not be liable for or in respect of any damages or compensation payable at law in respect or in consequence of any accident or injury to any workman or other person in the employment of the Contractor or any sub-Contractor. The Contractor shall indemnify, hold and save harmless the Employer against all such damages and compensation, save and except as aforesaid, and against all claims, proceedings, costs, charges and expenses whatsoever in respect thereof or in relation thereto.

32. Third Party Beneficiaries

Except as specifically set forth or referred to herein, nothing contained or implied herein is intended or shall be construed to convey any rights upon any person or entity other than that of Contractor and Employer.

33. Serviceability

If for any reason whatsoever any provision of this Work Order is or becomes invalid, illegal or unenforceable or is declared by any court of competent jurisdiction or any other instrumentality to be invalid, illegal or unenforceable, the validity, legality or enforceability of the remaining provisions shall not be affected in any manner, and the Parties shall negotiate in good faith with a view to agreeing upon one or more provisions which may be substituted for such invalid, unenforceable or illegal provisions, as nearly as is practicable. Provided failure to agree upon any such provisions shall not be subject to dispute resolution under this Work Order or otherwise

34. Force Majeure

- a) A Force Majeure (FM) means extraordinary events or circumstance beyond human control such as an event described as an act of God (like a natural calamity) or events such as a war, strike, riots, crimes (but not including negligence or wrong-doing, predictable/seasonal

National Highways Infra Trust



Approved Drawings

Doc No.: NSPPL/FY25-26/ RFP/
Routine Maintenance 02

rain and any other events specifically excluded in the clause). In the case of a FM, the contract frees both parties (NWPPL & the Agency/Firm) from contractual liability or obligation when prevented by such events from fulfilling their obligations under the contract. However, this does not excuse a party's non-performance entirely, but only suspends it for the duration of the FM. The parties have to give notice of FM as soon as it occurs, and it cannot be claimed ex-post facto. If the performance in whole or in part or any obligation under this contract is prevented or delayed by any reason of FM for a period exceeding 90 (Ninety) days, NWPPL may at its option terminate the contract without any financial repercussion on other side.

- b) Notwithstanding the punitive provisions contained in the contract for delay or breach of contract, the Agency/Firm would not be liable for imposition of any such sanction so long as the delay and/or failure of the supplier in fulfilling its obligations under the contract is the result of an event covered in the Force Majeure clause.

35. Entire Contract

This Contract;

- a) embodies the final, complete and exclusive understanding between the Parties with respect to its subject matter
- b) replaces and supersedes all previous oral or written agreements, understandings or arrangements between the Parties
- c) may be signed in counterparts, each of which will be an original and all of which will constitute one and the same document; and

may only be amended in a writing signed by an authorized officer of each Party hereto.

ARTICLE 15

OPERATION AND MAINTENANCE

15.1 O&M obligations of the Concessionaire

15.1.1 With effect from O&M Handover Date and thereafter during the remaining Concession Period, the Concessionaire shall operate and maintain the Project Highway in accordance with this Agreement either by itself, or through the O&M Contractor and if required, modify, repair or otherwise make improvements to the Project Highway to comply with the provisions of this Agreement, Applicable Laws and Applicable Permits, and conform to Specifications and Standards and Good Industry Practice. The obligations of the Concessionaire hereunder shall include:

- (a) permitting safe, smooth and uninterrupted flow of traffic on the Project Highway during normal operating conditions;
- (b) collecting and appropriating the Fee;
- (c) minimising disruption to traffic in the event of accidents or other incidents affecting the safety and use of the Project Highway by providing a rapid and effective response and maintaining liaison with emergency services of the State;
- (d) carrying out periodic preventive maintenance of the Project Highway;
- (e) undertaking routine maintenance including prompt repairs of potholes, cracks, joints, drains, embankments, structures, pavement markings, lighting, road signs and other traffic control devices;
- (f) undertaking major maintenance such as resurfacing of pavements, repairs to structures, and repairs and refurbishment of tolling system and other equipment;
- (g) preventing, with the assistance of concerned law enforcement agencies, any unauthorised use of the Project Highway;
- (h) preventing, with the assistance of the concerned law enforcement agencies, any encroachments on the Project Highway;
- (i) protection of the environment and provision of equipment and materials therefore;
- (j) operation and maintenance of all communication, control and administrative systems necessary for the efficient operation of the Project Highway;
- (k) maintaining a public relations unit to interface with and attend to suggestions from the Users, government agencies, media and other agencies; and
- (l) complying with Safety Requirements in accordance with Article 18.

15.1.2 The Concessionaire shall remove promptly from the Project Highway all surplus machinery and materials, waste materials (including hazardous materials and waste water), rubbish and other debris (including, without limitation, accident debris) and keep the Project Highway in a clean, tidy and orderly condition, and in conformity with the Applicable Laws, Applicable Permits and Good Industry Practice.

- 15.1.3 The Concessionaire shall maintain, in conformity with Good Industry Practice, all stretches of approach roads, over-passes, under-passes or other structures situated on the Site but not forming part of the carriageway.

15.2 Maintenance Requirements

The Concessionaire shall procure that at all times during the Concession Period, the Project Highway conforms to the maintenance requirements set forth in Schedule-F (the “**Maintenance Requirements**”).

15.3 Maintenance Manual

- 15.3.1 No later than 90 (ninety) days prior to O&M Handover Date, the Concessionaire shall, in consultation with the Independent Engineer, evolve a repair and maintenance manual (the “**Maintenance Manual**”) for the regular and preventive maintenance of the Project Highway in conformity with the Specifications and Standards, Maintenance Requirements, Safety Requirements and Good Industry Practice, and shall provide 5 (five) copies thereof to the Authority and 2 (two) copies to the Independent Engineer. The Maintenance Manual shall be revised and updated once every 3 (three) years and the provisions of this Clause 15.3 shall apply, *mutatis mutandis*, to such revision.
- 15.3.2 Without prejudice to the provision of Clause 15.3.1, the Maintenance Manual shall, in particular, include provisions for maintenance of the Project Assets and shall provide for life cycle maintenance, routine maintenance and reactive maintenance which may be reasonably necessary for maintenance and repair of the Project Asset, including replacement thereof, such that their overall condition conforms to Good Industry Practice.

15.4 Maintenance Programme

On or before O&M Handover Date and no later than 45 (forty five) days prior to the beginning of each Accounting Year during the Concession Period, as the case may be, the Concessionaire shall provide to the Authority and the Independent Engineer, its proposed annual programme of preventive, urgent and other scheduled maintenance (the “**Maintenance Programme**”) to comply with the Maintenance Requirements, Maintenance Manual and Safety Requirements. Such Maintenance Programme shall include:

- (a) preventive maintenance schedule;
 - (b) arrangements and procedures for carrying out urgent repairs;
 - (c) criteria to be adopted for deciding maintenance needs;
 - (d) intervals and procedures for carrying out inspection of all elements of the Project Highway;
 - (e) intervals at which the Concessionaire shall carry out periodic maintenance;
 - (f) arrangements and procedures for carrying out safety related measures; and
 - (g) intervals for major maintenance works and the scope thereof.
- 15.4.2 Within 15 (fifteen) days of receipt of the Maintenance Programme, the Independent Engineer shall review the same and convey its comments to the Concessionaire with particular reference to its conformity with the Maintenance Requirements, Maintenance Manual and Safety Requirements.

- 15.4.3 The Concessionaire may modify the Maintenance Programme as may be reasonable in the circumstances, and the procedure specified in Clause 15.4.1 and 15.4.2 shall apply *mutatis mutandis* to such modifications.

15.5 Safety, vehicle breakdowns and accidents

- 15.5.1 The Concessionaire shall ensure safe conditions for the Users, and in the event of unsafe conditions, lane closures, diversions, vehicle breakdowns and accidents, it shall follow the relevant operating procedures including the setting up of temporary traffic cones and lights, and removal of obstruction and debris without delay. Such procedures shall conform to the provisions of this Agreement, Applicable Laws, Applicable Permits and Good Industry Practice.
- 15.5.2 The Concessionaire's responsibility for rescue operations on the Project Highway shall be limited to an initial response to any particular incident until such time that the competent authority takes charge and shall include prompt removal of vehicles or debris or any other obstruction, which may endanger or interrupt the smooth flow of traffic. For this purpose, it shall maintain and operate a round-the-clock vehicle rescue post with one mobile crane having the capacity to lift a truck with a Gross Vehicle Weight of 30,000 (thirty thousand) kilograms.

15.6 De-commissioning due to Emergency

- 15.6.1 If, in the reasonable opinion of the Concessionaire, there exists an Emergency which warrants de-commissioning and closure to traffic of the whole or any part of the Project Highway, the Concessionaire shall be entitled to de-commission and close the whole or any part of the Project Highway to traffic for so long as such Emergency and the consequences thereof warrant; provided that such de-commissioning and particulars thereof shall be notified by the Concessionaire to the Authority without any delay, and the Concessionaire shall diligently carry out and abide by any reasonable directions that the Authority may give for dealing with such Emergency.
- 15.6.2 The Concessionaire shall re-commission the Project Highway or the affected part thereof as quickly as practicable after the circumstances leading to its de-commissioning and closure have ceased to exist or have so abated as to enable the Concessionaire to re-commission the Project Highway and shall notify the Authority of the same without any delay.
- 15.6.3 Any decommissioning or closure of any part of the Project Highway and the re-commissioning thereof shall, as soon as practicable, be brought to the notice of affected persons by means of public announcements/notice.

15.7 Lane closure

- 15.7.1 The Concessionaire shall not close any lane of the Project Highway for undertaking maintenance or repair works except with the prior written approval of the Independent Engineer. Such approval shall be sought by the Concessionaire through a written request to be made to the Independent Engineer, and a copy thereof furnished to the Authority, at least 7 (seven) days before the proposed closure of such lane and shall be accompanied by particulars thereof. Within 3 (three) days of receiving such request, the Independent Engineer shall grant permission with such modifications as it may deem necessary and a copy of such permission shall be sent to the Authority.
- 15.7.2 The provisions of Clause 15.7.1 shall not apply to de-commissioning under Clause 15.6.1 or to closure of any lane for a period not exceeding 2 (two) hours in a day at any time of the day and 6 (six) hours in a day at a time specified by the Independent Engineer as off-peak hours when the flow of traffic is comparatively lower.
- 15.7.3 Upon receiving the permission pursuant to Clause 15.7.1, the Concessionaire shall be entitled to close the designated lane for the period specified therein, and in the event of any delay in re-

opening such lane, the Concessionaire shall pay Damages to the Authority calculated at the rate of 0.1% (zero point one per cent) of the Performance Security for every stretch of 500 (five hundred) metres or part thereof for each day of delay until the lane has been re-opened for traffic, and in the event of non-payment of such delinquent amount forthwith and in any case within 7 (seven) days of issue of written notice by Authority, the same shall be recovered by encashment of the Performance Security in which case the provisions of Clause 9 hereof shall apply. For the avoidance of doubt, the Damages under this Clause 15.7.3 shall not apply to any Capacity Augmentation undertaken by the Concessionaire pursuant to Article 14 hereunder.

15.8 Damages for breach of O&M obligations

- 15.8.1 In the event that the Concessionaire fails to repair or rectify any defect or deficiency set forth in the Maintenance Requirements within the period specified therein or is in breach of the Maintenance Programme, Maintenance Manual and/or Safety Requirements, it shall be deemed to be in breach of this Agreement and the Authority shall be entitled to recover Damages, to be calculated and paid for each day of delay until the breach is cured, at the higher of (a) 0.5% (zero point five per cent) of Performance Security, and (b) 0.1% (zero point one per cent) of the cost of such repair or rectification as estimated by the Independent Engineer. Recovery of such Damages shall be without prejudice to the rights of the Authority under this Agreement, including the right of Termination thereof, and in the event of non-payment by Concessionaire of such delinquent amount forthwith and in any case within 7 (seven) days of issue of written notice by Authority, the same shall be recovered by encashment of Performance Security in which case the provisions of clause 9 hereof shall apply.
- 15.8.2 The Damages set forth in Clause 15.8.1 may be assessed and specified forthwith by the Independent Engineer; provided that the Authority may, in its discretion, demand a smaller sum as Damages, if in its opinion, the breach has been cured promptly and the Concessionaire is otherwise in compliance with its obligations hereunder. The Concessionaire shall pay such Damages forthwith.
- 15.8.3 The aggregate liability of the Concessionaire in any Accounting Year, under or in connection with the Agreement, shall not exceed the quantum of the Performance Security.

15.9 Authority's right to take remedial measures

- 15.9.1 In the event the Concessionaire does not maintain and/or repair the Project Highway or any part thereof in conformity with the Maintenance Requirements, the Maintenance Manual or the Maintenance Programme or Safety Requirements, as the case may be, and fails to commence remedial works within 15 (fifteen) days of receipt of the O&M Inspection Report or a notice in this behalf from the Authority or the Independent Engineer, as the case may be, the Authority shall, without prejudice to its rights under this Agreement including Termination thereof, be entitled to undertake such remedial measures at the risk and cost of the Concessionaire, and to recover its cost from the Concessionaire. In addition to recovery of the aforesaid cost, a sum equal to 50% (fifty per cent) of such cost shall be paid by the Concessionaire to the Authority as Damages. For the avoidance of doubt, the right of the Authority under this Clause 15.9.1 shall be without prejudice to its rights and remedies provided under Clause 15.8.
- 15.9.2 In the event of non-payment by Concessionaire of such delinquent amount forthwith and in any case within 7 (seven) days of issue of written notice by Authority the Authority shall have the right and the Concessionaire hereby expressly grants to the Authority the right to recover the costs and Damages specified in Clause 15.9.1 directly from the Escrow Account, and for that purpose, the Concessionaire hereby agrees to give irrevocable instructions to the Escrow Bank to make payment from the Escrow Account in accordance with the instructions of the Authority under this Clause 15.9.2.

15.10 Overriding powers of the Authority

- 15.10.1 If in the reasonable opinion of the Authority, the Concessionaire is in material breach of its obligations under this Agreement and, in particular, the Maintenance Requirements, and such breach is causing or likely to cause material hardship or danger to the Users, the Authority may, without prejudice to any of its rights under this Agreement including Termination thereof, by notice require the Concessionaire to take reasonable measures immediately for rectifying or removing such hardship or danger, as the case may be.
- 15.10.2 In the event that the Concessionaire, upon notice under Clause 15.10.1, fails to rectify or remove any hardship or danger within a reasonable period, the Authority may exercise overriding powers under this Clause 15.10.2 and take over the performance of any or all the obligations of the Concessionaire to the extent deemed necessary by it for rectifying or removing such hardship or danger; provided that the exercise of such overriding powers by the Authority shall be of no greater scope and of no longer duration than is reasonably required hereunder; provided further that any costs and expenses incurred by the Authority in discharge of its obligations hereunder shall be recovered from the Concessionaire in accordance with the provisions of Clause 15.9 along with the Damages specified therein.
- 15.10.3 In the event of a national emergency, civil commotion or any other act specified in Clause 27.3, the Authority may take over the performance of any or all the obligations of the Concessionaire to the extent deemed necessary by it, and exercise such control over the Project Highway or give such directions to the Concessionaire as may be deemed necessary; provided that the exercise of such overriding powers by the Authority shall be of no greater scope and of no longer duration than is reasonably required in the circumstances which caused the exercise of such overriding powers by the Authority. For the avoidance of doubt, the consequences of such action shall be dealt in accordance with the provisions of Article 27. It is also agreed that the Concessionaire shall comply with such instructions as the Authority may issue in pursuance of the provisions of this Clause 15.10, and shall provide assistance and cooperation to the Authority, on a best effort basis, for performance of its obligations hereunder.

15.11 Restoration of loss or damage to Project Highway

Save and except as otherwise expressly provided in this Agreement, in the event that the Project Highway or any part thereof suffers any loss or damage during the Concession Period from any cause whatsoever, the Concessionaire shall, at its cost and expense, rectify and remedy such loss or damage forthwith so that the Project Highway conforms to the provisions of this Agreement.

15.12 Modifications to the Project Highway

The Concessionaire shall not carry out any material modifications to the Project Highway save and except where such modifications are necessary for the Project Highway to operate in conformity with the Specifications and Standards, Maintenance Requirements, Good Industry Practice and Applicable Laws; provided that the Concessionaire shall notify the Independent Engineer of the proposed modifications along with particulars thereof at least 15 (fifteen) days before commencing work on such modifications and shall reasonably consider any suggestions that the Independent Engineer may make within 15 (fifteen) days of receiving the Concessionaire's proposal. For the avoidance of doubt, all modifications made hereunder shall comply with the Specifications and Standards, Applicable Laws and the provisions of this Agreement.

15.13 Excuse from performance of obligations

- 15.13.1 The Concessionaire shall not be considered in breach of its obligations under this Agreement if

any part of the Project Highway is not available to traffic on account of any of the following for the duration thereof:

- (a) an event of Force Majeure;
- (b) measures taken to ensure the safe use of the Project Highway except when unsafe conditions occurred because of failure of the Concessionaire to perform its obligations under this Agreement; or
- (c) compliance with a request from the Authority or the directions of any Government Instrumentality the effect of which is to close all or any part of the Project Highway.

Notwithstanding the above, the Concessionaire shall keep all unaffected parts of the Project Highway open to traffic provided they can be operated safely.

- 15.13.2 The Concessionaire shall not be liable or responsible for any defect or deficiency in the Project Highway if such defect or deficiency is to be rectified or repaired by the contractor who had constructed the Project Highway or any part thereof.

15.14 Barriers and diversions

The Authority shall procure that during the Concession Period, no barriers are erected or placed by any Government Instrumentality on the Project Highway except for reasons of Emergency, national security, law and order or collection of inter-state taxes. The Authority shall also make best endeavours to procure that no Government Instrumentality shall undertake or cause to be undertaken, except for reasons of Emergency, national security or law and order, any diversions of traffic from, or closing down of approach roads to the Project Highway that may cause a material adverse effect on the flow of traffic to and from the Project Highway.

15.15 Advertising on the Site

The Concessionaire shall not undertake or permit any form of commercial advertising, display or hoarding at any place on the Site if such advertising, display or hoarding shall be visible to the Users while driving on such Highway; provided that this restriction shall not apply to the Toll Plazas, rest areas, bus shelters and telephone booths located on the Project Highway if the advertising thereon does not, in the opinion of the Authority, distract the Users or violates extant guidelines of MoRTH. All advertising on the Project Highway shall also conform to Good Industry Practice. For the avoidance of doubt, it is agreed that the rights of the Concessionaire hereunder shall be subject to Applicable Laws, as in force and effect from time to time and no compensation shall be claimed on account thereof.

ARTICLE 16

MONITORING OF OPERATION AND MAINTENANCE

16.1 Monthly status reports

During Concession Period, the Concessionaire shall, no later than 7 (seven) days after the close of each month, furnish to the Authority and the Independent Engineer a monthly report stating in reasonable detail the condition of the Project Highway including its compliance or otherwise with the Maintenance Requirements, Maintenance Manual, Maintenance Programme and Safety Requirements, and shall promptly give such other relevant information as may be required by the Independent Engineer. In particular, such report shall separately identify and state in reasonable detail the defects and deficiencies that require rectification.

16.2 Inspection

The Independent Engineer shall inspect the Project Highway at least once a month. It shall make a report of such inspection (the **“O&M Inspection Report”**) stating in reasonable detail the defects or deficiencies, if any, with particular reference to the Maintenance Requirements, Maintenance Manual, the Maintenance Programme and Safety Requirements, and send a copy thereof to the Authority and the Concessionaire within 7 (seven) days of such inspection.

16.3 Tests

For determining that the Project Highway conforms to the Maintenance Requirements, the Independent Engineer shall require the Concessionaire to carry out or cause to be carried out tests specified by it in accordance with Good Industry Practice. The Concessionaire shall with due diligence carry out or cause to be carried out all such tests in accordance with the instructions of the Independent Engineer and furnish the results of such tests forthwith to the Independent Engineer. One half of the costs incurred on such tests, and to the extent certified by the Independent Engineer as reasonable, shall be reimbursed by the Authority to the Concessionaire.

16.4 Remedial measures

16.4.1 The Concessionaire shall repair or rectify the defects or deficiencies, if any, set forth in the O&M Inspection Report or in the test results referred to in Clause 16.3 and furnish a report in respect thereof to the Independent Engineer and the Authority within 15 (fifteen) days of receiving the O&M Inspection Report or the test results, as the case may be; provided that where the remedying of such defects or deficiencies is likely to take more than 15 (fifteen) days, the Concessionaire shall submit progress reports of the repair works once every week until such works are completed in conformity with this Agreement.

16.4.2 The Independent Engineer shall require the Concessionaire to carry out or cause to be carried out tests, at its own cost, to determine that such remedial measures have brought the Project Highway into compliance with the Maintenance Requirements and the procedure set forth in this Clause 16.4 shall be repeated until the Project Highway conforms to the Maintenance Requirements. In the event that remedial measures are not completed by the Concessionaire in conformity with the provisions of this Agreement, the Authority shall be entitled to recover Damages from the Concessionaire under and in accordance with the provisions of Clause 15.8.

16.5 Monthly Fee Statement

During the Concession Period, the Concessionaire shall furnish to the Authority within 7 (seven) days of completion of each month, a statement of Fee substantially in the form set forth in Schedule-G (the **“Monthly Fee Statement”**). The Concessionaire shall also furnish to the

Authority such other information as the Authority may reasonably require, at specified intervals, in discharge of its statutory functions.

16.6 Reports of unusual occurrence

The Concessionaire shall, prior to the close of each day, send to the Authority and the Independent Engineer, by facsimile or e-mail, a report stating accidents and unusual occurrences on the Project Highway relating to the safety and security of the Users and Project Highway. A weekly and monthly summary of such reports shall also be sent within 3 (three) days of the closing of each week and month, as the case may be. For the purposes of this Clause 16.6, accidents and unusual occurrences on the Project Highway shall include:

- (a) death or injury to any person;
- (b) damaged or dislodged fixed equipment;
- (c) any obstruction on the Project Highway, which results in slow down of the services being provided by the Concessionaire;
- (d) disablement of any equipment during operation;
- (e) communication failure affecting the operation of Project Highway;
- (f) smoke or fire;
- (g) flooding of Project Highway; and
- (h) such other relevant information as may be required by the Authority or the Independent Engineer.

16.7 Video Recording

The Concessionaire shall carryout video recording of Project every month since award of the Concession till completion of construction and thereafter biannually during O&M period.

Authority has finalized specifications/methodology for video recording and identified zone– wise agencies & rates for the same. The Concessionaire may use these agencies so as to ensure uniformity in data collection. Recording shall have to be done in the presence of Team Leader of Independent Engineer. Recording of previous videos and current running side by side shall be loaded on Data Lake (<https://datalakeg.nhai.gov.in/nhai>) for easily capturing various developments during the month (a sample screenshot is attached herewith and also loaded on Data Lake along with a sample video for guidance) (enclosed at Annexure-I of this Article 16). Capturing Ortho-image for approx. 10% (ten percent) equivalent length of critical structures or any other specific area should be decided by the Ros/ PDs and be conveyed to the Drone Agency in the site-specific work order. Independent Engineer shall ensure that the features and quality of drone video is acceptable and video is not distorted/tampered with.

Independent Engineer shall analyse these drone videos and give their comments in its digital MPRs covering inter-alia but not limited to the Encumbrances/lands not available, sites of COS demands, progress of the Project, mobilisation of plant & equipment, mobilisation of camp sites, progress on rectification of NCRs etc. along with the proposed action plan. Project Director of

NHAI shall cross-check drone videos during the monthly physical inspections and notify the discrepancies noticed, if any, between drone video, on Independent Engineer comments and ground reality. The discrepancies shall be examined and addressed through joint site inspections.

As per the policy, the Network Survey Vehicle (NSV) survey needs to be carried out twice in a year on completed project. Therefore, PDs should plan biannually drone based video recording during O&M period in such a manner so that there is no overlap and digital data of O&M period is available in regular intervals (quarterly) through NSV and drone videography.

In addition, PDs/ ROs can also undertake need based drone videography as and when required.

As the drone videos/ reports will be permanent record on Data Lake and will be used as evidences during dispute resolution process before Arbitral Tribunals/ Courts including Supreme Court, the drone video shall be carried out carefully and correctly without distortions/ tampering by all parties concerned. The amount spent on recording shall be charged to Concessionaire to the extent covered in this Agreement.

Annexure I of Article 16

Sample screenshot for recording of previous videos and current running side by side to be loaded on Data Lake

Home / Drive Videos

Select Project: All | Select From Date: 03/11/2021 | Select To Date: 03/11/2021 | Select Month: November-2021

Filter

NOTE:
1) Above Filter is based on Duration of Drive Video Survey From Date
2) To Filter Date: Please select From Date and To Date or Select Month
3) Drive Video download will be based on your Internet speed. In case of any issue, please RESUME the download from Download bar of Browser.

PDF Excel Show 10 entries Search

Video Preview	#	Status	RAMS Status	Instructions to PO	COM	State	RO	PU	Unique Project Code	Project Name	Duration of Drive Video Survey (From)	Duration of Drive Video Survey (To)	From Chainage	To Chainage	Drive Survey Agency	Date of forwarding letter of contractor	Letter No
	1	Submitted by Contractor			COM-AP	Jharkhand	RO-Ranchi	Daharganj	NV000800001JH	4. Borehole 1...	20/10/2021	20/10/2021	198.8709	219.6000	Other	02/11/2021	RGNFLD-21984-75128
	2	Submitted by PU			COM-RR	Haryana	RO-Chandigarh (HR)	Budapest	NV0001010101-HR	Rohini Park...	27/10/2021	27/10/2021	9	46.8590	Other	02/11/2021	489
	3	Submitted by PU			COM-DL	Haryana	RO-Delhi	Ghaziabad	NV1005010001-HR	Enlight Park...	25/10/2021	25/10/2021	1	22	Other	01/11/2021	125942464
	4	Submitted by PU			COM-RR	Haryana	RO-Chandigarh (HR)	Domit	NV0001000001-HR	Golconda - S...	25/10/2021	25/10/2021	40.6870	78.6270	Other	01/11/2021	589

Home / Drive Videos

NOTE:
1) Above Filter is based on Duration of Drive Video Survey From Date
2) To Filter Date: Please select From Date and To Date or Select Month
3) Drive Video download will be based on your Internet speed. In case of any issue, please RESUME the download from Download bar of Browser.

PDF Excel Show 10 entries Search

Video Preview	#	Status	RAMS Status	Instructions to PO	COM	State	RO	PU	Unique Project Code	Project Name	Duration of Drive Video Survey (From)	Duration of Drive Video Survey (To)	From Chainage	To Chainage	Drive Survey Agency	Date of forwarding letter of contractor	Letter No
	5	Submitted by PU			COM-RR	Haryana	RO-Chandigarh (HR)	Budapest	NV0001010101-HR	Rohini Park...	27/10/2021	27/10/2021	9	46.8590	Other	02/11/2021	489
	6	Submitted by PU			COM-RR	Haryana	RO-Chandigarh (HR)	Budapest	NV0001010101-HR	Rohini Park...	27/10/2021	27/10/2021	9	46.8590	Other	02/11/2021	489
	7	Submitted by PU			COM-RR	Haryana	RO-Chandigarh (HR)	Budapest	NV0001010101-HR	Rohini Park...	27/10/2021	27/10/2021	9	46.8590	Other	02/11/2021	489
	8	Submitted by PU			COM-RR	Haryana	RO-Chandigarh (HR)	Budapest	NV0001010101-HR	Rohini Park...	27/10/2021	27/10/2021	9	46.8590	Other	02/11/2021	489
	9	Submitted by PU			COM-RR	Haryana	RO-Chandigarh (HR)	Budapest	NV0001010101-HR	Rohini Park...	27/10/2021	27/10/2021	9	46.8590	Other	02/11/2021	489
	10	Submitted by PU			COM-RR	Haryana	RO-Chandigarh (HR)	Budapest	NV0001010101-HR	Rohini Park...	27/10/2021	27/10/2021	9	46.8590	Other	02/11/2021	489

Video Preview

ROYAL VIDEO DESIGNING OF 10-M (KASHIABHAI TO UN) ROAD NO-2 FROM 1447300 TO 91-19900

14-09-2021

21-10-2021

ARTICLE 18

SAFETY REQUIREMENTS AND MEDICAL AID

18.1 Safety Requirements

- 18.1.1 The Concessionaire shall comply with the provisions of this Agreement, Applicable Laws and Applicable Permits and conform to Good Industry Practice for securing the safety of the Users. In particular, the Concessionaire shall develop, implement and administer a surveillance and safety programme for providing a safe environment on or about the Project Highway, and shall comply with the safety requirements set forth in Schedule-H (the “**Safety Requirements**”).
- 18.1.2 The Authority shall appoint an experienced and qualified firm or organisation (the “**Safety Consultant**”) for carrying out safety audit of the Project Highway in accordance with the Safety Requirements, and shall take all other actions necessary for securing compliance with the Safety Requirements.
- 18.1.3 All costs and expenses arising out of or relating to Safety Requirements shall be borne by the Concessionaire. Costs and expenses on works not covered in the scope of the Project or otherwise under the Agreement and arising out of Safety Requirements shall be borne out of a dedicated safety fund (the “**Safety Fund**”) to be funded, owned and operated by the Authority or a substitute thereof and in the event that such costs cannot be borne out of the Safety Fund, the same shall be borne in accordance with Article 21.
- 18.1.4 Notwithstanding anything to the contrary contained in the Agreement, the Authority at any time, may also appoint any other experienced and qualified firm or organization to carry out work not covered in the scope of Project and arising out of Safety Requirements not covered under the Agreement. The Concessionaire shall provide all required support, assistance and access to facilitate such firm or organization to discharge its obligations.

18.2 Medical Aid Posts

- 18.2.1 For providing emergency medical aid during the Concession Period, as set forth in this Agreement, the Concessionaire shall assist the State Government or a substitute thereof to be designated by the Authority in setting up and operating a medical aid post (the “**Medical Aid Post**”) at each of the Toll Plazas with round- the-clock ambulance services for victims of accidents on the Project Highway. The Concessionaire shall, at its cost, maintain the Medical Aid Post buildings in accordance with Good Industry Practice.
- 18.2.2 No later than seven days from the O&M Handover Date, the Concessionaire shall provide to the State Medical Department or a substitute thereof to be designated by the Authority 1 (one) ambulance in good working condition along with chauffeurs for round-the-clock ambulance services as set forth in Clause 18.2.1 and meet the operating costs of such ambulance including the salaries and allowances of the chauffeurs. For the avoidance of doubt, it is agreed that the Concessionaire shall not be liable for any other expenditure incurred by the State Medical Department or a substitute thereof to be designated by the Authority.

SCHEDULE-C

Tolling, Operation, Maintenance & Transfer of Raipur to Simga Section of NH-30 (OldNH-200) from Km.0/000 to Km.48/580 in the State of Chhattisgarh

SCHEDULE-C

(See Clause 41.1)

SPECIFICATIONS AND STANDARDS

1. ENGINEERING AND SAFETY IMPROVEMENTS

The Concessionaire shall comply with the Specifications and Standards set forth in Annexure-I of this Schedule-C for construction of Engineering and Safety Improvements.

Annexure– I**(Schedule C)****Specifications and Standards for Engineering and Safety Improvements****1. MANUAL OF SPECIFICATIONS AND STANDARDS TO APPLY**

Subject to the provisions of Paragraph 2 of this Annexure-I, Engineering and Safety Improvements along the Project Highway for 4 lane shall conform to the IRC: SP:84-2019 Manual of Specifications & Standards for Four Laning of Highways and for 6 lane shall conform to the IRC: SP:87-2019 Manual of Specifications & Standards for Six Laning of Highways published by IRC . Where the specification for a work is not given, Good Industry Practice shall be adopted to the satisfaction of the Independent Engineer.

2. DEVIATIONS FROM THE MANUAL

Not with standing anything to the contrary contained in the aforesaid Manual, the following Specifications and Standards shall apply to the Engineering and Safety Improvements, and for purposes of this Agreement, the aforesaid Manual shall be deemed to be amended to the extent set forth below:

Sr. No.	Clause referred in the Manual	Item as per Manual	Modified provision
1	Section-1 and in other sections	In the Manual the schedules have been described as below: Schedule-A: Existing features, Schedule-B: Scope of Work, Schedule-C: Facilities to be provided Schedule-D: Specifications & Standards, Schedule-K: Maintenance Requirements.	The modified Schedules shall be as below: Schedule-A: Existing features Schedule-B: Scope of Work including facilities to be provided Schedule-C: Specifications & Standards Schedule-D: Deleted, Schedule-K: Replaced with Schedule F Schedule F: Maintenance Requirements.
2	Section – 2 Clause-2.1	Geometric Design and general features: i) This section lays down the standards for geometric design and general features for four- lane and six lane divided carriageway	The Geometric Design shall be as per the existing alignment except for new proposals mentioned in Schedule B. The new proposals mentioned in the Schedule B shall be as per Specifications and Standards mentioned in the Manual.
3	Section – 2 Clause-2.12.2	Width of Service Road: -Width of Service Road shall be as per Clause 2.12.2 of the manual.	The existing width for service/slip road as specified in Schedule A is to be retained and maintained. Proposed service road shall be as per proposals mentioned in Schedule B.
5	Section-2, Clause-2.17	Typical Cross-sections Typical cross-section of project highway is given in Fig. 2.2 to Fig 2.10 for various locations.	The existing carriageway width, paved shoulder width & earthen shoulder width is to be retained and maintained
6	Section – 9 Clause -9.1	Traffic Control Devices/Road Safety Devices/Roadside Furniture: -	All the existing Traffic Control Devices/Road Safety Devices / Roadside Furniture are to be retained in place or shifted to location as per

Sr. No.	Clause referred in the Manual	Item as per Manual	Modified provision
		Traffic Control Devices, Road Safety Devices and Roadside Furniture shall comprise of road signs, road markings, object markers, hazard markers, studs, delineators, attenuators, safety barriers, pedestrian guard rails, boundary stones, km stones, etc. Guidelines given in IRC:8, IRC:25, IRC:26, IRC:35, IRC:67, IRC:79, IRC:103 and Section 800 of MORTH Specifications shall be used for providing these items unless otherwise specified in this Section	standards, if found in good condition, in consultation with Independent Engineer. All the damaged Traffic Control Devices/Road Safety Devices / Roadside Furniture during Construction and maintenance period are to be replaced as per the specifications and standards mentioned in the Manual. Requirement of provision of any new Traffic Control Devices / Road Safety Devices / Roadside Furniture during Construction and maintenance period shall be as per the specifications and standards mentioned in the Manual.
7	Section -10 Clause 10.3	Number of Toll Lane: - Adequate land for Toll Plaza shall be acquired to permit the provision of toll lanes for a projected peak hour's traffic of 20 years' subject to a minimum number of 8 toll lanes including all, other buildings and structures to be accommodated at the Toll Plaza location.	Existing Toll plaza shall be retained with same nos. of toll lanes as present at site. If required toll lanes has to be increased by Concessionaire without any COS for smooth toll operation with the increase in traffic.
		Tunnel at Toll Plaza For movement between Toll office and Toll Booth of each toll lane, an underground tunnel across all toll lanes shall be provided.	Existing Tunnel shall be retained
8	Section-10 Clause- 10.12	Toll Plaza Complex The size of Toll plaza office complex depends on the minimum requirements as mentioned in Clause 10.12.	Existing Toll Plaza office complex is to be retained. Facilities as mentioned in Clause 10.12 are to be provided with in the existing Toll Plaza Office Complex.
9	Section 12 Clause 12.3	Facilities Kilometre and 200m Stones	Kilometre and 200m Stones shall be provided with Facilities as mentioned in Schedule B.
10		ATMS Clauses 816.1 to 816.17 of Specifications for Roads and Bridge Works of MORTH shall be applicable.	Concessionaire shall provide the functional ATMS with all its components for continuous monitoring over the entire ROW without any blind spot. In this regard, Traffic Monitoring Camera System (PTZ /Radar Camera etc.), Video Incident Detection System (VIDS) at every Junction to detect any incident at regular interval, Vehicle Speed Detection System (VSDS) with ANPR system other than toll plaza

Sr. No.	Clause referred in the Manual	Item as per Manual	Modified provision
			location, VMS of size 5000mmx2000mm, in consultation with IE/Authority as per good industry practice. In this regard, it is suggested for the Technical Specification Concessionaire may refer “Functional and Technical Specifications released by NHAI vide Policy Circular No. 11.53/2023 dated 10th October 2023”. Command control centre shall be established at Toll Plaza. Concessionaire shall also provide Portable VMS for Each Toll section.

Schedule-F

*Tolling, Operation, Maintenance & Transfer of Raipur to Simga Section of NH-30 (Old NH-200)
from Km.0/000 to Km.48/580 in the State of Chhattisgarh*

SCHEDULE-F**(See Clause 15.2)****Maintenance Requirements****1. Introduction**

- 1.1 The Concessionaire shall be responsible for the improvement and Operation and Maintenance of the length of Project Highway stipulated by the Concession Agreement in accordance with scope defined in Schedule-B during the Concession Period. Thereafter, the length of Project Highway shall be transferred to National Highways Authority of India (NHAI). This schedule elaborates the Operation and Maintenance (O&M) requirements of the Concession and is to be read together with the Concession Agreement for this purpose. For clarification of doubt the period during which the Concessionaire shall comply with the O&M requirements covers the entire Concession Period. The Concessionaire shall operate and maintain the Project Highway such that from O&M Handover date, lane availability at the end of each year of the Concession will be minimum of 99% on cumulative basis. For this purpose, lane availability at the end of each year will be computed as follows:

$$\frac{\{(Length\ of\ Project\ Road\ x\ Number\ of\ Lanes\ x\ Number\ of\ days\ since\ O\&M\ Handover\ Date)\} - \sum (lane\ length\ closed\ x\ number\ of\ days\ for\ which\ closed)}{\{(Length\ of\ Project\ Road\ x\ Number\ of\ Lanes\ x\ Number\ of\ days\ since\ O\&M\ Handover\ Date)\}}$$

- 1.2 The Concessionaire shall, at all times maintain the Project Highway in accordance with the provisions of this Agreement, Applicable Laws, and Applicable Permits. In particular, the Concessionaire shall at all times during the operation period, conform to maintenance requirements set forth in this schedule-F (“**Maintenance Requirements**”)
- 1.3 The Concessionaire shall repair & rectify any defect or deficiency set forth in this Schedule-F within the time limit specified therein and any failure in this behalf shall constitute a breach of the agreement & non-fulfillment of the Maintenance obligations by the Concessionaire. Upon occurrence of any breach hereunder, damages for breach of O&M obligations shall be as set forth in Clause 15.8 of this Agreement, without prejudice to the rights of the Authority under this agreement including Termination thereof.
- 1.4 All Materials, works and construction operations shall confirm to the MORTH Specifications for Road and Bridges works, and the relevant IRC publications. Where the specifications for a work are not given, Good Industry Practice shall be adopted.
- 1.5 The Concessionaire shall, through its engineer, undertake daily visual inspection of the Project Highway and maintain a record thereof in a register to be kept in such form and manner as the Independent Engineer may specify. Such records shall be kept in safe custody of the Concessionaire and shall be open to inspection by the Authority and the Independent Engineer at any time during office hours.
- 1.6 The Concessionaire shall display a copy of this Schedule-F at the Toll Plaza[s] along with Complaint Register stipulated in Article-39.
- 1.7 All defects and deficiencies specified in this Schedule-F shall be repaired and rectified by the Concessionaire so that Project Highway conforms to the Maintenance Requirement on the Transfer date.

2. Repair/rectification of Defects and deficiencies

- 2.1 The obligations of the Concessionaire in respect of Maintenance Requirements shall include repair and rectification of the Defects and deficiencies specified in this Schedule-F within the time limit set forth therein.
- 2.2 The Concessionaire shall at all times maintain an adequate inventory of spares and consumables to meet the Maintenance Requirements.

3. Other Defects and Deficiencies

In respect of any Defect or deficiency not Specified in this Schedule-F, the Independent Engineer may, in conformity with Good Industry Practice, specify the permissible limit of deviation or deterioration with reference to the Specifications and standards, and any deviation or deterioration beyond the permissible limit shall be repaired or rectified by the Concessionaire in accordance with Good Industry Practice and within the time limit specified by the Independent Engineer.

4. Extension of Time Limit

Notwithstanding anything to the contrary specified in this Schedule-F, if the nature and extent of any defect or deficiency justifies more time for its repair or rectification than the time specified herein, the Concessionaire shall be entitled to additional time in conformity with Good Industry Practice. Such additional time shall be determined by the Independent Engineer and conveyed to Concessionaire and Authority with reasons thereof

5. Emergency repairs /restorations

Notwithstanding anything to the contrary contained in this Schedule-F, if any defect, deficiency or deterioration in the Project Highway poses a hazard to safety or risk of damage to property, the Concessionaire shall promptly take all reasonable measures for eliminating or minimizing such danger.

6. Operation and Maintenance (O&M) Requirements

6.1 The Concessionaire shall take all such actions and do all such things, including without limitation, organizing itself, adopting measures and standards, executing procedures such as inspection procedures, highway patrols, engaging and managing contractors, agents, and employees, as will secure:

- a) The safety of users of the Project Highway, workers, or other persons on the Project Highway and/or facilities there on;
- b) Unimpaired performance of statutory duties and functions of the NHAI and other Authorities in relation to the Project Highway and/or other adjoining roads and facilities; and, subject to paragraphs a) and b) above, ensure that:

- 6.1.1 Adequate safety measures considering „Schedule-H“ are taken up on the construction zone during the O&M period.
- 6.1.2 Delay to users of the Project Highway and of adjoining roads or facilities is minimized.
- 6.1.3 Risk of adverse effects on the environment and on the amenity enjoyed by the owners and occupiers of property and/or land adjacent to the Project Highway, adjoining roads and facilities is minimized.
- 6.1.4 Accidents and emergencies on the Project Highway and facilities thereon are responded to as quickly as possible and their adverse effects minimized.
- 6.1.5 Risk of disturbance or damage or destruction to property of third party is minimized.
- 6.1.6 Members of the public are treated with due courtesy and consideration.
- 6.1.7 Users are given adequate information and forewarning of any event on or any other matter affecting the Project Highway which will enable them to minimize any adverse consequences on them of that event or matter.
- 6.1.8 Members of the public and others are given adequate opportunity to bring to the attention of the Concessionaire any matters affecting its ability to meet the maintenance Requirements.
- 6.1.9 Traffic data and data relating to the operation and maintenance of the Project Highway and its facilities and events on the Project Highway are collected and disseminated such that the NHAI and other persons or bodies with statutory duties or functions in relation to the Project Highway or adjoining roads are able to perform those duties and functions efficiently.
- 6.1.10 The project facilities provided under Schedule-B and Change of Scopes as applicable, shall be operated and maintained in order to fulfill the requirements set forth in the Concession Agreement

6.1.11 The Scope for Operation and Maintenance includes but not limited to following obligations:

- **Improvement** – this includes improvement of the existing assets as per requirement of this Agreement and safety audit. Safety audit shall be as per Article 18 of the Concession agreement.
- **Maintenance of Civil Works and Assets-** this includes maintenance of civil works and all assets as per requirement of this agreement.
- **Road Maintenance** – this includes routine maintenance, preventive maintenance, periodic maintenance as per IRC:SP:83-2018, Design overlay/strengthening/reconstruction as per Manual of 4-Laning/6-Laning, disaster maintenance, exigencies and inspections
- **Traffic Management** – this includes enforcement of regulations together with the relevant authorities. This also includes hazard response, information gathering and dissemination, Road patrols and ATMS surveillance etc.
- **Safety** – this includes accident prevention, after care, user education, enforcement, data collection and analysis
- **Facility management** – this includes periodic inspections, routine maintenance, Rehabilitation and expansion planning
- **Road property management** – this includes management of access, encroachment and ribbon development
- **General responsibilities** – this includes budgeting, compliance with legal and accounting requirements, and public relations
- Maintaining public relations unit to interface with and attend to suggestions from users of the highway, the media, Govt. agencies and other external agencies

The broad limit of responsibilities of the Concessionaire shall be as described below as per contractual obligations:

- a. In general, the limit of the Concessionaire's responsibility is to maintain all areas within the Right of way of the Project Highway inclusive of all features such as interchanges, toll plaza, street lighting facilities, traffic light facilities, ATMS and other facilities present within the Project Highway.
- b. Limit of Maintenance by the Concessionaire for another road joining or crossing the concession limit shall be according to the following condition:
 - i. Where the other road crosses an underpass, the Concessionaire shall be responsible to maintain the crossing structure, viz., culverts, bridges and their abutments and related facilities such as drainage, turfing, etc. as per concession agreement
 - ii. The Concessionaire shall be responsible for maintenance of the road surface, or the roadside drains of the other roads that are within 100m beyond the Right of Way of Project Highway.
- c. The Concessionaire shall operate and maintain all the street lighting, traffic light system, structures, roadway surface and the related facilities such as drainage, turfing etc. within the interchanges, and such maintenance shall be extended until the end of the flare and the deceleration and acceleration lanes of the interchanges.
- d. The Concessionaire shall be responsible for maintaining all cross roads indicated in Schedule-A and B up to Right of Way of the Project Highway and their flares to junctions at any interchange within the Project Highway, whichever is more.
- e. For setting out the limit of maintenance for the Concessionaire, National Highways Authority of India shall be responsible for negotiating with the local authorities or where required, with other relevant third parties. The Concessionaire shall maintain all the drainage system within the Right of Way including the culvert crossings and the drains. However, the Concessionaire shall not be liable to maintain rivers and the streams under the jurisdiction of Irrigation Department except when such Maintenance of Project Highway is required as a result of exceptional discharge.

- f. Report Formats- As per Article 15 of the Concession Agreement, the Concessionaire shall submit a Maintenance Program for the next year prepared in accordance with inventory of all assets created during appointed date or O&M hand over date of the project along with the deployment Schedule of manpower & other resources with testing facilities.
- g. The asset performance created by the Concessionaire as per the scope of the Concession agreement shall be assessed by Independent Engineer as per consultancy agreement and shall be honored by the concessionaire pertaining to the outcome of equipment-based monitoring provisions as applicable.

7. Traffic Management and Lane Closure

7.1 Traffic Management during Operation and Maintenance of the Project Highway is an important activity the Concessionaire has to attend to ensure safety of the road users as well as the maintenance workers simultaneously throughout the Concession Period. It is usual activity to carry out various types of maintenance works at different stages and at different periods as per site requirement. Also, it is a vital activity during unforeseen and/or emergency situations arising on account of natural causes or accidents or administrative reasons.

7.2 Traffic Management is required during planned scheduled like Routine and Periodic maintenance activities.

However, traffic management will also be called for during unscheduled activities such as

- i. Emergency situation arising on account of
 - a. Force Majeure;
 - b. Accident/incident on the Project Highway
- ii. Special repairs required on account of deficiency/failure of an element of the Project Highway; and
- iii. Default of the Concessionaire with respect to any O&M activity on the Project Highway

7.3 The basic principles to be followed for traffic management and lane closure in this Project Highway shall be as follows:

- 7.3.1 Work programmed schedule shall be prepared in a manner that diversion roads for the main traffic are minimized. Two-lanes of carriageway shall be available to the maximum extent possible.
 - 7.3.2 Measures shall be taken such that the traffic is guided from a closed lane onto the operating lane without any conflict with the traffic from the opposite direction.
 - 7.3.3 The activity of maintenance of pavement surface and/or strengthening/renewal of pavement structure shall not be taken up in a continuous length of more than 2 kilometers at a time to avoid long detour of the traffic.
 - 7.3.4 The traffic diversion road where provided shall be appropriately designed for the traffic plying on the main carriageway. It shall also be properly maintained during its operation period.
 - 7.3.5 During traffic detour involving traffic diversion, adequate safety measures as in „Schedule-H' shall be followed.
 - 7.3.6 Proper and adequate information about the maintenance activity shall be notified to the road users well before approaching the work site. Traffic Management and Diversion arrangement at the work site shall be as per IRC: SP: 55- 2014 or subsequent updates thereof. In addition to this, Robot Flagman and other advanced traffic diversion devices shall be used for diversion arrangement.
- 7.4 Traffic Management Plan and program for a planned scheduled construction and/or maintenance activity shall be prepared in advance of that activity keeping above in view and be approved by the Independent Consultant/NHAI as the case may be.

7.5 In case of unscheduled activities, described above, an emergency traffic management for the affected reach of the highway shall be prepared and implemented in line with the guidelines

set forth Specifications and Standards, complying with Article 18 and Schedule-H. This emergency traffic management plan shall consider the various requirements spelt out in the Concession Agreement as well as in this schedule.

7.6 Traffic Management and Lane Closures Requirements during Emergency situations arising on the Project Highway needing Traffic Management are detailed below:

7.6.1 This stage could arise any time and shall have to be addressed based on its own merits. The extent of traffic management shall be assessed as per the site requirement and situation.

7.6.2 The nature of emergency requirement will determine the type and extent of the traffic diversion.

7.6.3 Traffic Management Plan in emergency shall be prepared and implemented as per Specifications and Standards set forth in Schedule-H.

8. Implementation of Asset Management Framework during O&M Period

8.1 Introduction

8.1.1 Asset Management is a systematic process of maintaining assets, upgrading and operating assets, combining engineering principles with sound business practice and economic rationale, and providing tools to facilitate a more organized and flexible approach to making the decisions necessary to achieve expectations. Objective of Asset Management shall be to fulfill the requirements mentioned in 6.1 with optimum allocation of resources for management, operation, preservation, and maintenance of highway infrastructure asset.

8.1.2 Basic common requirement for Asset Management are:

- Establish a complete inventory of all road asset with all its elements
- Provide a clear picture of the current condition/performance of the road assets
- Create Real Time Database of the Asset Inventory and Condition with all-time data availability to all stakeholders
- Estimate future demand of traffic and service needs
- Estimate maintenance needs and costs
- Prioritize objectives related to the desired quality and performance of the road
- Define a strategy (Asset Management Plan) (This includes both Operation and Maintenance Plan)
- Implementation of Asset Management Plan

8.1.3 As requirement of maintenance manual under Article 15 of the Concession Agreement, the Concessionaire shall in accordance with this schedule and Specifications and Standards also evolve an Asset Management Manual as required in Article 15 of the Concession Agreement. The same shall be submitted to Independent Consultant. Independent Consultant upon finding this as set Management Manual in accordance with schedules, Concession Agreement and the best industry practice of the day shall approve the same.

8.1.4 The Asset Management Manual prepared by the Concessionaire shall set out the Asset Management standards and details of the Operations & Maintenance activities to be undertaken during the Concession Period, so that the Project Facilities shall at all times conform to the Design Requirements/specifications.

8.1.5 The Asset Management Manual prepared by the Concessionaire shall set out the Asset Management standards and details of the Operation & Maintenance activities to be undertaken during the Concession Period, so that the Project Facilities shall at all times conform to the Design Requirements/Specifications.

8.1.6 The manual shall include without limitation the following aspects:

- i. Organization structure with responsibilities of key personnel;
- ii. Traffic Management Plan including the Corridor Control Plan;
- iii. Safety Management program Including the Emergency Response Protocol;
- iv. Inspection Procedures, Parameters, Frequency and schedule;

- v. Routine and Periodic Maintenance Intervention Levels;
 - vi. Asset Management Project Deliverables and Tolerance Criteria;
 - vii. Environment Management Plan;
 - viii. Maintenance program ;
 - ix. Management Information System;
 - x. Report Formats.
- 8.1.7 As per Article 15.4.1 of the Concession Agreement, the Concessionaire shall submit an annual Asset Management Plan/Maintenance Program for the next year prepared in accordance with Asset Management Manual.
- 8.1.8 The Asset Management System should be capable of monitoring real time compliance of the Asset Management Plan and provide necessary feedback to all stake holders.
- 8.1.9 In order to determine the Assets Performance Parameters for the Base Year, the Concessionaire shall carry out Revalidation and Testing on the road project to arrive at updated Base Year Parameters, 45 -days before Appointed Date {O&M Handover Date}. Initial Maintenance Requirement shall be assessed / revalidated based on Base Year Performance Parameters. It is hereby clarified that the concessionaire will arrive at Base Year Parameters within 45-days of the (a) Appointed Date for that part of O&M which is to be handed over to Concessionaire on Appointed Date, and (b) O&M Handover Date 2 for that part of O&M, which is to be handed over to Concessionaire on O&M Handover Date. NHAI /Independent Consultant may audit the Revalidation and Testing processes. The data to be collected for performance indicator along-with recommended revalidation / testing procedures are as mentioned in the following table.

Description of Data	Recommended Process
Asset Inventory (Highway, Structures, Road Furniture, Facilities)	Visual Survey Manual Validation of Past Data
Pavement Distress – (Cracking and other visual distress)	Network Survey Vehicle or equivalent technology
Roughness Value (IRI), Rutting, Skid Resistance	Network Survey Vehicle (Laser Profilometer) or equivalent technology
Deflection Value/Remaining Life	Falling Weight Deflectometer
Condition Survey of Structures	Updating of Past Data by Visual Condition Survey and Thorough Inspection using Mobile Bridge Inspection Unit.
Condition Survey of Road Furniture, Facilities	Updating of Past Data by Visual Condition Survey and thorough Inspection using Retro Reflectometer.
Traffic Data	7-day ATCC based traffic Volume Count Survey backed by Video
Axle Load Data	2-days Axle Load Survey with axle Pad
Encroachment Data	Survey to be carried out including Geotagged Images
Aerial Imaging of the Asset	Drone, LiDAR or equivalent technology
Utility Mapping	Ground Penetration Radar, Visual Inspection
Plantation	Visual Survey Manual Validation of Past Data and updating the data with the Authority's monitoring system/ tools e.g. harit path application.

- 8.1.10 The Concessionaire in-accordance of provisions of the Concession Agreement shall plan/program inspections of the Project Highway classified in the following categories for

effective O&M/Asset Management System Implementation:

- a. Routine Inspection
- b. Close Inspection
- c. Detailed Inspection

8.1.11 Routine Inspection

Routine Visual Inspections are to be carried out by highway/bridge maintenance engineers having knowledge of highway/road structures. The purpose of visual inspection is to report the obstacles to traffic, defects and deficiencies of pavement/structure, missing or damages to safety barrier (crash barriers) and traffic signs installed or erected on highway. Such inspections should be done daily. The visual inspection may be carried out by visual assessment with careful observation of the specific object/item of the Project Facilities for identification and for quantification of the deficiencies or damages of the Project Facilities. Geo-tagging Cameras and Distance Measuring Devices shall be used to update base asset performance parameters on daily basis. If timely inspection and reporting of these safety related deficiencies are not done, they could lead to accidents or severe maintenance problems.

8.1.12 Close Inspection

Close inspections for assessment of defects/deficiencies of Project Highway shall be periodic in nature and would require detailed examination of all elements of the Project Highway. Close inspection may be visual or may involve investigations to be carried out using instruments. The frequency of close inspections would depend upon the nature of the elements of Project Highway. This inspection is to be carried out by the Highway/Bridge Engineer having good knowledge of Highway with theoretical background to analyses the nature, and extent of defects/deficiencies, suggest suitable remedial measures to rectify/remedy them and quantify repair work.

8.1.13 Detailed Inspection

A detailed inspection is comprehensive and detailed assessment of defects/deficiencies of the Project Highway with the aid of standard equipment and non-destructive testing. Suchan inspection is to be carried out on the basis of comprehensive checklist of items related to the materials, condition of element of Project Highway. A checklist is to be prepared well in advance of inspection. The detailed inspection should be undertaken during the most critical weather condition. Detailed inspection carried out will offer the most critical evaluation of the performance of the Project Highway elements.

Besides being a qualified Highway/Bridge engineer, the inspection team leader must be familiar with design and construction features of the Highway /Bridges to be inspected so that the condition can be properly and accurately assessed for a meaningful report and quantification of repair works. The competence of team leader to recognize any structural distress/deficiencies and assess its seriousness with complete recommendation for appropriate repairs is important pre-requisites for entrusting this assignment to him.

8.1.14 The Concessionaire shall strictly maintain the assets of the Project Highway and adhere to the Asset Management Project deliverables and Tolerance Criteria as mentioned in the following tables.

Table 1: Maintenance Criteria for Pavements

Asset Type	Performance Parameter	Level of Service (LOS)		Frequency of Inspection	Tools/ Equipment	Standards and References for Inspection and Data Analysis	Time limit for Rectification / Repair	Maintenance Specifications
		Desirable	Acceptable					
Flexible Pavement – Routine Inspection (Pavement of MCW, Service Road ,Approach of Grade structures, approaches of connecting roads, slip roads, lay byes etc. as applicable)	Potholes	Nil	<0.1% of area and subjected to limit of 10mm in depth	Daily	Length Measurement Unit like Scale, Tape, odometer etc.	IRC 82: 2015 and Distress Identification Manual for Long Term Pavement Performance Program, FHWA 2003	24-48 hours	MORTH & Specification 3004.2
	Cracking	Nil	<5% subject to limit of 0.5 sqm for any 50m length	Daily			7-15 days	MORTH & Specification 3004.2
	Rutting	Nil	<5mm	Daily	Straight Edge		15 -30 days	MORTH & Specification 3004.2
	Corrugations and Shoving	Nil	0.1% of area	Daily	Length Measurement Unit like Scale, Tape, odometer etc.		2-7 days	IRC:82-2015
	Bleeding	Nil	<1% of area	Daily			3-7 days	MORTH & Specification 3004.2
	Raveling/ Stripping	Nil	<1% of area	Daily	Length Measurement Unit like Scale, Tape, odometer etc.		7-15 days	IRC:82-2015 read with IRC SP-81
	Edge Deformation / Breaking	Nil	<1m for any 100m section and/or width <0.1m at any Location restricted to 30cm from the edge.	Daily			7- 15 days	IRC:82-2015
Flexible Pavement – Programmed Inspection	Roughness BI	2000 mm/km	2400 mm/km	Bi-Annually	Network Survey vehicle (NSV) with all its module such as Laser	ASTM E950 (98) :2004 – Standard Test Method for measuring Longitudinal	180 days	IRC:82-2015
	Rutting	<10mm for any 50 m section and/or, length of section <5m	<10mm for any 50 m section and/or, length of section <10m	Bi-Annually			15-30 days	IRC:82-2015

Asset Type	Performance Parameter	Level of Service (LOS)		Frequency of Inspection	Tools/ Equipment	Standards and References for Inspection and Data Analysis	Time limit for Rectification / Repair	Maintenance Specifications
		Desirable	Acceptable					
	Pavement rating based on distress per IRC 82 /Pavement Condition Index as per ASTM 6433-07	>3/85	>2.1/70	Bi-Annually	Profilometers, Transverse profile logger, Laser crack measurement system, Video logging modules, high resolution Odometer etc.	Profile of Travelled Surfaces with Accelerometer Established Inertial Profiling Reference and ASTM E1656 - 94:2000-Standard Guide for Classification of Automatic Pavement Condition Survey Equipment	180 days	IRC:82-2015/ ASTM D 6433-07
	Other Pavement Distresses	-	-	Bi-Annually			2-7 days	IRC:82-2015
	Skid	60SN	50SN	Bi-Annually	SCRIM (Sideway force Coefficient Routine Investigation Machine or equivalent) British Pendulum Tester	IRC:82-2015	180 days	BS:7941-1:2006, IRC:82-2015/ASTM 274
	Deflection/ Remaining Life			Annually	Falling Weight Deflectometer	IRC 117: 2015	180 days	IRC:117-2015
					Class I Profilometer Mounted on NSV	ASTM E950 (98) :2004 and ASTM E1656 - 94: 2000	180 days	IRC:SP:83-2018

Asset Type	Performance Parameter	Level of Service (LOS)		Frequency of Inspection	Tools/ Equipment	Standards andReferences for Inspection and Data Analysis	Time limit for Rectification / Repair	Maintenance Specifications
		Desirable	Acceptable					
Rigid Pavement (Pavement of MCW,Service Road, Grade separated structure, approaches of connecting roads, slip roads, lay byes etc. as applicable.	Roughness BI	<2200mm/km	<2400mm/km	Bi-Annually	SCRIM (Sideway force Coefficient Routine Investigation Machine or equivalent) British Pendulum Tester	IRC:SP:83-2018	180 days	IRC: SP:83-2018
	Skid	Skid Resistance No. at different speed of vehicles		Bi-Annually				
		Minimum SN	Traffic Speed					
		36	50					
		33	65					
		32	0					
		31	95					
31	110							
Embankment /Slope	Edge drop at shoulders	Nil	40mm	Daily	Length Measurement Unit like Scale, Tape, odometer etc.	IRC	7-15 days	MORTH & Specification
	Slope of camber/cross fall	Nil	<2% variation in prescribed slope of camber /cross fall	Daily			7-15 days	MORTH & Specification
	Embankment Slopes	Nil	<15 % variation in prescribe side slope	Daily			7-15 days	MORTH & Specification
	Embankment Protection	Nil	Nil	Daily	NA		7-15 days	MORTH & Specification
	Rain Cuts/Gullies in slope	Nil	Nil	Daily Specially During Rainy Season	NA	IRC	7-15 days	MORTH & Specification
Cut Section/ Slope		Nil	-	Daily Specially During Rainy Season	NA	IRC	2-7 days	Specifications

In addition to above performance criterion, the concessionaire shall strictly maintain the rigid pavements as per requirements in the following tables:

Table 2: Maintenance Criteria for Rigid Pavements

S. No.	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
					For the case $d < D/2$	For the case $d > D/2$
CRACKING						
1	Single Discrete Cracks Not intersecting with any joint	w = width of crack, L = length of crack, d = depth of crack, D = depth of slab	0	Nil, not discernible	No Action	-
			1	w < 0.2 mm. hair cracks		
			2	w = 0.2 - 0.5 mm, discernible from slow-moving car	Seal without delay	Full Depth Repair Dismantle and reconstruct affected portion - See Para 5.4, within 15 days.
			3	w = 0.5 - 1.5 mm, discernible from fast-moving car		
			4	w = 1.5 - 3.0 mm	Seal and stitch if L > 1 m. within 7 days	
			5	w > 3 mm.		
2	Single Transverse (or Diagonal) Crack intersecting with one or more joints	w = width of crack L = length of crack d = depth of crack D = depth of slab	0	Nil, not discernible	No Action	
			1	w < 0.2 mm, hair cracks	Route and seal with epoxy within 7 days	Seal & Cross stitch or Staple within 15 days
			2	w = 0.2 - 0.5 mm, discernible from slow vehicle		
			3	w = 0.5 - 3.0 mm, discernible from fast vehicle	Seal and stitch, if L > 1 m. within 7 days	Full Depth Repair Dismantle and reconstruct affected portion with norms & Specifications - See Para 5.5 & refer chapter 9 of IRC: SP: 83-2018, within 15 days.

S. No.	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
			4	w = 3.0 - 6.0 mm	Not Applicable	Staple or Dowel Bar Retrofit within 15 days.
			5	w > 6 mm, usually associated with spalling, and/or slab rocking under traffic	Not Applicable, (full depth crack)	Staple or Dowel Bar Retrofit within 15 days.
3	Single Longitudinal Crack intersecting with one or more joints	w = width of crack L = length of crack d = depth of crack D = depth of slab	0	Nil, not discernible	No Action	
			1	w < 0.5 mm, discernible from slow moving vehicle	Seal and stitch, if L > 1 m within 7 days	Seal and Cross-Stitch or Staple within 15 days
			2	w = 0.5 - 3.0 mm, discernible from fast vehicle		
			3	w = 3.0 - 6.0 mm	Seal & Staple, within 15 days	Partial Depth Repair with or without dowel bar retrofit within 15 days or
			4	w = 6.0 - 12.0 mm, usually associated with spalling	Not applicable	
			5	w > 12 mm, usually associated with spalling, and/or slab rocking under traffic	Not Applicable, (Rocking/ Spalling indicates full depth crack)	Full Depth Repair Dismantle and reconstruct affected portion - See Fig 5.6 and Chapter 9 of IRC: SP:83-2018, within 15 days
4	Multiple Cracks intersecting with one or more joints	w = width of crack	0	Nil, not discernible	No Action	-
			1	w < 0.2 mm, hair cracks	Seal and stitch if L > 1 m. within 15 days	Dismantle and Reconstruct whole slab as per Specifications
			2	w = 0.2 - 0.5 mm. discernible from slow vehicle		

S. No.	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
			3	w = 0.5 - 3.0 mm, discernible from fast vehicle	Full depth repair within 15 days	within 30days.
			4	w = 3.0 - 6.0 mm panel broken into 2 or 3 pieces		
			5	w > 6 mm and/or panel broken into more than 4 pieces		Reinstate sub- base, reconstruct whole slab within 30days.
5	Corner Break	w = width of crack, L = length of crack	0	Nil, not discernible	No Action	
			1	w < 0.5 mm; only 1 corner broken	Seal with low viscosity epoxy to secure broken parts within 7 days	
			2	w < 1.5 mm; L < 0.6 m, only one corner broken		
			3	w < 1.5 mm; L < 0.6 m, two corners broken	Partial Depth (Refer Figure 8.3 of IRC: SP:83-2018) within 15 days	Full depth repair within 30 days.
			4	w > 1.5 mm; L > 0.6 m or three corners broken		
			5	three or four corners broken		Reinstate sub-base, and reconstruct the slab as per norms & Specifications within 30 days.
6	Punchout (Applicable to Continuous Reinforced Concrete Pavement CRCP only)	w = width of crack L = length (m/m2)	0	Nil, not discernible	No Action	
			1	w < 0.5 mm; L < 3 m/m2	Not Applicable, (Punch-out is full depth Distress)	Seal with low viscosity epoxy to secure broken parts Within 15 days.
			2	either w > 0.5 mm or L < 3 m/m2		
			3	w > 1.5 mm and L < 3 m/m2		

S. No.	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
			4	w > 3 mm, L < 3 m/m2 and deformation		Full depth repair - Cut out and replace damaged area taking care not to damage reinforcement. Within 30 days.
			5	w > 3 mm, L > 3 m/m2 and deformation		
Surface Defects						
					Short Term	Long Term
7	Ravelling or Honeycomb type surface	r = area damaged surface/total surface of slab (%) h = maximum depth of damage	0	Nil, not discernible	No action.	Not Applicable
			1	r < 2 %	Local repair of areas damaged and liable to damage. Within 15 days.	
			2	r = 2 - 10 %		
			3	r = 10-25%	Bonded Inlay, if affecting 2 or 3 slabs. Within 30 days	
			4	r = 25 - 50 %		
			5	r > 50% and h > 25 mm	Reconstruct slabs, if affecting 4 or more slabs. Within 30 days.	
8	Scaling	r = area damaged surface/total surface of slab (%) h = maximum depth of damage	0	Nil, not discernible	No action.	Not Applicable
			1	r < 2 %	Local repair of areas damaged and liable to damage. Within 7 days.	
			2	r = 2 - 10 %		
			3	r = 10 - 20%	Bonded Inlay within 15 days.	
			4	r = 20 - 30 %		

S. No.	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
			5	r > 30 % and h > 25 mm	Reconstruct slab within 30 days.	
9	Polished Surface/Glazing	t = texture depth, sand patch test	0		No action.	Not Applicable
			1	t > 1 mm		
			2	t = 1 - 0.6 mm	Monitor rate of deterioration	
			3	t = 0.6 - 0.3 mm		
			4			
			5	t < 0.3 mm	Diamond Grinding if affecting 50% or more slabs in a continuous stretch of minimum 5 km. Within 30 days.	
10	Popout (Small Hole), Pothole Refer Para 8.4	n = number/m2, d = diameter, h = maximum depth	0	d < 50 mm; h < 25 mm; n < 1 per 5 m2	No action.	Not Applicable
			1	d = 50 - 100 mm; h < 50 mm; n < 1 per 5 m2	Partial depth repair 65 mm deep. Within 15 days.	
			2	d = 50 - 100 mm; h > 50 mm; n < 1 per 5 m2		
			3	d = 100 - 300 mm; h < 100 mm n < 1 per 5 m2	Partial depth repair 110mm i.e.10 mm more than the depth of the hole within 30 days.	
			4	d = 100 - 300 mm; h > 100 mm; n < 1 per 5 m2		

S. No.	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
			5	d > 300 mm; h > 100 mm: n > 1 per 5 m2	Full depth repair within 30 days.	
JOINT DEFECT						
					Short Term	Long Term
11	Joint Seal Defects	loss or damage L = Length as % total joint length	0	Difficult to discern.	No action.	Not Applicable
			1	Discernible, L< 25% but of little immediate consequence with regard to ingress of water or trapping incompressible material.	Clean joint, inspect later.	
			3	Notable. L > 25% insufficient protection against ingress of water and trapping incompressible material.	Clean and reapply sealant in selected locations. Within 7 days.	
			5	Severe; w > 3 mm negligible protection against ingress of water and trapping incompressible material.	Clean, widen and reseal the joint following strict procedures within 7 days.	
12	Spalling of Joints	w = width on either side of the joint L = length of spalled portion (as % joint length)	0	Nil, not discernible	No action.	Not Applicable
			1	w < 10 mm	Apply low viscosity epoxy resin/mortar in cracked portion within 7 days	
			2	w = 10 - 20 mm, L < 25%		
			3	w = 20 - 40 mm, L > 25%	Partial Depth Repair , 30 - 50 mm deep, h = w + 20% of w, within 30 days.	
			4	w = 40 - 80 mm, L > 25%		

S. No.	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
			5	w > 80 mm, and L > 25%	50 - 100 mm deep repair. H = w + 20% of w, within 30 days	
13	Faulting (or Stepping) in Cracks or Joints	f = difference of level	0	not discernible, < 1 mm	No action.	Not Applicable.
			1	f < 3 mm		
			2	f = 3 - 6 mm	Determine cause and observe	
			3	f = 6 - 12 mm	Diamond Grinding within 15 days	
			4	f= 12 - 18 mm	Raise sunken slab within 15 days.	
			5	f> 18 mm	Strengthen subgrade and sub-base by grouting, within 30 days.	
14	Blowup or Buckling	h = vertical displacement from normal profile	0	Nil, not discernible	No Action	Not Applicable
			1	h < 6 mm		
			2	h = 6 - 12 mm	Install Signs to Warn Traffic, within 24 hours days.	
			3	h = 12 - 25 mm		
			4	h > 25 mm	Full Depth Repair, within 30 days.	
			5	shattered slabs, i.e. 4 or more pieces	Replace broken slabs, within 30 days.	

S. No.	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
15	Depression	h = negative vertical displacement from normal profile. L = length	0	Not discernible. h < 5 mm	No action.	Not applicable
			1	h = 5 - 15 mm		
			2	h = 15 - 30 mm, Nos<20% joints	Install Signs to Warn Traffic, within 24 hours.	
			3	h = 30 - 50 mm		
			4	h > 50 mm or > 20% joints	Strengthen subgrade. Reinstatement pavement at normal level, within 30 days.	
			5	h > 100 mm		
16	Heave	h = positive vertical displacement from normal profile. L = length	0	Not discernible. h < 5 mm	No action.	Squabble
			1	h = 5 - 15 mm	Follow up.	
			2	h = 15 - 30 mm, Nos<20% joints	Install Signs to Warn Traffic, within 24 hours.	
			3	h = 30 - 50 mm		
			4	h > 50 mm or > 20% joints	Stabilize subgrade. Reinstatement pavement at normal level, within 30 days	
			5	h > 100 mm		
17	Bump	h = vertical displacement from normal profile	0	h < 4 mm	No action.	
			1	h = 4 - 7 mm	Grind, in case of new construction. Within 7 days	Construction Limit for New Construction
			3	h = 7 - 15 mm	Grind in case of Ongoing maintenance within 15 days.	Replace in case of new Construction. Within 30 days.
			5	h > 15 mm		

S. No.	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
18	Lane to Shoulder Drop-off	f = difference of level	0	Nil, not discernible < 3mm	No action.	
			1	f = 3 - 10 mm	Spot repair of shoulder. Within 3 days.	
			2	f = 10 - 25 mm		
			3	f = 25 - 50 mm	Fill up shoulder within 7 days	
			4	f = 50 - 75 mm		For any 100 m segment, reconstruct shoulder, if affecting 25% or more of segment, within 30 days.
			5	f > 75 mm		
DRAINAGE						
					Short Term	Long Term
19	Pumping	quantity of fines and water expelled through open joints and cracks Nos/100 m stretch	0	not discernible	No Action	
			1 to 2	slight/occasional Nos< 10%	Repair cracks and joints without delay	Inspect and repair Sub-drainage at distressed sections and upstream.
			3 to 4	appreciable/Frequent 10 - 25%	Lift or jack slab within 30 days.	
			5	abundant, crack development > 25%	Repair distressed pavement sections. Strengthen subgrade and sub-base. Replace slab. Within 30 days.	

S. No.	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
20	Ponding	Ponding on slabs due to blockage of drains	0-2	No discernible problem	No action.	-
			3 to 4	Blockages observed in drains, but water flowing	Clean drains etc., follow up, deep grooving in transverse direction to remove water, within 7 days,	Action required to stop water damaging foundation within 15 days.
			5	Ponding, accumulation of water observed	Deep grooving in transverse direction to remove water-hydro planning within 7 days.	

Table 3: Maintenance Criteria for Safety Related Items and Other Furniture Items

Asset Type	Performance Parameter	Level of Service (LOS)			Frequency of Measurement	Testing Method	Recommended Remedial Measures	Time limit for Rectification	Specifications and Standards
		Design Speed (kmph)	Desirable Minimum Sight Distance (m)	Safe Stopping Sight Distance (m)					
Highway	Availability of Safe Sight Distance	As per IRC SP:84-2019/ SP:87-2019, a minimum of safe stopping sight distance shall be available throughout.			Monthly	Manual Measurements with Odometer along with	Removal of obstruction within 24 hours, in case of sight line affected by temporary objects such as trees, temporary encroachments.		IRC:SP:84-2019/ IRC:SP:87-2019
		100	360	180					

Asset Type	Performance Parameter	Level of Service (LOS)			Frequency of Measurement	Testing Method	Recommended Remedial Measures	Time limit for Rectification	Specifications and Standards
		Design Speed (kmph)	Desirable Minimum Sight Distance(m)	Safe Stopping Sight Distance (m)					
		80	260	130		video/ image backup	In case of permanent structure or design deficiency: *Removal of obstruction/ improvement of deficiency at the earliest *Speed Restriction boards and suitable traffic calming measures such as transverse bar marking, blinkers, etc. shall be applied duringthe period of rectification.		
Pavement Marking	Wear	<70% of marking remaining			Bi-Annually	Visual Assessment as per Annexure-F of IRC:35-2015	Re-Painting	Cat-1 Defect – within 24 hours Cat-2 Defect – within 2 months	IRC:35-2015
	Day time Visibility	During expected life Service Time • Cement Road - 130mcd/m2/lux • Bituminous Road - 100mcd/m2/lux			Monthly	As per Annexure- D of IRC:35- 2015	Re-Painting	Cat-1 Defect – within 24 hours Cat-2 Defect – within 2 months	IRC:35-2015
	Night Time Visibility	Initial and Minimum Performance for Dry Retro reflectivity during night time:			Bi-Annually	As per Annexure-E of IRC:35- 2015	Re-Painting	Cat-1 Defect – within 24 hours Cat-2 Defect – within 2 months	IRC:35-2015
		Design Speed	(RL) Retro-Reflectivity (mcd/m²/lux)						

Asset Type	Performance Parameter	Level of Service (LOS)			Frequency of Measurement	Testing Method	Recommended Remedial Measures	Time limit for Rectification	Specifications and Standards
		Design Speed (kmph)	Desirable Minimum Sight Distance (m)	Safe Stopping Sight Distance (m)					
			Initial (7Days)	Minimum Threshold Level (TL) and warranty period required up to2 years					
		Up to 65	200	80					
		65 - 100	250	120					
		above 100	350	150					
		Initial and Minimum Performance for Night Visibility under wet condition (Retro reflectivity): - Initial 7 days Retro reflectivity: 100 mcd/m2/lux - Minimum Threshold Level: 50 mcd/m2/lux							

Asset Type	Performance Parameter	Level of Service (LOS)			Frequency of Measurement	Testing Method	Recommended Remedial Measures	Time limit for Rectification	Specifications and Standards
		Design Speed (kmph)	Desirable Minimum Sight Distance (m)	Safe Stopping Sight Distance (m)					
	Skid Resistance	Initial and Minimum performance for Skid Resistance Initial (7days): 55BPN Min. Threshold: 44BPN *Note: shall be considered under urban/city traffic condition encompassing the locations like pedestrian crossings, bus bay, bus stop, cycle track intersection delineation, transverse bar markings etc.			Bi-Annually	As per Annexure-G of IRC:35- 2015		Within 24 hours	IRC:35-2015
Road Sign	Shape and Position	Shape and Position as per IRC:67- 2022. Signboard should be clearly visible for the design speed of the section.			Daily	Visual with video/image backup	Improvement of shape, in case if shape is damaged. Relocation as per requirement	48 hours in case of Mandatory Signs, Cautionary and Informatory Signs (Single and Dual post signs), 15 Days in case of Gantry/ Cantilever Sign boards	IRC:67-2022

Asset Type	Performance Parameter	Level of Service (LOS)			Frequency of Measurement	Testing Method	Recommended Remedial Measures	Time limit for Rectification	Specifications and Standards
		Design Speed (kmph)	Desirable Minimum Sight Distance (m)	Safe Stopping Sight Distance (m)					
	Retro reflectivity	As per specifications in IRC:67-2022			Bi-Annually	Testing of each signboard using Retro Reflectivity Measuring Device. In accordance with ASTM D 4956-09.	Change of signboard	48 hours in case of Mandatory Signs, Cautionary and Informatory Signs (Single and Dual post signs). 1 Month in case of Gantry/ Cantilever Sign boards	IRC:67-2022
Kerb	Kerb Height	18 depending upon type of Kerb			Bi-Annually	Use of distance measuring tape	sing Kerb Height	Within 1 Month	IRC 86:2018
	Kerb Painting	nality: Functioning of Kerb painting as intended			Daily	Visual with video/image backup	Kerb Repainting	Within 7-days	IRC 35:2015
Other Road Furniture	Reflective Pavement Markers (Road Studs)	Numbers and Functionality as per specifications in IRC:SP:84-2019/ IRC:SP:87- 2019 and IRC:35-2015, unless specified in Schedule-B.			Daily	Counting	New Installation	Within 2 months	IRC:SP:84-2019/IRC:SP:87-2019, IRC:35-2015
	Pedestrian Guardrail	unctioning of guardrail as intended			Daily	Visual with video/image backup	Rectification	Within 15 days	IRC:SP:84- 2019/ IRC:SP:87- 2019
	ffic Safety Barriers	nality: Functioning of Safety Barriers as intended			Daily	Visual with video/image backup	Rectification	Within 7 days	IRC:SP:84-2019/IRC:SP:87-2019IRC:119-2015

Asset Type	Performance Parameter	Level of Service (LOS)			Frequency of Measurement	Testing Method	Recommended Remedial Measures	Time limit for Rectification	Specifications and Standards
		Design Speed (kmph)	Desirable Minimum Sight Distance (m)	Safe Stopping Sight Distance (m)					
	End Treatment of Traffic Safety Barriers	Functionality: Functioning of End treatment as intended			Daily	Visual with video/image backup	Rectification	Within 7 days	IRC:SP:84- 2019/ IRC:SP:87- 2019,IRC:119- 2015
	Attenuators	Functionality: Functioning of Attenuators as intended			Daily	Visual with video/image backup	Rectification	Within 7 days	IRC:SP:84- 2019/IRC:SP:87- 2019,IRC:119- 2015
	Guard Posts and Delineators	Functionality: Functioning of Guard Posts and Delineators as intended			Daily	Visual with video/image backup	Rectification	Within 15 days	IRC:79-2019
	Overhead Sign Structure	Overhead sign structure shall be structurally adequate			Daily	Visual with video/image backup	Rectification	Within 15 days	IRC:67-2022
	Traffic Blinkers	Functionality: Functioning of Traffic Blinkers as intended			Daily	Visual with video/image backup	Rectification	Within 7 days	IRC:SP:84- 2019/ IRC:SP:87- 2019
Highway Lighting System	Highway Lights	Illumination: Minimum 40 Lux illumination on the road surface			Daily	The illumination level shall be measured with lux-meter	Improvement in Lighting System	24 hours	IRC:SP:84-2019/ IRC:SP:87- 2019
		No major failure in the lighting system			Daily	-	Rectification of failure	24 hours	IRC:SP:84-2019/ IRC:SP:87- 2019
		No minor failure in the lighting system			Monthly	-	Rectification of failure	8 hours	IRC:SP:84- 2019/IRC:SP:87- 2019

Asset Type	Performance Parameter	Level of Service (LOS)			Frequency of Measurement	Testing Method	Recommended Remedial Measures	Time limit for Rectification	Specifications and Standards
		Design Speed (kmph)	Desirable Minimum Sight Distance (m)	Safe Stopping Sight Distance (m)					
	Toll Plaza Canopy Lights	Minimum 40 Lux illumination on the road surface			Daily	The illumination level shall be measured with lux- meter	Improvement in Lighting System	24 hours	IRC:SP:84-2019 / IRC:SP:87- 2019
		No major/minor failure in the lighting system			Daily	-	Rectification of failure	8 hours	IRC:SP:84-2019/ IRC:SP:87-2019
Trees and plantation including median plantation	Obstruction in a minimum head- room of 5.5 m above carriageway or obstruction in visibility of road signs	No obstruction due to trees			Monthly	Visual with video/image backup	Removal of trees	Immediate	IRC:SP:84-2019/ IRC:SP:87-2019
	Deterioration in health of trees and bushes	Health of plantation shall be as per requirement of specifications and instructions issued by Authority from time to time.			Daily	Visual with video/image backup	Timely watering and treatment. Or Replacement of Trees and Bushes.	Within 90 days	IRC:SP:84-2019 / IRC:SP:87- 2019
	Vegetation affecting sight line and road structures	Sight line shall be free from obstruction by vegetation			Daily	Visual with video/image backup	Removal of Trees	Immediate	IRC:SP:84-2019 /IRC:SP:87- 2019

Asset Type	Performance Parameter	Level of Service (LOS)			Frequency of Measurement	Testing Method	Recommended Remedial Measures	Time limit for Rectification	Specifications and Standards
		Design Speed (kmph)	Desirable Minimum Sight Distance (m)	Safe Stopping Sight Distance (m)					
Rest Area	Cleaning of toilets	-			Daily	-	-	Every 4 hours	-
	Defects in electrical, water and sanitary installations	-			Daily	-	Rectification	24 hours	-
Other Project Facilities and Approach roads	Damage or deterioration in Approach Roads, pedestrian facilities, truck lay-bys, bus-bays, bus- shelters, cattle crossings, Traffic Aid Posts, Medical Aid Posts and other works				Daily	-	Rectification	15 Day	IRC:SP:84-2019/ IRC:SP:87-2019

Table 4: Maintenance Criteria for Structures and Culverts

Asset Type	Performance Parameter	Level of Service (LOS)	Frequency of Measurement	Testing Method	Recommended Remedial measures	Time limit for Rectification	Specifications and Standards
Pipe/box/slab culverts	Free waterway/ unobstructed flow section	85% of culvert normal flow area to available.	2 times in a year (before and after rainy season)	Inspection by Bridge Engineer as per IRC SP: 35- 1990 and recording of depth of silting and area of vegetation.	Cleaning silt up soils and debris in culvert barrel after rainy season, removal of bushes and vegetation, U/s of barrel, under barrel and D/s of barrel before rainy season.	15 days before onset of monsoon and within 30 days after end of rainy season.	IRC 5-2015, IRC SP:40-2019 and IRC SP:13-2004

Asset Type	Performance Parameter	Level of Service (LOS)	Frequency of Measurement	Testing Method	Recommended Remedial measures	Time limit for Rectification	Specifications and Standards
	Leak-proof expansion joints if any	No leakage through expansion joints	Bi-Annually	Physical inspection of expansion joints as per IRC SP: 35- 1990 if any, for leakage strains on walls at joints.	Fixing with sealant suitably	30 days or before onset of rains whichever comes earlier	IRC SP:40-2019 and IRC SP:69-2011
	Structurally sound	Spalling of concrete not more than 0.25 sq.m.	Bi-Annually	Detailed inspection of all components of culvert as per IRC SP:35-1990 and recording the defects	Repairs to spalling, cracking, delamination, rusting shall be followed as per IRC:SP:40-2019.	15 days	IRC SP 40-2019 and MORTH Specifications clause 2800
		Delamination of concrete not more than 0.25 sq.m.					
		Cracks wider than 0.3 mm not more than 1m aggregate length					
	Protection works in good condition	Damaged of rough stone apron or bank revetment not more than 3 sq.m, damage to solid apron (concrete apron) not more than 1 sq.m	2 times in a year (before and after rainy season)	Condition survey as per IRC SP:35-1990	Repairs to damaged aprons and pitching	30 days after defect observation or 2 weeks before onset of rainy season whichever is earlier.	IRC: SP 40-2019 and IRC:SP:13-2004.

Asset Type	Performance Parameter	Level of Service (LOS)	Frequency of Measurement	Testing Method	Recommended Remedial measures	Time limit for Rectification	Specifications and Standards
Bridges including ROB's, Flyover and Viaducts etc. as applicable	Riding quality or user comfort	No pothole in wearing coat on bridge deck	Daily	Visual inspection as per IRC SP:35-1990	Repairs to BC or wearing coat	15 days	MORT&H Specification 2811
Bridges including ROB's, Flyover and Viaducts etc. -Super Structure	Bumps	No bump at expansion joint	Daily	Visual inspection as per IRC SP:35-1990	Repairs to BC on either side of expansion joints, profile correction course on approach slab in case of settlement to approach embankment	15 days	MORT&H Specification 3004.2 & 2811
	User safety (condition of crash barrier and guard rail)	No damaged or missing stretch of crash barrier or pedestrian hand railing	Daily	Visual inspection and detailed condition survey as per IRC SP: 35- 1990	Repairs and replacement of safety barriers as the case may be	3days	IRC: 5-2015, IRC SP: 84-2019/ IRC:SP:87- 2019 and IRC SP: 40- 2019
	Rusted reinforcement	Not more than 0.25 sq.m	Bi-Annually	Detailed condition survey as per IRC SP: 35-1990 using Mobile Bridge Inspection	All the corroded reinforcement shall need to be thoroughly cleaned	15 days	IRC SP: 40-2019 and MORTH Specification 1600 IRC SP: 40-2019
	Spalling of concrete	Not more than 0.50 sq.m					

Asset Type	Performance Parameter	Level of Service (LOS)	Frequency of Measurement	Testing Method	Recommended Remedial measures	Time limit for Rectification	Specifications and Standards
	Delamination	Not more than 0.50 sq.m		Unit.	from rusting and applied with anti-corrosive coating before carrying out the repairs to affected concrete portion with epoxy mortar/concrete.		and MORTH Specification
	Cracks wider than 0.30 mm	Not more than 1m total length	Bi-Annually	Detailed condition survey as per IRC SP: 35-1990 using Mobile Bridge Inspection Unit.	Grouting with epoxy mortar, investigating causes for cracks or other defects development and carry out necessary rehabilitation.	48 Hours	IRC SP: 40-2019 and MORTH Specification 2800
	Rainwater seepage through deck slab	Leakage - nil	Quarterly	Detailed condition survey as per IRC SP: 35-1990 using Mobile Bridge Inspection Unit.	Grouting of deck slab at leakage areas, waterproofing, repairs to drainage spouts	1 month	MORTH specifications 2600 & 2700.
	Deflection due to permanent loads and live loads	Within design limits.	Once in every 10 years for spans more than 40 m	Load test method	Carry out major rehabilitation works on bridge to retain original design loads capacity	6 months	IRC SP: 51-2015
	Vibrations in bridge deck due to moving trucks	Frequency of vibrations shall not be more than 5 Hz	Once in every 5 years for spans more than 30m and every 10 years for spans between 15 to 30	Laser displacement sensors or laser vibrometers	Strengthening of super structure	4 months	AASHTO, LRFD specifications

Asset Type	Performance Parameter	Level of Service (LOS)	Frequency of Measurement	Testing Method	Recommended Remedial measures	Time limit for Rectification	Specifications and Standards
	Leakage in Expansion joints	No damage to elastomeric sealant compound in strip seal expansion joint, no leakage of rain water through expansion joint in case of buried and asphalt plug and copper strip joint.	Bi-Annually	Detailed condition survey as per IRC SP: 35-1990. using Mobile Bridge Inspection Unit.	Replacement of seal in expansion joint. Replacement of sealing compound in case of leakage I copper strip type joint.	15 days	MORTH specifications 2600 and IRC SP: 40-2019.
	Debris and dust in strip seal expansion joint	No dust or debris in expansion joint gap.	Monthly	Detailed condition survey as per IRC SP: 35-1990. using Mobile Bridge Inspection Unit.	Cleaning of expansion joint gaps thoroughly	3 days	MORTH specifications 2600, IRC SP: 40-2019 and IRC:SP:69-2011
	Drainage spouts	No down take pipe missing/broken below soffit of the deck slab. No silt, debris, clogging of drainage spout collection chamber.	Monthly	Detailed condition survey as per IRC SP: 35-1990 using Mobile Bridge Inspection Unit.	Cleaning of drainage spouts thoroughly. Replacement of missing/broken down take pipes with a minimum pipe extension of 500mm below soffit of slab. Providing sealant around the drainage spout if any leakages observed.	3 days	MORTH specification 2700

Asset Type	Performance Parameter	Level of Service (LOS)	Frequency of Measurement	Testing Method	Recommended Remedial measures	Time limit for Rectification	Specifications and Standards
Bridges including ROB's, Flyover and Viaducts etc.- Bridge Substructure	Cracks/ spalling of concrete/rusted steel	No cracks, spalling of concrete and rusted steel	Bi-Annually	Detailed condition survey as per IRC SP: 35-1990 using Mobile Bridge Inspection Unit.	All the corroded reinforcement shall need to be thoroughly cleaned from rusting and applied with anti-corrosive coating before carrying out repairs to substructure by grouting/guniting and micro concreting depending on type of defect noticed	30 days	IRC SP: 40-2019 and MORTH specification 2800
	Elastomeric Bearings	Delamination of bearing reinforcement not more than 5%, cracking or tearing of rubber not more than 2 locations per side, no rupture of reinforcement or rubber	Bi-Annually	Detailed condition survey as per IRC SP: 35-1990 using Mobile Bridge Inspection Unit.	In case of failure of even one bearing on any pier/abutment, all the bearings on that pier/abutment shall be replaced, in order to get uniform load transfer on to bearings.	3 months	MORTH specification 2810, IRC SP: 40-2019 and IRC:83(Part-II)-2018
	POT/PFFE and Spherical Bearings	No locking of movable and rotational parts, No Corrosion, Cleanliness	Bi-Annually	Detailed condition survey as per IRC SP: 35-1990 using Mobile Bridge Inspection Unit.	Unlocking of affected parts, Cleaning of Rust and repainting. General Cleaning of bearings.	30 days	IRC:83 (Part-III)-2018, IRC:83 (Part-IV)-2014

Asset Type	Performance Parameter	Level of Service (LOS)	Frequency of Measurement	Testing Method	Recommended Remedial measures	Time limit for Rectification	Specifications and Standards
Bridges including ROB's, Flyover and Viaducts etc.- Bridge Foundations	Scouring around Foundations	Scouring shall not be lower than maximum scour level for the bridge	Bi-Annually	Condition survey and visual inspection as per IRC SP:35-1990 using Mobile Bridge Inspection Unit. In case of doubt Underwater camera for inspection of deep wells in Major Rivers.	Suitable protection works around pier/abutment	1 month	IRC SP: 40-2019/ IRC: 89-2019, IRC:78-2014, MORTH specification 2500
	Protection works in good condition	Damaged of rough stone apron or bank revetment not more than 3 sq.m, damage to solid apron (concrete apron) not more than 1 sq.m	2 times in a year (before and after rainy season)	Condition survey as per IRC SP:35-1990	Repairs to damaged aprons and pitching	30 days after defect observation or 2 weeks before onset of rainy season whichever is earlier.	IRC: SP 40-2019, IRC: SP:13- 2004 and IRC:89-2019

Note:

- Any structure / part of the structure component during entire concession period which is found not complying with all /or either of the requirements of this table will be rehabilitated or even reconstructed to achieve the desired level of services.
- MoRT&H Specification for Roads and Bridge works (*Vth* Revision) shall be applicable.
- IRC Codes indicated above shall be applicable as per year of publication in consonance with the start of project implementation. All project assets (as per Article 41 of the agreement) not mentioned above shall be repaired & maintained as per good industry practice in consultation with instruction of IE/Authority.

Annexure D: Service Level Agreement:

- (i) The uptime availability of all critical components of Hybrid ETC/ETC lanes shall be 99% per lane per month for 90% of total lanes in a toll plaza (rounded off to nearest integer). The permissible downtime is 7 hours per lane per month. For the balance 10% lanes, uptime availability of all critical components shall be 98% per lane per month.
- (ii) The downtime for a toll lane shall be calculated at a cumulative level when any of the below mentioned critical component is non-operational for that specific lane:
 - a. RFID Reader
 - b. Toll Lane Controller System
 - c. Automatic Vehicles Classification Controller and Sensor
 - d. Automatic Barrier
 - e. Customized Keyboard
 - f. Thermal Receipt Printer
 - g. License Plate Image Capture Camera
 - h. Incident Capture Camera
 - i. Any plaza level Equipment that results in lane downtime
- (iii) For all the components of Hybrid ETC/ETC System, the uptime availability shall be 98% per lane per month.
- (iv) Scheduled downtime is defined as a period of time when system will remain unavailable for conducting necessary preventive maintenance, urgent repairs etc. The maximum scheduled downtime for any Site shall be 4 hours per lane per month.
- (v) The formula for calculation of Hybrid ETC System availability shall be as follows:

$$\text{System Uptime} = [1 - \{A/(B-C)\} * 100]$$
 Where A = Time for which system is down per month basis scenarios
 B = Total time in a month
 C = Scheduled downtime basis as per section (iv) above.
- (vi) The Concessionaire shall maintain adequate inventory to ensure the service levels prescribed in section i. are adhered. Spares of critical components of Hybrid ETC/ETC System as identified in section (ii) above.
- (vii) The Concessionaire shall ensure that the Hybrid ETC/ETC Systems are operational as per the service levels defined in section (i) above to facilitate payment of user fee through ETC. In case, a vehicle user with a valid, functional ETC RFID tag with sufficient balance in the linked account is not able to pay user fee through ETC, through any lane owing to malfunctioning of Hybrid ETC/ETC equipment/hardware, the vehicle user shall be permitted to pass without payment of any user fee.
- (viii) In case of non-adherence to service levels as defined in section (I), Damages shall be levied on each lane as per the below table. This shall be over and above the Damages described in clause G:

S. No.	Downtime (per month)	Toll plazas with less than or equal to 10 lanes	Toll plazas with greater than 10 lanes
A	Per Lane (beyond permissible limit)	Damages (% of monthly user fee revenue as per Escrow Account or as reported in [Schedule G] of Concession Agreement whichever is higher)	Damages (% of monthly user fee revenue as per Escrow Account or as reported in Schedule G of Concession Agreement whichever is higher)
1	Up to 2 hours	1%	0.5%
2	2 hours – 5 hours	3%	1%
3	5 hours – 10 hours	4%	2%
4	Greater than 10 hours	5%	3%
B	SWB System Downtime		
If SWB information is not available in Overweight transactions		Deductions = SWB downtime in hours (per month) X 0.5% of monthly user fee revenue as per Escrow Account or as reported in Schedule G of Concession Agreement whichever is higher * This shall be calculated for each SWB separately and added to arrive at the final Damages for SWB.	

The total Damages for a month shall be calculated by adding the Damages imposed on each lane and SWB at the Toll Plaza. The maximum Damages per month shall be capped at RS. 25,00,000 which may be revised to the extent of variation in WPI after every three years from the date of signing of the Agreement. An INDICATIVE example is shown in the table below:

Example – 6 lane toll plazas		
Estimated user fee revenue (as per Escrow Account or as reported in Schedule G whichever is higher)	INR 40,000,000 per month (INDICATIVE)	
Lane	Downtime (outside SLA in minutes)	Damages
Lane 1	40	4,00,000
Lane 2	0	0
Lane 3	30	4,00,000
Lane 4	100	4,00,000
Lane 5	140	12,00,000
Lane 6	0	0
Total Damages		24,00,000

- B. The Concessionaire shall ensure that all transaction files are uploaded as per defined service levels provided in the table below:

Sr. No.	Service	Service Level	Recipient	Service Provider	Remarks
1	Sending clean ETC transactions from ETC system at the Specified Toll Plaza to ACQUIRER HOST	Sending clean transaction files in the specified format on a 10 minutes batch mode 24*7. This duration can be modified by IHMCL/NHAI at its discretion.	ACQUIRER HOST	Concessionaire/Toll Plaza Operator ETC system at Specified Toll Plaza	Clean transaction files should be sent in the file format as prescribed in the interface control documents of CCH. Transactions sent in incorrect file format will be rejected by ACQUIRER HOST and would need to be re-sent within the defined SLA. Proceeds of the transaction amount of such incorrect file formats will not be credited to Concessionaire/Toll Plaza Operator till file is re-sent in correct file format within the timeline specified by ACQUIRER HOST.
2	ETC Transaction File/Violation File Acknowledgement	Once in a day. This duration can be modified by IHMCL/NHAI at its discretion.	Concessionaire/Toll Plaza Operator ETC system at Specified Toll Plaza	ACQUIRER HOST	ACQUIRER HOST shall send one reconciliation file for all clean ETC transaction (TRC) and a separate file containing violation transactions (VRC) which were shared by concessionaire as is violation=01. These files will be generated at midnight and posted in SFTP server.
3	Processing violation transactions post scrutiny of supporting document sent by Concessionaire/Toll Plaza Operator to ACQUIRER HOST	T+5 (T being settlement day) This duration can be modified by IHMCL/NHAI at its discretion.	Concessionaire/Toll Plaza Operator ETC system at Specified Toll Plaza	ACQUIRER HOST	
4	Frequency of sending Black List file to ETC system at Specified Toll Plazas	Every 10 minutes This duration can be modified by IHMCL/NHAI at its discretion.	Concessionaire/Toll Plaza Operator ETC system at Specified Toll Plaza	ACQUIRER HOST	

S. No.	Service	Service Level	Recipient	Service Provider	Remarks
5	Populating the Black List file in ETC system and at all ETC lanes of all Specified Toll Plazas	I. Within 10 minutes of receipt from /ACQUIRER HOST	Concessionaire/Toll Plaza Operator ETC system at Specified Toll Plaza	Concessionaire/Toll Plaza Operator	Post 10 minutes TAT of blacklist file being sent by ACQUIRER HOST for updating at ETC system any transaction file received by ACQUIRER HOST from ETC system of toll plaza containing the same blacklisted tag will be rejected by ACQUIRER HOST.
6	Response on chargeback request forwarded by Service Provider/ ACQUIRER HOST	3 Days	Service Provider/ ACQUIRER HOST	ETC Concessionaire/Toll Plaza Operator	Concessionaire/Toll Plaza Operator has to respond within 3 days on all chargeback request forwarded by/ ACQUIRER HOST.
Finance related points					
1	Credits of transactions to Concessionaire/ Toll Plaza Operator respective plaza current A/c (for all violation transactions, credit to be done as per the Mapper Class)	T+1 working day (T being transaction date)	Concessionaire/Toll Plaza Operator ETC collection Current Account/ Account specified by NHAI in case of Specified Toll Plaza operated by NHAI	ACQUIRER HOST	
2	Credits of Debit Adjustment funds for violation transactions to Concessionaire/ Toll Plaza Operator respective plaza current A/c	Maximum T+6 working days (T being settlement date)	Concessionaire/Toll Plaza Operator ETC collection Current Account/ Account specified by NHAI in case of Specified Toll Plaza operated by NHAI	ACQUIRER HOST	

S. No.	Service	Service Level	Recipient	Service Provider	Remarks
3	Process for handling claims/reversals initiated by ETC Concessionaire / Toll Plaza Operator	Will be treated on case-to-case basis	ETC Concessionaire/Toll Plaza Operator's Collection A/c	ACQUIRER HOST	

8.1.15 Testing and Investigation

After thorough visual inspection and detailed condition survey of various bridge components at 5 years interval and also whenever distress/ serious distress observed in the conditional survey, following test shall need to be carried out: -

S. No	Name of Tests	Minimum no. of tests sample per span/pier/abutment	Minimum no. of spans to tested in a bridge	Frequency of testing
1	Ultra-Pulse Velocity Test	3	1 span for every 3 spans	5 Years
2	Rebound Hammer Test	3	1 span for every 3 spans	5 Years
3	Half Cell Potential Test	3	1 span for every 3 spans	5 Years
4	Carbonation Depth	3	1 span for every 3 spans	5 Years
5	Transient Dynamic Response test	3	1 span for every 3 spans	5 Years
6	Laser vibrometer test	1 at mid span	1 span for every 3 spans	Once every 5 years for spans more than 30m and every 10 years for spans between 15 to 30m

8.1.16 The results of tests like Profilometer/Transient Dynamic Response tests, the encrypted files should be submitted to the Authority and Independent Consultant. The results of tests conducted shall be updated in Asset Management System and should be preserved.

8.1.17 For all the items in Table 4 for which Priority Level is critical, redundant inventory shall be maintained at site for all times by the concessionaire.

8.1.18 The Concessionaire shall maintain the Project Highway in traffic-worthy condition and the Project's Ancillary Facilities in usable condition throughout the Concession Period or any extension thereof in terms of the Concession Agreement through regular maintenance and preventive maintenance of the various items and elements of the Project Highway.

8.2 Based on updated base parameter and future demand of traffic and service needs, Concessionaire shall define an asset management strategy/operation and maintenance plan.

8.3 Asset Management Plan – Operations

Asset Management plan on the operation side shall prescribe procedures and systems for activities including but not be limited to the following for the regular and emergency operations of the Project Highway and facilities thereon.

- Permitting smooth and uninterrupted flow of traffic during normal operating conditions
 - Functioning of Toll System including charging and collecting fees from the road users in accordance with the Concession Agreement and IRC: SP 84-2019/ IRC: SP:87- 2019
 - Functioning of the lighting system
 - Functioning of the Patrolling System as per IRC: SP 84-2019/ IRC: SP:87- 2019
 -
 - Functioning of rescue and medical aid services
 - Ambulance
 - Fire Extinguishers Tow away truck and cranes
 - Functioning of Advanced Traffic Highways Management System as per standard ATMS provisions as contained in Functional and Technical Specifications released by the NHAI vide Ref. No. NHAI/CO/ATMS/02-2021, February is being practiced. Latest Policy / Circular at the time of execution shall prevail.
 - Functioning of the Project Facilities
 - Administrative, Operation and Maintenance Base Camp
 - Rest Areas
 - Truck Lay-Byes
 - Public toilets and other sanitary facilities at rest areas and Truck Lay-Byes
 - Potable Water supply system including supply of drinking water at Truck Lay-Byes, Rest Areas, Toll Plazas etc.
 - Solid wastes disposal system including those from litterbins
- 8.3.1 Minimizing disruption to the traffic in the event of emergency accidents and/or incidents affecting the safety and use of the Project Highway by providing a rapid and effective response and maintaining liaison procedures with emergency services.
- Reasonably smooth and safe movement of traffic during emergency activities such as special repairs during floods, storms, hurricane, and earthquakes.
 - Failure of a system due to human error, electrical or mechanical failure.
- 8.3.2 The Concessionaire shall keep regular record of accidents that occur including the nature of accident, location of occurrence, time and date in the prescribed format, included in the Maintenance Manual and shall update/report the same on Asset Management System.

ARTICLE 15

OPERATION AND MAINTENANCE

15.1 O&M obligations of the Concessionaire

15.1.1 With effect from O&M Handover Date and thereafter during the remaining Concession Period, the Concessionaire shall operate and maintain the Project Highway in accordance with this Agreement either by itself, or through the O&M Contractor and if required, modify, repair or otherwise make improvements to the Project Highway to comply with the provisions of this Agreement, Applicable Laws and Applicable Permits, and conform to Specifications and Standards and Good Industry Practice. The obligations of the Concessionaire hereunder shall include:

- (a) permitting safe, smooth and uninterrupted flow of traffic on the Project Highway during normal operating conditions;
- (b) collecting and appropriating the Fee;
- (c) minimising disruption to traffic in the event of accidents or other incidents affecting the safety and use of the Project Highway by providing a rapid and effective response and maintaining liaison with emergency services of the State;
- (d) carrying out periodic preventive maintenance of the Project Highway;
- (e) undertaking routine maintenance including prompt repairs of potholes, cracks, joints, drains, embankments, structures, pavement markings, lighting, road signs and other traffic control devices;
- (f) undertaking major maintenance such as resurfacing of pavements, repairs to structures, and repairs and refurbishment of tolling system and other equipment;
- (g) preventing, with the assistance of concerned law enforcement agencies, any unauthorised use of the Project Highway;
- (h) preventing, with the assistance of the concerned law enforcement agencies, any encroachments on the Project Highway;
- (i) protection of the environment and provision of equipment and materials therefore;
- (j) operation and maintenance of all communication, control and administrative systems necessary for the efficient operation of the Project Highway;
- (k) maintaining a public relations unit to interface with and attend to suggestions from the Users, government agencies, media and other agencies; and
- (l) complying with Safety Requirements in accordance with Article 18.

15.1.2 The Concessionaire shall remove promptly from the Project Highway all surplus machinery and materials, waste materials (including hazardous materials and waste water), rubbish and other debris (including, without limitation, accident debris) and keep the Project Highway in a clean, tidy and orderly condition, and in conformity with the Applicable Laws, Applicable Permits and Good Industry Practice.

- 15.1.3 The Concessionaire shall maintain, in conformity with Good Industry Practice, all stretches of approach roads, over-passes, under-passes or other structures situated on the Site but not forming part of the carriageway.

15.2 Maintenance Requirements

The Concessionaire shall procure that at all times during the Concession Period, the Project Highway conforms to the maintenance requirements set forth in Schedule-F (the “**Maintenance Requirements**”).

15.3 Maintenance Manual

- 15.3.1 No later than 90 (ninety) days Prior to O&M Handover Date the Concessionaire shall, in consultation with the Independent Engineer, evolve a repair and maintenance manual (the “**Maintenance Manual**”) for the regular and preventive maintenance of the Project Highway in conformity with the Specifications and Standards, Maintenance Requirements, Safety Requirements and Good Industry Practice, and shall provide 5 (five) copies thereof to the Authority and 2 (two) copies to the Independent Engineer. The Maintenance Manual shall be revised and updated once every 3 (three) years and the provisions of this Clause 15.3 shall apply, *mutatis mutandis*, to such revision.
- 15.3.2 Without prejudice to the provision of Clause 15.3.1, the Maintenance Manual shall, in particular, include provisions for maintenance of the Project Assets and shall provide for life cycle maintenance, routine maintenance and reactive maintenance which may be reasonably necessary for maintenance and repair of the Project Asset, including replacement thereof, such that their overall condition conforms to Good Industry Practice.

15.4 Maintenance Programme

On or before O&M Handover Date and no later than 45 (forty five) days prior to the beginning of each Accounting Year during the Concession Period, as the case may be, the Concessionaire shall provide to the Authority and the Independent Engineer, its proposed annual programme of preventive, urgent and other scheduled maintenance (the “**Maintenance Programme**”) to comply with the Maintenance Requirements, Maintenance Manual and Safety Requirements. Such Maintenance Programme shall include:

- (a) preventive maintenance schedule;
 - (b) arrangements and procedures for carrying out urgent repairs;
 - (c) criteria to be adopted for deciding maintenance needs;
 - (d) intervals and procedures for carrying out inspection of all elements of the Project Highway;
 - (e) intervals at which the Concessionaire shall carry out periodic maintenance;
 - (f) arrangements and procedures for carrying out safety related measures; and
 - (g) intervals for major maintenance works and the scope thereof.
- 15.4.2 Within 15 (fifteen) days of receipt of the Maintenance Programme, the Independent Engineer shall review the same and convey its comments to the Concessionaire with particular reference to its conformity with the Maintenance Requirements, Maintenance Manual and Safety Requirements.

- 15.4.3 The Concessionaire may modify the Maintenance Programme as may be reasonable in the circumstances, and the procedure specified in Clause 15.4.1 and 15.4.2 shall apply *mutatis mutandis* to such modifications.

15.5 Safety, vehicle breakdowns and accidents

- 15.5.1 The Concessionaire shall ensure safe conditions for the Users, and in the event of unsafe conditions, lane closures, diversions, vehicle breakdowns and accidents, it shall follow the relevant operating procedures including the setting up of temporary traffic cones and lights, and removal of obstruction and debris without delay. Such procedures shall conform to the provisions of this Agreement, Applicable Laws, Applicable Permits and Good Industry Practice.
- 15.5.2 The Concessionaire's responsibility for rescue operations on the Project Highway shall be limited to an initial response to any particular incident until such time that the competent authority takes charge and shall include prompt removal of vehicles or debris or any other obstruction, which may endanger or interrupt the smooth flow of traffic. For this purpose, it shall maintain and operate a round-the-clock vehicle rescue post with one mobile crane having the capacity to lift a truck with a Gross Vehicle Weight of 30,000 (thirty thousand) kilograms.

15.6 De-commissioning due to Emergency

- 15.6.1 If, in the reasonable opinion of the Concessionaire, there exists an Emergency which warrants de-commissioning and closure to traffic of the whole or any part of the Project Highway, the Concessionaire shall be entitled to de-commission and close the whole or any part of the Project Highway to traffic for so long as such Emergency and the consequences thereof warrant; provided that such de-commissioning and particulars thereof shall be notified by the Concessionaire to the Authority without any delay, and the Concessionaire shall diligently carry out and abide by any reasonable directions that the Authority may give for dealing with such Emergency.
- 15.6.2 The Concessionaire shall re-commission the Project Highway or the affected part thereof as quickly as practicable after the circumstances leading to its de-commissioning and closure have ceased to exist or have so abated as to enable the Concessionaire to re-commission the Project Highway and shall notify the Authority of the same without any delay.
- 15.6.3 Any decommissioning or closure of any part of the Project Highway and the re-commissioning thereof shall, as soon as practicable, be brought to the notice of affected persons by means of public announcements/notice.

15.7 Lane closure

- 15.7.1 The Concessionaire shall not close any lane of the Project Highway for undertaking maintenance or repair works except with the prior written approval of the Independent Engineer. Such approval shall be sought by the Concessionaire through a written request to be made to the Independent Engineer, and a copy thereof furnished to the Authority, at least 7 (seven) days before the proposed closure of such lane and shall be accompanied by particulars thereof. Within 3 (three) days of receiving such request, the Independent Engineer shall grant permission with such modifications as it may deem necessary and a copy of such permission shall be sent to the Authority.
- 15.7.2 The provisions of Clause 15.7.1 shall not apply to de-commissioning under Clause 15.6.1 or to closure of any lane for a period not exceeding 2 (two) hours in a day at any time of the day and 6 (six) hours in a day at a time specified by the Independent Engineer as off-peak hours when

the flow of traffic is comparatively lower.

- 15.7.3 Upon receiving the permission pursuant to Clause 15.7.1, the Concessionaire shall be entitled to close the designated lane for the period specified therein, and in the event of any delay in re-opening such lane, the Concessionaire shall pay Damages to the Authority calculated at the rate of 0.1% (zero point one per cent) of the Performance Security for every stretch of 500 (five hundred) metres or part thereof for each day of delay until the lane has been re-opened for traffic, and in the event of non-payment of such delinquent amount forthwith and in any case within 7 (seven) days of issue of written notice by Authority, the same shall be recovered by encashment of the Performance Security in which case the provisions of Clause 9 hereof shall apply. For the avoidance of doubt, the Damages under this Clause 15.7.3 shall not apply to any Capacity Augmentation undertaken by the Concessionaire pursuant to Article 14 hereunder.

15.8 Damages for breach of O&M obligations

- 15.8.1 In the event that the Concessionaire fails to repair or rectify any defect or deficiency set forth in the Maintenance Requirements within the period specified therein or is in breach of the Maintenance Programme, Maintenance Manual and/or Safety Requirements, it shall be deemed to be in breach of this Agreement and the Authority shall be entitled to recover Damages, to be calculated and paid for each day of delay until the breach is cured, at the higher of (a) 0.5% (zero point five per cent) of Performance Security, and (b) 0.1% (zero point one per cent) of the cost of such repair or rectification as estimated by the Independent Engineer. Recovery of such Damages shall be without prejudice to the rights of the Authority under this Agreement, including the right of Termination thereof, and in the event of non-payment by Concessionaire of such delinquent amount forthwith and in any case within 7 (seven) days of issue of written notice by Authority, the same shall be recovered by encashment of Performance Security in which case the provisions of clause 9 hereof shall apply.
- 15.8.2 The Damages set forth in Clause 15.8.1 may be assessed and specified forthwith by the Independent Engineer; provided that the Authority may, in its discretion, demand a smaller sum as Damages, if in its opinion, the breach has been cured promptly and the Concessionaire is otherwise in compliance with its obligations hereunder. The Concessionaire shall pay such Damages forthwith.
- 15.8.3 The aggregate liability of the Concessionaire in any Accounting Year, under or in connection with the Agreement, shall not exceed the quantum of the Performance Security.

15.9 Authority's right to take remedial measures

- 15.9.1 In the event the Concessionaire does not maintain and/or repair the Project Highway or any part thereof in conformity with the Maintenance Requirements, the Maintenance Manual or the Maintenance Programme or Safety Requirements, as the case may be, and fails to commence remedial works within 15 (fifteen) days of receipt of the O&M Inspection Report or a notice in this behalf from the Authority or the Independent Engineer, as the case may be, the Authority shall, without prejudice to its rights under this Agreement including Termination thereof, be entitled to undertake such remedial measures at the risk and cost of the Concessionaire, and to recover its cost from the Concessionaire. In addition to recovery of the aforesaid cost, a sum equal to 50% (fifty per cent) of such cost shall be paid by the Concessionaire to the Authority as Damages. For the avoidance of doubt, the right of the Authority under this Clause 15.9.1 shall be without prejudice to its rights and remedies provided under Clause 15.8.
- 15.9.2 In the event of non-payment by Concessionaire of such delinquent amount forthwith and in any case within 7 (seven) days of issue of written notice by Authority the Authority shall have the right and the Concessionaire hereby expressly grants to the Authority the right to recover the costs and Damages specified in Clause 15.9.1 directly from the Escrow Account, and for

that purpose, the Concessionaire hereby agrees to give irrevocable instructions to the Escrow Bank to make payment from the Escrow Account in accordance with the instructions of the Authority under this Clause 15.9.2.

15.10 Overriding powers of the Authority

15.10.1 If in the reasonable opinion of the Authority, the Concessionaire is in material breach of its obligations under this Agreement and, in particular, the Maintenance Requirements, and such breach is causing or likely to cause material hardship or danger to the Users, the Authority may, without prejudice to any of its rights under this Agreement including Termination thereof, by notice require the Concessionaire to take reasonable measures immediately for rectifying or removing such hardship or danger, as the case may be.

15.10.2 In the event that the Concessionaire, upon notice under Clause 15.10.1, fails to rectify or remove any hardship or danger within a reasonable period, the Authority may exercise overriding powers under this Clause 15.10.2 and take over the performance of any or all the obligations of the Concessionaire to the extent deemed necessary by it for rectifying or removing such hardship or danger; provided that the exercise of such overriding powers by the Authority shall be of no greater scope and of no longer duration than is reasonably required hereunder; provided further that any costs and expenses incurred by the Authority in discharge of its obligations hereunder shall be recovered from the Concessionaire in accordance with the provisions of Clause 15.9 along with the Damages specified therein.

15.10.3 In the event of a national emergency, civil commotion or any other act specified in Clause 27.3, the Authority may take over the performance of any or all the obligations of the Concessionaire to the extent deemed necessary by it, and exercise such control over the Project Highway or give such directions to the Concessionaire as may be deemed necessary; provided that the exercise of such overriding powers by the Authority shall be of no greater scope and of no longer duration than is reasonably required in the circumstances which caused the exercise of such overriding powers by the Authority. For the avoidance of doubt, the consequences of such action shall be dealt in accordance with the provisions of Article 27. It is also agreed that the Concessionaire shall comply with such instructions as the Authority may issue in pursuance of the provisions of this Clause 15.10, and shall provide assistance and cooperation to the Authority, on a best effort basis, for performance of its obligations hereunder.

15.11 Restoration of loss or damage to Project Highway

Save and except as otherwise expressly provided in this Agreement, in the event that the Project Highway or any part thereof suffers any loss or damage during the Concession Period from any cause whatsoever, the Concessionaire shall, at its cost and expense, rectify and remedy such loss or damage forthwith so that the Project Highway conforms to the provisions of this Agreement.

15.12 Modifications to the Project Highway

The Concessionaire shall not carry out any material modifications to the Project Highway save and except where such modifications are necessary for the Project Highway to operate in conformity with the Specifications and Standards, Maintenance Requirements, Good Industry Practice and Applicable Laws; provided that the Concessionaire shall notify the Independent Engineer of the proposed modifications along with particulars thereof at least 15 (fifteen) days before commencing work on such modifications and shall reasonably consider any suggestions that the Independent Engineer may make within 15 (fifteen) days of receiving the Concessionaire's proposal. For the avoidance of doubt, all modifications made hereunder shall comply with the Specifications and Standards, Applicable Laws and the provisions of this Agreement.

15.13 Excuse from performance of obligations

15.13.1 The Concessionaire shall not be considered in breach of its obligations under this Agreement if any part of the Project Highway is not available to traffic on account of any of the following for the duration thereof:

- (a) an event of Force Majeure;
- (b) measures taken to ensure the safe use of the Project Highway except when unsafe conditions occurred because of failure of the Concessionaire to perform its obligations under this Agreement; or
- (c) compliance with a request from the Authority or the directions of any Government Instrumentality the effect of which is to close all or any part of the Project Highway.

Notwithstanding the above, the Concessionaire shall keep all unaffected parts of the Project Highway open to traffic provided they can be operated safely.

15.13.2 The Concessionaire shall not be liable or responsible for any defect or deficiency in the Project Highway if such defect or deficiency is to be rectified or repaired by the contractor who had constructed the Project Highway or any part thereof.

15.14 Barriers and diversions

The Authority shall procure that during the Concession Period, no barriers are erected or placed by any Government Instrumentality on the Project Highway except for reasons of Emergency, national security, law and order or collection of inter-state taxes. The Authority shall also make best endeavours to procure that no Government Instrumentality shall undertake or cause to be undertaken, except for reasons of Emergency, national security or law and order, any diversions of traffic from, or closing down of approach roads to the Project Highway that may cause a material adverse effect on the flow of traffic to and from the Project Highway.

15.15 Advertising on the Site

The Concessionaire shall not undertake or permit any form of commercial advertising, display or hoarding at any place on the Site if such advertising, display or hoarding shall be visible to the Users while driving on such Highway; provided that this restriction shall not apply to the Toll Plazas, rest areas, bus shelters and telephone booths located on the Project Highway if the advertising thereon does not, in the opinion of the Authority, distract the Users or violates extant guidelines of MoRTH. All advertising on the Project Highway shall also conform to Good Industry Practice. For the avoidance of doubt, it is agreed that the rights of the Concessionaire hereunder shall be subject to Applicable Laws, as in force and effect from time to time and no compensation shall be claimed on account thereof.

ARTICLE 16

MONITORING OF OPERATION AND MAINTENANCE

16.1 Monthly status reports

During Concession Period, the Concessionaire shall, no later than 7 (seven) days after the close of each month, furnish to the Authority and the Independent Engineer a monthly report stating in reasonable detail the condition of the Project Highway including its compliance or otherwise with the Maintenance Requirements, Maintenance Manual, Maintenance Programme and Safety Requirements, and shall promptly give such other relevant information as may be required by the Independent Engineer. In particular, such report shall separately identify and state in reasonable detail the defects and deficiencies that require rectification.

16.2 Inspection

The Independent Engineer shall inspect the Project Highway at least once a month. It shall make a report of such inspection (the “**O&M Inspection Report**”) stating in reasonable detail the defects or deficiencies, if any, with particular reference to the Maintenance Requirements, Maintenance Manual, the Maintenance Programme and Safety Requirements, and send a copy thereof to the Authority and the Concessionaire within 7 (seven) days of such inspection.

16.3 Tests

For determining that the Project Highway conforms to the Maintenance Requirements, the Independent Engineer shall require the Concessionaire to carry out or cause to be carried out tests specified by it in accordance with Good Industry Practice. The Concessionaire shall with due diligence carry out or cause to be carried out all such tests in accordance with the instructions of the Independent Engineer and furnish the results of such tests forthwith to the Independent Engineer. One half of the costs incurred on such tests, and to the extent certified by the Independent Engineer as reasonable, shall be reimbursed by the Authority to the Concessionaire.

16.4 Remedial measures

16.4.1 The Concessionaire shall repair or rectify the defects or deficiencies, if any, set forth in the O&M Inspection Report or in the test results referred to in Clause 16.3 and furnish a report in respect thereof to the Independent Engineer and the Authority within 15 (fifteen) days of receiving the O&M Inspection Report or the test results, as the case may be; provided that where the remedying of such defects or deficiencies is likely to take more than 15 (fifteen) days, the Concessionaire shall submit progress reports of the repair works once every week until such works are completed in conformity with this Agreement.

16.4.2 The Independent Engineer shall require the Concessionaire to carry out or cause to be carried out tests, at its own cost, to determine that such remedial measures have brought the Project Highway into compliance with the Maintenance Requirements and the procedure set forth in this Clause 16.4 shall be repeated until the Project Highway conforms to the Maintenance Requirements. In the event that remedial measures are not completed by the Concessionaire in conformity with the provisions of this Agreement, the Authority shall be entitled to recover Damages from the Concessionaire under and in accordance with the provisions of Clause 15.8.

16.5 Monthly Fee Statement

During the Concession Period, the Concessionaire shall furnish to the Authority within 7 (seven) days of completion of each month, a statement of Fee substantially in the form set forth

in Schedule-G (the “**Monthly Fee Statement**”). The Concessionaire shall also furnish to the Authority such other information as the Authority may reasonably require, at specified intervals, in discharge of its statutory functions.

16.6 Reports of unusual occurrence

The Concessionaire shall, prior to the close of each day, send to the Authority and the Independent Engineer, by facsimile or e-mail, a report stating accidents and unusual occurrences on the Project Highway relating to the safety and security of the Users and Project Highway. A weekly and monthly summary of such reports shall also be sent within 3 (three) days of the closing of each week and month, as the case may be. For the purposes of this Clause 16.6, accidents and unusual occurrences on the Project Highway shall include:

- (a) death or injury to any person;
- (b) damaged or dislodged fixed equipment;
- (c) any obstruction on the Project Highway, which results in slow down of the services being provided by the Concessionaire;
- (d) disablement of any equipment during operation;
- (e) communication failure affecting the operation of Project Highway;
- (f) smoke or fire;
- (g) flooding of Project Highway; and
- (h) such other relevant information as may be required by the Authority or the Independent Engineer.

16.7 Video Recording

The Concessionaire shall carryout video recording of Project every month since award of the Concession till completion of construction and thereafter biannually during O&M period.

Authority has finalized specifications/methodology for video recording and identified zone– wise agencies & rates for the same. The Concessionaire may use these agencies so as to ensure uniformity in data collection. Recording shall have to be done in the presence of Team Leader of Independent Engineer. Recording of previous videos and current running side by side shall be loaded on Data Lake (<https://datalakeg.nhai.gov.in/nhai>) for easily capturing various developments during the month (a sample screenshot is attached herewith and also loaded on Data Lake along with a sample video for guidance) (enclosed at Annexure-I of this Article 16). Capturing Ortho-image for approx. 10% (ten percent) equivalent length of critical structures or any other specific area should be decided by the Ros/ PDs and be conveyed to the Drone Agency in the site-specific work order. Independent Engineer shall ensure that the features and quality of drone video is acceptable and video is not distorted/tampered with.

Independent Engineer shall analyse these drone videos and give their comments in its digital MPRs covering inter-alia but not limited to the Encumbrances/lands not available, sites of COS demands, progress of the Project, mobilisation of plant & equipment,

mobilisation of camp sites, progress on rectification of NCRs etc. along with the proposed action plan. Project Director of NHAI shall cross-check drone videos during the monthly physical inspections and notify the discrepancies noticed, if any, between drone video, on Independent Engineer comments and ground reality. The discrepancies shall be examined and addressed through joint site inspections.

As per the policy, the Network Survey Vehicle (NSV) survey needs to be carried out twice in a year on completed project. Therefore, PDs should plan biannually drone based video recording during O&M period in such a manner so that there is no overlap and digital data of O&M period is available in regular intervals (quarterly) through NSV and drone videography.

In addition, PDs/ ROs can also undertake need based drone videography as and when required.

As the drone videos/ reports will be permanent record on Data Lake and will be used as evidences during dispute resolution process before Arbitral Tribunals/ Courts including Supreme Court, the drone video shall be carried out carefully and correctly without distortions/ tampering by all parties concerned. The amount spent on recording shall be charged to Concessionaire to the extent covered in this Agreement.

Annexure I of Article 16

Sample screenshot for recording of previous videos and current running side by side to be loaded on Data Lake

Home / Drive Videos

Select Project: All | Select From Date: 9/31/2021 | Select To Date: 9/31/2021 | Select Month: November-2021

Filter

NOTE:
1) Above Filter is based on Duration of Drive Video Survey From Date
2) To Filter Date: Please select From Date and To Date or Select Month
3) Drive Video download will be based on your Internet speed. In case of any issue, please RESUME the download from Download bar of Browser.

PDF Excel Show: 10 entries Search:

Video Preview	#	Status	RAMS Status	Instructions to PO	COM	State	RO	PU	Unique Project Code	Project Name	Duration of Drive Video Survey (From)	Duration of Drive Video Survey (To)	From Chainage	To Chainage	Drive Survey Agency	Date of forwarding letter of contractor	Letter No
	1	Submitted by Contractor			COM-AP	Andhrapr	RO-Randi	Dahangay	NV000802001UH	4. Borden T...	20/10/2021	20/10/2021	198.8709	219.6000	Other	30/11/2021	RGNFLD-21984-75128
	2	Submitted by PU			COM-PR	Haryana	RO-Chandigarh (HR)	Budget	NV6021010101-R	Rohini Park...	27/10/2021	27/10/2021	9	46.8590	Other	30/11/2021	489
	3	Submitted by PU			COM-DL	Haryana	RO-Delhi	Ghatghat	NV1005010101-HR	Enlight Park...	25/10/2021	25/10/2021	1	22	Other	30/11/2021	12594246
	4	Submitted by PU			COM-PR	Haryana	RO-Chandigarh (HR)	Domest	NV000803001HR	Golana - S...	25/10/2021	25/10/2021	40.6870	78.6270	Other	30/11/2021	589

Home / Drive Videos

NOTE:
1) Above Filter is based on Duration of Drive Video Survey From Date
2) To Filter Date: Please select From Date and To Date or Select Month
3) Drive Video download will be based on your Internet speed. In case of any issue, please RESUME the download from Download bar of Browser.

PDF Excel Show: 10 entries Search:

Video Preview	#	Status	RAMS Status	Instructions to PO	COM	State	RO	PU	Unique Project Code	Project Name	Duration of Drive Video Survey (From)	Duration of Drive Video Survey (To)	From Chainage	To Chainage	Drive Survey Agency	Date of forwarding letter of contractor	Letter No
	5	Submitted by PU			COM-AP	Andhrapr	RO-Randi	Dahangay	NV000802001UH	4. Borden T...	20/10/2021	20/10/2021	198.8709	219.6000	Other	30/11/2021	RGNFLD-21984-75128
	6	Submitted by PU			COM-PR	Haryana	RO-Chandigarh (HR)	Budget	NV6021010101-R	Rohini Park...	27/10/2021	27/10/2021	9	46.8590	Other	30/11/2021	489
	7	Submitted by PU			COM-DL	Haryana	RO-Delhi	Ghatghat	NV1005010101-HR	Enlight Park...	25/10/2021	25/10/2021	1	22	Other	30/11/2021	12594246
	8	Submitted by PU			COM-PR	Haryana	RO-Chandigarh (HR)	Domest	NV000803001HR	Golana - S...	25/10/2021	25/10/2021	40.6870	78.6270	Other	30/11/2021	589
	9	Submitted by PU			COM-AP	Andhrapr	RO-Randi	Dahangay	NV000802001UH	4. Borden T...	20/10/2021	20/10/2021	198.8709	219.6000	Other	30/11/2021	RGNFLD-21984-75128
	10	Submitted by PU			COM-PR	Haryana	RO-Chandigarh (HR)	Budget	NV6021010101-R	Rohini Park...	27/10/2021	27/10/2021	9	46.8590	Other	30/11/2021	489

Video Preview

ROYAL VIDEO DESIGNING OF 10-M (KARNATAKA TO ANDHRA) PROJECT-2 FROM 1447324.1 TO 91-199934

14-09-2021

21-10-2021

ARTICLE 18

SAFETY REQUIREMENTS AND MEDICAL AID

18.1 Safety Requirements

- 18.1.1 The Concessionaire shall comply with the provisions of this Agreement, Applicable Laws and Applicable Permits and conform to Good Industry Practice for securing the safety of the Users. In particular, the Concessionaire shall develop, implement and administer a surveillance and safety programme for providing a safe environment on or about the Project Highway, and shall comply with the safety requirements set forth in Schedule-H (the **“Safety Requirements”**).
- 18.1.2 The Authority shall appoint an experienced and qualified firm or organisation (the **“Safety Consultant”**) for carrying out safety audit of the Project Highway in accordance with the Safety Requirements, and shall take all other actions necessary for securing compliance with the Safety Requirements.
- 18.1.3 All costs and expenses arising out of or relating to Safety Requirements shall be borne by the Concessionaire. Costs and expenses on works not covered in the scope of the Project or otherwise under the Agreement and arising out of Safety Requirements shall be borne out of a dedicated safety fund (the **“Safety Fund”**) to be funded, owned and operated by the Authority or a substitute thereof and in the event that such costs cannot be borne out of the Safety Fund, the same shall be borne in accordance with Article 21.
- 18.1.4 Notwithstanding anything to the contrary contained in the Agreement, the Authority at any time, may also appoint any other experienced and qualified firm or organization to carry out work not covered in the scope of Project and arising out of Safety Requirements not covered under the Agreement. The Concessionaire shall provide all required support, assistance and access to facilitate such firm or organization to discharge its obligations.

18.2 Medical Aid Posts

- 18.2.1 For providing emergency medical aid during the Concession Period, as set forth in this Agreement, the Concessionaire shall assist the State Government or a substitute thereof to be designated by the Authority in setting up and operating a medical aid post (the **“Medical Aid Post”**) at each of the Toll Plazas with round- the-clock ambulance services for victims of accidents on the Project Highway. The Concessionaire shall, at its cost, maintain the Medical Aid Post buildings in accordance with Good Industry Practice.
- 18.2.2 No later than seven days from the O&M Hand over Date, the Concessionaire shall provide to the State Medical Department or a substitute thereof to be designated by the Authority 1 (one) ambulance in good working condition along with chauffeurs for round-the-clock ambulance services as set forth in Clause 18.2.1 and meet the operating costs of such ambulance including the salaries and allowances of the chauffeurs. For the avoidance of doubt, it is agreed that the Concessionaire shall not be liable for any other expenditure incurred by the State Medical Department or a substitute thereof to be designated by the Authority.

Schedule – C

Tolling, Operation, Maintenance & Transfer of Tamil Nadu/ Andhra Pradesh Border to Nalagampalli, Andhra Pradesh /Karnataka Border Section of NH 4 from Km 134+890 to Km 219+687 in the State of Andhra Pradesh.

SCHEDULE-C

(See Clause 41.1)

SPECIFICATIONS AND STANDARDS

1. ENGINEERING AND SAFETY IMPROVEMENTS

The Concessionaire shall comply with the Specifications and Standards set forth in Annexure-I of this Schedule-C for construction of the Engineering and Safety Improvements.

Annexure – I**(Schedule-C)****Specifications and Standards for Engineering and Safety Improvements****1. MANUAL OF SPECIFICATIONS AND STANDARDS TO APPLY**

Subject to the provisions of Paragraph 2 of this Annexure-I, Engineering and Safety Improvements along the Project Highway shall conform to the IRC: SP:84-2019 Manual of Specifications & Standards for Four laning of Highways published by IRC.

Where the specification for a work is not given, Good Industry Practice shall be adopted to the satisfaction of the Independent Engineer.

2. DEVIATIONS FROM THE MANUAL

Not with standing anything to the contrary contained in the aforesaid Manual, the following Specifications and Standards shall apply to the Engineering and Safety Improvements, and for purposes of this Agreement, the aforesaid Manual shall be deemed to be amended to the extent set forth below:

S.No.	Clause referred in the Manual	Item as per Manual	Modified provision
1	Section-1 and in other sections	In the Manual the schedules have been described as below: Schedule-A: - Existing features, Schedule-B: Scope of Work, Schedule-C Facilities to be provided, Schedule-D: Specifications & Standards, Schedule-K: Maintenance Requirements.	The modified Schedules shall be as below: Schedule-A: - Existing features Schedule-B: Scope of Work including facilities to be provided Schedule-C: Specifications & Standards Schedule-D: Applicable Permits Schedule-K: Replaced with Schedule F: Maintenance Requirements.
2	Section – 2 Clause-2.1	Geometric Design and general features: i) This section lays down the standards for geometric design and general features for four- lane divided carriageway.	The Geometric Design shall be as per the existing alignment except for new proposals mentioned in Schedule B. The new proposals mentioned in the Schedule B shall be as per Specifications and Standards mentioned in the Manual.
3	Section-2, Clause-2.17	Typical Cross-sections Typical cross-section of project highway is given in Fig. 2.2 to Fig 2.10 for various locations.	The existing carriageway width, paved shoulder width & earthen shoulder width is to be retained except otherwise provided in Schedule B.
4	Section – 9 Clause -9.1	Traffic Control Devices/Road Safety Devices/Roadside Furniture: - Traffic Control Devices, Road Safety Devices and Roadside Furniture shall comprise of road signs, road markings, object markers, hazard markers, studs, delineators, attenuators, safety barriers, pedestrian guard rails, boundary	All the existing Traffic Control Devices/Road Safety Devices / Roadside Furniture are to be retained in place or shifted to location as per the standards if the same are in good condition in consultation with Independent Engineer. All the damaged Traffic Control Devices /Road Safety Devices / Roadside Furniture during Construction and

S.No.	Clause referred in the Manual	Item as per Manual	Modified provision
		stones, km stones, etc. Guidelines given in IRC:8, IRC:25, IRC:26, IRC:35, IRC:67, IRC:79, IRC:103 and Section 800 of MORTH Specifications shall be used for providing these items unless otherwise specified in this Section	maintenance period are to be replaced as per the specifications and standards mentioned in the Manual. Requirement of provision of any new Traffic Control Devices / Road Safety Devices / Roadside Furniture during Construction and maintenance period shall be as per the specifications and standards mentioned in the Manual.

Schedule – F

Tolling, Operation, Maintenance & Transfer of Tamil Nadu/Andhra Pradesh Border to Nalagampalli, Andhra Pradesh/Karnataka Border Section of NH 4 from Km 134+890 to Km 219+687 in the State of Andhra Pradesh.

SCHEDULE-F
(SEE CLAUSE 15.2)

MAINTENANCE REQUIREMENTS

1. Introduction

- 1.1 The Concessionaire shall be responsible for the improvement and Operation and Maintenance of the length of Project Highway stipulated by the Concession Agreement in accordance with scope defined in Schedule-B during the Concession Period. Thereafter, the length of Project Highway shall be transferred to National Highways Authority of India (NHAI). This schedule elaborates the Operation and Maintenance (O&M) requirements of the Concession and is to be read together with the Concession Agreement for this purpose. For clarification of doubt the period during which the Concessionaire shall comply with the O&M requirements covers the entire Concession Period. The Concessionaire shall operate and maintain the Project Highway such that from O&M Handover date, lane availability at the end of each year of the Concession will be minimum of 99% on cumulative basis. For this purpose, lane availability at the end of each year will be computed as follows:
- $$\frac{\{(\text{Length of Project Road} \times \text{Number of Lanes} \times \text{Number of days since O\&M Handover Date}) - \sum (\text{lane length closed} \times \text{number of days for which closed})\}}{\{(\text{Length of Project Road} \times \text{Number of Lanes} \times \text{Number of days since O\&M Handover Date})\}}$$
- 1.2 The Concessionaire shall, at all times maintain the Project Highway in accordance with the provisions of this Agreement, Applicable Laws, and Applicable Permits. In particular, the Concessionaire shall at all times during the operation period, conform to maintenance requirements set forth in this Schedule-F (“**Maintenance Requirements**”)
- 1.3 The Concessionaire shall repair & rectify any defect or deficiency set forth in this Schedule-F within the time limit specified therein and any failure in this behalf shall constitute a breach of the agreement & non-fulfilment of the Maintenance obligations by the Concessionaire. Upon occurrence of any breach hereunder, the Authority shall be entitled to effect reduction in monthly lump sum payment as set forth in Clause 15.8 of this Agreement, without prejudice to the rights of the Authority under this agreement including Termination thereof.
- 1.4 All Materials works and construction operations shall conform to the MORTH Specifications for Road and Bridges works, and the relevant IRC publications. Where the specifications for a work are not given, Good Industry Practice shall be adopted.
- 1.5 The Concessionaire shall, through its engineer, undertake daily visual inspection of the Project Highway and maintain a record thereof in a register to be kept in such form and manner as the Independent Engineer may specify. Such records shall be kept in safe custody of the Concessionaire and shall be open to inspection by the Authority and the Independent Engineer at any time during office hours.
- 1.6 The Concessionaire shall display a copy of this Schedule-F at the Toll Plaza[s] along with Complaint Register stipulated in Article-39.

- 1.7 All defects and deficiencies specified in this Schedule-F shall be repaired and rectified by the Concessionaire so that Project Highway conforms to the Maintenance Requirement on the Transfer date.

2. Repair/rectification of Defects and deficiencies

- 2.1 The obligations of the Concessionaire in respect of Maintenance Requirements shall include repair and rectification of the Defects and deficiencies specified in this Schedule-F within the time limit set forth therein.
- 2.2 The Concessionaire shall at all times maintain an adequate inventory of spares and consumables to meet the Maintenance Requirements.

3. Other Defects and Deficiencies

In respect of any Defect or deficiency not Specified in this Schedule-F, the Independent Engineer may, in conformity with Good Industry Practice, specify the permissible limit of deviation or deterioration with reference to the Specifications and standards, and any deviation or deterioration beyond the permissible limit shall be repaired or rectified by the Concessionaire in accordance with Good Industry Practice and within the time limit specified by the Independent Engineer.

4. Extension of Time Limit

Notwithstanding anything to the contrary specified in this Schedule-F, if the nature and extent of any defect or deficiency justifies more time for its repair or rectification than the time specified herein, the Concessionaire shall be entitled to additional time in conformity with Good Industry Practice. Such additional time shall be determined by the Independent Engineer and conveyed to Concessionaire and Authority with reasons thereof.

5. Emergency repairs /restorations

Notwithstanding anything to the contrary contained in this Schedule-F, if any defect, deficiency or deterioration in the Project Highway poses a hazard to safety or risk of damage to property, the Concessionaire shall promptly take all reasonable measures for eliminating or minimizing such danger

6. Operation and Maintenance (O&M) Requirements

- 6.1 The Concessionaire shall take all such actions and do all such things, including without limitation, organizing itself, adopting measures and standards, executing procedures such as inspection procedures, highway patrols, engaging and managing contractors, agents, and employees, as will secure:
 - a) The safety of users of the Project Highway, workers, or other persons on the Project Highway and/or facilities there on.
 - b) Unimpaired performance of statutory duties and functions of the NHAI and other Authorities in relation to the Project Highway and/or other adjoining roads and facilities: and, subject to paragraphs a) and b) above, ensure that:
- 6.1.1 Adequate safety measures taking into account „Schedule-H“ are taken upon the construction zone during the O&M period.

6.1.2 Delay to users of the Project Highway and of adjoining roads or facilities is minimized Concession Agreement.

6.1.11 The Scope for Operation and Maintenance includes but not limited to following obligations:

- **Improvement** – This includes improvement of the existing assets as per requirement of this Agreement and safety audit.
- **Maintenance of Civil Works and Assets-** this includes maintenance of civil works and all assets as per requirement of this agreement.
- **Road Maintenance** –This includes routine maintenance, preventive maintenance, periodic maintenance as per IRC:82-2015, Design overlay as per Manual of 4- laning/6-laning, disaster maintenance, exigencies, and inspections.
- **Traffic Management** – This includes enforcement of regulations together with the relevant authorities. This also includes hazard response, information gathering and dissemination, Road patrols and ATMS surveillance etc.
- **Safety**– This includes accident prevention, after care, user education, enforcement, data collection and analysis.
- **Facility Management** –This includes periodic inspections, routine maintenance, Rehabilitation, and expansion planning.
- **Road property management** –This includes management of access, encroachment, and ribbon development.
- **General responsibilities** –This includes budgeting, compliance with legal and accounting requirements, and public relations.
- Maintaining public relations unit to interface with and attend to suggestions from users of the highway, the media, Govt. agencies and other external agencies.

The broad limit of responsibilities of the Concessionaire shall be as described below as per contractual obligations:

- a) In general, the limit of the Concessionaire's responsibility is to maintain all areas within the Right of way of the Project Highway inclusive of all features such as interchanges, toll plaza, street lighting facilities, traffic light facilities, ATMS and other facilities present within the Project Highway.
- b) Limit of Maintenance by the Concessionaire for another road joining or crossing the concession limit shall be according to the following condition:
 - i. Where the other road crosses an underpass the Concessionaire shall be responsible to maintain the crossing structure, viz., culverts, bridges and their abutments and related facilities such as drainage, turfing, etc. as per concession agreement.
 - ii. The Concessionaire shall be responsible for maintenance of the road surface, or the roadside drains of the other roads that are within 100m beyond the Right of Way of Project Highway.
- c) The Concessionaire shall operate and maintain all the street lighting, traffic light system, structures, roadway surface and the related facilities such as drainage, turfing etc. within the interchanges, and such maintenance shall be

extended until the end of the flare and the deceleration and acceleration lanes of the interchanges.

- d) The Concessionaire shall be responsible for maintaining all cross roads indicated in Schedule-A and B up to Right of Way of the Project Highway and their flares to junctions at any interchange within the Project Highway, whichever is more.
- e) For setting out the limit of maintenance for the Concessionaire, National Highways Authority of India shall be responsible for negotiating with the local authorities or where required, with other relevant third parties. The Concessionaire shall maintain all the drainage system within the Right of Way including the culvert crossings and the drains. However, the Concessionaire shall not be liable to maintain rivers and the streams under the jurisdiction of Irrigation Department except when such Maintenance of Project Highway is required as a result of exceptional discharge.
- f) Report Formats- As per Article 15 of the Concession Agreement, the Concessionaire shall submit a Maintenance Program for the next year prepared in accordance with inventory of all assets created during COD of the project along with the deployment Schedule of manpower & other resources with testing facilities.
- g) The asset performance created by the Concessionaire as per the scope of the Concession agreement shall be assessed by Independent Engineer as per consultancy agreement and shall be honored by the concessionaire pertaining to the outcome of equipment-based monitoring provisions as applicable.

7. Traffic Management and Lane Closure

7.1 Traffic Management during Operation and Maintenance of the Project Highway is an important activity the Concessionaire has to attend to ensure safety of the road users as well as the maintenance workers simultaneously throughout the Concession Period. It is usual activity to carry out various types of maintenance works at different stages and at different periods as per site requirement. Also, it is a vital activity during unforeseen and/or emergency situations arising on account of natural causes or accidents or administrative reasons.

7.2 Traffic Management is required during planned scheduled like Routine and Periodic maintenance activities.

However, traffic management will also be called for during unscheduled activities such as

- i. Emergency situation arising on account of
 - a. Force Majeure.
 - b. Accident/incident on the Project Highway
- ii. Special repairs required on account of deficiency/failure of an element of the Project Highway; and
- iii. Default of the Concessionaire with respect to any O&M activity on the Project Highway

- 7.3 The basic principles to be followed for traffic management and lane closure in this Project Highway shall be as follows:
- 7.3.1 Work programme schedule shall be prepared in a manner that diversion roads for the main traffic are minimized. Two-lanes of carriageway shall be available to the maximum extent possible.
- 7.3.2 Measures shall be taken such that the traffic is guided from a closed lane onto the operating lane without any conflict with the traffic from the opposite direction.
- 7.3.3 The activity of maintenance of pavement surface and/or strengthening/renewal of pavement structure shall not be taken up in a continuous length of more than 2 kilometres at a time to avoid long detour of the traffic.
- 7.3.4 The traffic diversion road where provided shall be appropriately designed for the traffic plying on the main carriageway. It shall also be properly maintained during its operation period.
- 7.3.5 During traffic detour involving traffic diversion, adequate safety measures as in 'Schedule-H' shall be followed.
- 7.3.6 Proper and adequate information about the maintenance activity shall be notified to the road users well before approaching the work site. Traffic Management and Diversion arrangement at the work site shall be as per IRC: SP: 55- 2014 or subsequent updates thereof. In addition to this, Robot Flagman and other advanced traffic diversion devices shall be used for diversion arrangement.
- 7.4 Traffic Management Plan and program for a planned scheduled construction and/or maintenance activity shall be prepared in advance of that activity keeping above in view and be approved by the Independent Consultant/NHA as the case may be.
- 7.5 In case of unscheduled activities, described above, an emergency traffic management for the affected reach of the highway shall be prepared and implemented in line with the guidelines set forth Specifications and Standards, complying with Article 18 and Schedule-H. This emergency traffic management plan shall take into account the various requirements spelt out in the Concession Agreement as well as in this schedule.
- 7.6 Traffic Management and Lane Closures Requirements during Emergency situations arising on the Project Highway needing Traffic Management are detailed below:
- 7.6.1 This stage could arise any time and shall have to be addressed based on its own merits. The extent of traffic management shall be assessed as per the site requirement and situation.
- 7.6.2 The nature of emergency requirement will determine the type and extent of the traffic diversion.
- 7.6.3 Traffic Management Plan in emergency shall be prepared and implemented as per Specifications and Standards set forth in Schedule-H.

8. Implementation of Asset Management Framework during O&M Period

8.1 Introduction

8.1.1 Asset Management is a systematic process of maintaining assets, upgrading and operating assets, combining engineering principles with sound business practice and economic rationale, and providing tools to facilitate a more organised and flexible approach to making the decisions necessary to achieve expectations. Objective of Asset Management shall be to fulfill the requirements mentioned in 6.1 with optimum allocation of resources for management, operation, preservation, and maintenance of highway infrastructure asset.

8.1.2 Basic common requirement for Asset Management are:

- Establish a complete inventory of all road asset with all its elements.
- Provide a clear picture of the current condition/performance of the road assets.
- Create Real Time Database of the Asset Inventory and Condition with all-time data availability to all stakeholders.
- Estimate future demand of traffic and service needs.
- Estimate maintenance needs and costs.
- Priorities objectives related to the desired quality and performance of the road.
- Define a strategy (Asset Management Plan) (This includes both Operation and Maintenance Plan).
- Implementation of Asset Management Plan

8.1.3 As requirement of maintenance manual under Article 15 of the Concession Agreement, the Concessionaire shall in accordance with this schedule and Specifications and Standards also evolve an Asset Management Manual as required in Article 15 of the Concession Agreement. The same shall be submitted to Independent Consultant. Independent Consultant upon finding this as set Management Manual in accordance with schedules, Concession Agreement and the best industry practice of the day shall approve the same.

8.1.4 The Asset Management Manual prepared by the Concessionaire shall set out the Asset Management standards and details of the Operations & Maintenance activities to be undertaken during the Concession Period, so that the Project Facilities shall at all times conform to the Design Requirements/specifications.

8.1.5 The Asset Management Manual prepared by the Concessionaire shall set out the Asset Management standards and details of the Operations & Maintenance activities to be undertaken during the Concession Period, so that the Project Facilities shall at all times conform to the Design Requirements/specifications.

8.1.6 The manual shall include without limitation the following aspects:

- i. Organization structure with responsibilities of key personnel.
- ii. Traffic Management Plan including the Corridor Control Plan.
- iii. Safety Management Programme Including the Emergency Response Protocol.

- iv. Inspection Procedures, Parameters, Frequency and schedule.
- v. Routine and Periodic Maintenance Intervention Levels.
- vi. Asset Management Project Deliverables and Tolerance Criteria.
- vii. Environment Management Plan.
- viii. Maintenance Programme.
- ix. Management Information System;
- x. Report Formats.

8.1.7 As per Article 15.4.1 of the Concession Agreement, the Concessionaire shall submit an annual Asset Management Plan/Maintenance Program for the next year prepared in accordance with Asset Management Manual.

8.1.8 The Asset Management System should be capable of monitoring real time compliance of the Asset Management Plan and provide necessary feedback to all stake holders.

8.1.9 In order to determine the Assets Performance Parameters for the Base Year, the Concessionaire shall carry out Revalidation and Testing on the road project to arrive at updated Base Year Parameters, 45 -days before Appointed Date {O&M Handover Date}. Initial Maintenance Requirement shall be assessed / revalidated based on Base Year Performance Parameters. It is hereby clarified that the concessionaire will arrive at Base Year Parameters within 45-days of the (a) Appointed Date for that part of O&M which is to be handed over to Concessionaire on Appointed Date, and (b) O&M Handover Date 2 for that part of O&M, which is to be handed over to Concessionaire on O&M Handover Date. NHA / Independent Consultant may audit the Revalidation and Testing processes. The data to be collected for performance indicator along-with recommended revalidation / testing procedures are as mentioned in the following table.

Description of Data	Recommended Process
Asset Inventory (Highway, Structures, Road Furniture, Facilities)	Visual Survey Manual Validation of Past Data
Pavement Distress – (Cracking and other visual distress)	Network Survey Vehicle or ROMDAS or equivalent technology
Roughness Value (IRI), Rutting, Skid Resistance	Network Survey Vehicle (Laser Profilometer) or ROMDAS or equivalent technology
Deflection Value/Remaining Life	Falling Weight Deflectometer

Description of Data	Recommended Process
Condition Survey of Structures	Updation of Past Data by Visual Condition Survey and Thorough Inspection using Mobile Bridge Inspection Unit.
Condition Survey of Road Furniture, Facilities	Updation of Past Data by Visual Condition Survey and thorough Inspection using Retro Reflectometer.
Traffic Data	7-day ATCC based traffic Volume Count Survey backed by Video
Axle Load Data	2-days Axle Load Survey with axle Pad
Encroachment Data	Survey to be carried out including Geotagged Images
Aerial Imaging of the Asset	Drone, LiDAR, or equivalent technology
Utility Mapping	Ground Penetration Radar, Visual Inspection

8.1.10 The Concessionaire in accordance of provisions of the Concession Agreement shall plan/programme inspections of the Project Highway classified in the following categories for effective O&M/Asset Management System Implementation:

- a. Routine Inspection
- b. Close Inspection
- c. Detailed Inspection

8.1.11 Routine Inspection

Routine Visual Inspections are to be carried out by highway/bridge maintenance engineers having knowledge of highway/road structures. The purpose of visual inspection is to report the obstacles to traffic, defects and deficiencies of pavement/structure, missing or damages to safety barrier (crash barriers) and traffic signs installed or erected on highway. Such inspections should be done daily. The visual inspection may be carried out by visual assessment with careful observation of the specific object/item of the Project Facilities for identification and for quantification of the deficiencies or damages of the Project Facilities. Geo- tagging Cameras and Distance Measuring Devices shall be used to update base asset performance parameters on daily basis. If timely inspection and reporting of these safety related deficiencies are not done, they could lead to accidents or severe maintenance problems.

8.1.12 Close Inspection

Close inspections for assessment of defects/deficiencies of Project Highway shall be periodic in nature and would require detailed examination of all elements of the Project Highway. Close inspection may be visual or may involve investigations to be carried out using instruments. The frequency of close inspections would depend upon the nature of the elements of Project Highway. This inspection is to be carried out by the Highway/Bridge Engineer having good knowledge of Highway with theoretical background to analyse the nature, and extent of defects/deficiencies, suggest suitable remedial measures to rectify/remedy them and quantify repair work.

8.1.13 Detailed Inspection

A detailed inspection is comprehensive and detailed assessment of defects/deficiencies of the Project Highway with the aid of standard equipment and non-destructive testing. Such an inspection is to be carried out on the basis of comprehensive checklist of items related to the materials, condition of element of Project Highway. A checklist is to be prepared well in advance of inspection. The detailed inspection should be undertaken during the most critical weather condition. Detailed inspection carried out will offer the most critical evaluation of the performance of the Project Highway elements.

Besides being a qualified Highway/Bridge engineer, the inspection team leader must be familiar with design and construction features of the Highway /Bridges to be inspected so that the condition can be properly and accurately assessed for a meaningful report and quantification of repair works. The competence of team leader to recognize any structural distress/deficiencies and assess its seriousness with complete recommendation for appropriate repairs is important pre-requisites for entrusting this assignment to him.

- 8.1.14 The Concessionaire shall strictly maintain the assets of the Project Highway and adhere to the Asset Management Project deliverables and Tolerance Criteria as mentioned in the following tables

Table 1: Maintenance Criteria for Pavements

Asset Type	Performance Parameter	Level of Service (LOS)		Frequency of Inspection	Tools/ Equipment	Standards and References for Inspection and Data Analysis	Time limit for Rectification / Repair	Maintenance specifications
		Desirable	Acceptable					
Flexible Pavement – Routine Inspection (Pavement of MCW, Service Road, Approach of Grade structures, approaches of connecting roads, slip roads, lay byes etc. as applicable)	Potholes	Nil	<0.1% of area and subjected to limit of 10mm in depth	Daily	Length Measurement Unit like Scale, Tape, odometer etc.	IRC 82: 2015 and Distress Identification Manual for Long Term Pavement Performance Program, FHWA 2003	24-48 hours	MORT&H Specification 3004.2
	Cracking	Nil	<5% subject to limit of 0.5 sqm for any 50m length	Daily			7-15 days	MORT&H Specification 3004.3
	Rutting	Nil	<10mm	Daily	Straight Edge		15 -30 days	MORT&H Specification 3004.2
	Corrugations and Shoving	Nil	0.1% of area	Daily	Length Measurement Unit like Scale, Tape, odometer etc.		2-7 days	IRC:82-2015
	Bleeding	Nil	<1% of area	Daily			3-7 days	MORT&H Specification 3004.4
	Ravelling/ Stripping	Nil	<1% of area	Daily			7-15 days	IRC:82-2015 read with IRC SP-81
	Edge Deformation / Breaking	Nil	<1m for any 100m section and/or width <0.1m at any Location restricted to 30cm from the edge.	Daily	Length Measurement Unit like Scale, Tape, odometer etc.		7-15 days	IRC:82-2015
Flexible Pavement –	Roughness BI	2000 mm/km	2400 mm/km	Bi-Annually	Network Survey vehicle	ASTM E950 (98) :2004 –Standard Test Method for	180 days	IRC:82-2015

Asset Type	Performance Parameter	Level of Service (LOS)		Frequency of Inspection	Tools/ Equipment	Standards and References for Inspection and Data Analysis	Time limit for Rectification / Repair	Maintenance specifications
		Desirable	Acceptable					
Programmed Inspection	Rutting	<10mm for any 50 m section and/or, length of section <5m	<10mm for any 50 m section and/or, length of section <10m	Bi-Annually	(NSV) with all its module such as Laser Profilometer, Transverse profile logger, Laser crack measurement system, Video logging modules, high resolution Odometer etc.	measuring Longitudinal Profile of Travelled Surfaces with Accelerometer Established Inertial Profiling Reference and ASTM E1656 - 94:2000-Standard Guide for Classification of Automatic Pavement Condition Survey Equipment	15-30 days	IRC:82-2015
	Pavement rating based on distress per IRC 82 / Pavement Condition Index as per ASTM 6433-07	>3/85	>2.1/70	Bi-Annually			180 days	IRC:82-2015/ ASTM D 6433-07
	Other Pavement Distresses	-	-	Bi-Annually			2-7 days	IRC:82-2015
	Skid	60SN	50SN	Bi-Annually	SCRIM (Sideway force Coefficient Routine Investigation Machine or equivalent) British Pendulum Tester	IRC:82-2015	180 days	BS:7941-1:2006, IRC:82-2015/ ASTM 274
	Deflection/ Remaining Life		-	Annually	Falling Weight Deflectometer	IRC 115: 2014	180 days	IRC:115-2014

Asset Type	Performance Parameter	Level of Service (LOS)		Frequency of Inspection	Tools/ Equipment	Standards and References for Inspection and Data Analysis	Time limit for Rectification / Repair	Maintenance specifications												
		Desirable	Acceptable																	
Rigid Pavement (Pavement of MCW, Service Road, Grade separated structure, approaches of connecting roads, slip roads, lay byes etc. as applicable.	Roughness BI	<2200mm/km	<2400mm/km	Bi-Annually	Class I Profilometer Mounted on NSV	ASTM E950 (98) :2004 and ASTM E1656 -94: 2000	180 days	IRC: 2018	SP:83-											
	Skid	Skid Resistance No. at different speed of vehicles <table><tr><th>Minimum SN</th><th>Traffic Speed</th></tr><tr><td>36</td><td>50</td></tr><tr><td>33</td><td>65</td></tr><tr><td>32</td><td>80</td></tr><tr><td>31</td><td>95</td></tr><tr><td>31</td><td>100</td></tr></table>		Minimum SN	Traffic Speed	36	50	33	65	32	80	31	95	31	100	Bi-Annually	SCRIM (Sideway force Coefficient Routine Investigation Machine or equivalent) British Pendulum Tester	IRC: SP:83-2018	180 days	IRC: 2018
Minimum SN	Traffic Speed																			
36	50																			
33	65																			
32	80																			
31	95																			
31	100																			
Embankment /Slope	Edge drops at shoulders	Nil	40mm	Daily	Length Measurement Unit like Scale, Tape, odometer etc.	IRC	7-15 days	MORT&H Specification												
	Slope of camber/cross fall	Nil	<2% variation in prescribed slope of camber /cross fall	Daily			7-15 days	MORT&H Specification												
	Embankment Slopes	Nil	<15 % variation in prescribe side slope	Daily			7-15 days	MORT&H Specification												
	Embankment Protection	Nil	Nil	Daily	NA		7-15 days	MORT&H Specification												
	Rain Cuts/Gullies in slope	Nil	Nil	Daily Specially During Rainy Season	NA	IRC	7-15 days	MORT&H Specification												
Cut Section/ Slope	Unstable Slopes	Nil	-		NA	IRC	2-7 days	MORT&H Specification												

Tolling, Operation, Maintenance & Transfer of TN/AP Border to Nalagampalli, AP/Karnataka Border Section of NH 4 from Km 134+890 to Km 219+687 in the State of Andhra Pradesh.

In Addition to above performance criterion, the concessionaire shall strictly maintain the rigid pavement as per requirements in the following table

Table 2: Maintenance Criteria for Rigid Pavements

Table 2: Maintenance Criteria for Rigid Pavements						
S. No	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
					For the case $d < D/2$	For the case $d > D/2$
CRACKING						
1	Single Discrete Cracks Not intersecting with any joint Single Transverse (or Diagonal) Crack intersecting with one or more joints	w =width of crack, L =length of crack, d =depth of crack, D =depth of slab	0	Nil, not discernible	No Action	-
			1	$w < 0.2$ mm. hair cracks		
			2	$w = 0.2$ - 0.5 mm, discernible from slow-moving car	Seal without delay	Full Depth Repair Dismantle and reconstruct affected portion - See Para 5.4, within 15 days
			3	$w = 0.5$ - 1.5 mm, discernible from fast-moving car		
			4	$w = 1.5$ - 3.0 mm	Seal and stitch if $L > 1$ m. within 7 days	
			5	$w > 3$ mm.		
2	Single Transverse (or Diagonal) Crack intersecting with one or more joints	w =width of crack, L =length of crack, d =depth of crack, D =depth of slab	0	Nil, not discernible	No Action	
			1	$w < 0.2$ mm. hair cracks	Route and seal with Epoxy within 7 days	Seal Staple within 15days & Cross stich
			2	$w = 0.2$ - 0.5 mm, discernible from slow-moving car		
			3	$w = 0.5$ – 3.0 mm, discernible from fast-moving car	Seal and stitch, if $L > 1$ m. within 7 days	Full Depth Repair Dismantle and reconstruct affected portion with norms & Specifications - See Para 5.5 &refer chapter 9 of IRC: SP: 83-2018, within 15 days.

S. No	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
					For the case $d < D/2$	For the case $d > D/2$
			4	$w = 3.0-6.0$ mm	Not Applicable	Staple or Dowel Bar Retrofit within 15 days.
			5	$w > 6$ mm, usually associated with spalling, and/or slab rocking under traffic	Not Applicable, (full depth crack)	Staple or Dowel Bar Retrofit within 15 days
3	Single Longitudinal Crack intersecting with one or more joints	w = width of crack L = length of crack d = depth of crack D = depth of slab	0	Nil, not discernible	No Action	
			1	$w < 0.5$ mm, discernible from slow moving vehicle	Seal and stitch if $L > 1$ m within 7 days	Seal and Cross-Stitch or Staple within 15 days
			2	$w = 0.5-3.0$ mm, discernible from fast vehicle		
			3	$w = 3.0-6.0$ mm	Seal & Staple, within 15 days	Partial Depth Repair with or without dowel bar retrofit within 15 days or
			4	$w = 6.0-12.0$ mm, usually associated with spalling	Not applicable	
			5	$w > 12$ mm, usually associated with spalling, and/or slab rocking under traffic	Not Applicable, (Rocking/ Spalling indicates full depth crack)	Full Depth Repair Dismantle and reconstruct affected portion - See Fig 5.6 and Chapter 9 of IRC: SP:83-2018, within 15 days
4	Multiple Cracks intersecting with one or more joints	w = width of crack	0	Nil, not discernible	No Action	
			1	$w < 0.2$ mm. hair cracks	Seal and stitch if $L > 1$ m. within 15 days	Dismantle and Reconstruct whole slab as per Specifications
			2	$w = 0.2-0.5$ mm, discernible from slow-moving car		
			3	$w = 0.5-3.0$ mm, discernible from fast-moving car	Full depth repair within 15 days	within 30days.

S. No	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
					For the case $d < D/2$	For the case $d > D/2$
			4	w=3.0-6.0 mm panel broken into 2 or 3 pieces		
			5	w>6 mm and/or panel broken into more than 4 pieces		Reinstate sub- base, reconstruct whole slab within 30days.
5	Corner Break	w = width of crack, L = length of crack	0	Nil, not discernible	No Action	
			1	w<0.5 mm; only 1 corner broken	Seal with low viscosity epoxy to secure broken parts within 7 days	
			2	w<1.5 mm; L<0.6 m, only one corner broken		
			3	w<1.5 mm; L<0.6 m, two corners broken	Partial Depth (Refer Figure 8.3 of IRC: SP:83-2018) within 15 days	Full depth repair within 30 days.
			4	w>1.5 mm; L>0.6 m or three corners broken		
			5	three or four corners broken		Reinstate sub-base, and reconstruct the slab as per norms & Specifications within 30 days.
6	Punchout (Applicable to Continuous Reinforced Concrete Pavement CRCP only)	w = width of crack L = length (m/m ²)	0	Nil, not discernible	No Action	
			1	w<0.5 mm; L<3 m/m ²	Not Applicable, (Punch- out is full depth Distress)	Seal with low viscosity epoxy to secure broken parts Within 15 days
			2	either w>0.5 mm or L <3 m/m ²		
			3	w>1.5 mm and L< 3 m/m ²		
			4	w>3 mm, L<3 m/m ² and deformation		Full depth repair - Cut out and replace damaged area taking care not to damage reinforcement. Within 30 days.
			5	w>3 mm, L>3 m/m ² and deformation		

S. No	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
					For the case d < D/2	For the case d > D/2
Surface Defects						
					Short Term	Long Term
7	Ravelling or Honeycomb type surface	r = area damaged surface/total surface of slab (%) h = maximum depth of damage	0	Nil, not discernible	No action.	Not Applicable
			1	r < 2 %	Local repair of areas damaged and liable to damage. Within 15 days	
			2	r = 2 - 10 %	Bonded Inlay, if affecting 2 or 3 slabs. Within 30 days	
			3	r = 10-25%	Bonded Inlay, if affecting 2 or 3 slabs. Within 30 days	
			4	r = 25 - 50 %	Reconstruct slabs, if affecting 4 or more slabs. Within 30 days	
			5	r > 50% and h > 25 mm	Reconstruct slabs, if affecting 4 or more slabs. Within 30 days	
8	Scaling	r = area damaged surface/total surface of slab (%) h = maximum depth of damage	0	Nil, not discernible	No action.	Not Applicable
			1	r < 2 %	Local repair of areas damaged and liable to within 7 days	
			2	r = 2 - 10 %	Bonded Inlay within 15 days	
			3	r = 10 - 20%	Bonded Inlay within 15 days	
			4	r = 20 - 30 %	Reconstruct slab within 30 days.	
			5	r > 30 % and h > 25 mm	Reconstruct slab within 30 days.	
9	Polished Surface/Glazing	t = texture depth, sand patch test	0		No action.	Not Applicable
			1	t > 1 mm		
			2	t = 1 - 0.6 mm	Monitor rate of deterioration	
			3	t = 0.6 - 0.3 mm		
			4			
			5	t<0.3 mm	Diamond Grinding if affecting 50% or more slabs in a continuous stretch of minimum 5 km. Within 30 days	
10		n = number/m2,	0	d < 50 mm;	No action.	Not Applicable

S. No	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
					For the case d < D/2	For the case d > D/2
	Popout (Small Hole), Pothole Refer Para 8.4	d = diameter, h = maximum depth		h < 25mm; n < 1 per 5m2		
			1	d = 50 - 100 mm; h < 50 mm; n < 1 per 5 m2	Partial depth repair 65 mm deep. Within 15 days	
			2	d = 50 - 100 mm; h >50 mm; n < 1 per 5 m2		
			3	d = 100 - 300 mm; h <100 mm n < 1 per 5 m2	Partial depth repair 110mm i.e.,10 mm more than the depth of the hole within 30 days	
			4	d = 100 - 300 mm; h >100 mm; n < 1 per 5 m2		
			5	d > 300 mm; h > 100 mm: n > 1per 5 m2	Full depth repair within 30 days.	
JOINT DEFECT						
					Short Term	Long Term
11	Joint Seal Defects	loss or damage L = Length as % total joint length	0	Difficult to discern.	No action.	Not Applicable
			1	Discernible, L< 25% but of little immediate consequence with regard to ingress of water or trapping incompressible material.	Clean joint, inspect later.	
			3	Notable. L > 25% insufficient protection against ingress of water and trapping incompressible material	Clean and reapply sealant in selected locations. Within 7 days.	

S. No	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
					For the case $d < D/2$	For the case $d > D/2$
			5	Severe; $w > 3$ mm negligible protection against ingress of water and trapping incompressible material.	Clean, widen and reseal the joint following strict procedures within 7 days.	
12	Spalling of Joints	w = width on either side of the joint L = length of spalled portion (as % joint length)	0	Nil, not discernible	No action.	
			1	$w < 10$ mm	Apply low viscosity epoxy resin/mortar in cracked portion within 7days	
			2	$w = 10 - 20$ mm, $L < 25\%$		
			3	$w = 20 - 40$ mm, $L > 25\%$	Partial Depth Repair, 30 - 50 mm deep, $h = w + 20\%$ of w , within 30 days	
			4	$w = 40 - 80$ mm, $L > 25\%$		
			5	$w > 80$ mm, and $L > 25\%$	50 - 100 mm deep repair. $H = w + 20\%$ of w , within 30 days	
13	Faulting (or Stepping) in Cracks or Joints	f = difference of level	0	not discernible, < 1 mm	No action.	
			1	$f < 3$ mm		
			2	$f = 3 - 6$ mm	Determine cause and observe	
			3	$f = 6 - 12$ mm	Diamond Grinding within 15 days	
			4	$f = 12 - 18$ mm	Raise sunken slab within 15 days.	
			5	$f > 18$ mm	Strengthen subgrade and sub-base by grouting, within 30 days.	
14	Blowup or Buckling		0	Nil, not discernible	No action.	

S. No	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
					For the case $d < D/2$	For the case $d > D/2$
		h = vertical displacement from normal profile	1	$h < 6$ mm		
			2	$h = 6 - 12$ mm	Install Signs to Warn Traffic, within 24 hours days	
			3	$h = 12 - 25$ mm		
			4	$h > 25$ mm	Full Depth Repair, within 30 days.	
			5	shattered slabs, i.e. 4 or more pieces	Replace broken slabs, within 30 days.	
15	Depression	h = negative vertical displacement from normal profile. L = length	0	Not discernible. $h < 5$ mm	No action.	
			1	$h = 5 - 15$ mm		
			2	$h = 15 - 30$ mm, Nos $< 20\%$ joints	Install Signs to Warn Traffic, within 24 hours	
			3	$h = 30 - 50$ mm		
			4	$h > 50$ mm or $> 20\%$ joints	Strengthen subgrade. Reinstate pavement at normal level, within 30 days.	
			5	$h > 100$ mm		
16	Heave	h = positive vertical displacement from normal profile. L = length	0	Not discernible. $h < 5$ mm	No action.	
			1	$h = 5 - 15$ mm	Follow up.	
			2	$h = 15 - 30$ mm, Nos $< 20\%$ joints	Install Signs to Warn Traffic, within 24 hours	
			3	$h = 30 - 50$ mm		
			4	$h > 50$ mm or $> 20\%$ joints	Stabilise subgrade. Reinstate pavement at normal level, within 30 days	
			5	$h > 100$ mm		
17	Bump		0	$h < 4$ mm	No action.	

S. No	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
					For the case d < D/2	For the case d > D/2
		h = vertical displacement from normal profile	1	h = 4 - 7 mm	Grind, in case of new construction. Within 7 days	
			3	h = 7 - 15 mm	Grind in case of Ongoing maintenance within 15 days	
			5	h > 15 mm		
18	Lane to Shoulder Drop-off	f = difference of level	0	Nil, not discernible < 3mm	No action.	
			1	f = 3 - 10 mm	Spot repair of shoulder. Within 3 days	
			2	f = 10 - 25 mm		
			3	f = 25 - 50 mm	Fill up shoulder within 7 days	
			4	f = 50 - 75 mm		For any 100 m segment, reconstruct shoulder, if affecting 25% or more of segment, within 30 days.
			5	f > 75 mm		
DRAINAGE						
					Short Term	Long Term
19	Pumping	quantity of fines and water expelled through open joints and cracks Nos/100 m stretch	0	not discernible	No action.	
			1 to 2	slight/occasional Nos< 10%	Repair cracks and joints without delay	Inspect and repair Sub- drainage at distressed sections and upstream
			3 to 4	appreciable/Frequent 10 - 25%	Lift or jack slab within 30 days.	
			5	Abundant crack development > 25%	Repair distressed pavement sections. Strengthen subgrade And sub-base. Replace slab. Within 30 days.	
20	Ponding		0-2	No discernible problem	No action.	

S. No	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
					For the case $d < D/2$	For the case $d > D/2$
		Ponding on slabs due to blockage of drains	3 to 4	Blockages observed in drains, but water flowing	Clean drains etc., follow up, deep grooving in transverse direction to remove water, within 7 days	Action required to stop water damaging foundation within 15 days.
			5	Ponding, accumulation of water observed	Deep grooving in transverse direction to remove water-hydro planning within 7 days	

Table 3: Maintenance Criteria for Safety Related Items and Other Furniture Items

Asset Type	Performance Parameter	Level of Service (LOS)			Frequency of Measurement	Testing Method	Recommended Remedial Measures	Time limit for Rectification	Specifications and Standards
		Design Speed (kmph)	Desirable Minimum Sight Distance (m)	Safe Stopping Sight Distance (m)					
Highway	Availability of Safe Sight Distance	As per IRC SP:84-2019 & IRC SP:87-2019, a minimum of safe stopping sight distance shall be available throughout.			Monthly	Manual Measurements With Odometer along with	Removal of obstruction within 24 hours, in case of sight line affected by temporary objects such as trees, temporary encroachments.		IRC SP:84-2019 & IRC SP:87-2019
		100	360	180					
		80	260	130		video/ image backup	In case of permanent structure or design deficiency: * Removal of obstruction/ improvement of deficiency at the earliest * Speed Restriction boards and suitable traffic calming measures such as transverse bar marking, blinkers, etc. shall be applied during the period of rectification.		
Pavement Marking	Wear	<70% of marking remaining			Bi-Annually	Visual Assessment as per Annexure- F of IRC:35- 2015	Re-Painting	Cat-1 Defect – within 24 hours Cat-2 Defect – within 2 months	IRC:35-2015
	Day time Visibility	During expected life Service Time • Cement Road - 130mcd/m2/lux • Bituminous Road - 100mcd/m2/lux			Monthly	As per Annexure- D of IRC:35- 2015	Re-Painting	Cat-1 Defect – within 24 hours Cat-2 Defect – within 2 months	IRC:35-2015
	Night Time Visibility	Initial and Minimum Performance for Dry Retro reflectivity during night time:			Bi-Annually	As per Annexure-E of IRC:35- 2015	Re-Painting	Cat-1 Defect – within 24 hours Cat-2 Defect –	IRC:35-2015
		Design Speed	(RL) Retro-Reflectivity (mcd/m²/lux)						

Tolling, Operation, Maintenance & Transfer of TN/AP Border to Nalagampalli, AP/Karnataka Border Section of NH 4 from Km 134+890 to Km 219+687 in the State of Andhra Pradesh.

Asset Type	Performance Parameter	Level of Service (LOS)			Frequency of Measurement	Testing Method	Recommended Remedial Measures	Time limit for Rectification	Specifications and Standards
		Design Speed (kmph)	Desirable Minimum Sight Distance (m)	Safe Stopping Sight Distance (m)					
			Initial (7Days)	Minimum Threshold Level (TL) and warranty period required up to 2 years				within 2 months	
		Up to 65	200	80					
		65 - 100	250	120					
		above 100	350	150					
		Initial and Minimum Performance for Night Visibility under wet condition (Retro reflectivity): • Initial 7days Retro reflectivity: 100mcd/m2/lux • Minimum Threshold Level: 50 mcd/m2/lux							
	Skid Resistance	Initial and Minimum performance for Skid Resistance • Initial (7days): 55BPN • Min. Threshold: 44BPN *Note: shall be considered under urban/city traffic condition encompassing the locations like pedestrian crossings, bus bay, bus stop, cycle track intersection delineation, transverse bar markings etc.			Bi-Annually	As per Annexure-G of IRC:35- 2015		Within 24 hours	IRC:35-2015

Asset Type	Performance Parameter	Level of Service (LOS)			Frequency of Measurement	Testing Method	Recommended Remedial Measures	Time limit for Rectification	Specifications and Standards
		Design Speed (kmph)	Desirable Minimum Sight Distance (m)	Safe Stopping Sight Distance (m)					
Road Sign	Shape and Position	Shape and Position as per IRC:67-2012. Signboard should be clearly visible for the design speed of the section			Daily	Visual with video/image backup	Improvement of shape, in case if shape is damaged. Relocation as per requirement	48 hours in case of Mandatory Signs, Cautionary and Informatory Signs (Single and Dual post signs), 15 Days in case of Gantry/ Cantilever Sign boards	IRC:67-2012
	Retro reflectivity	As per specifications in IRC:67-2012			Bi-Annually	Testing of each signboard using Retro Reflectivity Measuring Device. In accordance with ASTM D 4956-09	Change of signboard	48 hours in case of Mandatory Signs, Cautionary and Informatory Signs (Single and Dual post signs). 1 Month in case of Gantry/ Cantilever Sign boards	IRC:67-2012

Asset Type	Performance Parameter	Level of Service (LOS)			Frequency of Measurement	Testing Method	Recommended Remedial Measures	Time limit for Rectification	Specifications and Standards
		Design Speed (kmph)	Desirable Minimum Sight Distance (m)	Safe Stopping Sight Distance (m)					
Kerb	Kerb Height	As per IRC 86:2018 depending upon type of Kerb			Bi-Annually	Use of distance measuring tape	Raising Kerb Height	Within 1 Month	IRC 86:2018
	Kerb Painting	Functionality: Functioning of Kerb painting as intended			Daily	Visual with video/image backup	Kerb Repainting	Within 7-days	IRC 35:2015
Other Road Furniture	Reflective Pavement Markers (Road Studs)	Numbers and Functionality as per specifications in IRC SP:84-2019 & IRC SP:87-2019 and IRC:35-2015, unless specified in Schedule-B.			Daily	Counting	New Installation	Within months 2	IRC SP:84-2019, IRC SP:87-2019, IRC:35-2015
	Pedestrian Guardrail	Functionality: Functioning of guardrail as intended			Daily	Visual with video/image backup	Rectification	Within days 15	IRC SP:84-2019, IRC SP:87-2019
	Traffic Safety Barriers	Functionality: Functioning of Safety Barriers as intended			Daily	Visual with video/image backup	Rectification	Within 7-days	IRC SP:84-2019, IRC SP:87-2019, IRC:119-2015
	End Treatment of Traffic Safety Barriers	Functionality: Functioning of End treatment as intended			Daily	Visual with video/image backup	Rectification	Within 7-days	IRC SP:84-2019, IRC SP:87-2019, IRC:119-2015
	Attenuators	Functionality: Functioning of Attenuators as intended			Daily	Visual with video/image backup	Rectification	Within 7-days	IRC SP:84-2019, IRC SP:87-2019, IRC:119-2015
	Guard Posts and Delineators	Functionality: Functioning of Guard Posts and Delineators as intended			Daily	Visual with video/image backup	Rectification	Within 15 days	IRC:79-2019
	Overhead Sign Structure	Overhead sign structure shall be structurally adequate			Daily	Visual with video/image backup	Rectification	Within 15 days	IRC:67-2012
	Traffic Blinkers	Functionality: Functioning of Traffic Blinkers as intended			Daily	Visual with video/image backup	Rectification	Within 7-days days	IRC SP:84-2019, IRC SP:87-2019

Tolling, Operation, Maintenance & Transfer of TN/AP Border to Nalagampalli, AP/Karnataka Border Section of NH 4 from Km 134+890 to Km 219+687 in the State of Andhra Pradesh.

Asset Type	Performance Parameter	Level of Service (LOS)			Frequency of Measurement	Testing Method	Recommended Remedial Measures	Time limit for Rectification	Specifications and Standards
		Design Speed (kmph)	Desirable Minimum Sight Distance (m)	Safe Stopping Sight Distance (m)					
Highway Lighting System	Highway Lights	Illumination: Minimum 40 Lux illumination on the road surface			Daily	The illumination level shall be measured with lux- meter	Improvement in Lighting System	24 hours	IRC SP:84-2019, IRC SP:87-2019
		No major failure in the lighting system			Daily	-	Rectification of failure	24 hours	IRC SP:84-2019, IRC SP:87-2019
		No minor failure in the lighting system			Monthly	-	Rectification of failure		IRC SP:84-2019, IRC SP:87-2019
	Toll Plaza Canopy Lights	Minimum 40 Lux illumination on the road surface			Daily	The illumination level shall be measured with lux- meter	Improvement in Lighting System	24 hours	IRC SP:84-2019, IRC SP:87-2019
		No major/minor failure in the lighting system			Daily	-	Rectification of failure	8 hours	IRC SP:84-2019, IRC SP:87-2019
Trees and plantation including median plantation	Obstruction in a minimum head- room of 5.5 m above carriageway or obstruction in visibility of road signs				Monthly	Visual with video/image backup	Removal of trees	Immediate	IRC SP:84-2019, IRC SP:87-2019
	Deterioration in health of trees and bushes				Daily	Visual with video/image backup	Timely watering and treatment. Or Replacement of Trees and Bushes.	Within 90 days	IRC SP:84-2019, IRC SP:87-2019

Asset Type	Performance Parameter	Level of Service (LOS)			Frequency of Measurement	Testing Method	Recommended Remedial Measures	Time limit for Rectification	Specifications and Standards
		Design Speed (kmph)	Desirable Minimum Sight Distance (m)	Safe Stopping Sight Distance (m)					
	Vegetation affecting sight line and road structures				Daily	Visual with video/image backup	Removal of trees	Immediate	IRC SP:84-2019, IRC SP:87-2019
Rest Area	Cleaning of toilets				Daily	-	-	Every 4 hours	-
	Defects in electrical, water and sanitary installations				Daily	-	Rectification	24 hours	-
Other Project Facilities and Approach roads	Damage or deterioration in Approach Roads, pedestrian facilities, truck lay-bys, bus-bays, bus-shelters, cattle crossings, Traffic Aid Posts, Medical Aid Posts, and other works				Daily	-	Rectification	15 Day	IRC SP:84-2019, IRC SP:87-2019

Table 4: Maintenance Criteria for Structures and Culverts

Asset Type	Performance Parameter	Level of Service (LOS)	Frequency of Measurement	Testing Method	Recommended Remedial measures	Time limit for Rectification	Specifications and Standards
Pipe/box/slab culverts	Free waterway/unobstructed flow section	85% of culvert normal flow area to available.	2 times in a year (before and after rainy season)	Inspection by Bridge Engineer as per IRC SP: 35- 1990 and recording of depth of silting and area of vegetation	Cleaning silt up soils and debris in culvert barrel after rainy season, removal of bushes and vegetation, U/s of barrel, under barrel and D/s of barrel before rainy season.	15 days before onset of monsoon and within 30 days after end of rainy season.	IRC 5-2015, IRC SP:40-2019 and IRC SP:13-2004

Asset Type	Performance Parameter	Level of Service (LOS)	Frequency of Measurement	Testing Method	Recommended Remedial measures	Time limit for Rectification	Specifications and Standards
	Leak-proof expansion joints if any	No leakage through expansion joints	Bi-Annually	Physical inspection of expansion joints as per IRC SP: 35-1990 if any, for leakage strains on walls at joints.	Fixing with sealant suitably	30 days or before onset of rains whichever comes earlier	IRC SP:40-2019 and IRC SP:69-2011
	Structurally sound	Spalling of concrete not more than 0.25 sq.m.	Bi-Annually	Detailed inspection of all components of culvert as per IRC SP:35-1990 and recording the defects	Repairs to spalling, cracking, delamination, rusting shall be followed as per IRC: SP:40-2019.	15 days	IRC SP 40-2019 and MORTH Specifications clause 2800
		Delamination of concrete not more than 0.25 sq.m.					
		Cracks wider than 0.3 mm not more than 1m aggregate length					
	Protection works in good condition	Damaged of rough stone apron or bank revetment not more than 3 sq.m, damage to solid apron (concrete apron) not more than 1 sq.m	2 times in a year (before and after rainy season)	Condition survey as per IRC SP:35-1990	Repairs to damaged aprons and pitching	30 days after defect observation or 2 weeks before onset of rainy season whichever is earlier.	IRC: SP 40-2019 and IRC: SP:13-2004.
Bridges including ROB"s, Flyover and Viaducts etc. as applicable	Riding quality or user comfort No pothole in wearing coat on	No pothole in wearing coat on bridge deck	Daily	Visual inspection as per IRC SP:35-1990	Repairs to BC or wearing coat	15 days	MORT&H Specification 2811

Asset Type	Performance Parameter	Level of Service (LOS)	Frequency of Measurement	Testing Method	Recommended Remedial measures	Time limit for Rectification	Specifications and Standards
Bridges including ROB's, Flyover Viaducts and etc. -Super Structure	Bumps	No bump at expansion joint	Daily	Visual inspection as per IRC SP:35-1990	Repairs to BC on either side of expansion joints, profile correction course on approach slab in case of settlement to approach embankment	15 days	MORT&H Specification 3004.2 & 2811
	User safety (condition of crash barrier and guard rail)	No damaged or missing stretch of crash barrier or pedestrian hand railing	Daily	Visual inspection and detailed condition survey as per IRC SP: 35- 1990	Repairs and replacement of safety barriers as the case may be	3days	IRC: 5-2015, IRC SP:84-2019, IRC SP:87-2019 and IRC SP:40- 2019
	Rusted reinforcement	Not more than 0.25 sq.m	Bi-Annually	Detailed condition survey as per IRC SP: 35-1990 using Mobile Bridge Inspection unit.	All the corroded reinforcement shall need to be thoroughly cleaned from rusting and applied with anti-corrosive coating before carrying out the repairs to affected concrete portion with epoxy mortar/concrete.	15 days	IRC SP: 40-2019 and MORTH Specification 1600 IRC SP: 40-2019 and MORTH Specification
	Spalling of concrete	Not more than 0.50 sq.m					
	Delamination	Not more than 0.50 sq.m					
	Cracks wider than 0.30 mm	Not more than 1m total length	Bi-Annually	Detailed condition survey as per IRC SP: 35-1990 using Mobile Bridge Inspection Unit.	Grouting with epoxy mortar, investigating causes for cracks or other defects development and carry out necessary rehabilitation.	48 Hours	IRC SP: 40-2019 and MORTH Specification 2800

Asset Type	Performance Parameter	Level of Service (LOS)	Frequency of Measurement	Testing Method	Recommended Remedial measures	Time limit for Rectification	Specifications and Standards
	Rainwater seepage through deck slab	Leakage - nil	Quarterly	Detailed condition survey as per IRC SP: 35-1990 using Mobile Bridge Inspection Unit.	Grouting of deck slab at leakage areas, waterproofing, repairs to drainage spouts	1 month	MORTH specifications 2600 & 2700.
	Deflection due to permanent loads and live loads	Within design limits.	Once in every 10 years for spans more than 40 m	Load test method	Carry out major rehabilitation works on bridge to retain original design loads capacity	6 months	IRC SP: 51-2015
	Vibrations in bridge deck due to moving trucks	Frequency of vibrations shall not be more than 5 Hz	Once in every 5 years for spans more than 30m and every 10 years for spans between 15 to 30	Laser displacement sensors or laser vibro- meters	Strengthening of super structure	4 months	AASHTO, LRFD specifications
	Leakage in Expansion joints	No damage to elastomeric sealant compound in	Bi-Annually	Detailed condition survey as per IRC SP:35-1990. using	Replacement of seal in expansion joint. Replacement of	15 days	MORTH specifications 2600 and IRC SP: 40- 2019.
		strip seal expansion joint, no leakage of rainwater through expansion joint in case of buried and asphalt plug and copper strip joint.		Mobile Bridge Inspection Unit.	Sealing compound in case of leakage I copper strip type joint.		
	Debris and dust in strip seal expansion joint	No dust or debris in expansion joint gap.	Monthly	Detailed condition survey as per IRC SP: 35-1990. using Mobile Bridge Inspection Unit.	Cleaning of expansion joint gaps thoroughly	3 days	MORTH specifications 2600, IRC SP: 40-2019 and IRC: SP:69-2011

Asset Type	Performance Parameter	Level of Service (LOS)	Frequency of Measurement	Testing Method	Recommended Remedial measures	Time limit for Rectification	Specifications and Standards
	Drainage spouts	No down take Pipe missing/ broken below soffit of the deck slab. No silt, debris, clogging of drainage spout collection chamber.	Monthly	Detailed condition survey as per IRC SP: 35-1990. using Mobile Bridge Inspection Unit.	Cleaning of drainage spouts thoroughly. Replacement of missing/broken down take pipes with a minimum pipe extension of 500mm below soffit of slab. Providing sealant around the drainage spout if any leakages observed.	3 days	MORTH specification 2700
Bridges including ROB's, Flyover and Viaducts etc.- Bridge Substructure	Cracks/ spalling of concrete /rusted steel	No cracks, spalling of concrete and rusted steel	Bi-Annually	Detailed condition survey as per IRC SP: 35-1990 using Mobile Bridge Inspection Unit.	All the corroded reinforcement shall need to be thoroughly cleaned from rusting and applied with anti-corrosive coating before carrying out repairs to substructure by grouting/guniting and micro concreting depending on type of defect noticed	30 days	IRC SP: 40-2019 and MORTH specification 2800

Asset Type	Performance Parameter	Level of Service (LOS)	Frequency of Measurement	Testing Method	Recommended Remedial measures	Time limit for Rectification	Specifications and Standards
	Elastomeric Bearings	Delamination of bearing reinforcement not more than 5%, cracking or tearing of rubber not more than 2 locations per side, no rupture of reinforcement or rubber	Bi-Annually	Detailed condition survey as per IRC SP: 35-1990 using Mobile Bridge Inspection Unit.	In case of failure of even one bearing on any pier/abutment, all the bearings on that pier/abutment shall be replaced, in order to get uniform load transfer on to bearings.	3 months	MORTH specification 2810, IRC SP: 40-2019 and IRC:83 (Part-II)-2018
	POT/PFFE and Spherical Bearings	No locking of movable and rotational parts, No Corrosion, Cleanliness	Bi-Annually	Detailed condition survey as per IRC SP: 35-1990 using Mobile Bridge Inspection Unit.	Unlocking of affected parts, Cleaning of Rust and repainting. General Cleaning of bearings.	30 days	IRC:83 (Part-III)-2018 IRC:83 (Part-IV)-2014
Bridges including ROB's, Flyover and Viaducts etc.- Bridge Foundations	Scouring around Foundations	Scouring shall not be lower than maximum scour level for the bridge	Bi-Annually	Condition survey and visual inspection as per IRC SP:35-1990 using Mobile Bridge Inspection Unit. In case of doubt Underwater camera for Inspection of deep wells in Major Rivers.	Suitable protection works around pier/abutment	1 month	IRC SP: 40-2019, IRC: 89-2019, IRC:78-2014, MORTH specification 2500

Asset Type	Performance Parameter	Level of Service (LOS)	Frequency of Measurement	Testing Method	Recommended Remedial measures	Time limit for Rectification	Specifications and Standards
	Protection works in good condition	Damaged of rough stone apron or bank revetment not more than 3 sq.m, damage to solid apron (concrete apron) not more than 1 sq.m	2 times in a year (before and after rainy season)	Condition survey as per IRC SP:35-1990	Repairs to damaged aprons and pitching	30 days after Defect observation or 2 weeks before onset of rainy Season whichever is earlier.	IRC: SP 40-2019, IRC: SP:13- 2004 and IRC:89-2019

Note:

- Any structure / part of the structure component during entire concession period which is found not complying with all /or either of the requirements of this table will be rehabilitated or even reconstructed to achieve the desired level of services.
- MoRT&H Specification for Roads and Bridge works (Vth Revision) shall be applicable.*
- IRC Codes indicated above shall be applicable as per year of publication in consonance with the start of project implementation.*

Annexure D: Service Level Agreement:

- i. The uptime availability of all critical components of Hybrid ETC/ETC lanes shall be 99% per lane per month for 90% of total lanes in a toll plaza (rounded off to nearest integer). The permissible downtime is 7 hours per lane per month. For the balance 10% lanes, uptime availability of all critical components shall be 98% per lane per month.
- ii. The downtime for a toll lane shall be calculated at a cumulative level when any of the below mentioned critical component is non-operational for that specific lane:
 - a) RFID Reader
 - b) Toll Lane Controller System
 - c) Automatic Vehicles Classification Controller and Sensor
 - d) Automatic Barrier
 - e) Customized Keyboard
 - f) Thermal Receipt Printer
 - g) License Plate Image Capture Camera
 - h) Incident Capture Camera
 - i) Any plaza level Equipment that results in lane downtime.
- iii. For all the components of Hybrid ETC/ETC System, the uptime availability shall be 98% per lane per month.
- iv. Scheduled downtime is defined as a period of time when system will remain unavailable for conducting necessary preventive maintenance, urgent repairs etc. The maximum scheduled downtime for any Site shall be 4 hours per lane per month.
- v. The formula for calculation of Hybrid ETC System availability shall be as follows:

$$\text{System Uptime} = [1 - \{A/(B-C)\}] * 100$$
 Where, A = Time for which system is down per month basis scenarios
 B = Total time in a month
 C = Scheduled downtime basis as per section (iv) above.
- vi. The Concessionaire shall maintain adequate inventory to ensure the service level as prescribed in section i. are adhered. Spares of critical components of Hybrid ETC/ETC System as identified in section (ii) above.
- vii. The Concessionaire shall ensure that the Hybrid ETC/ETC Systems are operational as per the service levels defined in section (i) above to facilitate payment of user fee through ETC. In case, a vehicle user with a valid, functional ETC RFID tag with sufficient balance in the linked account is not able to pay user fee through ETC, through any lane owing to malfunctioning of Hybrid ETC/ETC equipment/hardware, the vehicle user shall be permitted to pass without payment of any user fee.
- viii. In case of non-adherence to service levels as defined in section (i), Damages shall be levied on each lane as per the below table. This shall be over and above the Damages described in clause G:

S. No.	Downtime (per month)	Toll plazas with less than or equal to 10 lanes	Toll plazas with greater than 10 lanes
A	Per Lane (beyond permissible limit)	Damages (% of monthly user fee revenue as per Escrow Account or as reported in [Schedule G] of Concession Agreement whichever is higher)	Damages (% of monthly user fee revenue as per Escrow Account or as reported in Schedule G of Concession Agreement whichever is higher)
1	Up to 2 hours	1%	0.5%
2	2 hours – 5 hours	3%	1%
3	5 hours – 10 hours	4%	2%
4	Greater than 10 hours	5%	3%

S. No.	Downtime (per month)	Toll plazas with less than or equal to 10 lanes	Toll plazas with greater than 10 lanes
B	SWB System Downtime		
If SWB information is not available in Overweight transactions		Deductions = SWB downtime in hours (per month) X 0.5% of monthly user fee revenue as per Escrow Account or as reported in Schedule G of Concession Agreement whichever is higher * This shall be calculated for each SWB separately and added to arrive at the final Damages for SWB.	

The total Damages for a month shall be calculated by adding the Damages imposed on each lane and SWB at the Toll Plaza. The maximum Damages per month shall be capped at Rs. 25,00,000 which may be revised to the extent of variation in WPI after every three years from the date of signing of the Agreement. An INDICATIVE example is shown in the table below:

Example – 6 lane Toll Plaza		
Estimated user fee revenue (as per Escrow Account or as reported in Schedule G whichever is higher)	INR 40,000,000 per month (INDICATIVE)	
Lane	Downtime (outside SLA in minutes)	Damages
Lane 1	40	4,00,000
Lane 2	0	
Lane 3	30	4,00,000
Lane 4	100	4,00,000
Lane 5	140	12,00,000
Lane 6	0	0
Total Damages		24,00,000

B. The Concessionaire shall ensure that all transaction files are uploaded as per defined service levels provided in the table below:

S. No.	Service	Service Level	Recipient	Service Provide	Remarks
1	Sending clean TC transactions from ETC system at the Specified Toll Plaza to ACQUIRER HOST	Sending clean transaction files in the specified format on a 10 minutes batch mode 24*7. This duration can be modified by IHMCL/NHA at its discretion	ACQUIRER HOST	Concessionaire/Toll Plaza Operator ETC system at Specified Toll Plaza	Clean transaction files should be sent in the file format as prescribed in the interface control documents of CCH. Transactions sent in incorrect file format will be rejected by ACQUIRER HOST and would need to be re-sent within the defined SLA. Proceeds of the transaction amount of such incorrect file formats will not be credited to Concessionaire/Toll Plaza Operator till file is re-sent in correct file format within the timeline

S. No.	Service	Service Level	Recipient	Service Provide	Remarks
					specified by ACQUIRER HOST.
2	ETC Transaction File/Violation File Acknowledgement	Once in a day. This duration can be modified by IHMCL/NHAI at its discretion.	Concessionaire /Toll Plaza Operator ETC system at Specified Toll Plaza	ACQUIRER HOST	ACQUIRER HOST shall send one reconciliation file for all clean ETC transaction (TRC) and a separate file containing violation transactions (VRC) which were shared by concessionaire as is violation=01. These files will be generated at midnight and posted in SFTP server.
3	Processing violation transactions post scrutiny of supporting document sent by Concessionaire/Toll Plaza Operator to ACQUIRER HOST	T+5 (T being settlement day) This duration can be modified by IHMCL/NHAI at its discretion.	Concessionaire /Toll Plaza Operator ETC system at Specified Toll Plaza	ACQUIRER HOST	
4	Frequency of sending Blacklist file to ETC system at Specified Toll Plazas	Every 10 minutes This duration can be modified by IHMCL/NHAI at its discretion.	Concessionaire /Toll Plaza Operator ETC system at Specified Toll Plaza	ACQUIRER HOST	
5	Populating the Blacklist file in ETC system and at all ETC lanes of all Specified Toll Plazas	I. Within 10 minutes of receipt from /ACQUIRER HOST	Concessionaire/Toll Plaza Operator ETC system at Specified Toll Plaza	Concessionaire/Toll Plaza Operator	Post 10 minutes TAT of blacklist file being sent by ACQUIRER HOST for updation at ETC system any transaction file received by ACQUIRER HOST from ETC system of toll plaza containing the same blacklisted tag will be rejected by ACQUIRER HOST.

S. No.	Service	Service Level	Recipient	Service Provide	Remarks
6	Response on chargeback request forwarded by Service Provider/ ACQUIRER HOST	3 Days	Service Provider/ ACQUIRER HOST	ETC Concessionaire/ Toll Plaza Operator	Concessionaire/Toll Plaza Operator has to respond within 3 days on all chargebacks request forwarded by/ ACQUIRER HOST.

Finance related points

1	Credits of transactions to Concessionaire/ Toll Plaza Operator respective plaza current A/c (for all violation transactions, credit to be done as per the Mapper Class)	T+1 working day (T being transaction date)	Concessionaire/Toll Plaza Operator ETC collection Current Account/ Account specified by NHAI in case of Specified Toll Plaza operated by NHAI	ACQUIRER HOST	
2	Credits of Debit Adjustment funds for violation transactions to Concessionaire/ Toll Plaza Operator respective plaza current A/c	Maximum T+6 working days (T being settlement date)	Concessionaire/Toll Plaza Operator ETC collection Current Account/ Account specified by NHAI in case of Specified Toll Plaza operated by NHAI	ACQUIRER HOST	
3	Process for handing claims/ reversals initiated by ETC Concessionaire / Toll Plaza Operator	Will be treated on case-to-case basis	ETC Concessionaire/ Toll Plaza Operator's Collection A/c	ACQUIRER HOST	

8.1.15 Testing and Investigation

After thorough visual inspection and detailed condition survey of various bridge components at 5 years' interval and also whenever distress/ serious distress observed in the conditional survey, following test shall need to be carried out: -

S. No	Name of Tests	Minimum no. of tests sample per span/ pier/ abutment	Minimum no. of spans to tested in a bridge	Frequency of testing
1	Ultra-Pulse Velocity Test	3	1 span for every 3 spans	5 Years
2	Rebound Hammer Test	3	1 span for every 3 spans	5 Years
3	Half Cell Potential Test	3	1 span for every 3 spans	5 Years
4	Carbonation Depth	3	1 span for every 3 spans	5 Years

S. No	Name of Tests	Minimum no. of tests sample per span/ pier/ abutment	Minimum no. of spans to tested in a bridge	Frequency of testing
5	Transient Dynamic Response test	3	1 span for every 3 spans	5 Years
6	Laser vibrometer test	1 at mid span	1 span for every 3 spans	Once every 5 years for spans more than 30m and every 10 years for spans between 15 to 30m

8.1.16 The results of tests like Profilometer/Transient Dynamic Response tests, the encrypted files should be submitted to the Authority and Independent Consultant. The results of tests conducted shall be updated in Asset Management System and should be preserved.

8.1.17 For all the items in Table 4 for which Priority Level is critical, redundant inventory shall be maintained at site for all times by the concessionaire.

8.1.18 The Concessionaire shall maintain the Project Highway in traffic-worthy condition and the Project's Ancillary Facilities in usable condition throughout the Concession Period or any extension thereof in terms of the Concession Agreement through regular maintenance and preventive maintenance of the various items and elements of the Project Highway.

8.2 Based on updated base parameter and future demand of traffic and service needs, Concessionaire shall define an asset management strategy/operation and maintenance plan.

8.3 Asset Management Plan – Operations

Asset Management plan on the operation side shall prescribe procedures and systems for activities including but not be limited to the following for the regular and emergency operations of the Project Highway and facilities thereon.

- Permitting smooth and uninterrupted flow of traffic during normal operating conditions
- Functioning of Toll System including charging and collecting fees from the road users in accordance with the Concession Agreement and IRC: SP 84-2019 & IRC: SP 87-2019
- Functioning of the lighting system
- Functioning of the Patrolling System as per IRC: SP 84-2019 & IRC: SP 87-2019
- Functioning of rescue and medical aid services
 - Ambulance
 - Fire Brigade Fire Extinguishers
 - Tow away truck and cranes

Functioning of Advanced Traffic Highways Management System as per standard ATMS provisions as contained in Functional and Technical Specifications released by the NHAI vide Ref.No. NHAI/CO/ATMS/02-2021, February is being practiced. Latest Policy / Circular at the time of execution shall prevail.

- Functioning of the Project Facilities
 - Administrative, Operation and Maintenance Base Camp
 - Rest Areas
 - Truck Lay-Byes
 - Potable Water supply system including supply of drinking water at Truck Lay- Byes, Rest Areas, Toll Plazas etc.
 - Solid wastes disposal system including those from litterbins

- 8.3.1 Minimizing disruption to the traffic in the event of emergency accidents and/or incidents affecting the safety and use of the Project Highway by providing a rapid and effective response and maintaining liaison procedures with emergency services.
- Reasonably smooth and safe movement of traffic during emergency activities such as special repairs during floods, storms, hurricane, and earthquakes.
 - Failure of a system due to human error, electrical or mechanical failure.
- 8.3.2 The Concessionaire shall keep regular record of accidents that occur including the nature of accident, location of occurrence, time and date in the prescribed format, included in the Maintenance Manual and shall update/report the same on Asset Management System.

9. ATMS & TMS

- 9.1 The ATMS system shall be maintained as contained in Functional and Technical Specifications released by the NHAI. The Concessionaire is solely responsible for the proper functioning of ATMS system throughout his concession period.
- 9.2 The TMS items shall be maintained as contained in Functional and Technical Specifications as per latest circular policy released by the MoRTH/NHAI and as per latest Manual. The Concessionaire is solely responsible for the proper functioning of TMS items at Toll Plaza's throughout his concession period.

ARTICLE 15

OPERATION AND MAINTENANCE

15.1 O&M obligations of the Concessionaire

15.1.1 With effect from O&M Handover Date and thereafter during the remaining Concession Period, the Concessionaire shall operate and maintain the Project Highway in accordance with this Agreement either by itself, or through the O&M Contractor and if required, modify, repair or otherwise make improvements to the Project Highway to comply with the provisions of this Agreement, Applicable Laws and Applicable Permits, and conform to Specifications and Standards and Good Industry Practice. The obligations of the Concessionaire hereunder shall include:

- (a) permitting safe, smooth and uninterrupted flow of traffic on the Project Highway during normal operating conditions;
- (b) collecting and appropriating the Fee;
- (c) minimising disruption to traffic in the event of accidents or other incidents affecting the safety and use of the Project Highway by providing a rapid and effective response and maintaining liaison with emergency services of the State;
- (d) carrying out periodic preventive maintenance of the Project Highway;
- (e) undertaking routine maintenance including prompt repairs of potholes, cracks, joints, drains, embankments, structures, pavement markings, lighting, road signs and other traffic control devices;
- (f) undertaking major maintenance such as resurfacing of pavements, repairs to structures, and repairs and refurbishment of tolling system and other equipment;
- (g) preventing, with the assistance of concerned law enforcement agencies, any unauthorised use of the Project Highway;
- (h) preventing, with the assistance of the concerned law enforcement agencies, any encroachments on the Project Highway;
- (i) protection of the environment and provision of equipment and materials therefore;
- (j) operation and maintenance of all communication, control and administrative systems necessary for the efficient operation of the Project Highway;
- (k) maintaining a public relations unit to interface with and attend to suggestions from the Users, government agencies, media and other agencies; and
- (l) complying with Safety Requirements in accordance with Article 18.

15.1.2 The Concessionaire shall remove promptly from the Project Highway all surplus machinery and materials, waste materials (including hazardous materials and waste water), rubbish and other debris (including, without limitation, accident debris) and keep the Project Highway in a clean, tidy and orderly condition, and in conformity with the Applicable Laws, Applicable Permits and Good Industry Practice.

15.1.3 The Concessionaire shall maintain, in conformity with Good Industry Practice, all stretches of

approach roads, over-passes, under-passes or other structures situated on the Site but not forming part of the carriageway.

15.2 Maintenance Requirements

The Concessionaire shall procure that at all times during the Concession Period, the Project Highway conforms to the maintenance requirements set forth in Schedule-F (the “**Maintenance Requirements**”).

15.3 Maintenance Manual

15.3.1 No later than 90 (ninety) days prior to O&M Handover Date, the Concessionaire shall, in consultation with the Independent Engineer, evolve a repair and maintenance manual (the “**Maintenance Manual**”) for the regular and preventive maintenance of the Project Highway in conformity with the Specifications and Standards, Maintenance Requirements, Safety Requirements and Good Industry Practice, and shall provide 5 (five) copies thereof to the Authority and 2 (two) copies to the Independent Engineer. The Maintenance Manual shall be revised and updated once every 3 (three) years and the provisions of this Clause 15.3 shall apply, *mutatis mutandis*, to such revision.

15.3.2 Without prejudice to the provision of Clause 15.3.1, the Maintenance Manual shall, in particular, include provisions for maintenance of the Project Assets and shall provide for life cycle maintenance, routine maintenance and reactive maintenance which may be reasonably necessary for maintenance and repair of the Project Asset, including replacement thereof, such that their overall condition conforms to Good Industry Practice.

15.4 Maintenance Programme

On or before O&M Handover Date and no later than 45 (forty five) days prior to the beginning of each Accounting Year during the Concession Period, as the case may be, the Concessionaire shall provide to the Authority and the Independent Engineer, its proposed annual programme of preventive, urgent and other scheduled maintenance (the “**Maintenance Programme**”) to comply with the Maintenance Requirements, Maintenance Manual and Safety Requirements. Such Maintenance Programme shall include:

- (a) preventive maintenance schedule;
- (b) arrangements and procedures for carrying out urgent repairs;
- (c) criteria to be adopted for deciding maintenance needs;
- (d) intervals and procedures for carrying out inspection of all elements of the Project Highway;
- (e) intervals at which the Concessionaire shall carry out periodic maintenance;
- (f) arrangements and procedures for carrying out safety related measures; and
- (g) intervals for major maintenance works and the scope thereof.

15.4.2 Within 15 (fifteen) days of receipt of the Maintenance Programme, the Independent Engineer shall review the same and convey its comments to the Concessionaire with particular reference to its conformity with the Maintenance Requirements, Maintenance Manual and Safety Requirements.

15.4.3 The Concessionaire may modify the Maintenance Programme as may be reasonable in the circumstances, and the procedure specified in Clause 15.4.1 and 15.4.2 shall apply *mutatis*

mutandis to such modifications.

15.5 Safety, vehicle breakdowns and accidents

- 15.5.1 The Concessionaire shall ensure safe conditions for the Users, and in the event of unsafe conditions, lane closures, diversions, vehicle breakdowns and accidents, it shall follow the relevant operating procedures including the setting up of temporary traffic cones and lights, and removal of obstruction and debris without delay. Such procedures shall conform to the provisions of this Agreement, Applicable Laws, Applicable Permits and Good Industry Practice.
- 15.5.2 The Concessionaire's responsibility for rescue operations on the Project Highway shall be limited to an initial response to any particular incident until such time that the competent authority takes charge and shall include prompt removal of vehicles or debris or any other obstruction, which may endanger or interrupt the smooth flow of traffic. For this purpose, it shall maintain and operate a round-the-clock vehicle rescue post with one mobile crane having the capacity to lift a truck with a Gross Vehicle Weight of 30,000 (thirty thousand) kilograms.

15.6 De-commissioning due to Emergency

- 15.6.1 If, in the reasonable opinion of the Concessionaire, there exists an Emergency which warrants de-commissioning and closure to traffic of the whole or any part of the Project Highway, the Concessionaire shall be entitled to de-commission and close the whole or any part of the Project Highway to traffic for so long as such Emergency and the consequences thereof warrant; provided that such de-commissioning and particulars thereof shall be notified by the Concessionaire to the Authority without any delay, and the Concessionaire shall diligently carry out and abide by any reasonable directions that the Authority may give for dealing with such Emergency.
- 15.6.2 The Concessionaire shall re-commission the Project Highway or the affected part thereof as quickly as practicable after the circumstances leading to its de-commissioning and closure have ceased to exist or have so abated as to enable the Concessionaire to re-commission the Project Highway and shall notify the Authority of the same without any delay.
- 15.6.3 Any decommissioning or closure of any part of the Project Highway and the re-commissioning thereof shall, as soon as practicable, be brought to the notice of affected persons by means of public announcements/notice.

15.7 Lane closure

- 15.7.1 The Concessionaire shall not close any lane of the Project Highway for undertaking maintenance or repair works except with the prior written approval of the Independent Engineer. Such approval shall be sought by the Concessionaire through a written request to be made to the Independent Engineer, and a copy thereof furnished to the Authority, at least 7 (seven) days before the proposed closure of such lane and shall be accompanied by particulars thereof. Within 3 (three) days of receiving such request, the Independent Engineer shall grant permission with such modifications as it may deem necessary and a copy of such permission shall be sent to the Authority.
- 15.7.2 The provisions of Clause 15.7.1 shall not apply to de-commissioning under Clause 15.6.1 or to closure of any lane for a period not exceeding 2 (two) hours in a day at any time of the day and 6 (six) hours in a day at a time specified by the Independent Engineer as off-peak hours when the flow of traffic is comparatively lower.
- 15.7.3 Upon receiving the permission pursuant to Clause 15.7.1, the Concessionaire shall be entitled to close the designated lane for the period specified therein, and in the event of any delay in re-opening such lane, the Concessionaire shall pay Damages to the Authority calculated at the rate of 0.1% (zero point one per cent) of the Performance Security for every stretch of 500 (five hundred) metres or part thereof for each day of delay until the lane has been re-opened for traffic,

and in the event of non –payment of such delinquent amount forthwith and in any case within 7 (seven) days of issue of written notice by Authority, the same shall be recovered by encashment of the Performance Security in which case the provisions of Clause 9 hereof shall apply. For the avoidance of doubt, the Damages under this Clause 15.7.3 shall not apply to any Capacity Augmentation undertaken by the Concessionaire pursuant to Article 14 hereunder.

15.8 Damages for breach of O&M obligations

- 15.8.1 In the event that the Concessionaire fails to repair or rectify any defect or deficiency set forth in the Maintenance Requirements within the period specified therein or is in breach of the Maintenance Programme, Maintenance Manual and/or Safety Requirements, it shall be deemed to be in breach of this Agreement and the Authority shall be entitled to recover Damages, to be calculated and paid for each day of delay until the breach is cured, at the higher of (a) 0.5% (zero point five per cent) of Performance Security, and (b) 0.1% (zero point one per cent) of the cost of such repair or rectification as estimated by the Independent Engineer. Recovery of such Damages shall be without prejudice to the rights of the Authority under this Agreement, including the right of Termination thereof, and in the event of non–payment by Concessionaire of such delinquent amount forthwith and in any case within 7 (seven) days of issue of written notice by Authority, the same shall be recovered by encashment of Performance Security in which case the provisions of clause 9 hereof shall apply.
- 15.8.2 The Damages set forth in Clause 15.8.1 may be assessed and specified forthwith by the Independent Engineer; provided that the Authority may, in its discretion, demand a smaller sum as Damages, if in its opinion, the breach has been cured promptly and the Concessionaire is otherwise in compliance with its obligations hereunder. The Concessionaire shall pay such Damages forthwith.
- 15.8.3 The aggregate liability of the Concessionaire in any Accounting Year, under or in connection with the Agreement, shall not exceed the quantum of the Performance Security.

15.9 Authority's right to take remedial measures

- 15.9.1 In the event the Concessionaire does not maintain and/or repair the Project Highway or any part thereof in conformity with the Maintenance Requirements, the Maintenance Manual or the Maintenance Programme or Safety Requirements, as the case may be, and fails to commence remedial works within 15 (fifteen) days of receipt of the O&M Inspection Report or a notice in this behalf from the Authority or the Independent Engineer, as the case may be, the Authority shall, without prejudice to its rights under this Agreement including Termination thereof, be entitled to undertake such remedial measures at the risk and cost of the Concessionaire, and to recover its cost from the Concessionaire. In addition to recovery of the aforesaid cost, a sum equal to 50% (fifty per cent) of such cost shall be paid by the Concessionaire to the Authority as Damages. For the avoidance of doubt, the right of the Authority under this Clause 15.9.1 shall be without prejudice to its rights and remedies provided under Clause 15.8.
- 15.9.2 In the event of non –payment by Concessionaire of such delinquent amount forthwith and in any case within 7 (seven) days of issue of written notice by Authority the Authority shall have the right and the Concessionaire hereby expressly grants to the Authority the right to recover the costs and Damages specified in Clause 15.9.1 directly from the Escrow Account, and for that purpose, the Concessionaire hereby agrees to give irrevocable instructions to the Escrow Bank to make payment from the Escrow Account in accordance with the instructions of the Authority under this Clause 15.9.2.

15.10 Overriding powers of the Authority

- 15.10.1 If in the reasonable opinion of the Authority, the Concessionaire is in material breach of its obligations under this Agreement and, in particular, the Maintenance Requirements, and

such breach is causing or likely to cause material hardship or danger to the Users, the Authority may, without prejudice to any of its rights under this Agreement including Termination thereof, by notice require the Concessionaire to take reasonable measures immediately for rectifying or removing such hardship or danger, as the case may be.

15.10.2 In the event that the Concessionaire, upon notice under Clause 15.10.1, fails to rectify or remove any hardship or danger within a reasonable period, the Authority may exercise overriding powers under this Clause 15.10.2 and take over the performance of any or all the obligations of the Concessionaire to the extent deemed necessary by it for rectifying or removing such hardship or danger; provided that the exercise of such overriding powers by the Authority shall be of no greater scope and of no longer duration than is reasonably required hereunder; provided further that any costs and expenses incurred by the Authority in discharge of its obligations hereunder shall be recovered from the Concessionaire in accordance with the provisions of Clause 15.9 along with the Damages specified therein.

15.10.3 In the event of a national emergency, civil commotion or any other act specified in Clause 27.3, the Authority may take over the performance of any or all the obligations of the Concessionaire to the extent deemed necessary by it, and exercise such control over the Project Highway or give such directions to the Concessionaire as may be deemed necessary; provided that the exercise of such overriding powers by the Authority shall be of no greater scope and of no longer duration than is reasonably required in the circumstances which caused the exercise of such overriding powers by the Authority. For the avoidance of doubt, the consequences of such action shall be dealt in accordance with the provisions of Article 27. It is also agreed that the Concessionaire shall comply with such instructions as the Authority may issue in pursuance of the provisions of this Clause 15.10, and shall provide assistance and cooperation to the Authority, on a best effort basis, for performance of its obligations hereunder.

15.11 Restoration of loss or damage to Project Highway

Save and except as otherwise expressly provided in this Agreement, in the event that the Project Highway or any part thereof suffers any loss or damage during the Concession Period from any cause whatsoever, the Concessionaire shall, at its cost and expense, rectify and remedy such loss or damage forthwith so that the Project Highway conforms to the provisions of this Agreement.

15.12 Modifications to the Project Highway

The Concessionaire shall not carry out any material modifications to the Project Highway save and except where such modifications are necessary for the Project Highway to operate in conformity with the Specifications and Standards, Maintenance Requirements, Good Industry Practice and Applicable Laws; provided that the Concessionaire shall notify the Independent Engineer of the proposed modifications along with particulars thereof at least 15 (fifteen) days before commencing work on such modifications and shall reasonably consider any suggestions that the Independent Engineer may make within 15 (fifteen) days of receiving the Concessionaire's proposal. For the avoidance of doubt, all modifications made hereunder shall comply with the Specifications and Standards, Applicable Laws and the provisions of this Agreement.

15.13 Excuse from performance of obligations

15.13.1 The Concessionaire shall not be considered in breach of its obligations under this Agreement if any part of the Project Highway is not available to traffic on account of any of the following for the duration thereof:

- (a) an event of Force Majeure;
- (b) measures taken to ensure the safe use of the Project Highway except when unsafe conditions occurred because of failure of the Concessionaire to perform its

obligations under this Agreement; or

- (c) compliance with a request from the Authority or the directions of any Government Instrumentality the effect of which is to close all or any part of the Project Highway.

Notwithstanding the above, the Concessionaire shall keep all unaffected parts of the Project Highway open to traffic provided they can be operated safely.

- 15.13.2 The Concessionaire shall not be liable or responsible for any defect or deficiency in the Project Highway if such defect or deficiency is to be rectified or repaired by the contractor who had constructed the Project Highway or any part thereof.

15.14 Barriers and diversions

The Authority shall procure that during the Concession Period, no barriers are erected or placed by any Government Instrumentality on the Project Highway except for reasons of Emergency, national security, law and order or collection of inter-state taxes. The Authority shall also make best endeavours to procure that no Government Instrumentality shall undertake or cause to be undertaken, except for reasons of Emergency, national security or law and order, any diversions of traffic from, or closing down of approach roads to the Project Highway that may cause a material adverse effect on the flow of traffic to and from the Project Highway.

15.15 Advertising on the Site

The Concessionaire shall not undertake or permit any form of commercial advertising, display or hoarding at any place on the Site if such advertising, display or hoarding shall be visible to the Users while driving on such Highway; provided that this restriction shall not apply to the Toll Plazas, rest areas, bus shelters and telephone booths located on the Project Highway if the advertising thereon does not, in the opinion of the Authority, distract the Users or violates extant guidelines of MoRTH. All advertising on the Project Highway shall also conform to Good Industry Practice. For the avoidance of doubt, it is agreed that the rights of the Concessionaire hereunder shall be subject to Applicable Laws, as in force and effect from time to time and no compensation shall be claimed on account thereof.

ARTICLE 16

MONITORING OF OPERATION AND MAINTENANCE

16.1 Monthly status reports

During Concession Period, the Concessionaire shall, no later than 7 (seven) days after the close of each month, furnish to the Authority and the Independent Engineer a monthly report stating in reasonable detail the condition of the Project Highway including its compliance or otherwise with the Maintenance Requirements, Maintenance Manual, Maintenance Programme and Safety Requirements, and shall promptly give such other relevant information as may be required by the Independent Engineer. In particular, such report shall separately identify and state in reasonable detail the defects and deficiencies that require rectification.

16.2 Inspection

The Independent Engineer shall inspect the Project Highway at least once a month. It shall make a report of such inspection (the **“O&M Inspection Report”**) stating in reasonable detail the defects or deficiencies, if any, with particular reference to the Maintenance Requirements, Maintenance Manual, the Maintenance Programme and Safety Requirements, and send a copy thereof to the Authority and the Concessionaire within 7 (seven) days of such inspection.

16.3 Tests

For determining that the Project Highway conforms to the Maintenance Requirements, the Independent Engineer shall require the Concessionaire to carry out or cause to be carried out tests specified by it in accordance with Good Industry Practice. The Concessionaire shall with due diligence carry out or cause to be carried out all such tests in accordance with the instructions of the Independent Engineer and furnish the results of such tests forthwith to the Independent Engineer. One half of the costs incurred on such tests, and to the extent certified by the Independent Engineer as reasonable, shall be reimbursed by the Authority to the Concessionaire.

16.4 Remedial measures

16.4.1 The Concessionaire shall repair or rectify the defects or deficiencies, if any, set forth in the O&M Inspection Report or in the test results referred to in Clause 16.3 and furnish a report in respect thereof to the Independent Engineer and the Authority within 15 (fifteen) days of receiving the O&M Inspection Report or the test results, as the case may be; provided that where the remedying of such defects or deficiencies is likely to take more than 15 (fifteen) days, the Concessionaire shall submit progress reports of the repair works once every week until such works are completed in conformity with this Agreement.

16.4.2 The Independent Engineer shall require the Concessionaire to carry out or cause to be carried out tests, at its own cost, to determine that such remedial measures have brought the Project Highway into compliance with the Maintenance Requirements and the procedure set forth in this Clause 16.4 shall be repeated until the Project Highway conforms to the Maintenance Requirements. In the event that remedial measures are not completed by the Concessionaire in conformity with the provisions of this Agreement, the Authority shall be entitled to recover Damages from the Concessionaire under and in accordance with the provisions of Clause 15.8.

16.5 Monthly Fee Statement

During the Concession Period, the Concessionaire shall furnish to the Authority within 7 (seven) days of completion of each month, a statement of Fee substantially in the form set forth in Schedule-G (the **“Monthly Fee Statement”**). The Concessionaire shall also furnish to the Authority such other information as the Authority may reasonably require, at specified

intervals, in discharge of its statutory functions.

16.6 Reports of unusual occurrence

The Concessionaire shall, prior to the close of each day, send to the Authority and the Independent Engineer, by facsimile or e-mail, a report stating accidents and unusual occurrences on the Project Highway relating to the safety and security of the Users and Project Highway. A weekly and monthly summary of such reports shall also be sent within 3 (three) days of the closing of each week and month, as the case may be. For the purposes of this Clause 16.6, accidents and unusual occurrences on the Project Highway shall include:

- (a) death or injury to any person;
- (b) damaged or dislodged fixed equipment;
- (c) any obstruction on the Project Highway, which results in slow down of the services being provided by the Concessionaire;
- (d) disablement of any equipment during operation;
- (e) communication failure affecting the operation of Project Highway;
- (f) smoke or fire;
- (g) flooding of Project Highway; and
- (h) such other relevant information as may be required by the Authority or the Independent Engineer.

16.7 Video Recording

The Concessionaire shall carryout video recording of Project every month since award of the Concession till completion of construction and thereafter biannually during O&M period.

Authority has finalized specifications/methodology for video recording and identified zone– wise agencies & rates for the same. The Concessionaire may use these agencies so as to ensure uniformity in data collection. Recording shall have to be done in the presence of Team Leader of Independent Engineer. Recording of previous videos and current running side by side shall be loaded on Data Lake (<https://datalakeg.nhai.gov.in/nhai>) for easily capturing various developments during the month (a sample screenshot is attached herewith and also loaded on Data Lake along with a sample video for guidance) (enclosed at Annexure-I of this Article 16). Capturing Ortho-image for approx. 10% (ten percent) equivalent length of critical structures or any other specific area should be decided by the Ros/ PDs and be conveyed to the Drone Agency in the site-specific work order. Independent Engineer shall ensure that the features and quality of drone video is acceptable and video is not distorted/tampered with.

Independent Engineer shall analyse these drone videos and give their comments in its digital MPRs covering inter-alia but not limited to the Encumbrances/lands not available, sites of COS demands, progress of the Project, mobilisation of plant & equipment, mobilisation of camp sites, progress on rectification of NCRs etc. along with the proposed action plan. Project Director of

NHAI shall cross-check drone videos during the monthly physical inspections and notify the discrepancies noticed, if any, between drone video, on Independent Engineer comments and ground reality. The discrepancies shall be examined and addressed through joint site inspections.

As per the policy, the Network Survey Vehicle (NSV) survey needs to be carried out twice in a year on completed project. Therefore, PDs should plan biannually drone based video recording during O&M period in such a manner so that there is no overlap and digital data of O&M period is available in regular intervals (quarterly) through NSV and drone videography.

In addition, PDs/ ROs can also undertake need based drone videography as and when required.

As the drone videos/ reports will be permanent record on Data Lake and will be used as evidences during dispute resolution process before Arbitral Tribunals/ Courts including Supreme Court, the drone video shall be carried out carefully and correctly without distortions/ tampering by all parties concerned. The amount spent on recording shall be charged to Concessionaire to the extent covered in this Agreement.

Annexure I of Article 16

Sample screenshot for recording of previous videos and current running side by side to be loaded on Data Lake

Home / Drive Videos

Select Project: All | Select From Date: 03/11/2021 | Select To Date: 03/11/2021 | Select Month: November-2021

Filter

NOTE:
1) Above Filter is based on Duration of Drive Video Survey From Date
2) To Filter Date: Please select From Date and To Date or Select Month
3) Drive Video download will be based on your Internet speed. In case of any issue, please RESUME the download from Download bar of Browser.

PDF Excel Show 10 entries Search

Video Preview	#	Status	RAMS Status	Instructions to PO	COM	State	RO	PU	Unique Project Code	Project Name	Duration of Drive Video Survey (From)	Duration of Drive Video Survey (To)	From Chainage	To Chainage	Drive Survey Agency	Date of forwarding letter of contractor	Letter No
	1	Submitted by Contractor			COM-AP	Jharkhand	RO-Ranchi	Daharganj	NV000800001JH	4. Borehole 1...	20/10/2021	20/10/2021	198.8709	219.6000	Other	02/11/2021	RGNFLD-21814-75/128
	2	Submitted by PU			COM-HR	Haryana	RO-Chandigarh (HR)	Budget	NV0001010101-HR	Rohini Park...	27/10/2021	27/10/2021	9	46.8590	Other	02/11/2021	489
	3	Submitted by PU			COM-DL	Haryana	RO-Delhi	Ghazipur	NV1005010001-HR	Enclave Park...	25/10/2021	25/10/2021	1	22	Other	01/11/2021	125/2021
	4	Submitted by PU			COM-HR	Haryana	RO-Chandigarh (HR)	Domestic	NV0001000001-HR	Gulab - S...	25/10/2021	25/10/2021	40.6870	78.6270	Other	01/11/2021	589

Home / Drive Videos

NOTE:
1) Above Filter is based on Duration of Drive Video Survey From Date
2) To Filter Date: Please select From Date and To Date or Select Month
3) Drive Video download will be based on your Internet speed. In case of any issue, please RESUME the download from Download bar of Browser.

PDF Excel Show 10 entries Search

Video Preview	#	Status	RAMS Status	Instructions to PO	COM	State	RO	PU	Unique Project Code	Project Name	Duration of Drive Video Survey (From)	Duration of Drive Video Survey (To)	From Chainage	To Chainage	Drive Survey Agency	Date of forwarding letter of contractor	Letter No
	5	Submitted by PU			COM-DL	Haryana	RO-Delhi	Ghazipur	NV1005010001-HR	Enclave Park...	25/10/2021	25/10/2021	1	22	Other	01/11/2021	125/2021
	6	Submitted by PU			COM-HR	Haryana	RO-Chandigarh (HR)	Domestic	NV0001000001-HR	Gulab - S...	25/10/2021	25/10/2021	40.6870	78.6270	Other	01/11/2021	589
	7	Submitted by PU			COM-DL	Haryana	RO-Delhi	Ghazipur	NV1005010001-HR	Enclave Park...	25/10/2021	25/10/2021	1	22	Other	01/11/2021	125/2021
	8	Submitted by PU			COM-HR	Haryana	RO-Chandigarh (HR)	Domestic	NV0001000001-HR	Gulab - S...	25/10/2021	25/10/2021	40.6870	78.6270	Other	01/11/2021	589
	9	Submitted by PU			COM-DL	Haryana	RO-Delhi	Ghazipur	NV1005010001-HR	Enclave Park...	25/10/2021	25/10/2021	1	22	Other	01/11/2021	125/2021
	10	Submitted by PU			COM-DL	Haryana	RO-Delhi	Ghazipur	NV1005010001-HR	Enclave Park...	25/10/2021	25/10/2021	1	22	Other	01/11/2021	125/2021

Video Preview

ROYAL VIDEO DESIGNER OF 10-6 (KASHI NAGAR TO LUN) ROAD NO-2 FROM 144730/10 TO 91-19903

14-09-2021

21-10-2021

ARTICLE 18

SAFETY REQUIREMENTS AND MEDICAL AID

18.1 Safety Requirements

- 18.1.1 The Concessionaire shall comply with the provisions of this Agreement, Applicable Laws and Applicable Permits and conform to Good Industry Practice for securing the safety of the Users. In particular, the Concessionaire shall develop, implement and administer a surveillance and safety programme for providing a safe environment on or about the Project Highway, and shall comply with the safety requirements set forth in Schedule-H (the “**Safety Requirements**”).
- 18.1.2 The Authority shall appoint an experienced and qualified firm or organisation (the “**Safety Consultant**”) for carrying out safety audit of the Project Highway in accordance with the Safety Requirements, and shall take all other actions necessary for securing compliance with the Safety Requirements.
- 18.1.3 All costs and expenses arising out of or relating to Safety Requirements shall be borne by the Concessionaire. Costs and expenses on works not covered in the scope of the Project or otherwise under the Agreement and arising out of Safety Requirements shall be borne out of a dedicated safety fund (the “**Safety Fund**”) to be funded, owned and operated by the Authority or a substitute thereof and in the event that such costs cannot be borne out of the Safety Fund, the same shall be borne in accordance with Article 21.
- 18.1.4 Notwithstanding anything to the contrary contained in the Agreement, the Authority at any time, may also appoint any other experienced and qualified firm or organization to carry out work not covered in the scope of Project and arising out of Safety Requirements not covered under the Agreement. The Concessionaire shall provide all required support, assistance and access to facilitate such firm or organization to discharge its obligations.

18.2 Medical Aid Posts

- 18.2.1 For providing emergency medical aid during the Concession Period, as set forth in this Agreement, the Concessionaire shall assist the State Government or a substitute thereof to be designated by the Authority in setting up and operating a medical aid post (the “**Medical Aid Post**”) at each of the Toll Plazas with round-the-clock ambulance services for victims of accidents on the Project Highway. The Concessionaire shall, at its cost, maintain the Medical Aid Post buildings in accordance with Good Industry Practice.
- 18.2.2 No later than seven days from the O&M Handover Date, the Concessionaire shall provide to the State Medical Department or a substitute thereof to be designated by the Authority 1 (one) ambulance in good working condition along with chauffeurs for round-the-clock ambulance services as set forth in Clause 18.2.1 and meet the operating costs of such ambulance including the salaries and allowances of the chauffeurs. For the avoidance of doubt, it is agreed that the Concessionaire shall not be liable for any other expenditure incurred by the State Medical Department or a substitute thereof to be designated by the Authority.

SCHEDULE-C

**Tolling, Operation, Maintenance & Transfer of Bareilly –
Sitapur of NH-30 in the State of Uttar Pradesh (From Km
262.000 to Km 419.590)**

SCHEDULE-C
(See Clause 41.1)
SPECIFICATIONS AND STANDARDS

1. ENGINEERING AND SAFETY IMPROVEMENTS

The Concessionaire shall comply with the Specifications and Standards set forth in Annexure-I of this Schedule-C for construction of the Engineering and Safety Improvements.

Annexure – I**(Schedule-C)****Specifications and Standards for Engineering and Safety Improvements****1. MANUAL OF SPECIFICATIONS AND STANDARDS TO APPLY**

Subject to the provisions of Paragraph 2 of this Annexure-I, Engineering and Safety Improvements along the Project Highway shall conform to the IRC: SP:84-2019 Manual of Specifications & Standards for Four laning of Highways published by IRC. Where the specification for a work is not given, Good Industry Practice shall be adopted to the satisfaction of the Independent Engineer.

2. DEVIATIONS FROM THE MANUAL

Notwithstanding anything to the contrary contained in the aforesaid Manual, the following Specifications and Standards shall apply to the Engineering and Safety Improvements, and for purposes of this Agreement, the aforesaid Manual shall be deemed to be amended to the extent set forth below:

S. No.	Clause referred in the Manual	Item as per Manual	Modified provision
1	Section-1 and in other sections	In the Manual the schedules have been described as below: Schedule-A: - Existing features, Schedule-B: Scope of Work, Schedule-C Facilities to be provided, Schedule-D: Specifications & Standards, Schedule-K: Maintenance Requirements.	The modified Schedules shall be as below: Schedule-A: - Existing features Schedule-B: Scope of Work including facilities to be provided Schedule-C: Specifications & Standards Schedule-D: Applicable Permits Schedule-K: Replaced with Schedule F: Maintenance Requirements.
2	Section – 2 Clause-2.1	Geometric Design and general features: i) This section lays down the standards for geometric design and general features for four- lane divided carriageway.	The Geometric Design shall be as per the existing alignment except for new proposals mentioned in Schedule B. The new proposals mentioned in the Schedule B shall be as per Specifications and Standards mentioned in the Manual.
3	Section-2, Clause-2.17	Typical Cross-sections Typical cross-section of project highway is given in Fig. 2.2 to Fig 2.10 for various locations.	The existing carriageway width, paved shoulder width & earthen shoulder width is to be retained except otheraise provided in Schedule B.
4	Section-3 Clause-3.4.6	Lighting The Top & Underside of the grade separated structures and interchange area at the ground level up to 50m beyond the point from where, flaring of the main carriageway takes place shall be provided with lighting.	The streetlights shall be provided at the structures mentioned in Schedule-B. Number of High Mast lights at Flyover, Toll Plaza and Interchange location shall be provided as mentioned in Schedule B.

S. No.	Clause referred in the Manual	Item as per Manual	Modified provision
5	Section 5, Clause 5.5.4	The design traffic in case of service / slip road shall be ten million standard axles. The crust composition shall be provided accordingly.	The design traffic for Service and Slip Road shall be as stated in Schedule B. The crust composition (type of pavement layers) shall be as per Schedule B.
6	Section – 9 Clause -9.1	Traffic Control Devices/Road Safety Devices/Roadside Furniture: - Traffic Control Devices, Road Safety Devices and Roadside Furniture shall comprise of road signs, road markings, object markers, hazard markers, studs, delineators, attenuators, safety barriers, pedestrian guard rails, boundary stones, km stones, etc. Guidelines given in IRC:8, IRC:25, IRC:26, IRC:35, IRC:67, IRC:79, IRC:103 and Section 800 of MORTH Specifications shall be used for providing these items unless otherwise specified in this Section	All the existing Traffic Control Devices/Road Safety Devices / Roadside Furniture are to be retained in place or shifted to location as per the standards if the same are in good condition in consultation with Independent Engineer. All the damaged Traffic Control Devices /Road Safety Devices / Roadside Furniture during Construction and maintenance period are to be replaced as per the specifications and standards mentioned in the Manual. Requirement of provision of any new Traffic Control Devices / Road Safety Devices / Roadside Furniture during Construction and maintenance period shall be as per the specifications and standards mentioned in the Manual.
7	Section -10 Clause -10.3	Number of Toll Lane: - Adequate land for Toll Plaza shall be acquired to permit the provision of toll lanes for a projected peak hour's traffic of 20 years subject to a minimum number of 16 toll lanes including all, other buildings and structures to be accommodated at the Toll Plaza location.	Existing Toll Plaza shall be retained.
8	Section-10 Clause-10.4.5	Tunnel at Toll Plaza For movement between Toll office and Toll Booth of each toll lane, an underground tunnel across all toll lanes shall be provided.	Existing features shall be retained.
9	Section-10 Clause- 10.12	Toll Plaza Complex The size of Toll Plaza office complex depends on the minimum requirements as mentioned in Clause 10.12.	Existing Toll Plaza office is to be retained. Facilities as mentioned in Clause 10.12 are to be provided within the existing Toll Plaza office Complex.
10	Section 12 Clause 12.2	Project Facilities Road Boundary walls shall be provided at the boundary on both	Boundary stones shall be provided on both sides of Right of Way. These shall be spaced at 50m. The boundary stones shall be of cement concrete as per Type

S. No.	Clause referred in the Manual	Item as per Manual	Modified provision
		sides of the right of way available under the control of the authority, except at ingress and egress points. The boundary walls shall be of reinforced cement concrete as per type Design given in Fig 12.1 .	Design given in IRC:25.
11	Section 12 Clause 12.3	Project Facilities Kilometer and 200m Stones	Kilometer and 200m Stones shall be provided with Facilities as mentioned in Schedule B.
12	Section – 12 Clause: - 12.14	ATMS- Clauses 816.1 to 816.17 of Specifications for Roads and Bridge Works of MORTH shall be applicable.	Concessionaire shall provide the functional ATMS with all its components for continuous monitoring over the entire ROW without any blind spot. Minimum numbers of various components of ATMS shall be as specified in Schedule B. ATMS system shall provide and maintain as per NHAI / Policy Guidelines / Standard Documents 2023, Policy Circular No. 11.53/2023 dated 10 th October 2023 or any modification as applicable time to time.

SCHEDULE-F

**Tolling, Operation, Maintenance & Transfer of Bareilly – Sitapur of
NH-30 in the State of Uttar Pradesh (From Km 262.000 to Km
419.590)**

SCHEDULE-F
(See Clause 15.2)
Maintenance Requirements

1. Introduction

- 1.1 The Concessionaire shall be responsible for the improvement and Operation and Maintenance of the length of Project Highway stipulated by the Concession Agreement in accordance with scope defined in Schedule-B during the Concession Period. Thereafter, the length of Project Highway shall be transferred to National Highways Authority of India (NHAI). This schedule elaborates the Operation and Maintenance (O&M) requirements of the Concession and is to be read together with the Concession Agreement for this purpose. For clarification of doubt the period during which the Concessionaire shall comply with the O&M requirements covers the entire Concession Period. The Concessionaire shall operate and maintain the Project Highway such that from O&M Handover date, lane availability at the end of each year of the Concession will be minimum of 99% on cumulative basis. For this purpose, lane availability at the end of each year will be computed as follows:

$$\frac{\{(Length\ of\ Project\ Road\ \times\ Number\ of\ Lanes\ \times\ Number\ of\ days\ since\ O\&M\ Handover\ Date)\} - \sum (lane\ length\ closed\ \times\ number\ of\ days\ for\ which\ closed)}{\{(Length\ of\ Project\ Road\ \times\ Number\ of\ Lanes\ \times\ Number\ of\ days\ since\ O\&M\ Handover\ Date)\}}$$

- 1.2 The Concessionaire shall, at all times maintain the Project Highway in accordance with the provisions of this Agreement, Applicable Laws, and Applicable Permits. In particular, the Concessionaire shall at all times during the operation period, conform to maintenance requirements set forth in this schedule-F (**"Maintenance Requirements"**)
- 1.3 The Concessionaire shall repair & rectify any defect or deficiency set forth in this Schedule-F within the time limit specified therein and any failure in this behalf shall constitute a breach of the agreement & non-fulfillment of the Maintenance obligations by the Concessionaire. Upon occurrence of any breach hereunder, the Authority shall be entitled to effect reduction in monthly lump sum payment as set forth in Clause 15.8 of this Agreement, without prejudice to the rights of the Authority under this agreement including Termination thereof.
- 1.4 All Materials works and construction operations shall conform to the MORTH Specifications for Road and Bridges works, and the relevant IRC publications. Where the specifications for a work are not given, Good Industry Practice shall be adopted.
- 1.5 The Concessionaire shall, through its engineer, undertake daily visual inspection of the Project Highway and maintain a record thereof in a register to be kept in such form and manner as the Independent Engineer may specify. Such records shall be kept in safe custody of the Concessionaire and shall be open to inspection by the Authority and the Independent Engineer at any time during office hours.
- 1.6 The Concessionaire shall display a copy of this Schedule-F at the Toll Plaza[s] along with Complaint Register stipulated in Article-39.
- 1.7 All defects and deficiencies specified in this Schedule-F shall be repaired and rectified by the Concessionaire so that Project Highway conforms to the Maintenance Requirement on the Transfer date.

2. Repair/rectification of Defects and deficiencies

- 2.1 The obligations of the Concessionaire in respect of Maintenance Requirements shall include repair and rectification of the Defects and deficiencies specified in this Schedule-F within the time limit set forth therein.
- 2.2 The Concessionaire shall at all times maintain an adequate inventory of spares and consumables to meet the Maintenance Requirements.

3. Other Defects and Deficiencies

In respect of any Defect or deficiency not Specified in this Schedule-F, the Independent Engineer may, in conformity with Good Industry Practice, specify the permissible limit of deviation or deterioration with reference to the Specifications and standards, and any deviation or deterioration beyond the permissible limit shall be repaired or rectified by the Concessionaire

in accordance with Good Industry Practice and within the time limit specified by the Independent Engineer.

4. Extension of Time Limit

Notwithstanding anything to the contrary specified in this Schedule-F, if the nature and extent of any defect or deficiency justifies more time for its repair or rectification than the time specified herein, the Concessionaire shall be entitled to additional time in conformity with Good Industry Practice. Such additional time shall be determined by the Independent Engineer and conveyed to Concessionaire and Authority with reasons thereof.

5. Emergency repairs /restorations

Notwithstanding anything to the contrary contained in this Schedule-F, if any defect, deficiency or deterioration in the Project Highway poses a hazard to safety or risk of damage to property, the Concessionaire shall promptly take all reasonable measures for eliminating or minimizing such danger.

6. Operation and Maintenance (O&M) Requirements

- 6.1 The Concessionaire shall take all such actions and do all such things, including without limitation, organizing itself, adopting measures and standards, executing procedures such as inspection procedures, highway patrols, engaging and managing contractors, agents, and employees, as will secure:
 - a) The safety of users of the Project Highway, workers, or other persons on the Project Highway and/or facilities there on.
 - b) Unimpaired performance of statutory duties and functions of the NHAI and other Authorities in relation to the Project Highway and/or other adjoining roads and facilities: and, subject to paragraphs a) and b) above, ensure that:
 - 6.1.1 Adequate safety measures taking into account „Schedule-H" are taken up on the construction zone during the O&M period.
 - 6.1.2 Delay to users of the Project Highway and of adjoining roads or facilities is minimized.
 - 6.1.3 Risk of adverse effects on the environment and on the amenity enjoyed by the owners and occupiers of property and/or land adjacent to the Project Highway, adjoining roads and facilities are minimized.
 - 6.1.4 Accidents and emergencies on the Project Highway and facilities thereon are responded to as quickly as possible and their adverse effects minimized.
 - 6.1.5 Risk of disturbance or damage or destruction to property of third party is minimized.
 - 6.1.6 Members of the public are treated with due courtesy and consideration.
 - 6.1.7 Users are given adequate information and forewarning of any event on or any other matter affecting the Project Highway which will enable them to minimize any adverse consequences on them of that event or matter.
 - 6.1.8 Members of the public and others are given adequate opportunity to bring to the attention of the Concessionaire any matters affecting its ability to meet the maintenance Requirements.
 - 6.1.9 Traffic data and data relating to the operation and maintenance of the Project Highway and its facilities and events on the Project Highway are collected and disseminated such that the NHAI and other persons or bodies with statutory duties or functions in relation to the Project Highway or adjoining roads are able to perform those duties and functions efficiently.
 - 6.1.10 The project facilities provided under Schedule-B and Change of Scopes as applicable, shall be operated and maintained in order to fulfill the requirements set forth in the Concession Agreement.
 - 6.1.11 The Scope for Operation and Maintenance includes but not limited to following obligations:
 - Improvement – this includes improvement of the existing assets as per requirement of this Agreement and safety audit.
 - Maintenance of Civil Works and Assets- this includes maintenance of civil works and all assets as per requirement of this agreement.
 - Road Maintenance – this includes routine maintenance, preventive maintenance, periodic maintenance as per IRC:82-2015, Design overlay as per Manual of 4-laning/6-laning,

disaster maintenance, exigencies, and inspections.

- Traffic Management – this includes enforcement of regulations together with the relevant authorities. This also includes hazard response, information gathering and dissemination, Road patrols and ATMS surveillance etc.
- Safety– this includes accident prevention, after care, user education, enforcement, data collection and analysis.
- Facility Management – this includes periodic inspections, routine maintenance, Rehabilitation, and expansion planning.
- Road property management – this includes management of access, encroachment, and ribbon development.
- General responsibilities – this includes budgeting, compliance with legal and accounting requirements, and public relations.
- Maintaining public relations unit to interface with and attend to suggestions from users of the highway, the media, Govt. agencies and other external agencies.

The broad limit of responsibilities of the Concessionaire shall be as described below as per contractual obligations:

- a. In general, the limit of the Concessionaire's responsibility is to maintain all areas within the Right of way of the Project Highway inclusive of all features such as interchanges, toll plaza, street lighting facilities, traffic light facilities, ATMS and other facilities present within the Project Highway.
- b. Limit of Maintenance by the Concessionaire for another road joining or crossing the concession limit shall be according to the following condition:
 - i. Where the other road crosses an underpass the Concessionaire shall be responsible to maintain the crossing structure, viz., culverts, bridges and their abutments and related facilities such as drainage, turfing, etc. as per concession agreement.
 - ii. The Concessionaire shall be responsible for maintenance of the road surface, or the roadside drains of the other roads that are within 100m beyond the Right of Way of Project Highway.
- c. The Concessionaire shall operate and maintain all the street lighting, traffic light system, structures, roadway surface and the related facilities such as drainage, turfing etc. within the interchanges, and such maintenance shall be extended until the end of the flare and the deceleration and acceleration lanes of the interchanges.
- d. The Concessionaire shall be responsible for maintaining all cross roads indicated in Schedule-A and B up to Right of Way of the Project Highway and their flares to junctions at any interchange within the Project Highway, whichever is more.
- e. For setting out the limit of maintenance for the Concessionaire, National Highways Authority of India shall be responsible for negotiating with the local authorities or where required, with other relevant third parties. The Concessionaire shall maintain all the drainage system within the Right of Way including the culvert crossings and the drains. However, the Concessionaire shall not be liable to maintain rivers and the streams under the jurisdiction of Irrigation Department except when such Maintenance of Project Highway is required as a result of exceptional discharge.
- f. Report Formats- As per Article 15 of the Concession Agreement, the Concessionaire shall submit a Maintenance Program for the next year prepared in accordance with inventory of all assets created during COD of the project along with the deployment Schedule of manpower & other resources with testing facilities.
- g. The asset performance created by the Concessionaire as per the scope of the Concession agreement shall be assessed by Independent Engineer as per consultancy agreement and shall be honored by the concessionaire pertaining to the outcome of equipment-based monitoring provisions as applicable.

7. Traffic Management and Lane Closure

7.1 Traffic Management during Operation and Maintenance of the Project Highway is an

important activity the Concessionaire has to attend to ensure safety of the road users as well as the maintenance workers simultaneously throughout the Concession Period. It is usual activity to carry out various types of maintenance works at different stages and at different periods as per site requirement. Also, it is a vital activity during unforeseen and/or emergency situations arising on account of natural causes or accidents or administrative reasons.

- 7.2 Traffic Management is required during planned scheduled like Routine and Periodic maintenance activities.

However, traffic management will also be called for during unscheduled activities such as

- i. Emergency situation arising on account of
 - a. Force Majeure.
 - b. Accident/incident on the Project Highway
- ii. Special repairs required on account of deficiency/failure of an element of the Project Highway; and
- iii. Default of the Concessionaire with respect to any O&M activity on the Project Highway

- 7.3 The basic principles to be followed for traffic management and lane closure in this Project Highway shall be as follows:

- 7.3.1 Work programme schedule shall be prepared in a manner that diversion roads for the main traffic are minimized. Two-lanes of carriageway shall be available to the maximum extent possible.

- 7.3.2 Measures shall be taken such that the traffic is guided from a closed lane onto the operating lane without any conflict with the traffic from the opposite direction.

- 7.3.3 The activity of maintenance of pavement surface and/or strengthening/renewal of pavement structure shall not be taken up in a continuous length of more than 2 kilometers at a time to avoid long detour of the traffic.

- 7.3.4 The traffic diversion road where provided shall be appropriately designed for the traffic plying on the main carriageway. It shall also be properly maintained during its operation period.

- 7.3.5 During traffic detour involving traffic diversion, adequate safety measures as in 'Schedule-H' shall be followed.

- 7.3.6 Proper and adequate information about the maintenance activity shall be notified to the road users well before approaching the work site. Traffic Management and Diversion arrangement at the work site shall be as per IRC: SP: 55- 2014 or subsequent updates thereof. In addition to this, Robot Flagman and other advanced traffic diversion devices shall be used for diversion arrangement.

- 7.4 Traffic Management Plan and programme for a planned scheduled construction and/or maintenance activity shall be prepared in advance of that activity keeping above in view and be approved by the Independent Consultant/NHAI as the case may be.

- 7.5 In case of unscheduled activities, described above, an emergency traffic management for the affected reach of the highway shall be prepared and implemented in line with the guidelines set forth Specifications and Standards, complying with Article 18 and Schedule-H. This emergency traffic management plan shall take into account the various requirements spelt out in the Concession Agreement as well as in this schedule.

- 7.6 Traffic Management and Lane Closures Requirements during Emergency situations arising on the Project Highway needing Traffic Management are detailed below:

- 7.6.1 This stage could arise any time and shall have to be addressed based on its own merits. The extent of traffic management shall be assessed as per the site requirement and situation.

- 7.6.2 The nature of emergency requirement will determine the type and extent of the traffic diversion.

- 7.6.3 Traffic Management Plan in emergency shall be prepared and implemented as per Specifications and Standards set forth in Schedule-H.

8. Implementation of Asset Management Framework during O&M Period**8.1 Introduction**

8.1.1 Asset Management is a systematic process of maintaining assets, upgrading and operating assets, combining engineering principles with sound business practice and economic rationale, and providing tools to facilitate a more organised and flexible approach to making the decisions necessary to achieve expectations. Objective of Asset Management shall be to fulfill the requirements mentioned in 6.1 with optimum allocation of resources for management, operation, preservation, and maintenance of highway infrastructure asset.

8.1.2 Basic common requirement for Asset Management are:

- Establish a complete inventory of all road asset with all its elements.
- Provide a clear picture of the current condition/performance of the road assets.
- Create Real Time Database of the Asset Inventory and Condition with all-time data availability to all stakeholders.
- Estimate future demand of traffic and service needs.
- Estimate maintenance needs and costs.
- Prioritise objectives related to the desired quality and performance of the road.
- Define a strategy (Asset Management Plan) (This includes both Operation and Maintenance Plan).
- Implementation of Asset Management Plan

8.1.3 As requirement of maintenance manual under Article 15 of the Concession Agreement, the Concessionaire shall in accordance with this schedule and Specifications and Standards also evolve an Asset Management Manual as required in Article 15 of the Concession Agreement. The same shall be submitted to Independent Consultant. Independent Consultant upon finding this as set Management Manual in accordance with schedules, Concession Agreement and the best industry practice of the day shall approve the same.

8.1.4 The Asset Management Manual prepared by the Concessionaire shall set out the Asset Management standards and details of the Operations & Maintenance activities to be undertaken during the Concession Period, so that the Project Facilities shall at all times conform to the Design Requirements/specifications.

8.1.5 The Asset Management Manual prepared by the Concessionaire shall set out the Asset Management standards and details of the Operations & Maintenance activities to be undertaken during the Concession Period, so that the Project Facilities shall at all times conform to the Design Requirements/specifications.

8.1.6 The manual shall include without limitation the following aspects:

- i. Organization structure with responsibilities of key personnel.
- ii. Traffic Management Plan including the Corridor Control Plan.
- iii. Safety Management Programme Including the Emergency Response Protocol.
- iv. Inspection Procedures, Parameters, Frequency and schedule.
- v. Routine and Periodic Maintenance Intervention Levels.
- vi. Asset Management Project Deliverables and Tolerance Criteria.
- vii. Environment Management Plan.
- viii. Maintenance Programme.
- ix. Management Information System.
- x. Report Formats.

8.1.7 As per Article 15.4.1 of the Concession Agreement, the Concessionaire shall submit an annual Asset Management Plan/Maintenance Program for the next year prepared in accordance with Asset Management Manual.

8.1.8 The Asset Management System should be capable of monitoring real time compliance of the Asset Management Plan and provide necessary feedback to all stake holders.

- 8.1.9 In order to determine the Assets Performance Parameters for the Base Year, the Concessionaire shall carry out Revalidation and Testing on the road project to arrive at updated Base Year Parameters, 45 -days before Appointed Date {O&M Handover Date}. Initial Maintenance Requirement shall be assessed / revalidated based on Base Year Performance Parameters. It is hereby clarified that the concessionaire will arrive at Base Year Parameters within 45-days of the (a) Appointed Date for that part of O&M which is to be handed over to Concessionaire on Appointed Date, and (b) O&M Handover Date 2 for that part of O&M, which is to be handed over to Concessionaire on O&M Handover Date. NHAI / Independent Consultant may audit the Revalidation and Testing processes. The data to be collected for performance indicator along-with recommended revalidation / testing procedures are as mentioned in the following table.

Description of Data	Recommended Process
Asset Inventory (Highway, Structures, Road Furniture, Facilities)	Visual Survey Manual Validation of Past Data
Pavement Distress – (Cracking and other visual distress)	Network Survey Vehicle or ROMDAS or equivalent technology
Roughness Value (IRI), Rutting, Skid Resistance	Network Survey Vehicle (Laser Profilometer) or ROMDAS or equivalent technology
Deflection Value/Remaining Life	Falling Weight Deflectometer
Condition Survey of Structures	Updation of Past Data by Visual Condition Survey and Thorough Inspection using Mobile Bridge Inspection Unit.
Condition Survey of Road Furniture, Facilities	Updation of Past Data by Visual Condition Survey and thorough Inspection using Retro Reflectometer.
Traffic Data	7-day ATCC based traffic Volume Count Survey backed by Video
Axle Load Data	2-days Axle Load Survey with axle Pad
Encroachment Data	Survey to be carried out including Geotagged Images
Aerial Imaging of the Asset	Drone, LiDAR, or equivalent technology
Utility Mapping	Ground Penetration Radar, Visual Inspection

- 8.1.10 The Concessionaire in-accordance of provisions of the Concession Agreement shall plan/programme inspections of the Project Highway classified in the following categories for effective O&M/Asset Management System Implementation:
- Routine Inspection
 - Close Inspection
 - Detailed Inspection
- 8.1.11 Routine Inspection
- Routine Visual Inspections are to be carried out by highway/bridge maintenance engineers having knowledge of highway/road structures. The purpose of visual inspection is to report

the obstacles to traffic, defects and deficiencies of pavement/structure, missing or damages to safety barrier (crash barriers) and traffic signs installed or erected on highway. Such inspections should be done daily. The visual inspection may be carried out by visual assessment with careful observation of the specific object/item of the Project Facilities for identification and for quantification of the deficiencies or damages of the Project Facilities. Geo-tagging Cameras and Distance Measuring Devices shall be used to update base asset performance parameters on daily basis. If timely inspection and reporting of these safety related deficiencies are not done, they could lead to accidents or severe maintenance problems.

8.1.12 Close Inspection

Close inspections for assessment of defects/deficiencies of Project Highway shall be periodic in nature and would require detailed examination of all elements of the Project Highway. Close inspection may be visual or may involve investigations to be carried out using instruments. The frequency of close inspections would depend upon the nature of the elements of Project Highway. This inspection is to be carried out by the Highway/Bridge Engineer having good knowledge of Highway with theoretical background to analyse the nature, and extent of defects/deficiencies, suggest suitable remedial measures to rectify/remedy them and quantify repair work.

8.1.13 Detailed Inspection

A detailed inspection is comprehensive and detailed assessment of defects/deficiencies of the Project Highway with the aid of standard equipment and non-destructive testing. Such an inspection is to be carried out on the basis of comprehensive checklist of items related to the materials, condition of element of Project Highway. A checklist is to be prepared well in advance of inspection. The detailed inspection should be undertaken during the most critical weather condition. Detailed inspection carried out will offer the most critical evaluation of the performance of the Project Highway elements.

Besides being a qualified Highway/Bridge engineer, the inspection team leader must be familiar with design and construction features of the Highway /Bridges to be inspected so that the condition can be properly and accurately assessed for a meaningful report and quantification of repair works. The competence of team leader to recognize any structural distress/deficiencies and assess its seriousness with complete recommendation for appropriate repairs is important pre-requisites for entrusting this assignment to him.

8.1.14 The Concessionaire shall strictly maintain the assets of the Project Highway and adhere to the Asset Management Project deliverables and Tolerance Criteria as mentioned in the following tables.

Table 1: Maintenance Criteria for Pavements

Asset Type	Performance Parameter	Level of Service (LOS)		Frequency of Inspection	Tools/ Equipment	Standards and References for Inspection and Data Analysis	Time limit for Rectification / Repair	Maintenance specifications
		Desirable	Acceptable					
Flexible Pavement – Routine Inspection (Pavement of MCW, Service Road, Approach of Grade structures, approaches of connecting roads, slip roads, lay byes etc. as applicable)	Potholes	Nil	<0.1% of area and subjected to limit of 10mm in depth	Daily	Length Measurement Unit like Scale, Tape, odometer etc.	IRC 82: 2015 and Distress Identification Manual for Long Term Pavement Performance Program, FHWA 2003	24-48 hours	MORT&H Specification 3004.2
	Cracking	Nil	<5% subject to limit of 0.5 sqm for any 50m length	Daily			7-15 days	MORT&H Specification 3004.3
	Rutting	Nil	<10mm	Daily	Straight Edge		15 -30 days	MORT&H Specification 3004.2
	Corrugations and Shoving	Nil	0.1% of area	Daily	Length Measurement Unit like Scale, Tape, odometer etc.		2-7 days	IRC:82-2015
	Bleeding	Nil	<1% of area	Daily			3-7 days	MORT&H Specification 3004.4
	Ravelling/ Stripping	Nil	<1% of area	Daily			7-15 days	IRC:82-2015 read with IRC SP-81
	Edge Deformation / Breaking	Nil	<1m for any 100m section and/or width <0.1m at any Location restricted to 30cm from the edge.	Daily	Length Measurement Unit like Scale, Tape, odometer etc.		7-15 days	IRC:82-2015

Tolling, Operation, Maintenance & Transfer of Bareilly – Sitapur from Km 262.000 to Km 419.590 of NH 30 in the State of Uttar Pradesh

Asset Type	Performance Parameter	Level of Service (LOS)		Frequency of Inspection	Tools/ Equipment	Standards and References for Inspection and Data Analysis	Time limit for Rectification / Repair	Maintenance specifications
		Desirable	Acceptable					
Flexible Pavement – Programmed Inspection	Roughness BI	2000 mm/km	2400 mm/km	Bi-Annually	Network Survey vehicle (NSV) with all its module such as Laser Profilometers, Transverse profile logger, Laser crack measurement system, Video logging modules, high resolution Odometer etc.	ASTM E950 (98):2004 –Standard Test Method for measuring Longitudinal Profile of Travelled Surfaces with Accelerometer Established Inertial Profiling Reference and ASTM E1656 - 94:2000-Standard Guide for Classification of Automatic Pavement Condition Survey Equipment	180 days	IRC:82-2015
	Rutting	<10mm for any 50 m section and/or, length of section <5m	<10mm for any 50 m section and/or, length of section <10m	Bi-Annually			15-30 days	IRC:82-2015
	Pavement rating based on distress per IRC 82 / Pavement Condition Index as per ASTM 6433-07	>3/85	>2.1/70	Bi-Annually			180 days	IRC:82-2015/ ASTM D 6433-07
	Other Pavement Distresses	-	-	Bi-Annually			2-7 days	IRC:82-2015
	Skid	60SN	50SN	Bi-Annually	SCRIM (Sideway force Coefficient Routine Investigation Machine or	IRC:82-2015	180 days	BS:7941-1:2006, IRC:82-2015/ ASTM 274

Asset Type	Performance Parameter	Level of Service (LOS)		Frequency of Inspection	Tools/ Equipment	Standards and References for Inspection and Data Analysis	Time limit for Rectification / Repair	Maintenance specifications
		Desirable	Acceptable					
					equivalent) British Pendulum Tester			
	Deflection/ Remaining Life		-	Annually	Falling Weight Deflectometer	IRC 115: 2014	180 days	IRC:115-2014
Rigid Pavement (Pavement of MCW, Service Road, Grade separated structure, approaches of connecting roads, slip roads, lay byes etc. as applicable.	Roughness BI	<2200mm/km	<2400mm/km	Bi-Annually	Class I Profilometer Mounted on NSV	ASTM E950 (98) :2004 and ASTM E1656 -94: 2000	180 days	IRC: SP:83-2018
	Skid	Skid Resistance No. at different speed of vehicles		Bi-Annually	SCRIM (Sideway force Coefficient Routine Investigation Machine or equivalent) British Pendulum Tester	IRC: SP:83-2018	180 days	IRC: SP:83-2018
		Minimum SN	Traffic Speed					
		36	50					
		33	65					
		32	80					
		31	95					
31	100							
Embankment /Slope	Edge drops at shoulders	Nil	40mm	Daily	Length Measurement Unit like Scale, Tape, odometer etc.	IRC	7-15 days	MORT&H Specification
	Slope of camber/cross fall	Nil	<2% variation in prescribed slope of camber /cross fall	Daily			7-15 days	MORT&H Specification
	Embankment	Nil	<15 %	Daily			7-15 days	MORT&H

Tolling, Operation, Maintenance & Transfer of Bareilly – Sitapur from Km 262.000 to Km 419.590 of NH 30 in the State of Uttar Pradesh

Asset Type	Performance Parameter	Level of Service (LOS)		Frequency of Inspection	Tools/ Equipment	Standards and References for Inspection and Data Analysis	Time limit for Rectification / Repair	Maintenance specifications
		Desirable	Acceptable					
	Slopes		variation in prescribe side slope					Specification
	Embankment Protection	Nil	Nil	Daily	NA		7-15 days	MORT&H Specification
	Rain Cuts/Gullies in slope	Nil	Nil	Daily Specially During Rainy Season	NA	IRC	7-15 days	MORT&H Specification
Cut Section/ Slope	Unstable Slopes	Nil	-		NA	IRC	2-7 days	MORT&H Specification

In addition to above performance criterion, the concessionaire shall strictly maintain the rigid pavements as per requirements in the following tables:

Table 2: Maintenance Criteria for Rigid Pavements

S. No	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
					For the case $d < D/2$	For the case $d > D/2$
CRACKING						
1	Single Discrete Cracks Not intersecting with any joint Single Transverse (or Diagonal) Crack intersecting with one or more joints	w = width of crack, L = length of crack, d = depth of crack, D = depth of slab w = width of crack L = length of crack d = depth of crack D = depth of slab	0	Nil, not discernible	No Action	-
			1	w < 0.2 mm. hair cracks		
			2	w = 0.2 - 0.5 mm, discernible from slow-moving car	Seal without delay	Full Depth Repair Dismantle and reconstruct affected portion - See Para 5.4, within 15 days
			3	w = 0.5 - 1.5 mm, discernible from fast-moving car		
			4	w = 1.5 - 3.0 mm	Seal and stitch if L > 1 m. within 7 days	
			5	w > 3 mm.		
2	Single Transverse (or Diagonal) Crack intersecting with one or more joints	w = width of crack L = length of crack d = depth of crack D = depth of slab	0	Nil, not discernible	No Action	
			1	w < 0.2 mm. hair cracks	Route and seal with Epoxy within 7 days	Seal Staple within 15days & Cross stitch or
			2	w = 0.2 - 0.5 mm, discernible from slow-moving car		
			3	w = 0.5 – 3.0 mm, discernible from fast-moving car	Seal and stitch, if L > 1 m. within 7 days	Full Depth Repair Dismantle and reconstruct affected portion with norms & Specifications - See Para 5.5 &refer chapter 9 of IRC: SP: 83-2018, within 15

S. No	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
						days.
			4	w = 3.0 - 6.0 mm	Not Applicable	Staple or Dowel Bar Retrofit within 15 days.
			5	w > 6 mm, usually associated with spalling, and/or slab rocking under traffic	Not Applicable, (full depth crack)	Staple or Dowel Bar Retrofit within 15 days
3	Single Longitudinal Crack intersecting with one or more joints	w = width of crack L = length of crack d = depth of crack D = depth of slab	0	Nil, not discernible	No Action	
			1	w < 0.5 mm, discernible from slow moving vehicle	Seal and stitch if L > 1 m within 7 days	Seal and Cross-Stitch or Staple within 15 days
			2	w = 0.5 - 3.0 mm, discernible from fast vehicle		
			3	w = 3.0 - 6.0 mm	Seal & Staple, within 15 days	Partial Depth Repair with or without dowel bar retrofit within 15 days or
			4	w = 6.0 - 12.0 mm, usually associated with spalling	Not applicable	
			5	w > 12 mm, usually associated with spalling, and/or slab rocking under traffic	Not Applicable, (Rocking/ Spalling indicates full depth crack)	Full Depth Repair Dismantle and reconstruct affected portion - See Fig 5.6 and Chapter 9 of IRC: SP:83-2018, within 15 days
4	Multiple Cracks intersecting with one or more joints	w = width of crack	0	Nil, not discernible	No Action	
			1	w < 0.2 mm. hair cracks	Seal and stitch if L > 1 m. within 15 days	Dismantle and Reconstruct whole slab as per Specifications
			2	w = 0.2 - 0.5 mm, discernible from slow-moving car		

S. No	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
			3	w = 0.5 – 3.0 mm, discernible from fast-moving car	Full depth repair within 15 days	within 30days.
			4	w = 3.0 - 6.0 mm panel broken into 2 or 3 pieces		Reinstate sub- base, reconstruct whole slab within 30days.
			5	w > 6 mm and/or panel broken into more than 4 pieces		
5	Corner Break	w = width of crack, L = length of crack	0	Nil, not discernible	No Action	
			1	w < 0.5 mm; only 1 corner broken	Seal with low viscosity epoxy to secure broken parts within 7 days	
			2	w < 1.5 mm; L < 0.6 m, only one corner broken		
			3	w < 1.5 mm; L < 0.6 m, two corners broken	Partial Depth (Refer Figure 8.3 of IRC: SP:83-2018) within 15 days	Full depth repair within 30 days.
			4	w > 1.5 mm; L > 0.6 m or three corners broken		Reinstate sub-base, and reconstruct the slab as per norms & Specifications within 30 days.
			5	three or four corners broken		
6	Punchout (Applicable to Continuous Reinforced Concrete Pavement CRCP only)	w = width of crack L = length (m/m2)	0	Nil, not discernible	No Action	
			1	w < 0.5 mm; L < 3 m/m2	Not Applicable, (Punch-out is full depth Distress)	Seal with low viscosity epoxy to secure broken parts Within 15 days
			2	either w > 0.5 mm or L < 3 m/m2		
			3	w > 1.5 mm and L < 3		

S. No	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
				m/m2		
			4	w > 3 mm, L < 3 m/m2 and deformation		Full depth repair - Cut out and replace damaged area taking care not to damage reinforcement. Within 30 days.
			5	w > 3 mm, L > 3 m/m2 and deformation		
Surface Defects						
					Short Term	Long Term
7	Ravelling or Honeycomb type surface	r = area damaged surface/total surface of slab (%) h = maximum depth of damage	0	Nil, not discernible	No action.	Not Applicable
			1	r < 2 %	Local repair of areas damaged and liable to damage. Within 15 days	
			2	r = 2 - 10 %		
			3	r = 10-25%	Bonded Inlay, if affecting 2 or 3 slabs. Within 30 days	
			4	r = 25 - 50 %		
			5	r > 50% and h > 25 mm	Reconstruct slabs, if affecting 4 or more slabs. Within 30 days	
8	Scaling	r = area damaged surface/total surface of slab (%) h = maximum depth of damage	0	Nil, not discernible	No action.	Not Applicable
			1	r < 2 %	Local repair of areas damaged and liable to within 7 days	
			2	r = 2 - 10 %		
			3	r = 10 - 20%	Bonded Inlay within 15 days	
			4	r = 20 - 30 %		
			5	r > 30 % and h > 25 mm	Reconstruct slab within 30 days.	
9	Polished Surface/Glazing	t = texture depth, sand patch test	0		No action.	Not Applicable
			1	t > 1 mm	Monitor rate of deterioration	
			2	t = 1 - 0.6 mm		
			3	t = 0.6 - 0.3 mm		
			4			

S. No	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
			5	t < 0.3 mm	Diamond Grinding if affecting 50% or more slabs in a continuous stretch of minimum 5 km. Within 30 days	
10	Popout (Small Hole), Pothole Refer Para 8.4	n = number/m2, d = diameter, h = maximum depth	0	d < 50 mm; h < 25 mm; n < 1 per 5 m2	No action.	Not Applicable
			1	d = 50 - 100 mm; h < 50 mm; n < 1 per 5 m2	Partial depth repair 65 mm deep. Within 15 days	
			2	d = 50 - 100 mm; h > 50 mm; n < 1 per 5 m2	Partial depth repair 110mm i.e.,10 mm more than the depth of the hole within 30 days	
			3	d = 100 - 300 mm; h < 100 mm n < 1 per 5 m2		
			4	d = 100 - 300 mm; h > 100 mm; n < 1 per 5 m2		
			5	d > 300 mm; h > 100 mm: n > 1 per 5 m2	Full depth repair within 30 days.	
JOINT DEFECT						
			0	Difficult to discern.	Short Term No action.	Long Term
11	Joint Seal Defects	loss or damage L = Length as % total joint length	1	Discernible, L< 25% but of little immediate consequence with regard to ingress of water or	Clean joint, inspect later.	Not Applicable

S. No	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
				trapping incompressible material.		
			3	Notable. L > 25% insufficient protection against ingress of water and trapping incompressible material.	Clean and reapply sealant in selected locations. Within 7 days.	
			5	Severe; w > 3 mm negligible protection against ingress of water and trapping incompressible material.	Clean, widen and reseal the joint following strict procedures within 7 days.	
12	Spalling of Joints	w = width on either side of the joint L = length of spalled portion (as % joint length)	0	Nil, not discernible	No action.	
			1	w < 10 mm	Apply low viscosity epoxy resin/mortar in cracked portion within 7 days	
			2	w = 10 - 20 mm, L < 25%	Partial Depth Repair, 30 - 50 mm deep, h = w + 20% of w, within 30 days	
			3	w = 20 - 40 mm, L > 25%	50 - 100 mm deep repair. H = w + 20% of w, within 30 days	
			4	w = 40 - 80 mm, L > 25%		
			5	w > 80 mm, and L > 25%		
13	Faulting (or Stepping) in Cracks or Joints	f = difference of level	0	not discernible, < 1 mm	No action.	
			1	f < 3 mm		

S. No	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
			2	$f = 3 - 6 \text{ mm}$	Determine cause and observe	
			3	$f = 6 - 12 \text{ mm}$	Diamond Grinding within 15 days	
			4	$f = 12 - 18 \text{ mm}$	Raise sunken slab within 15 days.	
			5	$f > 18 \text{ mm}$	Strengthen subgrade and sub-base by grouting, within 30 days.	
14	Blowup or Buckling	h = vertical displacement from normal profile	0	Nil, not discernible	No action.	
			1	$h < 6 \text{ mm}$		
			2	$h = 6 - 12 \text{ mm}$	Install Signs to Warn Traffic, within 24 hours days	
			3	$h = 12 - 25 \text{ mm}$		
			4	$h > 25 \text{ mm}$	Full Depth Repair, within 30 days.	
			5	shattered slabs, i.e. 4 or more pieces	Replace broken slabs, within 30 days.	
15	Depression	h = negative vertical displacement from normal profile. L = length	0	Not discernible. $h < 5 \text{ mm}$	No action.	
			1	$h = 5 - 15 \text{ mm}$		
			2	$h = 15 - 30 \text{ mm}$, Nos < 20% joints	Install Signs to Warn Traffic, within 24 hours	
			3	$h = 30 - 50 \text{ mm}$		
			4	$h > 50 \text{ mm}$ or > 20% joints	Strengthen subgrade. Reinstate pavement at normal level, within 30 days.	
			5	$h > 100 \text{ mm}$		
16	Heave	h = positive vertical displacement from	0	Not discernible. $h < 5 \text{ mm}$	No action.	

S. No	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
		normal profile. L = length	1	h = 5 - 15 mm	Follow up.	
			2	h = 15 - 30 mm, Nos<20% joints	Install Signs to Warn Traffic, within 24 hours	
			3	h = 30 - 50 mm		
			4	h > 50 mm or > 20% joints	Stabilise subgrade. Reinstate pavement at normal level, within 30 days	
			5	h > 100 mm		
17	Bump	h = vertical displacement from normal profile	0	h < 4 mm	No action.	
			1	h = 4 - 7 mm	Grind, in case of new construction. Within 7 days	
			3	h = 7 - 15 mm	Grind in case of Ongoing maintenance within 15 days	
			5	h > 15 mm		
18	Lane to Shoulder Drop-off	f = difference of level	0	Nil, not discernible < 3mm	No action.	
			1	f = 3 - 10 mm	Spot repair of shoulder. Within 3 days	
			2	f = 10 - 25 mm		
			3	f = 25 - 50 mm	Fill up shoulder within 7 days	
			4	f = 50 - 75 mm		For any 100 m segment, Reconstruct shoulder, if affecting 25% or more of segment, within 30 days.
			5	f > 75 mm		
DRAINAGE						
					Short Term	Long Term
19	Pumping	quantity of fines and water expelled through	0	not discernible	No action.	
			1 to 2	slight/occasional Nos< 10%	Repair cracks and joints without delay	Inspect and repair Sub-drainage at

S. No	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
		open joints and cracks Nos/100 m stretch	3 to 4	appreciable/Frequent 10 - 25%	Lift or jack slab within 30 days.	distressed sections and upstream
			5	abundant, crack development > 25%	Repair distressed pavement sections. Strengthen subgrade And sub-base. Replace slab. Within 30 days.	
20	Ponding	Ponding on slabs due to blockage of drains	0-2	No discernible problem	No action.	Action required to stop water damaging foundation within 15 days.
			3 to 4	Blockages observed in drains, but water flowing	Clean drains etc., follow up, deep grooving in transverse direction to remove water, within 7 days	
			5	Ponding, accumulation of water observed	Deep grooving in transverse direction to remove water-hydro planning within 7 days	

Table 3: Maintenance Criteria for Safety Related Items and Other Furniture Items

Asset Type	Performance Parameter	Level of Service (LOS)			Frequency of Measurement	Testing Method	Recommended Remedial Measures	Time limit for Rectification	Specifications and Standards
		Design Speed (kmph)	Desirable Minimum Sight Distance (m)	Safe Stopping Sight Distance (m)					
Highway	Availability of Safe Sight Distance	As per IRC SP:84-2019, a minimum of safe stopping sight distance shall be available throughout.			Monthly	Manual Measurements With Odometer along with	Removal of obstruction within 24 hours, in case of sight line affected by temporary objects such as trees, temporary encroachments.		IRC: SP:84-2019
		100	360	180					
		80	260	130		video/ image backup	In case of permanent structure or design deficiency:		

Asset Type	Performance Parameter	Level of Service (LOS)			Frequency of Measurement	Testing Method	Recommended Remedial Measures	Time limit for Rectification	Specifications and Standards
		Design Speed (kmph)	Desirable Minimum Sight Distance (m)	Safe Stopping Sight Distance (m)					
							* Removal of obstruction/ improvement of deficiency at the earliest * Speed Restriction boards and suitable traffic calming measures such as transverse bar marking, blinkers, etc. shall be applied during the period of rectification.		
Pavement Marking	Wear	<70% of marking remaining			Bi-Annually	Visual Assessment as per Annexure-F of IRC:35-2015	Re-Painting	Cat-1 Defect – within 24 hours Cat-2 Defect – within 2 months	IRC:35-2015
	Day time Visibility	During expected life Service Time • Cement Road - 130mcd/m ² /lux • Bituminous Road - 100mcd/m ² /lux			Monthly	As per Annexure- D of IRC:35- 2015	Re-Painting	Cat-1 Defect – within 24 hours Cat-2 Defect – within 2 months	IRC:35-2015
	Night Time Visibility	Initial and Minimum Performance for Dry Retro reflectivity during night time:			Bi-Annually	As per Annexure-E of IRC:35- 2015	Re-Painting	Cat-1 Defect – within 24 hours Cat-2 Defect – within 2 months	IRC:35-2015
		Design Speed	(RL) Retro-Reflectivity (mcd/m ² /lux)						
			Initial (7Days)	Minimum Threshold Level					

Asset Type	Performance Parameter	Level of Service (LOS)			Frequency of Measurement	Testing Method	Recommended Remedial Measures	Time limit for Rectification	Specifications and Standards
		Design Speed (kmph)	Desirable Minimum Sight Distance (m)	Safe Stopping Sight Distance (m)					
				(TL) and warranty period required up to 2 years					
		Up to 65	200	80					
		65 - 100	250	120					
		above 100	350	150					
		Initial and Minimum Performance for Night Visibility under wet condition (Retro reflectivity): • Initial 7 days Retro reflectivity: 100 mcd/m ² /lux • Minimum Threshold Level: 50 mcd/m ² /lux							
	Skid Resistance	Initial and Minimum performance for Skid Resistance • Initial (7days): 55BPN • Min. Threshold: 44BPN *Note: shall be considered under urban/city traffic condition encompassing the locations like pedestrian crossings, bus bay, bus stop, cycle track intersection delineation, transverse bar markings etc.			Bi-Annually	As per Annexure-G of IRC:35- 2015		Within 24 hours	IRC:35-2015

Asset Type	Performance Parameter	Level of Service (LOS)			Frequency of Measurement	Testing Method	Recommended Remedial Measures	Time limit for Rectification	Specifications and Standards
		Design Speed (kmph)	Desirable Minimum Sight Distance (m)	Safe Stopping Sight Distance (m)					
Road Sign	Shape and Position	Shape and Position as per IRC:67-2012. Signboard should be clearly visible for the design speed of the section			Daily	Visual with video/image backup	Improvement of shape, in case if shape is damaged. Relocation as per requirement	48 hours in case of Mandatory Signs, Cautionary and Informatory Signs (Single and Dual post signs), 15 Days in case of Gantry/ Cantilever Sign boards	IRC:67-2012
	Retro reflectivity	As per specifications in IRC:67-2012			Bi-Annually	Testing of each signboard using Retro Reflectivity Measuring Device. In accordance with ASTM D 4956-09	Change of signboard	48 hours in case of Mandatory Signs, Cautionary and Informatory Signs (Single and Dual post signs). 1 Month in case of Gantry/ Cantilever Sign	IRC:67-2012

Asset Type	Performance Parameter	Level of Service (LOS)			Frequency of Measurement	Testing Method	Recommended Remedial Measures	Time limit for Rectification	Specifications and Standards
		Design Speed (kmph)	Desirable Minimum Sight Distance (m)	Safe Stopping Sight Distance (m)					
								boards	
Kerb	Kerb Height	As per IRC 86:2018 depending upon type of Kerb			Bi-Annually	Use of distance measuring tape	Raising Kerb Height	Within 1 Month	IRC 86:2018
	Kerb Painting	Functionality: Functioning of Kerb painting as intended			Daily	Visual with video/image backup	Kerb Repainting	Within 7-days	IRC 35:2015
Other Road Furniture	Reflective Pavement Markers (Road Studs)	Numbers and Functionality as per specifications in IRC: SP:84-2019 and IRC:35-2015, unless specified in Schedule-B.			Daily	Counting	New Installation	Within 2 months	IRC: SP:84-2019, IRC:35-2015
	Pedestrian Guardrail	Functionality: Functioning of guardrail as intended			Daily	Visual with video/image backup	Rectification	Within 15 days	IRC: SP:84-2019
	Traffic Safety Barriers	Functionality: Functioning of Safety Barriers as intended			Daily	Visual with video/image backup	Rectification	Within 7-days	IRC: SP:84-2019, IRC:119-2015
	End Treatment of Traffic Safety Barriers	Functionality: Functioning of End treatment as intended			Daily	Visual with video/image backup	Rectification	Within 7-days	IRC: SP:84-2019, IRC:119-2015
	Attenuators	Functionality: Functioning of Attenuators as intended			Daily	Visual with video/image backup	Rectification	Within 7-days	IRC: SP:84-2019, IRC:119-2015
	Guard Posts and Delineators	Functionality: Functioning of Guard Posts and Delineators as intended			Daily	Visual with video/image backup	Rectification	Within 15 days	IRC:79-2019
	Overhead Sign	Overhead sign structure shall be structurally adequate			Daily	Visual with video/image	Rectification	Within 15 days	IRC:67-2012

Tolling, Operation, Maintenance & Transfer of Bareilly – Sitapur from Km 262.000 to Km 419.590 of NH 30 in the State of Uttar Pradesh

Asset Type	Performance Parameter	Level of Service (LOS)			Frequency of Measurement	Testing Method	Recommended Remedial Measures	Time limit for Rectification	Specifications and Standards	
		Design Speed (kmph)	Desirable Minimum Sight Distance (m)	Safe Stopping Sight Distance (m)						
	Structure					backup				
	Traffic Blinkers	Functionality: Functioning of Traffic Blinkers as intended			Daily	Visual with video/image backup	Rectification	Within 7-days days	IRC: 2019	SP:84-
Highway Lighting System	Highway Lights	Illumination: Minimum 40 Lux illumination on the road surface			Daily	The illumination level shall be measured with lux- meter	Improvement in Lighting System	24 hours	IRC: 2019	SP:84-
		No major failure in the lighting system			Daily	-	Rectification of failure	24 hours	IRC: 2019	SP:84-
		No minor failure in the lighting system			Monthly	-	Rectification of failure		IRC: 2019	SP:84-
	Toll Plaza Canopy Lights	Minimum 40 Lux illumination on the road surface			Daily	The illumination level shall be measured with lux- meter	Improvement in Lighting System	24 hours	IRC: 2019	SP:84-
		No major/minor failure in the lighting system			Daily	-	Rectification of failure	8 hours	IRC: 2019	SP:84-
Trees and plantation including median plantation	Obstruction in a minimum head- room of 5.5 m above carriageway or obstruction in visibility of road signs				Monthly	Visual with video/image backup	Removal of trees	Immediate	IRC: 2019	SP:84-
	Deterioration in health of trees and				Daily	Visual with video/image backup	Timely watering and treatment. Or Replacement	Within 90 days	IRC: 2019	SP:84-

Tolling, Operation, Maintenance & Transfer of Bareilly – Sitapur from Km 262.000 to Km 419.590
of NH 30 in the State of Uttar Pradesh

F-25

Asset Type	Performance Parameter	Level of Service (LOS)			Frequency of Measurement	Testing Method	Recommended Remedial Measures	Time limit for Rectification	Specifications and Standards
		Design Speed (kmph)	Desirable Minimum Sight Distance (m)	Safe Stopping Sight Distance (m)					
	bushes						of Trees and Bushes.		
	Vegetation affecting sight line and road structures				Daily	Visual with video/image backup	Removal of trees	Immediate	IRC: SP:84-2019
Rest Area	Cleaning of toilets				Daily	-	-	Every 4 hours	-
	Defects in electrical, water and sanitary installations				Daily	-	Rectification	24 hours	-
Other Project Facilities and Approach roads	Damage or deterioration in Approach Roads, pedestrian facilities, truck lay-bys, bus-bays, bus-shelters, cattle crossings, Traffic Aid Posts, Medical Aid Posts, and other works				Daily	-	Rectification	15 Day	IRC: SP:84-2019

Table 4: Maintenance Criteria for Structures and Culverts

Asset Type	Performance Parameter	Level of Service (LOS)	Frequency of Measurement	Testing Method	Recommended Remedial measures	Time limit for Rectification	Specifications and Standards
Pipe/box/slab culverts	Free waterway/ unobstructed flow section	85% of culvert normal flow area to available.	2 times in a year (before and after rainy season)	Inspection by Bridge Engineer as per IRC SP: 35- 1990 and recording of depth	Cleaning silt up soils and debris in culvert barrel after rainy season, removal of bushes and vegetation,	15 days before onset of monsoon and within 30 days after end of rainy season.	IRC 5-2015, IRC SP:40-2019 and IRC SP:13-2004

Asset Type	Performance Parameter	Level of Service (LOS)	Frequency of Measurement	Testing Method	Recommended Remedial measures	Time limit for Rectification	Specifications and Standards
				of silting and area of vegetation	U/s of barrel, under barrel and D/s of barrel before rainy season.		
	Leak-proof expansion joints if any	No leakage through expansion joints	Bi-Annually	Physical inspection of expansion joints as per IRC SP: 35-1990 if any, for leakage strains on walls at joints.	Fixing with sealant suitably	30 days or before onset of rains whichever comes earlier	IRC SP:40-2019 and IRC SP:69-2011
	Structurally sound	Spalling of concrete not more than 0.25 sq.m.	Bi-Annually	Detailed inspection of all components of culvert as per IRC SP:35-1990 and recording the defects	Repairs to spalling, cracking, delamination, rusting shall be followed as per IRC: SP:40-2019.	15 days	IRC SP 40-2019 and MORTH Specifications clause 2800
		Delamination of concrete not more than 0.25 sq.m.					
		Cracks wider than 0.3 mm not more than 1m aggregate length					
	Protection works in good condition	Damaged of rough stone apron or bank revetment not more than 3 sq.m, damage to solid apron (concrete apron) not more than 1 sq.m	2 times in a year (before and after rainy season)	Condition survey as per IRC SP:35-1990	Repairs to damaged aprons and pitching	30 days after defect observation or 2 weeks before onset of rainy season whichever is earlier.	IRC: SP 40-2019 and IRC: SP:13-2004.
Bridges	Riding quality	No pothole in	Daily	Visual inspection as	Repairs to BC or	15 days	MORT&H

Tolling, Operation, Maintenance & Transfer of Bareilly – Sitapur from Km 262.000 to Km 419.590 of NH 30 in the State of Uttar Pradesh

Asset Type	Performance Parameter	Level of Service (LOS)	Frequency of Measurement	Testing Method	Recommended Remedial measures	Time limit for Rectification	Specifications and Standards
including ROB"s, Flyover and Viaducts etc. as applicable	or user comfort No pothole in wearing coat on	wearing coat on bridge deck		per IRC SP:35-1990	wearing coat		Specification 2811
Bridges including ROB"s, Flyover and Viaducts etc. -Super Structure	Bumps	No bump at expansion joint	Daily	Visual inspection as per IRC SP:35-1990	Repairs to BC on either side of expansion joints, profile correction course on approach slab in case of settlement to approach embankment	15 days	MORT&H Specification 3004.2 & 2811
	User safety (condition of crash barrier and guard rail)	No damaged or missing stretch of crash barrier or pedestrian hand railing	Daily	Visual inspection and detailed condition survey as per IRC SP: 35- 1990	Repairs and replacement of safety barriers as the case may be	3days	IRC: 5-2015, IRC SP: 84-2019 and IRC SP: 40- 2019
	Rusted reinforcement	Not more than 0.25 sq.m	Bi-Annually	Detailed condition survey as per IRC SP: 35-1990 using Mobile Bridge Inspection unit.	All the corroded reinforcement shall need to be thoroughly cleaned from rusting and applied with anti-corrosive coating before carrying out the repairs to affected concrete portion with epoxy mortar/concrete.	15 days	IRC SP: 40-2019 and MORTH Specification 1600 IRC SP: 40-2019 and MORTH Specification
	Spalling of concrete	Not more than 0.50 sq.m					
	Delamination	Not more than 0.50 sq.m					
	Cracks wider than 0.30 mm	Not more than 1m	Bi-Annually	Detailed condition survey as per IRC	Grouting with epoxy mortar,	48 Hours	IRC SP: 40-2019 and MORTH

Tolling, Operation, Maintenance & Transfer of Bareilly – Sitapur from Km 262.000 to Km 419.590 of NH 30 in the State of Uttar Pradesh

Asset Type	Performance Parameter	Level of Service (LOS)	Frequency of Measurement	Testing Method	Recommended Remedial measures	Time limit for Rectification	Specifications and Standards
		total length		SP: 35-1990 using Mobile Bridge Inspection Unit.	investigating causes for cracks or other defects development and carry out necessary rehabilitation.		Specification 2800
	Rainwater seepage through deck slab	Leakage - nil	Quarterly	Detailed condition survey as per IRC SP: 35-1990 using Mobile Bridge Inspection Unit.	Grouting of deck slab at leakage areas, waterproofing, repairs to drainage spouts	1 month	MORTH specifications 2600 & 2700.
	Deflection due to permanent loads and live loads	Within design limits.	Once in every 10 years for spans more than 40 m	Load test method	Carry out major rehabilitation works on bridge to retain original design loads capacity	6 months	IRC SP: 51-2015
	Vibrations in bridge deck due to moving trucks	Frequency of vibrations shall not be more than 5 Hz	Once in every 5 years for spans more than 30m and every 10 years for spans between 15 to 30	Laser displacement sensors or laser vibro- meters	Strengthening of super structure	4 months	AASHTO, LRFD specifications
	Leakage in Expansion joints	No damage to elastomeric sealant compound in strip seal expansion joint, no leakage of rainwater through	Bi-Annually	Detailed condition survey as per IRC SP: 35-1990. using Mobile Bridge Inspection Unit.	Replacement of seal in expansion joint. Replacement of Sealing compound in case of leakage I copper strip type joint.	15 days	MORTH specifications 2600 and IRC SP: 40- 2019.

Asset Type	Performance Parameter	Level of Service (LOS)	Frequency of Measurement	Testing Method	Recommended Remedial measures	Time limit for Rectification	Specifications and Standards
		expansion joint in case of buried and asphalt plug and copper strip joint.					
	Debris and dust in strip seal expansion joint	No dust or debris in expansion joint gap.	Monthly	Detailed condition survey as per IRC SP: 35-1990. using Mobile Bridge Inspection Unit.	Cleaning of expansion joint gaps thoroughly	3 days	MORTH specifications 2600, IRC SP: 40-2019 and IRC: SP:69-2011
	Drainage spouts	No down take Pipe missing/broken below soffit of the deck slab. No silt, debris, clogging of drainage spout collection chamber.	Monthly	Detailed condition survey as per IRC SP: 35-1990. using Mobile Bridge Inspection Unit.	Cleaning of drainage spouts thoroughly. Replacement of missing/broken down take pipes with a minimum pipe extension of 500mm below soffit of slab. Providing sealant around the edrainage spout if any leakages observed.	3 days	MORTH specification 2700
Bridges including ROB"s, Flyover and Viaducts etc.- Bridge Substructure	Cracks/ spalling of concrete /rusted steel	No cracks, spalling of concrete and rusted steel	Bi-Annually	Detailed condition survey as per IRC SP: 35-1990 using Mobile Bridge Inspection Unit.	All the corroded reinforcement shall need to be thoroughly cleaned from rusting and applied with anti-corrosive coating before carrying out repairs to	30 days	IRC SP: 40-2019 and MORTH specification 2800

Asset Type	Performance Parameter	Level of Service (LOS)	Frequency of Measurement	Testing Method	Recommended Remedial measures	Time limit for Rectification	Specifications and Standards
					substructure by grouting/guniting and micro concreting depending on type of defect noticed		
	Elastomeric Bearings	Delamination of bearing reinforcement not more than 5%, cracking or tearing of rubber not more than 2 locations per side, no rupture of reinforcement or rubber	Bi-Annually	Detailed condition survey as per IRC SP: 35-1990 using Mobile Bridge Inspection Unit.	In case of failure of even one bearing on any pier/abutment, all the bearings on that pier/abutment shall be replaced, in order to get uniform load transfer on to bearings.	3 months	MORTH specification 2810, IRC SP: 40-2019 and IRC:83 (Part-II)-2018
	POT/PFFE and Spherical Bearings	No locking of movable and rotational parts, No Corrosion, Cleanliness	Bi-Annually	Detailed condition survey as per IRC SP: 35-1990 using Mobile Bridge Inspection Unit.	Unlocking of affected parts, Cleaning of Rust and repainting. General Cleaning of bearings.	30 days	IRC:83 (Part-III)-2018, IRC:83 (Part-IV)-2014
Bridges including ROB"s, Flyover and Viaducts etc.- Bridge Foundations	Scouring around Foundations	Scouring shall not be lower than maximum scour level for the bridge	Bi-Annually	Condition survey and visual inspection as per IRC SP:35-1990 using Mobile Bridge Inspection Unit. In case of doubt Underwater camera for Inspection of deep wells in Major	Suitable protection works around pier/abutment	1 month	IRC SP: 40-2019, IRC: 89-2019, IRC:78-2014, MORTH specification 2500

Asset Type	Performance Parameter	Level of Service (LOS)	Frequency of Measurement	Testing Method	Recommended Remedial measures	Time limit for Rectification	Specifications and Standards
				Rivers.			
	Protection works in good condition	Damaged of rough stone apron or bank revetment not more than 3 sq.m, damage to solid apron (concrete apron) not more than 1 sq.m	2 times in a year (before and after rainy season)	Condition survey as per IRC SP:35-1990	Repairs to damaged aprons and pitching	30 days after Defect observation or 2 weeks before onset of rainy Season whichever is earlier.	IRC: SP 40-2019, IRC: SP:13- 2004 and IRC:89-2019

Note:

- Any structure / part of the structure component during entire concession period which is found not complying with all /or either of the requirements of this table will be rehabilitated or even reconstructed to achieve the desired level of services.
- MoRT&H Specification for Roads and Bridge works (Vth Revision) shall be applicable.
- IRC Codes indicated above shall be applicable as per year of publication in consonance with the start of project implementation.

Annexure D: Service Level Agreement Requirement TMS:

- (i) The uptime availability of all critical components of Hybrid ETC/ETC lanes shall be 99% per lane per month for 90% of total lanes in a toll plaza (rounded off to nearest integer). The permissible downtime is 7 hours per lane per month. For the balance 10% lanes, uptime availability of all critical components shall be 98% per lane per month.
- (ii) The downtime for a toll lane shall be calculated at a cumulative level when any of the below mentioned critical component is non-operational for that specific lane:
 - a. ETC RFID Reader
 - b. **Automatic Lane Barrier**
 - c. **Lane Incident Camera**
 - d. **Automatic Vehicle Classifier**
 - e. **Hybrid Lane Controller**
 - f. **Any other plaza level or lane level**
 - g. Toll Lane Controller System
 - h. Any other plaza level or lane level equipment to disruption in ETC transactions
 - i. ~~Automatic Vehicles Classification Controller and Sensor~~
 - j. ~~Automatic Barrier~~
 - k. ~~Customized Keyboard~~
 - l. ~~Thermal Receipt Printer~~
 - m. ~~License Plate Image Capture Camera~~
 - n. ~~Incident Capture Camera~~
 - o. ~~Any plaza level Equipment that results in lane downtime.~~
- (iii) For all the components of Hybrid ETC/ETC System, the uptime availability shall be 98% per lane per month.
- (iv) Scheduled downtime is defined as a period of time when system will remain unavailable for conducting necessary preventive maintenance, urgent repairs etc. The maximum scheduled downtime for any Site shall be 4 hours per lane per month.
- (v) The formula for calculation of Hybrid ETC System availability shall be as follows:

$$\text{System Uptime} = [1 - \{A/(B-C)\}] * 100]$$

Where A = Time for which system is down per month basis scenarios
 B = Total time in a month
 C = Scheduled downtime basis as per section (iv) above.
- (vi) The Concessionaire shall maintain adequate inventory to ensure the service level"s prescribed in section (i) are adhered. Spares of critical components of Hybrid ETC/ETC System as identified in section (ii) above.
- (vii) The Concessionaire shall ensure that the Hybrid ETC/~~ETC~~Systems are operational as per the service levels defined in section (i) above to facilitate payment of user fee through ETC. In case, a vehicle user with a valid, functional ETC RFID tag with sufficient balance in the linked account is not able to pay user fee through ETC through any lane owing to malfunctioning of Hybrid ETC equipment/hardware, the vehicle user shall be permitted to pass without payment of any user fee.
- (viii) In case of non-adherence to service levels as defined in section (i), Damages shall be levied on each lane as per the below table. This shall be over and above the Damages described **in section (vii):**

S. No.	Downtime (per month)	Toll plazas with less than or equal to 10 lanes	Toll plazas with greater than 10 lanes
A	Per Lane (beyond permissible limit)	Damages (% of monthly user fee revenue as per Escrow Account or as reported in [Schedule G] of Concession Agreement whichever is higher)	Damages (% of monthly user fee revenue as per Escrow Account or as reported in Schedule G of Concession Agreement whichever is higher)
1	Up to 2 hours	1%	0.5%
2	2 hours – 5 hours	3%	1%
3	5 hours – 10 hours	4%	2%
4	Greater than 10 hours	5%	3%
B	SWB System Downtime		
If SWB information is not available in Overweight transactions		Deductions = SWB downtime in hours (per month) X 0.5% of monthly user fee revenue as per Escrow Account or as reported in Schedule G of Concession Agreement whichever is higher * This shall be calculated for each SWB separately and added to arrive at the final Damages for SWB.	

The total Damages for a month shall be calculated by adding the Damages imposed on each lane and SWB at the Toll Plaza. The maximum Damages per month shall be capped at Rs. 25,00,000 which may be revised to the extent of variation in WPI after every three years from the date of signing of the Agreement. An INDICATIVE example is shown in the table below:

Example – 6 lane toll plaza		
Estimated user fee revenue (as per Escrow Account or as reported in Schedule G whichever is higher)	INR 40,000,000 per month (INDICATIVE)	
Lane	Downtime (outside SLA in minutes)	Damages
Lane 1	40	4,00,000
Lane 2	0	
Lane 3	30	4,00,000
Lane 4	100	4,00,000
Lane 5	140	12,00,000
Lane 6	0	0
Total Damages		24,00,000

- B. The Concessionaire shall ensure that all transaction files are uploaded as per defined service levels provided in the table below:

S. No.	Service	Service Level	Recipient	Service Provide	Remarks
1	Sending clean TC transactions from ETC system at the Specified Toll Plaza to ACQUIRER HOST	Sending clean transaction files in the specified format on a 10 minutes batch mode 24*7. This duration can be modified by IHMCL/NHA at its discretion	ACQUIRER HOST	Concessionaire/Toll Plaza Operator ETC system at Specified Toll Plaza	Clean transaction files should be sent in the file format as prescribed in the interface control documents of CCH. Transactions sent in incorrect file format will be rejected by ACQUIRER HOST and would need to be re-sent within the

S. No.	Service	Service Level	Recipient	Service Provide	Remarks
					defined SLA Proceeds of the transaction amount of such incorrect file formats will not be credited to Concessionaire/Toll Plaza Operator till file is re-sent in correct file format within the timeline specified by ACQUIRER HOST.
2	ETC Transaction File/Violation File Acknowledgement	Once in a day. This duration can be modified by IHMCL/NHAI at its discretion.	Concessionaire/Toll Plaza Operator ETC system at Specified Toll Plaza	ACQUIRER HOST	ACQUIRER HOST shall send one reconciliation file for all clean ETC transaction (TRC) and a separate file containing violation transactions (VRC) which were shared by concessionaire as is violation=01. These files will be generated at midnight and posted in SFTP server.
3	Processing violation transactions post scrutiny of supporting document sent by Concessionaire/Toll Plaza Operator to ACQUIRER HOST	T+5 (T being settlement day) This duration can be modified by IHMCL/NHAI at its discretion.	Concessionaire/Toll Plaza Operator ETC system at Specified Toll Plaza	ACQUIRER HOST	
4	Frequency of sending Black List file to ETC system at Specified Toll Plazas	Every 10 minutes This duration can be modified by IHMCL/NHAI at its discretion.	Concessionaire/Toll Plaza Operator ETC system at Specified Toll Plaza	ACQUIRER HOST	
5	Populating the Black List file in ETC system and at all ETC lanes of all Specified Toll Plazas	I. Within 10 minutes of receipt from /ACQUIRER HOST	Concessionaire/Toll Plaza Operator ETC system at Specified Toll Plaza	Concessionaire/Toll Plaza Operator	Post 10 minutes TAT of blacklist file being sent by ACQUIRER HOST for updation at ETC system any transaction file received by ACQUIRER HOST from ETC system of toll plaza containing the same blacklisted tag will be rejected by

S. No.	Service	Service Level	Recipient	Service Provide	Remarks
6	Response on chargeback request forwarded by Service Provider/ ACQUIRER HOST	3 Days	Service Provider/ ACQUIRER HOST	ETC Concessionaire/Toll Plaza Operator	ACQUIRER HOST. Concessionaire/Toll Plaza Operator has to respond within 3 days on all chargebacks request forwarded by/ ACQUIRER HOST.

Finance related points

1	Credits of transactions to Concessionaire/ Toll Plaza Operator respective plaza current A/c (for all violation transactions, credit to be done as per the Mapper Class)	T+1 working day (T being transaction date)	Concessionaire/Toll Plaza Operator ETC collection Current Account/ Account specified by NHA in case of Specified Toll Plaza operated by NHA	ACQUIRER HOST	
2	Credits of Debit Adjustment funds for violation transactions to Concessionaire/ Toll Plaza Operator respective plaza current A/c	Maximum T+6 working days (T being settlement date)	Concessionaire/Toll Plaza Operator ETC collection Current Account/ Account specified by NHA in case of Specified Toll Plaza operated by NHA	ACQUIRER HOST	
3	Process for handing claims/reversals initiated by ETC Concessionaire / Toll Plaza Operator	Will be treated on case-to-case basis	ETC Concessionaire/Toll Plaza Operator's Collection A/c	ACQUIRER HOST	

8.1.15 Testing and Investigation

After thorough visual inspection and detailed condition survey of various bridge components at 5 years interval and also whenever distress/ serious distress observed in the conditional survey, following test shall need to be carried out: -

S. No	Name of Tests	Minimum no. of tests sample per span/pier/abutment	Minimum no. of spans to tested in a bridge	Frequency of testing
1	Ultra-Pulse Velocity Test	3	1 span for every 3 spans	5 Years
2	Rebound Hammer Test	3	1 span for every 3 spans	5 Years
3	Half Cell Potential Test	3	1 span for every 3 spans	5 Years
4	Carbonation Depth	3	1 span for every 3 spans	5 Years
5	Transient Dynamic Response test	3	1 span for every 3 spans	5 Years
6	Laser vibrometer test	1 at mid span	1 span for every 3 spans	Once every 5 years for spans more than 30m and every 10 years for spans between 15 to 30m

- 8.1.16 The results of tests like Profilometer/Transient Dynamic Response tests, the encrypted files should be submitted to the Authority and Independent Consultant. The results of tests conducted shall be updated in Asset Management System and should be preserved.
- 8.1.17 For all the items in Table 4 for which Priority Level is critical, redundant inventory shall be maintained at site for all times by the concessionaire.
- 8.1.18 The Concessionaire shall maintain the Project Highway in traffic-worthy condition and the Project's Ancillary Facilities in usable condition throughout the Concession Period or any extension thereof in terms of the Concession Agreement through regular maintenance and preventive maintenance of the various items and elements of the Project Highway.
- 8.2 Based on updated base parameter and future demand of traffic and service needs, Concessionaire shall define an asset management strategy/operation and maintenance plan.
- 8.3 Asset Management Plan – Operations
- Asset Management plan on the operation side shall prescribe procedures and systems for activities including but not be limited to the following for the regular and emergency operations of the Project Highway and facilities thereon.
- Permitting smooth and uninterrupted flow of traffic during normal operating conditions
 - Functioning of Toll System including charging and collecting fees from the road users in accordance with the Concession Agreement and IRC: SP 84-2019
 - Functioning of the lighting system
 - Functioning of the Patrolling System as per IRC: SP 84-2019
 - Functioning of rescue and medical aid services
 - Ambulance
 - Fire Brigade
 - Tow away truck and cranes
 - Functioning of Advanced Traffic Highways Management System as per standard ATMS provisions as contained in Functional and Technical Specifications released by the NHAI vide Ref.No. NHAI/CO/ATMS/02-2021, February is being practiced. Latest Policy / Circular at the time of execution shall prevail.
 - Functioning of the Project Facilities
 - Administrative, Operation and Maintenance Base Camp
 - Rest Areas
 - Truck Lay-Byes
 - Public toilets and other sanitary facilities at rest areas and Truck Lay-Byes
 - Potable Water supply system including supply of drinking water at Truck Lay-Byes,

Rest Areas, Toll Plazas etc.

- Solid wastes disposal system including those from litterbins

- 8.3.1 Minimizing disruption to the traffic in the event of emergency accidents and/or incidents affecting the safety and use of the Project Highway by providing a rapid and effective response and maintaining liaison procedures with emergency services.
- Reasonably smooth and safe movement of traffic during emergency activities such as special repairs during floods, storms, hurricane, and earthquakes.
 - Failure of a system due to human error, electrical or mechanical failure.
- 8.3.2 The Concessionaire shall keep regular record of accidents that occur including the nature of accident, location of occurrence, time and date in the prescribed format, included in the Maintenance Manual and shall update/report the same on Asset Management System.

• • •

ARTICLE 15

OPERATION AND MAINTENANCE

15.1 O&M obligations of the Concessionaire

15.1.1 With effect from O&M Handover Date and thereafter during the remaining Concession Period, , the Concessionaire shall operate and maintain the Project Highway in accordance with this Agreement either by itself, or through the O&M Contractor and if required, modify, repair or otherwise make improvements to the Project Highway to comply with the provisions of this Agreement, Applicable Laws and Applicable Permits, and conform to Specifications and Standards and Good Industry Practice. The obligations of the Concessionaire hereunder shall include:

- (a) permitting safe, smooth and uninterrupted flow of traffic on the Project Highway during normal operating conditions;
- (b) collecting and appropriating the Fee;
- (c) minimising disruption to traffic in the event of accidents or other incidents affecting the safety and use of the Project Highway by providing a rapid and effective response and maintaining liaison with emergency services of the State;
- (d) carrying out periodic preventive maintenance of the Project Highway;
- (e) undertaking routine maintenance including prompt repairs of potholes, cracks, joints, drains, embankments, structures, pavement markings, lighting, road signs and other traffic control devices;
- (f) undertaking major maintenance such as resurfacing of pavements, repairs to structures, and repairs and refurbishment of tolling system and other equipment;
- (g) preventing, with the assistance of concerned law enforcement agencies, any unauthorised use of the Project Highway;
- (h) preventing, with the assistance of the concerned law enforcement agencies, any encroachments on the Project Highway;
- (i) protection of the environment and provision of equipment and materials therefore;
- (j) operation and maintenance of all communication, control and administrative systems necessary for the efficient operation of the Project Highway;
- (k) maintaining a public relations unit to interface with and attend to suggestions from the Users, government agencies, media and other agencies; and
- (l) complying with Safety Requirements in accordance with Article 18.

15.1.2 The Concessionaire shall remove promptly from the Project Highway all surplus machinery and materials, waste materials (including hazardous materials and waste water), rubbish and other debris (including, without limitation, accident debris) and keep the Project Highway in a clean, tidy and orderly condition, and in conformity with the Applicable Laws, Applicable Permits and Good Industry Practice.

- 15.1.3 The Concessionaire shall maintain, in conformity with Good Industry Practice, all stretches of approach roads, over-passes, under-passes or other structures situated on the Site but not forming part of the carriageway.

15.2 Maintenance Requirements

The Concessionaire shall procure that at all times during the Concession Period, the Project Highway conforms to the maintenance requirements set forth in Schedule-F (the “**Maintenance Requirements**”).

15.3 Maintenance Manual

- 15.3.1 No later than 90 (ninety) days Prior to O&M Handover Date the Concessionaire shall, in consultation with the Independent Engineer, evolve a repair and maintenance manual (the “**Maintenance Manual**”) for the regular and preventive maintenance of the Project Highway in conformity with the Specifications and Standards, Maintenance Requirements, Safety Requirements and Good Industry Practice, and shall provide 5 (five) copies thereof to the Authority and 2 (two) copies to the Independent Engineer. The Maintenance Manual shall be revised and updated once every 3 (three) years and the provisions of this Clause 15.3 shall apply, *mutatis mutandis*, to such revision.
- 15.3.2 Without prejudice to the provision of Clause 15.3.1, the Maintenance Manual shall, in particular, include provisions for maintenance of the Project Assets and shall provide for life cycle maintenance, routine maintenance and reactive maintenance which may be reasonably necessary for maintenance and repair of the Project Asset, including replacement thereof, such that their overall condition conforms to Good Industry Practice.

15.4 Maintenance Programme

On or before O&M Handover Date and no later than 45 (forty five) days prior to the beginning of each Accounting Year during the Concession Period, as the case may be, the Concessionaire shall provide to the Authority and the Independent Engineer, its proposed annual programme of preventive, urgent and other scheduled maintenance (the “**Maintenance Programme**”) to comply with the Maintenance Requirements, Maintenance Manual and Safety Requirements. Such Maintenance Programme shall include:

- (a) preventive maintenance schedule;
 - (b) arrangements and procedures for carrying out urgent repairs;
 - (c) criteria to be adopted for deciding maintenance needs;
 - (d) intervals and procedures for carrying out inspection of all elements of the Project Highway;
 - (e) intervals at which the Concessionaire shall carry out periodic maintenance;
 - (f) arrangements and procedures for carrying out safety related measures; and
 - (g) intervals for major maintenance works and the scope thereof.
- 15.4.2 Within 15 (fifteen) days of receipt of the Maintenance Programme, the Independent Engineer shall review the same and convey its comments to the Concessionaire with particular reference to its conformity with the Maintenance Requirements, Maintenance Manual and Safety Requirements.

- 15.4.3 The Concessionaire may modify the Maintenance Programme as may be reasonable in the circumstances, and the procedure specified in Clause 15.4.1 and 15.4.2 shall apply *mutatis mutandis* to such modifications.

15.5 Safety, vehicle breakdowns and accidents

- 15.5.1 The Concessionaire shall ensure safe conditions for the Users, and in the event of unsafe conditions, lane closures, diversions, vehicle breakdowns and accidents, it shall follow the relevant operating procedures including the setting up of temporary traffic cones and lights, and removal of obstruction and debris without delay. Such procedures shall conform to the provisions of this Agreement, Applicable Laws, Applicable Permits and Good Industry Practice.
- 15.5.2 The Concessionaire's responsibility for rescue operations on the Project Highway shall be limited to an initial response to any particular incident until such time that the competent authority takes charge and shall include prompt removal of vehicles or debris or any other obstruction, which may endanger or interrupt the smooth flow of traffic. For this purpose, it shall maintain and operate a round-the-clock vehicle rescue post with one mobile crane having the capacity to lift a truck with a Gross Vehicle Weight of 30,000 (thirty thousand) kilograms.

15.6 De-commissioning due to Emergency

- 15.6.1 If, in the reasonable opinion of the Concessionaire, there exists an Emergency which warrants de-commissioning and closure to traffic of the whole or any part of the Project Highway, the Concessionaire shall be entitled to de-commission and close the whole or any part of the Project Highway to traffic for so long as such Emergency and the consequences thereof warrant; provided that such de-commissioning and particulars thereof shall be notified by the Concessionaire to the Authority without any delay, and the Concessionaire shall diligently carry out and abide by any reasonable directions that the Authority may give for dealing with such Emergency.
- 15.6.2 The Concessionaire shall re-commission the Project Highway or the affected part thereof as quickly as practicable after the circumstances leading to its de-commissioning and closure have ceased to exist or have so abated as to enable the Concessionaire to re-commission the Project Highway and shall notify the Authority of the same without any delay.
- 15.6.3 Any decommissioning or closure of any part of the Project Highway and the re-commissioning thereof shall, as soon as practicable, be brought to the notice of affected persons by means of public announcements/notice.

15.7 Lane closure

- 15.7.1 The Concessionaire shall not close any lane of the Project Highway for undertaking maintenance or repair works except with the prior written approval of the Independent Engineer. Such approval shall be sought by the Concessionaire through a written request to be made to the Independent Engineer, and a copy thereof furnished to the Authority, at least 7 (seven) days before the proposed closure of such lane and shall be accompanied by particulars thereof. Within 3 (three) days of receiving such request, the Independent Engineer shall grant permission with such modifications as it may deem necessary and a copy of such permission shall be sent to the Authority.
- 15.7.2 The provisions of Clause 15.7.1 shall not apply to de-commissioning under Clause 15.6.1 or to closure of any lane for a period not exceeding 2 (two) hours in a day at any time of the day and 6 (six) hours in a day at a time specified by the Independent Engineer as off-peak hours when

the flow of traffic is comparatively lower.

- 15.7.3 Upon receiving the permission pursuant to Clause 15.7.1, the Concessionaire shall be entitled to close the designated lane for the period specified therein, and in the event of any delay in re-opening such lane, the Concessionaire shall pay Damages to the Authority calculated at the rate of 0.1% (zero point one per cent) of the Performance Security for every stretch of 500 (five hundred) metres or part thereof for each day of delay until the lane has been re-opened for traffic, and in the event of non-payment of such delinquent amount forthwith and in any case within 7 (seven) days of issue of written notice by Authority, the same shall be recovered by encashment of the Performance Security in which case the provisions of Clause 9 hereof shall apply. For the avoidance of doubt, the Damages under this Clause 15.7.3 shall not apply to any Capacity Augmentation undertaken by the Concessionaire pursuant to Article 14 hereunder.

15.8 Damages for breach of O&M obligations

- 15.8.1 In the event that the Concessionaire fails to repair or rectify any defect or deficiency set forth in the Maintenance Requirements within the period specified therein or is in breach of the Maintenance Programme, Maintenance Manual and/or Safety Requirements, it shall be deemed to be in breach of this Agreement and the Authority shall be entitled to recover Damages, to be calculated and paid for each day of delay until the breach is cured, at the higher of (a) 0.5% (zero point five per cent) of Performance Security, and (b) 0.1% (zero point one per cent) of the cost of such repair or rectification as estimated by the Independent Engineer. Recovery of such Damages shall be without prejudice to the rights of the Authority under this Agreement, including the right of Termination thereof, and in the event of non-payment by Concessionaire of such delinquent amount forthwith and in any case within 7 (seven) days of issue of written notice by Authority, the same shall be recovered by encashment of Performance Security in which case the provisions of clause 9 hereof shall apply.
- 15.8.2 The Damages set forth in Clause 15.8.1 may be assessed and specified forthwith by the Independent Engineer; provided that the Authority may, in its discretion, demand a smaller sum as Damages, if in its opinion, the breach has been cured promptly and the Concessionaire is otherwise in compliance with its obligations hereunder. The Concessionaire shall pay such Damages forthwith.
- 15.8.3 The aggregate liability of the Concessionaire in any Accounting Year, under or in connection with the Agreement, shall not exceed the quantum of the Performance Security.

15.9 Authority's right to take remedial measures

- 15.9.1 In the event the Concessionaire does not maintain and/or repair the Project Highway or any part thereof in conformity with the Maintenance Requirements, the Maintenance Manual or the Maintenance Programme or Safety Requirements, as the case may be, and fails to commence remedial works within 15 (fifteen) days of receipt of the O&M Inspection Report or a notice in this behalf from the Authority or the Independent Engineer, as the case may be, the Authority shall, without prejudice to its rights under this Agreement including Termination thereof, be entitled to undertake such remedial measures at the risk and cost of the Concessionaire, and to recover its cost from the Concessionaire. In addition to recovery of the aforesaid cost, a sum equal to 50% (fifty per cent) of such cost shall be paid by the Concessionaire to the Authority as Damages. For the avoidance of doubt, the right of the Authority under this Clause 15.9.1 shall be without prejudice to its rights and remedies provided under Clause 15.8.
- 15.9.2 In the event of non-payment by Concessionaire of such delinquent amount forthwith and in any case within 7 (seven) days of issue of written notice by Authority the Authority shall have the right and the Concessionaire hereby expressly grants to the Authority the right to recover the costs and Damages specified in Clause 15.9.1 directly from the Escrow Account, and for

that purpose, the Concessionaire hereby agrees to give irrevocable instructions to the Escrow Bank to make payment from the Escrow Account in accordance with the instructions of the Authority under this Clause 15.9.2.

15.10 Overriding powers of the Authority

15.10.1 If in the reasonable opinion of the Authority, the Concessionaire is in material breach of its obligations under this Agreement and, in particular, the Maintenance Requirements, and such breach is causing or likely to cause material hardship or danger to the Users, the Authority may, without prejudice to any of its rights under this Agreement including Termination thereof, by notice require the Concessionaire to take reasonable measures immediately for rectifying or removing such hardship or danger, as the case may be.

15.10.2 In the event that the Concessionaire, upon notice under Clause 15.10.1, fails to rectify or remove any hardship or danger within a reasonable period, the Authority may exercise overriding powers under this Clause 15.10.2 and take over the performance of any or all the obligations of the Concessionaire to the extent deemed necessary by it for rectifying or removing such hardship or danger; provided that the exercise of such overriding powers by the Authority shall be of no greater scope and of no longer duration than is reasonably required hereunder; provided further that any costs and expenses incurred by the Authority in discharge of its obligations hereunder shall be recovered from the Concessionaire in accordance with the provisions of Clause 15.9 along with the Damages specified therein.

15.10.3 In the event of a national emergency, civil commotion or any other act specified in Clause 27.3, the Authority may take over the performance of any or all the obligations of the Concessionaire to the extent deemed necessary by it, and exercise such control over the Project Highway or give such directions to the Concessionaire as may be deemed necessary; provided that the exercise of such overriding powers by the Authority shall be of no greater scope and of no longer duration than is reasonably required in the circumstances which caused the exercise of such overriding powers by the Authority. For the avoidance of doubt, the consequences of such action shall be dealt in accordance with the provisions of Article 27. It is also agreed that the Concessionaire shall comply with such instructions as the Authority may issue in pursuance of the provisions of this Clause 15.10, and shall provide assistance and cooperation to the Authority, on a best effort basis, for performance of its obligations hereunder.

15.11 Restoration of loss or damage to Project Highway

Save and except as otherwise expressly provided in this Agreement, in the event that the Project Highway or any part thereof suffers any loss or damage during the Concession Period from any cause whatsoever, the Concessionaire shall, at its cost and expense, rectify and remedy such loss or damage forthwith so that the Project Highway conforms to the provisions of this Agreement.

15.12 Modifications to the Project Highway

The Concessionaire shall not carry out any material modifications to the Project Highway save and except where such modifications are necessary for the Project Highway to operate in conformity with the Specifications and Standards, Maintenance Requirements, Good Industry Practice and Applicable Laws; provided that the Concessionaire shall notify the Independent Engineer of the proposed modifications along with particulars thereof at least 15 (fifteen) days before commencing work on such modifications and shall reasonably consider any suggestions that the Independent Engineer may make within 15 (fifteen) days of receiving the Concessionaire's proposal. For the avoidance of doubt, all modifications made hereunder shall comply with the Specifications and Standards, Applicable Laws and the provisions of this Agreement.

15.13 Excuse from performance of obligations

15.13.1 The Concessionaire shall not be considered in breach of its obligations under this Agreement if any part of the Project Highway is not available to traffic on account of any of the following for the duration thereof:

- (a) an event of Force Majeure;
- (b) measures taken to ensure the safe use of the Project Highway except when unsafe conditions occurred because of failure of the Concessionaire to perform its obligations under this Agreement; or
- (c) compliance with a request from the Authority or the directions of any Government Instrumentality the effect of which is to close all or any part of the Project Highway.

Notwithstanding the above, the Concessionaire shall keep all unaffected parts of the Project Highway open to traffic provided they can be operated safely.

15.13.2 The Concessionaire shall not be liable or responsible for any defect or deficiency in the Project Highway if such defect or deficiency is to be rectified or repaired by the contractor who had constructed the Project Highway or any part thereof.

15.14 Barriers and diversions

The Authority shall procure that during the Concession Period, no barriers are erected or placed by any Government Instrumentality on the Project Highway except for reasons of Emergency, national security, law and order or collection of inter-state taxes. The Authority shall also make best endeavours to procure that no Government Instrumentality shall undertake or cause to be undertaken, except for reasons of Emergency, national security or law and order, any diversions of traffic from, or closing down of approach roads to the Project Highway that may cause a material adverse effect on the flow of traffic to and from the Project Highway.

15.15 Advertising on the Site

The Concessionaire shall not undertake or permit any form of commercial advertising, display or hoarding at any place on the Site if such advertising, display or hoarding shall be visible to the Users while driving on such Highway; provided that this restriction shall not apply to the Toll Plazas, rest areas, bus shelters and telephone booths located on the Project Highway if the advertising thereon does not, in the opinion of the Authority, distract the Users or violates extant guidelines of MoRTH. All advertising on the Project Highway shall also conform to Good Industry Practice. For the avoidance of doubt, it is agreed that the rights of the Concessionaire hereunder shall be subject to Applicable Laws, as in force and effect from time to time and no compensation shall be claimed on account thereof.

ARTICLE 16

MONITORING OF OPERATION AND MAINTENANCE

16.1 Monthly status reports

During Concession Period, the Concessionaire shall, no later than 7 (seven) days after the close of each month, furnish to the Authority and the Independent Engineer a monthly report stating in reasonable detail the condition of the Project Highway including its compliance or otherwise with the Maintenance Requirements, Maintenance Manual, Maintenance Programme and Safety Requirements, and shall promptly give such other relevant information as may be required by the Independent Engineer. In particular, such report shall separately identify and state in reasonable detail the defects and deficiencies that require rectification.

16.2 Inspection

The Independent Engineer shall inspect the Project Highway at least once a month. It shall make a report of such inspection (the “**O&M Inspection Report**”) stating in reasonable detail the defects or deficiencies, if any, with particular reference to the Maintenance Requirements, Maintenance Manual, the Maintenance Programme and Safety Requirements, and send a copy thereof to the Authority and the Concessionaire within 7 (seven) days of such inspection.

16.3 Tests

For determining that the Project Highway conforms to the Maintenance Requirements, the Independent Engineer shall require the Concessionaire to carry out or cause to be carried out tests specified by it in accordance with Good Industry Practice. The Concessionaire shall with due diligence carry out or cause to be carried out all such tests in accordance with the instructions of the Independent Engineer and furnish the results of such tests forthwith to the Independent Engineer. One half of the costs incurred on such tests, and to the extent certified by the Independent Engineer as reasonable, shall be reimbursed by the Authority to the Concessionaire.

16.4 Remedial measures

16.4.1 The Concessionaire shall repair or rectify the defects or deficiencies, if any, set forth in the O&M Inspection Report or in the test results referred to in Clause 16.3 and furnish a report in respect thereof to the Independent Engineer and the Authority within 15 (fifteen) days of receiving the O&M Inspection Report or the test results, as the case may be; provided that where the remedying of such defects or deficiencies is likely to take more than 15 (fifteen) days, the Concessionaire shall submit progress reports of the repair works once every week until such works are completed in conformity with this Agreement.

16.4.2 The Independent Engineer shall require the Concessionaire to carry out or cause to be carried out tests, at its own cost, to determine that such remedial measures have brought the Project Highway into compliance with the Maintenance Requirements and the procedure set forth in this Clause 16.4 shall be repeated until the Project Highway conforms to the Maintenance Requirements. In the event that remedial measures are not completed by the Concessionaire in conformity with the provisions of this Agreement, the Authority shall be entitled to recover Damages from the Concessionaire under and in accordance with the provisions of Clause 15.8.

16.5 Monthly Fee Statement

During the Concession Period, the Concessionaire shall furnish to the Authority within 7 (seven) days of completion of each month, a statement of Fee substantially in the form set forth

in Schedule-G (the “**Monthly Fee Statement**”). The Concessionaire shall also furnish to the Authority such other information as the Authority may reasonably require, at specified intervals, in discharge of its statutory functions.

16.6 Reports of unusual occurrence

The Concessionaire shall, prior to the close of each day, send to the Authority and the Independent Engineer, by facsimile or e-mail, a report stating accidents and unusual occurrences on the Project Highway relating to the safety and security of the Users and Project Highway. A weekly and monthly summary of such reports shall also be sent within 3 (three) days of the closing of each week and month, as the case may be. For the purposes of this Clause 16.6, accidents and unusual occurrences on the Project Highway shall include:

- (a) death or injury to any person;
- (b) damaged or dislodged fixed equipment;
- (c) any obstruction on the Project Highway, which results in slow down of the services being provided by the Concessionaire;
- (d) disablement of any equipment during operation;
- (e) communication failure affecting the operation of Project Highway;
- (f) smoke or fire;
- (g) flooding of Project Highway; and
- (h) such other relevant information as may be required by the Authority or the Independent Engineer.

16.7 Video Recording

The Concessionaire shall carryout video recording of Project every month since award of the Concession till completion of construction and thereafter biannually during O&M period.

Authority has finalized specifications/methodology for video recording and identified zone– wise agencies & rates for the same. The Concessionaire may use these agencies so as to ensure uniformity in data collection. Recording shall have to be done in the presence of Team Leader of Independent Engineer. Recording of previous videos and current running side by side shall be loaded on Data Lake (<https://datalakeg.nhai.gov.in/nhai>) for easily capturing various developments during the month (a sample screenshot is attached herewith and also loaded on Data Lake along with a sample video for guidance) (enclosed at Annexure-I of this Article 16). Capturing Ortho-image for approx. 10% (ten percent) equivalent length of critical structures or any other specific area should be decided by the Ros/ PDs and be conveyed to the Drone Agency in the site-specific work order. Independent Engineer shall ensure that the features and quality of drone video is acceptable and video is not distorted/tampered with.

Independent Engineer shall analyse these drone videos and give their comments in its digital MPRs covering inter-alia but not limited to the Encumbrances/lands not available, sites of COS demands, progress of the Project, mobilisation of plant & equipment,

mobilisation of camp sites, progress on rectification of NCRs etc. along with the proposed action plan. Project Director of NHAI shall cross-check drone videos during the monthly physical inspections and notify the discrepancies noticed, if any, between drone video, on Independent Engineer comments and ground reality. The discrepancies shall be examined and addressed through joint site inspections.

As per the policy, the Network Survey Vehicle (NSV) survey needs to be carried out twice in a year on completed project. Therefore, PDs should plan biannually drone based video recording during O&M period in such a manner so that there is no overlap and digital data of O&M period is available in regular intervals (quarterly) through NSV and drone videography.

In addition, PDs/ ROs can also undertake need based drone videography as and when required.

As the drone videos/ reports will be permanent record on Data Lake and will be used as evidences during dispute resolution process before Arbitral Tribunals/ Courts including Supreme Court, the drone video shall be carried out carefully and correctly without distortions/ tampering by all parties concerned. The amount spent on recording shall be charged to Concessionaire to the extent covered in this Agreement.

Annexure I of Article 16

Sample screenshot for recording of previous videos and current running side by side to be loaded on Data Lake

Home / Drone Videos

Select Project: All | Select From Date: 03/11/2021 | Select To Date: 03/11/2021 | Select Month: November-2021

Filter

NOTE:
1) Above Filter is based on Duration of Drone Video Survey From Date
2) To Filter Date: Please select From Date and To Date or Select Month
3) Drone Video download will be based on your Internet speed. In case of any issue, please RESUME the download from Download bar of Browser.

PDF Excel Show: 10 entries Search:

Video Preview	#	Status	RAMS Status	Instructions to PO	COM	State	RO	PU	Unique Project Code	Project Name	Duration of Drone Video Survey (From)	Duration of Drone Video Survey (To)	From Chainage	To Chainage	Drone Survey Agency	Date of forwarding letter of contractor	Letter No
Drone Video 1	1	Submitted by Contractor			COM-AP	Jharkhand	RO-Ranchi	Dahangay	NV000800001JH	4. Borehole...	20/10/2021	20/10/2021	198.8709	219.6000	Other	02/11/2021	RGNFLD-21984-75128
Drone Video 2	2	Submitted by PU			COM-MR	Haryana	RO-Chandigarh (HR)	Budget	NV0021010101-HR	Rohini Park...	27/10/2021	27/10/2021	9	46.8590	Other	02/11/2021	489
Drone Video 3	3	Submitted by PU			COM-DL	Haryana	RO-Delhi	Ghaziabad	NV1005010001-HR	Enlight Park...	25/10/2021	25/10/2021	1	22	Other	01/11/2021	12594246
Drone Video 4	4	Submitted by PU			COM-MR	Haryana	RO-Chandigarh (HR)	Domestic	NV000800003HR	Golconda - S...	25/10/2021	25/10/2021	40.6870	78.6270	Other	01/11/2021	589

Home / Drone Videos

NOTE:
1) Above Filter is based on Duration of Drone Video Survey From Date
2) To Filter Date: Please select From Date and To Date or Select Month
3) Drone Video download will be based on your Internet speed. In case of any issue, please RESUME the download from Download bar of Browser.

PDF Excel Show: 10 entries Search:

Video Preview

14-09-2021

21-10-2021

Video Preview	#	Status	RAMS Status	Instructions to PO	COM	State	RO	PU	Unique Project Code	Project Name	Duration of Drone Video Survey (From)	Duration of Drone Video Survey (To)	From Chainage	To Chainage	Drone Survey Agency	Date of forwarding letter of contractor	Letter No
Drone Video 5	5	Submitted by PU			COM-MR	Haryana	RO-Chandigarh (HR)	Budget	NV0021010101-HR	Rohini Park...	27/10/2021	27/10/2021	9	46.8590	Other	02/11/2021	489
Drone Video 6	6	Submitted by PU			COM-DL	Haryana	RO-Delhi	Ghaziabad	NV1005010001-HR	Enlight Park...	25/10/2021	25/10/2021	1	22	Other	01/11/2021	12594246
Drone Video 7	7	Submitted by PU			COM-MR	Haryana	RO-Chandigarh (HR)	Domestic	NV000800003HR	Golconda - S...	25/10/2021	25/10/2021	40.6870	78.6270	Other	01/11/2021	589
Drone Video 8	8	Submitted by PU			COM-MR	Haryana	RO-Chandigarh (HR)	Domestic	NV000800003HR	Golconda - S...	25/10/2021	25/10/2021	40.6870	78.6270	Other	01/11/2021	589
Drone Video 9	9	Submitted by PU			COM-MR	Haryana	RO-Chandigarh (HR)	Domestic	NV000800003HR	Golconda - S...	25/10/2021	25/10/2021	40.6870	78.6270	Other	01/11/2021	589
Drone Video 10	10	Submitted by PU			COM-MR	Haryana	RO-Chandigarh (HR)	Domestic	NV000800003HR	Golconda - S...	25/10/2021	25/10/2021	40.6870	78.6270	Other	01/11/2021	589

ARTICLE 18

SAFETY REQUIREMENTS AND MEDICAL AID

18.1 Safety Requirements

- 18.1.1 The Concessionaire shall comply with the provisions of this Agreement, Applicable Laws and Applicable Permits and conform to Good Industry Practice for securing the safety of the Users. In particular, the Concessionaire shall develop, implement and administer a surveillance and safety programme for providing a safe environment on or about the Project Highway, and shall comply with the safety requirements set forth in Schedule-H (the “**Safety Requirements**”).
- 18.1.2 The Authority shall appoint an experienced and qualified firm or organisation (the “**Safety Consultant**”) for carrying out safety audit of the Project Highway in accordance with the Safety Requirements, and shall take all other actions necessary for securing compliance with the Safety Requirements.
- 18.1.3 All costs and expenses arising out of or relating to Safety Requirements shall be borne by the Concessionaire. Costs and expenses on works not covered in the scope of the Project or otherwise under the Agreement and arising out of Safety Requirements shall be borne out of a dedicated safety fund (the “**Safety Fund**”) to be funded, owned and operated by the Authority or a substitute thereof and in the event that such costs cannot be borne out of the Safety Fund, the same shall be borne in accordance with Article 21.
- 18.1.4 Notwithstanding anything to the contrary contained in the Agreement, the Authority at any time, may also appoint any other experienced and qualified firm or organization to carry out work not covered in the scope of Project and arising out of Safety Requirements not covered under the Agreement. The Concessionaire shall provide all required support, assistance and access to facilitate such firm or organization to discharge its obligations.

18.2 Medical Aid Posts

- 18.2.1 For providing emergency medical aid during the Concession Period, as set forth in this Agreement, the Concessionaire shall assist the State Government or a substitute thereof to be designated by the Authority in setting up and operating a medical aid post (the “**Medical Aid Post**”) at each of the Toll Plazas with round- the-clock ambulance services for victims of accidents on the Project Highway. The Concessionaire shall, at its cost, maintain the Medical Aid Post buildings in accordance with Good Industry Practice.
- 18.2.2 No later than seven days from the O&M Hand over Date, the Concessionaire shall provide to the State Medical Department or a substitute thereof to be designated by the Authority 1 (one) ambulance in good working condition along with chauffeurs for round-the-clock ambulance services as set forth in Clause 18.2.1 and meet the operating costs of such ambulance including the salaries and allowances of the chauffeurs. For the avoidance of doubt, it is agreed that the Concessionaire shall not be liable for any other expenditure incurred by the State Medical Department or a substitute thereof to be designated by the Authority.

SCHEDULE-C

Tolling, Operation, Maintenance & Transfer of Muzaffarnagar-Haridwar Section from Km. 130+560 to Km. 209+120 of Old NH 58 in the State of Uttar Pradesh & Uttarakhand

SCHEDULE-C
(See Clause 41.1)
SPECIFICATIONS AND STANDARDS

1. ENGINEERING AND SAFETY IMPROVEMENTS

The Concessionaire shall comply with the Specifications and Standards set forth in Annexure-I of this Schedule-C for construction of the Engineering and Safety Improvements.

Annexure – I
(Schedule-C)

Specifications and Standards for Engineering and Safety Improvements

1. MANUAL OF SPECIFICATIONS AND STANDARDS TO APPLY

Subject to the provisions of Paragraph 2 of this Annexure-I, Engineering and Safety Improvements along the Project Highway shall conform to the IRC: SP:84-2019 Manual of Specifications & Standards for Four laning of Highways published by IRC. Where the specification for a work is not given, Good Industry Practice shall be adopted to the satisfaction of the Independent Engineer.

2. DEVIATIONS FROM THE MANUAL

Notwithstanding anything to the contrary contained in the aforesaid Manual, the following Specifications and Standards shall apply to the Engineering and Safety Improvements, and for purposes of this Agreement, the aforesaid Manual shall be deemed to be amended to the extent set forth below:

S. No.	Clause referred in the Manual	Item as per Manual	Modified provision
1	Section-1 and in other sections	In the Manual the schedules have been described as below: Schedule-A: - Existing features, Schedule-B: Scope of Work, Schedule-C Facilities to be provided, Schedule-D: Specifications & Standards, Schedule-K: Maintenance Requirements.	The modified Schedules shall be as below: Schedule-A: - Existing features Schedule-B: Scope of Work including facilities to be provided Schedule-C: Specifications & Standards Schedule-D: Applicable Permits Schedule-K: Replaced with Schedule F: Maintenance Requirements.
2	Section – 2 Clause-2.1	Geometric Design and general features: i) This section lays down the standards for geometric design and general features for four- lane divided carriageway.	The Geometric Design shall be as per the existing alignment except for new proposals mentioned in Schedule B. The new proposals mentioned in the Schedule B shall be as per Specifications and Standards mentioned in the Manual.
3	Section-2, Clause-2.17	Typical Cross-sections Typical cross-section of project highway is given in Fig. 2.2 to Fig 2.10 for various locations.	The existing carriageway width, paved shoulder width & earthen shoulder width is to be retained except otheraise provided in Schedule B.
4	Section-3 Clause-3.4.6	Lighting The Top & Underside of the grade separated structures and interchange area at the ground level up to 50m beyond the point from where, flaring of the main carriageway takes place shall be provided with lighting.	The streetlights shall be provided at the structures mentioned in Schedule-B. Number of High Mast lights at Flyover, Toll Plaza and Interchange location shall be provided as mentioned in Schedule B.

S. No.	Clause referred in the Manual	Item as per Manual	Modified provision
5	Section 5, Clause 5.5.4	The design traffic in case of service / slip road shall be ten million standard axles. The crust composition shall be provided accordingly.	The design traffic for Service and Slip Road shall be as stated in Schedule B. The crust composition (type of pavement layers) shall be as per Schedule B.
6	Section – 9 Clause -9.1	Traffic Control Devices/Road Safety Devices/Roadside Furniture: - Traffic Control Devices, Road Safety Devices and Roadside Furniture shall comprise of road signs, road markings, object markers, hazard markers, studs, delineators, attenuators, safety barriers, pedestrian guard rails, boundary stones, km stones, etc. Guidelines given in IRC:8, IRC:25, IRC:26, IRC:35, IRC:67, IRC:79, IRC:103 and Section 800 of MORTH Specifications shall be used for providing these items unless otherwise specified in this Section	All the existing Traffic Control Devices/Road Safety Devices / Roadside Furniture are to be retained in place or shifted to location as per the standards if the same are in good condition in consultation with Independent Engineer. All the damaged Traffic Control Devices /Road Safety Devices / Roadside Furniture during Construction and maintenance period are to be replaced as per the specifications and standards mentioned in the Manual. Requirement of provision of any new Traffic Control Devices / Road Safety Devices / Roadside Furniture during Construction and maintenance period shall be as per the specifications and standards mentioned in the Manual.
7	Section -10 Clause -10.3	Number of Toll Lane: - Adequate land for Toll Plaza shall be acquired to permit the provision of toll lanes for a projected peak hour's traffic of 20 years subject to a minimum number of 16 toll lanes including all, other buildings and structures to be accommodated at the Toll Plaza location.	Existing Toll Plaza shall be retained.
8	Section-10 Clause-10.4.5	Tunnel at Toll Plaza For movement between Toll office and Toll Booth of each toll lane, an underground tunnel across all toll lanes shall be provided.	Existing features shall be retained.
9	Section-10 Clause- 10.12	Toll Plaza Complex The size of Toll Plaza office complex depends on the minimum requirements as mentioned in Clause 10.12.	Existing Toll Plaza office is to be retained. Facilities as mentioned in Clause 10.12 are to be provided within the existing Toll Plaza office Complex.
10	Section 12 Clause 12.2	Project Facilities Road Boundary walls shall be provided at the boundary on both	Boundary stones shall be provided on both sides of Right of Way. These shall be spaced at 50m. The boundary stones shall be of cement concrete as per Type

S. No.	Clause referred in the Manual	Item as per Manual	Modified provision
		sides of the right of way available under the control of the authority, except at ingress and egress points. The boundary walls shall be of reinforced cement concrete as per type Design given in Fig 12.1 .	Design given in IRC:25.
11	Section 12 Clause 12.3	Project Facilities Kilometer and 200m Stones	Kilometer and 200m Stones shall be provided with Facilities as mentioned in Schedule B.
12	Section – 12 Clause: - 12.14	ATMS- Clauses 816.1 to 816.17 of Specifications for Roads and Bridge Works of MORTH shall be applicable.	Concessionaire shall provide the functional ATMS with all its components for continuous monitoring over the entire ROW without any blind spot. Minimum numbers of various components of ATMS shall be as specified in Schedule B. ATMS system shall provide and maintain as per NHAI / Policy Guidelines / Standard Documents 2023, Policy Circular No. 11.53/2023 dated 10 th October 2023 or any modification as applicable time to time.

SCHEDULE-F

Tolling, Operation, Maintenance & Transfer of Muzaffarnagar-Haridwar Section from Km. 130+560 to Km. 209+120 of Old NH 58 in the State of Uttar Pradesh & Uttarakhand

SCHEDULE-F
(See Clause 15.2)
Maintenance Requirements

1. Introduction

- 1.1 The Concessionaire shall be responsible for the improvement and Operation and Maintenance of the length of Project Highway stipulated by the Concession Agreement in accordance with scope defined in Schedule-B during the Concession Period. Thereafter, the length of Project Highway shall be transferred to National Highways Authority of India (NHAI). This schedule elaborates the Operation and Maintenance (O&M) requirements of the Concession and is to be read together with the Concession Agreement for this purpose. For clarification of doubt the period during which the Concessionaire shall comply with the O&M requirements covers the entire Concession Period. The Concessionaire shall operate and maintain the Project Highway such that from O&M Handover date, lane availability at the end of each year of the Concession will be minimum of 99% on cumulative basis. For this purpose, lane availability at the end of each year will be computed as follows:

$$\frac{\{(Length\ of\ Project\ Road\ \times\ Number\ of\ Lanes\ \times\ Number\ of\ days\ since\ O\&M\ Handover\ Date)\} - \sum (lane\ length\ closed\ \times\ number\ of\ days\ for\ which\ closed)}{\{(Length\ of\ Project\ Road\ \times\ Number\ of\ Lanes\ \times\ Number\ of\ days\ since\ O\&M\ Handover\ Date)\}}$$

- 1.2 The Concessionaire shall, at all times maintain the Project Highway in accordance with the provisions of this Agreement, Applicable Laws, and Applicable Permits. In particular, the Concessionaire shall at all times during the operation period, conform to maintenance requirements set forth in this schedule-F (“**Maintenance Requirements**”)
- 1.3 The Concessionaire shall repair & rectify any defect or deficiency set forth in this Schedule-F within the time limit specified therein and any failure in this behalf shall constitute a breach of the agreement & non-fulfillment of the Maintenance obligations by the Concessionaire. Upon occurrence of any breach hereunder, the Authority shall be entitled to effect reduction in monthly lump sum payment as set forth in Clause 15.8 of this Agreement, without prejudice to the rights of the Authority under this agreement including Termination thereof.
- 1.4 All Materials works and construction operations shall conform to the MORTH Specifications for Road and Bridges works, and the relevant IRC publications. Where the specifications for a work are not given, Good Industry Practice shall be adopted.
- 1.5 The Concessionaire shall, through its engineer, undertake daily visual inspection of the Project Highway and maintain a record thereof in a register to be kept in such form and manner as the Independent Engineer may specify. Such records shall be kept in safe custody of the Concessionaire and shall be open to inspection by the Authority and the Independent Engineer at any time during office hours.
- 1.6 The Concessionaire shall display a copy of this Schedule-F at the Toll Plaza[s] along with Complaint Register stipulated in Article-39.
- 1.7 All defects and deficiencies specified in this Schedule-F shall be repaired and rectified by the Concessionaire so that Project Highway conforms to the Maintenance Requirement on the Transfer date.

2. Repair/rectification of Defects and deficiencies

- 2.1 The obligations of the Concessionaire in respect of Maintenance Requirements shall include repair and rectification of the Defects and deficiencies specified in this Schedule-F within the time limit set forth therein.
- 2.2 The Concessionaire shall at all times maintain an adequate inventory of spares and consumables to meet the Maintenance Requirements.

3. Other Defects and Deficiencies

In respect of any Defect or deficiency not Specified in this Schedule-F, the Independent Engineer may, in conformity with Good Industry Practice, specify the permissible limit of deviation or deterioration with reference to the Specifications and standards, and any deviation or deterioration beyond the permissible limit shall be repaired or rectified by the Concessionaire

in accordance with Good Industry Practice and within the time limit specified by the Independent Engineer.

4. Extension of Time Limit

Notwithstanding anything to the contrary specified in this Schedule-F, if the nature and extent of any defect or deficiency justifies more time for its repair or rectification than the time specified herein, the Concessionaire shall be entitled to additional time in conformity with Good Industry Practice. Such additional time shall be determined by the Independent Engineer and conveyed to Concessionaire and Authority with reasons thereof.

5. Emergency repairs /restorations

Notwithstanding anything to the contrary contained in this Schedule-F, if any defect, deficiency or deterioration in the Project Highway poses a hazard to safety or risk of damage to property, the Concessionaire shall promptly take all reasonable measures for eliminating or minimizing such danger.

6. Operation and Maintenance (O&M) Requirements

6.1 The Concessionaire shall take all such actions and do all such things, including without limitation, organizing itself, adopting measures and standards, executing procedures such as inspection procedures, highway patrols, engaging and managing contractors, agents, and employees, as will secure:

- a) The safety of users of the Project Highway, workers, or other persons on the Project Highway and/or facilities there on.
- b) Unimpaired performance of statutory duties and functions of the NHAI and other Authorities in relation to the Project Highway and/or other adjoining roads and facilities: and, subject to paragraphs a) and b) above, ensure that:

- 6.1.1 Adequate safety measures taking into account „Schedule-H" are taken up on the construction zone during the O&M period.
- 6.1.2 Delay to users of the Project Highway and of adjoining roads or facilities is minimized.
- 6.1.3 Risk of adverse effects on the environment and on the amenity enjoyed by the owners and occupiers of property and/or land adjacent to the Project Highway, adjoining roads and facilities are minimized.
- 6.1.4 Accidents and emergencies on the Project Highway and facilities thereon are responded to as quickly as possible and their adverse effects minimized.
- 6.1.5 Risk of disturbance or damage or destruction to property of third party is minimized.
- 6.1.6 Members of the public are treated with due courtesy and consideration.
- 6.1.7 Users are given adequate information and forewarning of any event on or any other matter affecting the Project Highway which will enable them to minimize any adverse consequences on them of that event or matter.
- 6.1.8 Members of the public and others are given adequate opportunity to bring to the attention of the Concessionaire any matters affecting its ability to meet the maintenance Requirements.
- 6.1.9 Traffic data and data relating to the operation and maintenance of the Project Highway and its facilities and events on the Project Highway are collected and disseminated such that the NHAI and other persons or bodies with statutory duties or functions in relation to the Project Highway or adjoining roads are able to perform those duties and functions efficiently.
- 6.1.10 The project facilities provided under Schedule-B and Change of Scopes as applicable, shall be operated and maintained in order to fulfill the requirements set forth in the Concession Agreement.
- 6.1.11 The Scope for Operation and Maintenance includes but not limited to following obligations:
 - Improvement – this includes improvement of the existing assets as per requirement of this Agreement and safety audit.
 - Maintenance of Civil Works and Assets- this includes maintenance of civil works and all assets as per requirement of this agreement.
 - Road Maintenance – this includes routine maintenance, preventive maintenance, periodic maintenance as per IRC:82-2015, Design overlay as per Manual of 4-laning/6-laning,

disaster maintenance, exigencies, and inspections.

- Traffic Management – this includes enforcement of regulations together with the relevant authorities. This also includes hazard response, information gathering and dissemination, Road patrols and ATMS surveillance etc.
- Safety– this includes accident prevention, after care, user education, enforcement, data collection and analysis.
- Facility Management – this includes periodic inspections, routine maintenance, Rehabilitation, and expansion planning.
- Road property management – this includes management of access, encroachment, and ribbon development.
- General responsibilities – this includes budgeting, compliance with legal and accounting requirements, and public relations.
- Maintaining public relations unit to interface with and attend to suggestions from users of the highway, the media, Govt. agencies and other external agencies.

The broad limit of responsibilities of the Concessionaire shall be as described below as per contractual obligations:

- a. In general, the limit of the Concessionaire's responsibility is to maintain all areas within the Right of way of the Project Highway inclusive of all features such as interchanges, toll plaza, street lighting facilities, traffic light facilities, ATMS and other facilities present within the Project Highway.
- b. Limit of Maintenance by the Concessionaire for another road joining or crossing the concession limit shall be according to the following condition:
 - i. Where the other road crosses an underpass the Concessionaire shall be responsible to maintain the crossing structure, viz., culverts, bridges and their abutments and related facilities such as drainage, turfing, etc. as per concession agreement.
 - ii. The Concessionaire shall be responsible for maintenance of the road surface, or the roadside drains of the other roads that are within 100m beyond the Right of Way of Project Highway.
- c. The Concessionaire shall operate and maintain all the street lighting, traffic light system, structures, roadway surface and the related facilities such as drainage, turfing etc. within the interchanges, and such maintenance shall be extended until the end of the flare and the deceleration and acceleration lanes of the interchanges.
- d. The Concessionaire shall be responsible for maintaining all cross roads indicated in Schedule-A and B up to Right of Way of the Project Highway and their flares to junctions at any interchange within the Project Highway, whichever is more.
- e. For setting out the limit of maintenance for the Concessionaire, National Highways Authority of India shall be responsible for negotiating with the local authorities or where required, with other relevant third parties. The Concessionaire shall maintain all the drainage system within the Right of Way including the culvert crossings and the drains. However, the Concessionaire shall not be liable to maintain rivers and the streams under the jurisdiction of Irrigation Department except when such Maintenance of Project Highway is required as a result of exceptional discharge.
- f. Report Formats- As per Article 15 of the Concession Agreement, the Concessionaire shall submit a Maintenance Program for the next year prepared in accordance with inventory of all assets created during COD of the project along with the deployment Schedule of manpower & other resources with testing facilities.
- g. The asset performance created by the Concessionaire as per the scope of the Concession agreement shall be assessed by Independent Engineer as per consultancy agreement and shall be honored by the concessionaire pertaining to the outcome of equipment-based monitoring provisions as applicable.

7. Traffic Management and Lane Closure

7.1 Traffic Management during Operation and Maintenance of the Project Highway is an

important activity the Concessionaire has to attend to ensure safety of the road users as well as the maintenance workers simultaneously throughout the Concession Period. It is usual activity to carry out various types of maintenance works at different stages and at different periods as per site requirement. Also, it is a vital activity during unforeseen and/or emergency situations arising on account of natural causes or accidents or administrative reasons.

- 7.2 Traffic Management is required during planned scheduled like Routine and Periodic maintenance activities.

However, traffic management will also be called for during unscheduled activities such as

- i. Emergency situation arising on account of
 - a. Force Majeure.
 - b. Accident/incident on the Project Highway
- ii. Special repairs required on account of deficiency/failure of an element of the Project Highway; and
- iii. Default of the Concessionaire with respect to any O&M activity on the Project Highway

- 7.3 The basic principles to be followed for traffic management and lane closure in this Project Highway shall be as follows:

- 7.3.1 Work programme schedule shall be prepared in a manner that diversion roads for the main traffic are minimized. Two-lanes of carriageway shall be available to the maximum extent possible.

- 7.3.2 Measures shall be taken such that the traffic is guided from a closed lane onto the operating lane without any conflict with the traffic from the opposite direction.

- 7.3.3 The activity of maintenance of pavement surface and/or strengthening/renewal of pavement structure shall not be taken up in a continuous length of more than 2 kilometers at a time to avoid long detour of the traffic.

- 7.3.4 The traffic diversion road where provided shall be appropriately designed for the traffic plying on the main carriageway. It shall also be properly maintained during its operation period.

- 7.3.5 During traffic detour involving traffic diversion, adequate safety measures as in 'Schedule-H' shall be followed.

- 7.3.6 Proper and adequate information about the maintenance activity shall be notified to the road users well before approaching the work site. Traffic Management and Diversion arrangement at the work site shall be as per IRC: SP: 55- 2014 or subsequent updates thereof. In addition to this, Robot Flagman and other advanced traffic diversion devices shall be used for diversion arrangement.

- 7.4 Traffic Management Plan and programme for a planned scheduled construction and/or maintenance activity shall be prepared in advance of that activity keeping above in view and be approved by the Independent Consultant/NHAI as the case may be.

- 7.5 In case of unscheduled activities, described above, an emergency traffic management for the affected reach of the highway shall be prepared and implemented in line with the guidelines set forth Specifications and Standards, complying with Article 18 and Schedule-H. This emergency traffic management plan shall take into account the various requirements spelt out in the Concession Agreement as well as in this schedule.

- 7.6 Traffic Management and Lane Closures Requirements during Emergency situations arising on the Project Highway needing Traffic Management are detailed below:

- 7.6.1 This stage could arise any time and shall have to be addressed based on its own merits. The extent of traffic management shall be assessed as per the site requirement and situation.

- 7.6.2 The nature of emergency requirement will determine the type and extent of the traffic diversion.

- 7.6.3 Traffic Management Plan in emergency shall be prepared and implemented as per Specifications and Standards set forth in Schedule-H.

8. Implementation of Asset Management Framework during O&M Period

- 8.1 Introduction
- 8.1.1 Asset Management is a systematic process of maintaining assets, upgrading and operating assets, combining engineering principles with sound business practice and economic rationale, and providing tools to facilitate a more organised and flexible approach to making the decisions necessary to achieve expectations. Objective of Asset Management shall be to fulfill the requirements mentioned in 6.1 with optimum allocation of resources for management, operation, preservation, and maintenance of highway infrastructure asset.
- 8.1.2 Basic common requirement for Asset Management are:
- Establish a complete inventory of all road asset with all its elements.
 - Provide a clear picture of the current condition/performance of the road assets.
 - Create Real Time Database of the Asset Inventory and Condition with all-time data availability to all stakeholders.
 - Estimate future demand of traffic and service needs.
 - Estimate maintenance needs and costs.
 - Prioritise objectives related to the desired quality and performance of the road.
 - Define a strategy (Asset Management Plan) (This includes both Operation and Maintenance Plan).
 - Implementation of Asset Management Plan
- 8.1.3 As requirement of maintenance manual under Article 15 of the Concession Agreement, the Concessionaire shall in accordance with this schedule and Specifications and Standards also evolve an Asset Management Manual as required in Article 15 of the Concession Agreement. The same shall be submitted to Independent Consultant. Independent Consultant upon finding this as set Management Manual in accordance with schedules, Concession Agreement and the best industry practice of the day shall approve the same.
- 8.1.4 The Asset Management Manual prepared by the Concessionaire shall set out the Asset Management standards and details of the Operations & Maintenance activities to be undertaken during the Concession Period, so that the Project Facilities shall at all times conform to the Design Requirements/specifications.
- 8.1.5 The Asset Management Manual prepared by the Concessionaire shall set out the Asset Management standards and details of the Operations & Maintenance activities to be undertaken during the Concession Period, so that the Project Facilities shall at all times conform to the Design Requirements/specifications.
- 8.1.6 The manual shall include without limitation the following aspects:
- i. Organization structure with responsibilities of key personnel.
 - ii. Traffic Management Plan including the Corridor Control Plan.
 - iii. Safety Management Programme Including the Emergency Response Protocol.
 - iv. Inspection Procedures, Parameters, Frequency and schedule.
 - v. Routine and Periodic Maintenance Intervention Levels.
 - vi. Asset Management Project Deliverables and Tolerance Criteria.
 - vii. Environment Management Plan.
 - viii. Maintenance Programme.
 - ix. Management Information System.
 - x. Report Formats.
- 8.1.7 As per Article 15.4.1 of the Concession Agreement, the Concessionaire shall submit an annual Asset Management Plan/Maintenance Program for the next year prepared in accordance with Asset Management Manual.
- 8.1.8 The Asset Management System should be capable of monitoring real time compliance of the Asset Management Plan and provide necessary feedback to all stake holders.
- 8.1.9 In order to determine the Assets Performance Parameters for the Base Year, the

Concessionaire shall carry out Revalidation and Testing on the road project to arrive at updated Base Year Parameters, 45 -days before Appointed Date {O&M Handover Date}. Initial Maintenance Requirement shall be assessed / revalidated based on Base Year Performance Parameters. It is hereby clarified that the concessionaire will arrive at Base Year Parameters within 45-days of the (a) Appointed Date for that part of O&M which is to be handed over to Concessionaire on Appointed Date, and (b) O&M Handover Date 2 for that part of O&M, which is to be handed over to Concessionaire on O&M Handover Date. NHA / Independent Consultant may audit the Revalidation and Testing processes. The data to be collected for performance indicator along-with recommended revalidation / testing procedures are as mentioned in the following table.

Description of Data	Recommended Process
Asset Inventory (Highway, Structures, Road Furniture, Facilities)	Visual Survey Manual Validation of Past Data
Pavement Distress – (Cracking and other visual distress)	Network Survey Vehicle or ROMDAS or equivalent technology
Roughness Value (IRI), Rutting, Skid Resistance	Network Survey Vehicle (Laser Profilometer) or ROMDAS or equivalent technology
Deflection Value/Remaining Life	Falling Weight Deflectometer
Condition Survey of Structures	Updation of Past Data by Visual Condition Survey and Thorough Inspection using Mobile Bridge Inspection Unit.
Condition Survey of Road Furniture, Facilities	Updation of Past Data by Visual Condition Survey and thorough Inspection using Retro Reflectometer.
Traffic Data	7-day ATCC based traffic Volume Count Survey backed by Video
Axle Load Data	2-days Axle Load Survey with axle Pad
Encroachment Data	Survey to be carried out including Geotagged Images
Aerial Imaging of the Asset	Drone, LiDAR, or equivalent technology
Utility Mapping	Ground Penetration Radar, Visual Inspection

8.1.10 The Concessionaire in-accordance of provisions of the Concession Agreement shall plan/programme inspections of the Project Highway classified in the following categories for effective O&M/Asset Management System Implementation:

- a. Routine Inspection
- b. Close Inspection
- c. Detailed Inspection

8.1.11 Routine Inspection

Routine Visual Inspections are to be carried out by highway/bridge maintenance engineers having knowledge of highway/road structures. The purpose of visual inspection is to report the obstacles to traffic, defects and deficiencies of pavement/structure, missing or

damages to safety barrier (crash barriers) and traffic signs installed or erected on highway. Such inspections should be done daily. The visual inspection may be carried out by visual assessment with careful observation of the specific object/item of the Project Facilities for identification and for quantification of the deficiencies or damages of the Project Facilities. Geo-tagging Cameras and Distance Measuring Devices shall be used to update base asset performance parameters on daily basis. If timely inspection and reporting of these safety related deficiencies are not done, they could lead to accidents or severe maintenance problems.

8.1.12 Close Inspection

Close inspections for assessment of defects/deficiencies of Project Highway shall be periodic in nature and would require detailed examination of all elements of the Project Highway. Close inspection may be visual or may involve investigations to be carried out using instruments. The frequency of close inspections would depend upon the nature of the elements of Project Highway. This inspection is to be carried out by the Highway/Bridge Engineer having good knowledge of Highway with theoretical background to analyse the nature, and extent of defects/deficiencies, suggest suitable remedial measures to rectify/remedy them and quantify repair work.

8.1.13 Detailed Inspection

A detailed inspection is comprehensive and detailed assessment of defects/deficiencies of the Project Highway with the aid of standard equipment and non-destructive testing. Such an inspection is to be carried out on the basis of comprehensive checklist of items related to the materials, condition of element of Project Highway. A checklist is to be prepared well in advance of inspection. The detailed inspection should be undertaken during the most critical weather condition. Detailed inspection carried out will offer the most critical evaluation of the performance of the Project Highway elements.

Besides being a qualified Highway/Bridge engineer, the inspection team leader must be familiar with design and construction features of the Highway /Bridges to be inspected so that the condition can be properly and accurately assessed for a meaningful report and quantification of repair works. The competence of team leader to recognize any structural distress/deficiencies and assess its seriousness with complete recommendation for appropriate repairs is important pre-requisites for entrusting this assignment to him.

8.1.14 The Concessionaire shall strictly maintain the assets of the Project Highway and adhere to the Asset Management Project deliverables and Tolerance Criteria as mentioned in the following tables.

Table 1: Maintenance Criteria for Pavements

Asset Type	Performance Parameter	Level of Service (LOS)		Frequency of Inspection	Tools/ Equipment	Standards and References for Inspection and Data Analysis	Time limit for Rectification / Repair	Maintenance specifications
		Desirable	Acceptable					
Flexible Pavement – Routine Inspection (Pavement of MCW, Service Road, Approach of Grade structures, approaches of connecting roads, slip roads, lay byes etc. as applicable)	Potholes	Nil	<0.1% of area and subjected to limit of 10mm in depth	Daily	Length Measurement Unit like Scale, Tape, odometer etc.	IRC 82: 2015 and Distress Identification Manual for Long Term Pavement Performance Program, FHWA 2003	24-48 hours	MORT&H Specification 3004.2
	Cracking	Nil	<5% subject to limit of 0.5 sqm for any 50m length	Daily			7-15 days	MORT&H Specification 3004.3
	Rutting	Nil	<10mm	Daily	Straight Edge		15 -30 days	MORT&H Specification 3004.2
	Corrugations and Shoving	Nil	0.1% of area	Daily	Length Measurement Unit like Scale, Tape, odometer etc.		2-7 days	IRC:82-2015
	Bleeding	Nil	<1% of area	Daily			3-7 days	MORT&H Specification 3004.4
	Ravelling/ Stripping	Nil	<1% of area	Daily			7-15 days	IRC:82-2015 read with IRC SP-81
	Edge Deformation / Breaking	Nil	<1m for any 100m section and/or width <0.1m at any Location restricted to 30cm from the edge.	Daily	Length Measurement Unit like Scale, Tape, odometer etc.		7-15 days	IRC:82-2015

Asset Type	Performance Parameter	Level of Service (LOS)		Frequency of Inspection	Tools/ Equipment	Standards and References for Inspection and Data Analysis	Time limit for Rectification / Repair	Maintenance specifications
		Desirable	Acceptable					
Flexible Pavement – Programmed Inspection	Roughness BI	2000 mm/km	2400 mm/km	Bi-Annually	Network Survey vehicle (NSV) with all its module such as Laser Profilometers, Transverse profile logger, Laser crack measurement system, Video logging modules, high resolution Odometer etc.	ASTM E950 (98):2004 –Standard Test Method for measuring Longitudinal Profile of Travelled Surfaces with Accelerometer Established Inertial Profiling Reference and ASTM E1656 - 94:2000-Standard Guide for Classification of Automatic Pavement Condition Survey Equipment	180 days	IRC:82-2015
	Rutting	<10mm for any 50 m section and/or, length of section <5m	<10mm for any 50 m section and/or, length of section <10m	Bi-Annually			15-30 days	IRC:82-2015
	Pavement rating based on distress per IRC 82 / Pavement Condition Index as per ASTM 6433-07	>3/85	>2.1/70	Bi-Annually			180 days	IRC:82-2015/ ASTM D 6433-07
	Other Pavement Distresses	-	-	Bi-Annually			2-7 days	IRC:82-2015
	Skid	60SN	50SN	Bi-Annually	SCRIM (Sideway force Coefficient Routine Investigation Machine or	IRC:82-2015	180 days	BS:7941-1:2006, IRC:82-2015/ ASTM 274

Asset Type	Performance Parameter	Level of Service (LOS)		Frequency of Inspection	Tools/ Equipment	Standards and References for Inspection and Data Analysis	Time limit for Rectification / Repair	Maintenance specifications
		Desirable	Acceptable					
					equivalent) British Pendulum Tester			
	Deflection/ Remaining Life		-	Annually	Falling Weight Deflectometer	IRC 115: 2014	180 days	IRC:115-2014
Rigid Pavement (Pavement of MCW, Service Road, Grade separated structure, approaches of connecting roads, slip roads, lay byes etc. as applicable.	Roughness BI	<2200mm/km	<2400mm/km	Bi-Annually	Class I Profilometer Mounted on NSV	ASTM E950 (98) :2004 and ASTM E1656 -94: 2000	180 days	IRC: SP:83-2018
	Skid	Skid Resistance No. at different speed of vehicles		Bi-Annually	SCRIM (Sideway force Coefficient Routine Investigation Machine or equivalent) British Pendulum Tester	IRC: SP:83-2018	180 days	IRC: SP:83-2018
		Minimum SN	Traffic Speed					
		36	50					
		33	65					
		32	80					
		31	95					
31	100							
Embankment /Slope	Edge drops at shoulders	Nil	40mm	Daily	Length Measurement Unit like Scale, Tape, odometer etc.	IRC	7-15 days	MORT&H Specification
	Slope of camber/cross fall	Nil	<2% variation in prescribed slope of camber /cross fall	Daily			7-15 days	MORT&H Specification
	Embankment	Nil	<15 %	Daily			7-15 days	MORT&H

Asset Type	Performance Parameter	Level of Service (LOS)		Frequency of Inspection	Tools/ Equipment	Standards and References for Inspection and Data Analysis	Time limit for Rectification / Repair	Maintenance specifications
		Desirable	Acceptable					
	Slopes		variation in prescribe side slope					Specification
	Embankment Protection	Nil	Nil	Daily	NA		7-15 days	MORT&H Specification
	Rain Cuts/Gullies in slope	Nil	Nil	Daily Specially During Rainy Season	NA	IRC	7-15 days	MORT&H Specification
Cut Section/ Slope	Unstable Slopes	Nil	-		NA	IRC	2-7 days	MORT&H Specification

In addition to above performance criterion, the concessionaire shall strictly maintain the rigid pavements as per requirements in the following tables:

Table 2: Maintenance Criteria for Rigid Pavements

S. No	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
					For the case $d < D/2$	For the case $d > D/2$
CRACKING						
1	Single Discrete Cracks Not intersecting with any joint Single Transverse (or Diagonal) Crack intersecting with one or more joints	w = width of crack, L = length of crack, d = depth of crack, D = depth of slab w = width of crack L = length of crack d = depth of crack D = depth of slab	0	Nil, not discernible	No Action	-
			1	w < 0.2 mm. hair cracks		
			2	w = 0.2 - 0.5 mm, discernible from slow-moving car	Seal without delay	Full Depth Repair Dismantle and reconstruct affected portion - See Para 5.4, within 15 days
			3	w = 0.5 - 1.5 mm, discernible from fast-moving car		
			4	w = 1.5 - 3.0 mm	Seal and stitch if L > 1 m. within 7 days	
			5	w > 3 mm.		
2	Single Transverse (or Diagonal) Crack intersecting with one or more joints	w = width of crack L = length of crack d = depth of crack D = depth of slab	0	Nil, not discernible	No Action	
			1	w < 0.2 mm. hair cracks	Route and seal with Epoxy within 7 days	Seal Staple within 15days & Cross stitch or
			2	w = 0.2 - 0.5 mm, discernible from slow-moving car		
			3	w = 0.5 – 3.0 mm, discernible from fast-moving car	Seal and stitch, if L > 1 m. within 7 days	Full Depth Repair Dismantle and reconstruct affected portion with norms & Specifications - See Para 5.5 &refer chapter 9 of IRC: SP: 83-2018, within 15

S. No	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
						days.
			4	w = 3.0 - 6.0 mm	Not Applicable	Staple or Dowel Bar Retrofit within 15 days.
			5	w > 6 mm, usually associated with spalling, and/or slab rocking under traffic	Not Applicable, (full depth crack)	Staple or Dowel Bar Retrofit within 15 days
3	Single Longitudinal Crack intersecting with one or more joints	w = width of crack L = length of crack d = depth of crack D = depth of slab	0	Nil, not discernible	No Action	
			1	w < 0.5 mm, discernible from slow moving vehicle	Seal and stitch if L > 1 m within 7 days	Seal and Cross-Stitch or Staple within 15 days
			2	w = 0.5 - 3.0 mm, discernible from fast vehicle		
			3	w = 3.0 - 6.0 mm	Seal & Staple, within 15 days	Partial Depth Repair with or without dowel bar retrofit within 15 days or
			4	w = 6.0 - 12.0 mm, usually associated with spalling	Not applicable	
			5	w > 12 mm, usually associated with spalling, and/or slab rocking under traffic	Not Applicable, (Rocking/ Spalling indicates full depth crack)	Full Depth Repair Dismantle and reconstruct affected portion - See Fig 5.6 and Chapter 9 of IRC: SP:83-2018, within 15 days
4	Multiple Cracks intersecting with one or more joints	w = width of crack	0	Nil, not discernible	No Action	
			1	w < 0.2 mm. hair cracks	Seal and stitch if L > 1 m. within 15 days	Dismantle and Reconstruct whole slab as per Specifications
			2	w = 0.2 - 0.5 mm, discernible from slow-moving car		

S. No	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
			3	w = 0.5 – 3.0 mm, discernible from fast-moving car	Full depth repair within 15 days	within 30days.
			4	w = 3.0 - 6.0 mm panel broken into 2 or 3 pieces		Reinstate sub- base, reconstruct whole slab within 30days.
			5	w > 6 mm and/or panel broken into more than 4 pieces		
5	Corner Break	w = width of crack, L = length of crack	0	Nil, not discernible	No Action	
			1	w < 0.5 mm; only 1 corner broken	Seal with low viscosity epoxy to secure broken parts within 7 days	
			2	w < 1.5 mm; L < 0.6 m, only one corner broken		
			3	w < 1.5 mm; L < 0.6 m, two corners broken	Partial Depth (Refer Figure 8.3 of IRC: SP-83-2018) within 15 days	Full depth repair within 30 days.
			4	w > 1.5 mm; L > 0.6 m or three corners broken		Reinstate sub-base, and reconstruct the slab as per norms & Specifications within 30 days.
			5	three or four corners broken		
6	Punchout (Applicable to Continuous Reinforced Concrete Pavement CRCP only)	w = width of crack L = length (m/m2)	0	Nil, not discernible	No Action	
			1	w < 0.5 mm; L < 3 m/m2	Not Applicable, (Punch-out is full depth Distress)	Seal with low viscosity epoxy to secure broken parts Within 15 days
			2	either w > 0.5 mm or L < 3 m/m2		
			3	w > 1.5 mm and L < 3		

S. No	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
				m/m2		
			4	w > 3 mm, L < 3 m/m2 and deformation		Full depth repair - Cut out and replace damaged area taking care not to damage reinforcement. Within 30 days.
			5	w > 3 mm, L > 3 m/m2 and deformation		
Surface Defects						
					Short Term	Long Term
7	Ravelling or Honeycomb type surface	r = area damaged surface/total surface of slab (%) h = maximum depth of damage	0	Nil, not discernible	No action.	Not Applicable
			1	r < 2 %	Local repair of areas damaged and liable to damage. Within 15 days	
			2	r = 2 - 10 %		
			3	r = 10-25%	Bonded Inlay, if affecting 2 or 3 slabs. Within 30 days	
			4	r = 25 - 50 %		
			5	r > 50% and h > 25 mm	Reconstruct slabs, if affecting 4 or more slabs. Within 30 days	
8	Scaling	r = area damaged surface/total surface of slab (%) h = maximum depth of damage	0	Nil, not discernible	No action.	Not Applicable
			1	r < 2 %	Local repair of areas damaged and liable to within 7 days	
			2	r = 2 - 10 %		
			3	r = 10 - 20%	Bonded Inlay within 15 days	
			4	r = 20 - 30 %		
			5	r > 30 % and h > 25 mm	Reconstruct slab within 30 days.	
9	Polished Surface/Glazing	t = texture depth, sand patch test	0		No action.	Not Applicable
			1	t > 1 mm		
			2	t = 1 - 0.6 mm	Monitor rate of deterioration	
			3	t = 0.6 - 0.3 mm		
			4			

S. No	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
			5	t < 0.3 mm	Diamond Grinding if affecting 50% or more slabs in a continuous stretch of minimum 5 km. Within 30 days	
10	Popout (Small Hole), Pothole Refer Para 8.4	n = number/m ² , d = diameter, h = maximum depth	0	d < 50 mm; h < 25 mm; n < 1 per 5 m ²	No action.	Not Applicable
			1	d = 50 - 100 mm; h < 50 mm; n < 1 per 5 m ²	Partial depth repair 65 mm deep. Within 15 days	
			2	d = 50 - 100 mm; h > 50 mm; n < 1 per 5 m ²	Partial depth repair 110mm i.e.,10 mm more than the depth of the hole within 30 days	
			3	d = 100 - 300 mm; h < 100 mm n < 1 per 5 m ²		
			4	d = 100 - 300 mm; h > 100 mm; n < 1 per 5 m ²		
			5	d > 300 mm; h > 100 mm: n > 1 per 5 m ²	Full depth repair within 30 days.	
JOINT DEFECT						
11	Joint Seal Defects	loss or damage L = Length as % total joint length	0	Difficult to discern.	Short Term No action.	Long Term
			1	Discernible, L< 25% but of little immediate consequence with regard to ingress of water or	Clean joint, inspect later.	Not Applicable

S. No	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
				trapping incompressible material.		
			3	Notable. L > 25% insufficient protection against ingress of water and trapping incompressible material.	Clean and reapply sealant in selected locations. Within 7 days.	
			5	Severe; w > 3 mm negligible protection against ingress of water and trapping incompressible material.	Clean, widen and reseal the joint following strict procedures within 7 days.	
12	Spalling of Joints	w = width on either side of the joint L = length of spalled portion (as % joint length)	0	Nil, not discernible	No action.	
			1	w < 10 mm	Apply low viscosity epoxy resin/mortar in cracked portion within 7 days	
			2	w = 10 - 20 mm, L < 25%	Partial Depth Repair, 30 - 50 mm deep, h = w + 20% of w, within 30 days	
			3	w = 20 - 40 mm, L > 25%	50 - 100 mm deep repair. H = w + 20% of w, within 30 days	
			4	w = 40 - 80 mm, L > 25%		
			5	w > 80 mm, and L > 25%		
13	Faulting (or Stepping) in Cracks or Joints	f = difference of level	0	not discernible, < 1 mm	No action.	
			1	f < 3 mm		

S. No	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
			2	$f = 3 - 6 \text{ mm}$	Determine cause and observe	
			3	$f = 6 - 12 \text{ mm}$	Diamond Grinding within 15 days	
			4	$f = 12 - 18 \text{ mm}$	Raise sunken slab within 15 days.	
			5	$f > 18 \text{ mm}$	Strengthen subgrade and sub-base by grouting, within 30 days.	
14	Blowup or Buckling	h = vertical displacement from normal profile	0	Nil, not discernible	No action.	
			1	$h < 6 \text{ mm}$		
			2	$h = 6 - 12 \text{ mm}$	Install Signs to Warn Traffic, within 24 hours days	
			3	$h = 12 - 25 \text{ mm}$		
			4	$h > 25 \text{ mm}$	Full Depth Repair, within 30 days.	
			5	shattered slabs, i.e. 4 or more pieces	Replace broken slabs, within 30 days.	
15	Depression	h = negative vertical displacement from normal profile. L = length	0	Not discernible. $h < 5 \text{ mm}$	No action.	
			1	$h = 5 - 15 \text{ mm}$		
			2	$h = 15 - 30 \text{ mm}$, Nos < 20% joints	Install Signs to Warn Traffic, within 24 hours	
			3	$h = 30 - 50 \text{ mm}$		
			4	$h > 50 \text{ mm}$ or $> 20\%$ joints	Strengthen subgrade. Reinstate pavement at normal level, within 30 days.	
			5	$h > 100 \text{ mm}$		
16	Heave	h = positive vertical displacement from	0	Not discernible. $h < 5 \text{ mm}$	No action.	

S. No	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
		normal profile. L = length	1	h = 5 - 15 mm	Follow up.	
			2	h = 15 - 30 mm, Nos<20% joints	Install Signs to Warn Traffic, within 24 hours	
			3	h = 30 - 50 mm		
			4	h > 50 mm or > 20% joints	Stabilise subgrade. Reinstate pavement at normal level, within 30 days	
			5	h > 100 mm		
17	Bump	h = vertical displacement from normal profile	0	h < 4 mm	No action.	
			1	h = 4 - 7 mm	Grind, in case of new construction. Within 7 days	
			3	h = 7 - 15 mm	Grind in case of Ongoing maintenance within 15 days	
			5	h > 15 mm		
18	Lane to Shoulder Drop-off	f = difference of level	0	Nil, not discernible < 3mm	No action.	
			1	f = 3 - 10 mm	Spot repair of shoulder. Within 3 days	
			2	f = 10 - 25 mm		
			3	f = 25 - 50 mm	Fill up shoulder within 7 days	
			4	f = 50 - 75 mm		For any 100 m segment, Reconstruct shoulder, if affecting 25% or more of segment, within 30 days.
			5	f > 75 mm		
DRAINAGE						
					Short Term	Long Term
19	Pumping	quantity of fines and water expelled through	0	not discernible	No action.	
			1 to 2	slight/occasional Nos< 10%	Repair cracks and joints without delay	Inspect and repair Sub-drainage at

S. No	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
20	Ponding	open joints and cracks Nos/100 m stretch	3 to 4	appreciable/Frequent 10 - 25%	Lift or jack slab within 30 days.	distressed sections and upstream
			5	abundant, crack development > 25%	Repair distressed pavement sections. Strengthen subgrade And sub-base. Replace slab. Within 30 days.	
			0-2	No discernible problem	No action.	
20	Ponding	Ponding on slabs due to blockage of drains	3 to 4	Blockages observed in drains, but water flowing	Clean drains etc., follow up, deep grooving in transverse direction to remove water, within 7 days	Action required to stop water damaging foundation within 15 days.
			5	Ponding, accumulation of water observed	Deep grooving in transverse direction to remove water-hydro planning within 7 days	

Table 3: Maintenance Criteria for Safety Related Items and Other Furniture Items

Asset Type	Performance Parameter	Level of Service (LOS)			Frequency of Measurement	Testing Method	Recommended Remedial Measures	Time limit for Rectification	Specifications and Standards
		Design Speed (kmph)	Desirable Minimum Sight Distance (m)	Safe Stopping Sight Distance (m)					
Highway	Availability of Safe Sight Distance	As per IRC SP:84-2019, a minimum of safe stopping sight distance shall be available throughout.			Monthly	Manual Measurements With Odometer along with	Removal of obstruction within 24 hours, in case of sight line affected by temporary objects such as trees, temporary encroachments.		IRC: SP:84-2019
		100	360	180					
		80	260	130		video/ image backup	In case of permanent structure or design deficiency:		

Asset Type	Performance Parameter	Level of Service (LOS)			Frequency of Measurement	Testing Method	Recommended Remedial Measures	Time limit for Rectification	Specifications and Standards
		Design Speed (kmph)	Desirable Minimum Sight Distance (m)	Safe Stopping Sight Distance (m)					
							* Removal of obstruction/ improvement of deficiency at the earliest * Speed Restriction boards and suitable traffic calming measures such as transverse bar marking, blinkers, etc. shall be applied during the period of rectification.		
Pavement Marking	Wear	<70% of marking remaining			Bi-Annually	Visual Assessment as per Annexure-F of IRC:35-2015	Re-Painting	Cat-1 Defect – within 24 hours Cat-2 Defect – within 2 months	IRC:35-2015
	Day time Visibility	During expected life Service Time • Cement Road - 130mcd/m ² /lux • Bituminous Road - 100mcd/m ² /lux			Monthly	As per Annexure- D of IRC:35- 2015	Re-Painting	Cat-1 Defect – within 24 hours Cat-2 Defect – within 2 months	IRC:35-2015
	Night Time Visibility	Initial and Minimum Performance for Dry Retro reflectivity during night time:			Bi-Annually	As per Annexure-E of IRC:35- 2015	Re-Painting	Cat-1 Defect – within 24 hours Cat-2 Defect – within 2 months	IRC:35-2015
		Design Speed	(RL) Retro-Reflectivity (mcd/m ² /lux)						
			Initial (7Days)	Minimum Threshold Level					

Asset Type	Performance Parameter	Level of Service (LOS)			Frequency of Measurement	Testing Method	Recommended Remedial Measures	Time limit for Rectification	Specifications and Standards
		Design Speed (kmph)	Desirable Minimum Sight Distance (m)	Safe Stopping Sight Distance (m)					
				(TL) and warranty period required up to 2 years					
		Up to 65	200	80					
		65 - 100	250	120					
		above 100	350	150					
		Initial and Minimum Performance for Night Visibility under wet condition (Retro reflectivity): • Initial 7 days Retro reflectivity: 100 mcd/m ² /lux • Minimum Threshold Level: 50 mcd/m ² /lux							
	Skid Resistance	Initial and Minimum performance for Skid Resistance • Initial (7days): 55BPN • Min. Threshold: 44BPN *Note: shall be considered under urban/city traffic condition encompassing the locations like pedestrian crossings, bus bay, bus stop, cycle track intersection delineation, transverse bar markings etc.			Bi-Annually	As per Annexure-G of IRC:35- 2015		Within 24 hours	IRC:35-2015

Asset Type	Performance Parameter	Level of Service (LOS)			Frequency of Measurement	Testing Method	Recommended Remedial Measures	Time limit for Rectification	Specifications and Standards
		Design Speed (kmph)	Desirable Minimum Sight Distance (m)	Safe Stopping Sight Distance (m)					
Road Sign	Shape and Position	Shape and Position as per IRC:67-2012. Signboard should be clearly visible for the design speed of the section			Daily	Visual with video/image backup	Improvement of shape, in case if shape is damaged. Relocation as per requirement	48 hours in case of Mandatory Signs, Cautionary and Informatory Signs (Single and Dual post signs), 15 Days in case of Gantry/ Cantilever Sign boards	IRC:67-2012
	Retro reflectivity	As per specifications in IRC:67-2012			Bi-Annually	Testing of each signboard using Retro Reflectivity Measuring Device. In accordance with ASTM D 4956-09	Change of signboard	48 hours in case of Mandatory Signs, Cautionary and Informatory Signs (Single and Dual post signs). 1 Month in case of Gantry/ Cantilever Sign	IRC:67-2012

Asset Type	Performance Parameter	Level of Service (LOS)			Frequency of Measurement	Testing Method	Recommended Remedial Measures	Time limit for Rectification	Specifications and Standards
		Design Speed (kmph)	Desirable Minimum Sight Distance (m)	Safe Stopping Sight Distance (m)					
								boards	
Kerb	Kerb Height	As per IRC 86:2018 depending upon type of Kerb			Bi-Annually	Use of distance measuring tape	Raising Kerb Height	Within 1 Month	IRC 86:2018
	Kerb Painting	Functionality: Functioning of Kerb painting as intended			Daily	Visual with video/image backup	Kerb Repainting	Within 7-days	IRC 35:2015
Other Road Furniture	Reflective Pavement Markers (Road Studs)	Numbers and Functionality as per specifications in IRC: SP:84-2019 and IRC:35-2015, unless specified in Schedule-B.			Daily	Counting	New Installation	Within 2 months	IRC: SP:84-2019, IRC:35-2015
	Pedestrian Guardrail	Functionality: Functioning of guardrail as intended			Daily	Visual with video/image backup	Rectification	Within 15 days	IRC: SP:84-2019
	Traffic Safety Barriers	Functionality: Functioning of Safety Barriers as intended			Daily	Visual with video/image backup	Rectification	Within 7-days	IRC: SP:84-2019, IRC:119-2015
	End Treatment of Traffic Safety Barriers	Functionality: Functioning of End treatment as intended			Daily	Visual with video/image backup	Rectification	Within 7-days	IRC: SP:84-2019, IRC:119-2015
	Attenuators	Functionality: Functioning of Attenuators as intended			Daily	Visual with video/image backup	Rectification	Within 7-days	IRC: SP:84-2019, IRC:119-2015
	Guard Posts and Delineators	Functionality: Functioning of Guard Posts and Delineators as intended			Daily	Visual with video/image backup	Rectification	Within 15 days	IRC:79-2019
	Overhead Sign	Overhead sign structure shall be structurally adequate			Daily	Visual with video/image	Rectification	Within 15 days	IRC:67-2012

Asset Type	Performance Parameter	Level of Service (LOS)			Frequency of Measurement	Testing Method	Recommended Remedial Measures	Time limit for Rectification	Specifications and Standards
		Design Speed (kmph)	Desirable Minimum Sight Distance (m)	Safe Stopping Sight Distance (m)					
	Structure					backup			
	Traffic Blinkers	Functionality: Functioning of Traffic Blinkers as intended			Daily	Visual with video/image backup	Rectification	Within 7-days days	IRC: 2019 SP:84-
Highway Lighting System	Highway Lights	Illumination: Minimum 40 Lux illumination on the road surface			Daily	The illumination level shall be measured with lux- meter	Improvement in Lighting System	24 hours	IRC: 2019 SP:84-
		No major failure in the lighting system			Daily	-	Rectification of failure	24 hours	IRC: 2019 SP:84-
		No minor failure in the lighting system			Monthly	-	Rectification of failure		IRC: 2019 SP:84-
	Toll Plaza Canopy Lights	Minimum 40 Lux illumination on the road surface			Daily	The illumination level shall be measured with lux- meter	Improvement in Lighting System	24 hours	IRC: 2019 SP:84-
		No major/minor failure in the lighting system			Daily	-	Rectification of failure	8 hours	IRC: 2019 SP:84-
Trees and plantation including median plantation	Obstruction in a minimum head- room of 5.5 m above carriageway or obstruction in visibility of road signs				Monthly	Visual with video/image backup	Removal of trees	Immediate	IRC: 2019 SP:84-
	Deterioration in health of trees and				Daily	Visual with video/image backup	Timely watering and treatment. Or Replacement	Within 90 days	IRC: 2019 SP:84-

Asset Type	Performance Parameter	Level of Service (LOS)			Frequency of Measurement	Testing Method	Recommended Remedial Measures	Time limit for Rectification	Specifications and Standards
		Design Speed (kmph)	Desirable Minimum Sight Distance (m)	Safe Stopping Sight Distance (m)					
	bushes						of Trees and Bushes.		
	Vegetation affecting sight line and road structures				Daily	Visual with video/image backup	Removal of trees	Immediate	IRC: SP:84-2019
Rest Area	Cleaning of toilets				Daily	-	-	Every 4 hours	-
	Defects in electrical, water and sanitary installations				Daily	-	Rectification	24 hours	-
Other Project Facilities and Approach roads	Damage or deterioration in Approach Roads, pedestrian facilities, truck lay-bys, bus-bays, bus-shelters, cattle crossings, Traffic Aid Posts, Medical Aid Posts, and other works				Daily	-	Rectification	15 Day	IRC: SP:84-2019

Table 4: Maintenance Criteria for Structures and Culverts

Asset Type	Performance Parameter	Level of Service (LOS)	Frequency of Measurement	Testing Method	Recommended Remedial measures	Time limit for Rectification	Specifications and Standards
Pipe/box/slab culverts	Free waterway/ unobstructed flow section	85% of culvert normal flow area to available.	2 times in a year (before and after rainy season)	Inspection by Bridge Engineer as per IRC SP: 35- 1990 and recording of depth	Cleaning silt up soils and debris in culvert barrel after rainy season, removal of bushes and vegetation,	15 days before onset of monsoon and within 30 days after end of rainy season.	IRC 5-2015, IRC SP:40-2019 and IRC SP:13-2004

Asset Type	Performance Parameter	Level of Service (LOS)	Frequency of Measurement	Testing Method	Recommended Remedial measures	Time limit for Rectification	Specifications and Standards
				of silting and area of vegetation	U/s of barrel, under barrel and D/s of barrel before rainy season.		
	Leak-proof expansion joints if any	No leakage through expansion joints	Bi-Annually	Physical inspection of expansion joints as per IRC SP: 35-1990 if any, for leakage strains on walls at joints.	Fixing with sealant suitably	30 days or before onset of rains whichever comes earlier	IRC SP:40-2019 and IRC SP:69-2011
	Structurally sound	Spalling of concrete not more than 0.25 sq.m.	Bi-Annually	Detailed inspection of all components of culvert as per IRC SP:35-1990 and recording the defects	Repairs to spalling, cracking, delamination, rusting shall be followed as per IRC: SP:40-2019.	15 days	IRC SP 40-2019 and MORTH Specifications clause 2800
		Delamination of concrete not more than 0.25 sq.m.					
		Cracks wider than 0.3 mm not more than 1m aggregate length					
	Protection works in good condition	Damaged of rough stone apron or bank revetment not more than 3 sq.m, damage to solid apron (concrete apron) not more than 1 sq.m	2 times in a year (before and after rainy season)	Condition survey as per IRC SP:35-1990	Repairs to damaged aprons and pitching	30 days after defect observation or 2 weeks before onset of rainy season whichever is earlier.	IRC: SP 40-2019 and IRC: SP:13-2004.
Bridges	Riding quality	No pothole in	Daily	Visual inspection as	Repairs to BC or	15 days	MORT&H

Asset Type	Performance Parameter	Level of Service (LOS)	Frequency of Measurement	Testing Method	Recommended Remedial measures	Time limit for Rectification	Specifications and Standards
including ROB"s, Flyover and Viaducts etc. as applicable	or user comfort No pothole in wearing coat on	wearing coat on bridge deck		per IRC SP:35-1990	wearing coat		Specification 2811
Bridges including ROB"s, Flyover and Viaducts etc. -Super Structure	Bumps	No bump at expansion joint	Daily	Visual inspection as per IRC SP:35-1990	Repairs to BC on either side of expansion joints, profile correction course on approach slab in case of settlement to approach embankment	15 days	MORT&H Specification 3004.2 & 2811
	User safety (condition of crash barrier and guard rail)	No damaged or missing stretch of crash barrier or pedestrian hand railing	Daily	Visual inspection and detailed condition survey as per IRC SP: 35- 1990	Repairs and replacement of safety barriers as the case may be	3days	IRC: 5-2015, IRC SP: 84-2019 and IRC SP: 40- 2019
	Rusted reinforcement	Not more than 0.25 sq.m	Bi-Annually	Detailed condition survey as per IRC SP: 35-1990 using Mobile Bridge Inspection unit.	All the corroded reinforcement shall need to be thoroughly cleaned from rusting and applied with anti-corrosive coating before carrying out the repairs to affected concrete portion with epoxy mortar/concrete.	15 days	IRC SP: 40-2019 and MORTH Specification 1600 IRC SP: 40-2019 and MORTH Specification
	Spalling of concrete	Not more than 0.50 sq.m					
	Delamination	Not more than 0.50 sq.m					
	Cracks wider than 0.30 mm	Not more than 1m	Bi-Annually	Detailed condition survey as per IRC	Grouting with epoxy mortar,	48 Hours	IRC SP: 40-2019 and MORTH

Asset Type	Performance Parameter	Level of Service (LOS)	Frequency of Measurement	Testing Method	Recommended Remedial measures	Time limit for Rectification	Specifications and Standards
		total length		SP: 35-1990 using Mobile Bridge Inspection Unit.	investigating causes for cracks or other defects development and carry out necessary rehabilitation.		Specification 2800
	Rainwater seepage through deck slab	Leakage - nil	Quarterly	Detailed condition survey as per IRC SP: 35-1990 using Mobile Bridge Inspection Unit.	Grouting of deck slab at leakage areas, waterproofing, repairs to drainage spouts	1 month	MORTH specifications 2600 & 2700.
	Deflection due to permanent loads and live loads	Within design limits.	Once in every 10 years for spans more than 40 m	Load test method	Carry out major rehabilitation works on bridge to retain original design loads capacity	6 months	IRC SP: 51-2015
	Vibrations in bridge deck due to moving trucks	Frequency of vibrations shall not be more than 5 Hz	Once in every 5 years for spans more than 30m and every 10 years for spans between 15 to 30	Laser displacement sensors or laser vibro- meters	Strengthening of super structure	4 months	AASHTO, LRFD specifications
	Leakage in Expansion joints	No damage to elastomeric sealant compound in strip seal expansion joint, no leakage of rainwater through	Bi-Annually	Detailed condition survey as per IRC SP: 35-1990. using Mobile Bridge Inspection Unit.	Replacement of seal in expansion joint. Replacement of Sealing compound in case of leakage I copper strip type joint.	15 days	MORTH specifications 2600 and IRC SP: 40- 2019.

Asset Type	Performance Parameter	Level of Service (LOS)	Frequency of Measurement	Testing Method	Recommended Remedial measures	Time limit for Rectification	Specifications and Standards
		expansion joint in case of buried and asphalt plug and copper strip joint.					
	Debris and dust in strip seal expansion joint	No dust or debris in expansion joint gap.	Monthly	Detailed condition survey as per IRC SP: 35-1990. using Mobile Bridge Inspection Unit.	Cleaning of expansion joint gaps thoroughly	3 days	MORTH specifications 2600, IRC SP: 40-2019 and IRC: SP:69-2011
	Drainage spouts	No down take Pipe missing/broken below soffit of the deck slab. No silt, debris, clogging of drainage spout collection chamber.	Monthly	Detailed condition survey as per IRC SP: 35-1990. using Mobile Bridge Inspection Unit.	Cleaning of drainage spouts thoroughly. Replacement of missing/broken down take pipes with a minimum pipe extension of 500mm below soffit of slab. Providing sealant around the edrainage spout if any leakages observed.	3 days	MORTH specification 2700
Bridges including ROB"s, Flyover and Viaducts etc.- Bridge Substructure	Cracks/ spalling of concrete /rusted steel	No cracks, spalling of concrete and rusted steel	Bi-Annually	Detailed condition survey as per IRC SP: 35-1990 using Mobile Bridge Inspection Unit.	All the corroded reinforcement shall need to be thoroughly cleaned from rusting and applied with anti-corrosive coating before carrying out repairs to	30 days	IRC SP: 40-2019 and MORTH specification 2800

Asset Type	Performance Parameter	Level of Service (LOS)	Frequency of Measurement	Testing Method	Recommended Remedial measures	Time limit for Rectification	Specifications and Standards
					substructure by grouting/guniting and micro concreting depending on type of defect noticed		
	Elastomeric Bearings	Delamination of bearing reinforcement not more than 5%, cracking or tearing of rubber not more than 2 locations per side, no rupture of reinforcement or rubber	Bi-Annually	Detailed condition survey as per IRC SP: 35-1990 using Mobile Bridge Inspection Unit.	In case of failure of even one bearing on any pier/abutment, all the bearings on that pier/abutment shall be replaced, in order to get uniform load transfer on to bearings.	3 months	MORTH specification 2810, IRC SP: 40-2019 and IRC:83 (Part-II)-2018
	POT/PFFE and Spherical Bearings	No locking of movable and rotational parts, No Corrosion, Cleanliness	Bi-Annually	Detailed condition survey as per IRC SP: 35-1990 using Mobile Bridge Inspection Unit.	Unlocking of affected parts, Cleaning of Rust and repainting. General Cleaning of bearings.	30 days	IRC:83 (Part-III)-2018, IRC:83 (Part-IV)-2014
Bridges including ROB"s, Flyover and Viaducts etc.- Bridge Foundations	Scouring around Foundations	Scouring shall not be lower than maximum scour level for the bridge	Bi-Annually	Condition survey and visual inspection as per IRC SP:35-1990 using Mobile Bridge Inspection Unit. In case of doubt Underwater camera for Inspection of deep wells in Major	Suitable protection works around pier/abutment	1 month	IRC SP: 40-2019, IRC: 89-2019, IRC:78-2014, MORTH specification 2500

Asset Type	Performance Parameter	Level of Service (LOS)	Frequency of Measurement	Testing Method	Recommended Remedial measures	Time limit for Rectification	Specifications and Standards
				Rivers.			
	Protection works in good condition	Damaged of rough stone apron or bank revetment not more than 3 sq.m, damage to solid apron (concrete apron) not more than 1 sq.m	2 times in a year (before and after rainy season)	Condition survey as per IRC SP:35-1990	Repairs to damaged aprons and pitching	30 days after Defect observation or 2 weeks before onset of rainy Season whichever is earlier.	IRC: SP 40-2019, IRC: SP:13- 2004 and IRC:89-2019

Note:

- Any structure / part of the structure component during entire concession period which is found not complying with all /or either of the requirements of this table will be rehabilitated or even reconstructed to achieve the desired level of services.
- MoRT&H Specification for Roads and Bridge works (Vth Revision) shall be applicable.
- IRC Codes indicated above shall be applicable as per year of publication in consonance with the start of project implementation.

Annexure D: Service Level Agreement Requirement TMS:

- (i) The uptime availability of all critical components of Hybrid ETC/ETC lanes shall be 99% per lane per month for 90% of total lanes in a toll plaza (rounded off to nearest integer). The permissible downtime is 7 hours per lane per month. For the balance 10% lanes, uptime availability of all critical components shall be 98% per lane per month.
- (ii) The downtime for a toll lane shall be calculated at a cumulative level when any of the below mentioned critical component is non-operational for that specific lane:
 - a. ETC RFID Reader
 - b. **Automatic Lane Barrier**
 - c. **Lane Incident Camera**
 - d. **Automatic Vehicle Classifier**
 - e. **Hybrid Lane Controller**
 - f. **Any other plaza level or lane level**
 - g. Toll Lane Controller System
 - h. Any other plaza level or lane level equipment to disruption in ETC transactions
 - ~~i. Automatic Vehicles Classification Controller and Sensor~~
 - ~~j. Automatic Barrier~~
 - ~~k. Customized Keyboard~~
 - ~~l. Thermal Receipt Printer~~
 - ~~m. License Plate Image Capture Camera~~
 - ~~n. Incident Capture Camera~~
 - ~~o. Any plaza level Equipment that results in lane downtime.~~
- (iii) For all the components of Hybrid ETC/ETC System, the uptime availability shall be 98% per lane per month.
- (iv) Scheduled downtime is defined as a period of time when system will remain unavailable for conducting necessary preventive maintenance, urgent repairs etc. The maximum scheduled downtime for any Site shall be 4 hours per lane per month.
- (v) The formula for calculation of Hybrid ETC System availability shall be as follows:
 System Uptime = $[1 - \{A/(B-C)\}] * 100$
 Where A = Time for which system is down per month basis scenarios
 B = Total time in a month
 C = Scheduled downtime basis as per section (iv) above.
- (vi) The Concessionaire shall maintain adequate inventory to ensure the service level"s prescribed in section (i) are adhered. Spares of critical components of Hybrid ETC/ETC System as identified in section (ii) above.
- (vii) The Concessionaire shall ensure that the Hybrid ETC/~~ETC~~Systems are operational as per the service levels defined in section (i) above to facilitate payment of user fee through ETC. In case, a vehicle user with a valid, functional ETC RFID tag with sufficient balance in the linked account is not able to pay user fee through ETC through any lane owing to malfunctioning of Hybrid ETC equipment/hardware, the vehicle user shall be permitted to pass without payment of any user fee.
- (viii) In case of non-adherence to service levels as defined in section (i), Damages shall be levied on each lane as per the below table. This shall be over and above the Damages described **in section (vii):**

S. No.	Downtime (per month)	Toll plazas with less than or equal to 10 lanes	Toll plazas with greater than 10 lanes
A	Per Lane (beyond permissible limit)	Damages (% of monthly user fee revenue as per Escrow Account or as reported in [Schedule G] of Concession Agreement whichever is higher)	Damages (% of monthly user fee revenue as per Escrow Account or as reported in Schedule G of Concession Agreement whichever is higher)
1	Up to 2 hours	1%	0.5%
2	2 hours – 5 hours	3%	1%
3	5 hours – 10 hours	4%	2%
4	Greater than 10 hours	5%	3%
B	SWB System Downtime		
If SWB information is not available in Overweight transactions		Deductions = SWB downtime in hours (per month) X 0.5% of monthly user fee revenue as per Escrow Account or as reported in Schedule G of Concession Agreement whichever is higher * This shall be calculated for each SWB separately and added to arrive at the final Damages for SWB.	

The total Damages for a month shall be calculated by adding the Damages imposed on each lane and SWB at the Toll Plaza. The maximum Damages per month shall be capped at Rs. 25,00,000 which may be revised to the extent of variation in WPI after every three years from the date of signing of the Agreement. An INDICATIVE example is shown in the table below:

Example – 6 lane toll plaza		
Estimated user fee revenue (as per Escrow Account or as reported in Schedule G whichever is higher)	INR 40,000,000 per month (INDICATIVE)	
Lane	Downtime (outside SLA in minutes)	Damages
Lane 1	40	4,00,000
Lane 2	0	
Lane 3	30	4,00,000
Lane 4	100	4,00,000
Lane 5	140	12,00,000
Lane 6	0	0
Total Damages		24,00,000

- B. The Concessionaire shall ensure that all transaction files are uploaded as per defined service levels provided in the table below:

S. No.	Service	Service Level	Recipient	Service Provide	Remarks
1	Sending clean TC transactions from ETC system at the Specified Toll Plaza to ACQUIRER HOST	Sending clean transaction files in the specified format on a 10 minutes batch mode 24*7. This duration can be modified by IHMCL/NHA at its discretion	ACQUIRER HOST	Concessionaire/Toll Plaza Operator ETC system at Specified Toll Plaza	Clean transaction files should be sent in the file format as prescribed in the interface control documents of CCH. Transactions sent in incorrect file format will be rejected by ACQUIRER HOST and would need to be re-sent within the

S. No.	Service	Service Level	Recipient	Service Provide	Remarks
					defined SLA Proceeds of the transaction amount of such incorrect file formats will not be credited to Concessionaire/Toll Plaza Operator till file is re-sent in correct file format within the timeline specified by ACQUIRER HOST.
2	ETC Transaction File/Violation File Acknowledgement	Once in a day. This duration can be modified by IHMCL/NHAI at its discretion.	Concessionaire/Toll Plaza Operator ETC system at Specified Toll Plaza	ACQUIRER HOST	ACQUIRER HOST shall send one reconciliation file for all clean ETC transaction (TRC) and a separate file containing violation transactions (VRC) which were shared by concessionaire as is violation=01. These files will be generated at midnight and posted in SFTP server.
3	Processing violation transactions post scrutiny of supporting document sent by Concessionaire/Toll Plaza Operator to ACQUIRER HOST	T+5 (T being settlement day) This duration can be modified by IHMCL/NHAI at its discretion.	Concessionaire/Toll Plaza Operator ETC system at Specified Toll Plaza	ACQUIRER HOST	
4	Frequency of sending Black List file to ETC system at Specified Toll Plazas	Every 10 minutes This duration can be modified by IHMCL/NHAI at its discretion.	Concessionaire/Toll Plaza Operator ETC system at Specified Toll Plaza	ACQUIRER HOST	
5	Populating the Black List file in ETC system and at all ETC lanes of all Specified Toll Plazas	I. Within 10 minutes of receipt from /ACQUIRER HOST	Concessionaire/Toll Plaza Operator ETC system at Specified Toll Plaza	Concessionaire/Toll Plaza Operator	Post 10 minutes TAT of blacklist file being sent by ACQUIRER HOST for updation at ETC system any transaction file received by ACQUIRER HOST from ETC system of toll plaza containing the same blacklisted tag will be rejected by

S. No.	Service	Service Level	Recipient	Service Provide	Remarks
6	Response on chargeback request forwarded by Service Provider/ ACQUIRER HOST	3 Days	Service Provider/ ACQUIRER HOST	ETC Concessionaire/Toll Plaza Operator	ACQUIRER HOST. Concessionaire/Toll Plaza Operator has to respond within 3 days on all chargebacks request forwarded by/ ACQUIRER HOST.

Finance related points

1	Credits of transactions to Concessionaire/ Toll Plaza Operator respective plaza current A/c (for all violation transactions, credit to be done as per the Mapper Class)	T+1 working day (T being transaction date)	Concessionaire/Toll Plaza Operator ETC collection Current Account/ Account specified by NHA in case of Specified Toll Plaza operated by NHA	ACQUIRER HOST	
2	Credits of Debit Adjustment funds for violation transactions to Concessionaire/ Toll Plaza Operator respective plaza current A/c	Maximum T+6 working days (T being settlement date)	Concessionaire/Toll Plaza Operator ETC collection Current Account/ Account specified by NHA in case of Specified Toll Plaza operated by NHA	ACQUIRER HOST	
3	Process for handing claims/reversals initiated by ETC Concessionaire / Toll Plaza Operator	Will be treated on case-to-case basis	ETC Concessionaire/Toll Plaza Operator's Collection A/c	ACQUIRER HOST	

8.1.15 Testing and Investigation

After thorough visual inspection and detailed condition survey of various bridge components at 5 years interval and also whenever distress/ serious distress observed in the conditional survey, following test shall need to be carried out: -

S. No	Name of Tests	Minimum no. of tests sample per span/pier/abutment	Minimum no. of spans to tested in a bridge	Frequency of testing
1	Ultra-Pulse Velocity Test	3	1 span for every 3 spans	5 Years
2	Rebound Hammer Test	3	1 span for every 3 spans	5 Years
3	Half Cell Potential Test	3	1 span for every 3 spans	5 Years
4	Carbonation Depth	3	1 span for every 3 spans	5 Years
5	Transient Dynamic Response test	3	1 span for every 3 spans	5 Years
6	Laser vibrometer test	1 at mid span	1 span for every 3 spans	Once every 5 years for spans more than 30m and every 10 years for spans between 15 to 30m

- 8.1.16 The results of tests like Profilometer/Transient Dynamic Response tests, the encrypted files should be submitted to the Authority and Independent Consultant. The results of tests conducted shall be updated in Asset Management System and should be preserved.
- 8.1.17 For all the items in Table 4 for which Priority Level is critical, redundant inventory shall be maintained at site for all times by the concessionaire.
- 8.1.18 The Concessionaire shall maintain the Project Highway in traffic-worthy condition and the Project's Ancillary Facilities in usable condition throughout the Concession Period or any extension thereof in terms of the Concession Agreement through regular maintenance and preventive maintenance of the various items and elements of the Project Highway.
- 8.2 Based on updated base parameter and future demand of traffic and service needs, Concessionaire shall define an asset management strategy/operation and maintenance plan.
- 8.3 Asset Management Plan – Operations
- Asset Management plan on the operation side shall prescribe procedures and systems for activities including but not be limited to the following for the regular and emergency operations of the Project Highway and facilities thereon.
- Permitting smooth and uninterrupted flow of traffic during normal operating conditions
 - Functioning of Toll System including charging and collecting fees from the road users in accordance with the Concession Agreement and IRC: SP 84-2019
 - Functioning of the lighting system
 - Functioning of the Patrolling System as per IRC: SP 84-2019
 - Functioning of rescue and medical aid services
 - Ambulance
 - Fire Brigade
 - Tow away truck and cranes
 - Functioning of Advanced Traffic Highways Management System as per standard ATMS provisions as contained in Functional and Technical Specifications released by the NHAI vide Ref.No. NHAI/CO/ATMS/02-2021, February is being practiced. Latest Policy / Circular at the time of execution shall prevail.
 - Functioning of the Project Facilities
 - Administrative, Operation and Maintenance Base Camp
 - Rest Areas
 - Truck Lay-Byes
 - Public toilets and other sanitary facilities at rest areas and Truck Lay-Byes
 - Potable Water supply system including supply of drinking water at Truck Lay-Byes,

Rest Areas, Toll Plazas etc.

- Solid wastes disposal system including those from litterbins

- 8.3.1 Minimizing disruption to the traffic in the event of emergency accidents and/or incidents affecting the safety and use of the Project Highway by providing a rapid and effective response and maintaining liaison procedures with emergency services.
- Reasonably smooth and safe movement of traffic during emergency activities such as special repairs during floods, storms, hurricane, and earthquakes.
 - Failure of a system due to human error, electrical or mechanical failure.
- 8.3.2 The Concessionaire shall keep regular record of accidents that occur including the nature of accident, location of occurrence, time and date in the prescribed format, included in the Maintenance Manual and shall update/report the same on Asset Management System.

• • •

ARTICLE 15

OPERATION AND MAINTENANCE

15.1 O&M obligations of the Concessionaire

15.1.1 With effect from O&M Handover Date and thereafter during the remaining Concession Period, the Concessionaire shall operate and maintain the Project Highway in accordance with this Agreement either by itself, or through the O&M Contractor and if required, modify, repair or otherwise make improvements to the Project Highway to comply with the provisions of this Agreement, Applicable Laws and Applicable Permits, and conform to Specifications and Standards and Good Industry Practice. The obligations of the Concessionaire hereunder shall include:

- (a) permitting safe, smooth and uninterrupted flow of traffic on the Project Highway during normal operating conditions;
- (b) collecting and appropriating the Fee;
- (c) minimising disruption to traffic in the event of accidents or other incidents affecting the safety and use of the Project Highway by providing a rapid and effective response and maintaining liaison with emergency services of the State;
- (d) carrying out periodic preventive maintenance of the Project Highway;
- (e) undertaking routine maintenance including prompt repairs of potholes, cracks, joints, drains, embankments, structures, pavement markings, lighting, road signs and other traffic control devices;
- (f) undertaking major maintenance such as resurfacing of pavements, repairs to structures, and repairs and refurbishment of tolling system and other equipment;
- (g) preventing, with the assistance of concerned law enforcement agencies, any unauthorised use of the Project Highway;
- (h) preventing, with the assistance of the concerned law enforcement agencies, any encroachments on the Project Highway;
- (i) protection of the environment and provision of equipment and materials therefore;
- (j) operation and maintenance of all communication, control and administrative systems necessary for the efficient operation of the Project Highway;
- (k) maintaining a public relations unit to interface with and attend to suggestions from the Users, government agencies, media and other agencies; and
- (l) complying with Safety Requirements in accordance with Article 18.

15.1.2 The Concessionaire shall remove promptly from the Project Highway all surplus machinery and materials, waste materials (including hazardous materials and waste water), rubbish and other debris (including, without limitation, accident debris) and keep the Project Highway in a clean, tidy and orderly condition, and in conformity with the Applicable Laws, Applicable Permits and Good Industry Practice.

15.1.3 The Concessionaire shall maintain, in conformity with Good Industry Practice, all stretches of

approach roads, over-passes, under-passes or other structures situated on the Site but not forming part of the carriageway.

15.2 Maintenance Requirements

The Concessionaire shall procure that at all times during the Concession Period, the Project Highway conforms to the maintenance requirements set forth in Schedule-F (the “**Maintenance Requirements**”).

15.3 Maintenance Manual

15.3.1 No later than 90 (ninety) days prior to O&M Handover Date, the Concessionaire shall, in consultation with the Independent Engineer, evolve a repair and maintenance manual (the “**Maintenance Manual**”) for the regular and preventive maintenance of the Project Highway in conformity with the Specifications and Standards, Maintenance Requirements, Safety Requirements and Good Industry Practice, and shall provide 5 (five) copies thereof to the Authority and 2 (two) copies to the Independent Engineer. The Maintenance Manual shall be revised and updated once every 3 (three) years and the provisions of this Clause 15.3 shall apply, *mutatis mutandis*, to such revision.

15.3.2 Without prejudice to the provision of Clause 15.3.1, the Maintenance Manual shall, in particular, include provisions for maintenance of the Project Assets and shall provide for life cycle maintenance, routine maintenance and reactive maintenance which may be reasonably necessary for maintenance and repair of the Project Asset, including replacement thereof, such that their overall condition conforms to Good Industry Practice.

15.4 Maintenance Programme

On or before O&M Handover Date and no later than 45 (forty five) days prior to the beginning of each Accounting Year during the Concession Period, as the case may be, the Concessionaire shall provide to the Authority and the Independent Engineer, its proposed annual programme of preventive, urgent and other scheduled maintenance (the “**Maintenance Programme**”) to comply with the Maintenance Requirements, Maintenance Manual and Safety Requirements. Such Maintenance Programme shall include:

- (a) preventive maintenance schedule;
- (b) arrangements and procedures for carrying out urgent repairs;
- (c) criteria to be adopted for deciding maintenance needs;
- (d) intervals and procedures for carrying out inspection of all elements of the Project Highway;
- (e) intervals at which the Concessionaire shall carry out periodic maintenance;
- (f) arrangements and procedures for carrying out safety related measures; and
- (g) intervals for major maintenance works and the scope thereof.

15.4.2 Within 15 (fifteen) days of receipt of the Maintenance Programme, the Independent Engineer shall review the same and convey its comments to the Concessionaire with particular reference to its conformity with the Maintenance Requirements, Maintenance Manual and Safety Requirements.

15.4.3 The Concessionaire may modify the Maintenance Programme as may be reasonable in the circumstances, and the procedure specified in Clause 15.4.1 and 15.4.2 shall apply *mutatis*

mutandis to such modifications.

15.5 Safety, vehicle breakdowns and accidents

- 15.5.1 The Concessionaire shall ensure safe conditions for the Users, and in the event of unsafe conditions, lane closures, diversions, vehicle breakdowns and accidents, it shall follow the relevant operating procedures including the setting up of temporary traffic cones and lights, and removal of obstruction and debris without delay. Such procedures shall conform to the provisions of this Agreement, Applicable Laws, Applicable Permits and Good Industry Practice.
- 15.5.2 The Concessionaire's responsibility for rescue operations on the Project Highway shall be limited to an initial response to any particular incident until such time that the competent authority takes charge and shall include prompt removal of vehicles or debris or any other obstruction, which may endanger or interrupt the smooth flow of traffic. For this purpose, it shall maintain and operate a round-the-clock vehicle rescue post with one mobile crane having the capacity to lift a truck with a Gross Vehicle Weight of 30,000 (thirty thousand) kilograms.

15.6 De-commissioning due to Emergency

- 15.6.1 If, in the reasonable opinion of the Concessionaire, there exists an Emergency which warrants de-commissioning and closure to traffic of the whole or any part of the Project Highway, the Concessionaire shall be entitled to de-commission and close the whole or any part of the Project Highway to traffic for so long as such Emergency and the consequences thereof warrant; provided that such de-commissioning and particulars thereof shall be notified by the Concessionaire to the Authority without any delay, and the Concessionaire shall diligently carry out and abide by any reasonable directions that the Authority may give for dealing with such Emergency.
- 15.6.2 The Concessionaire shall re-commission the Project Highway or the affected part thereof as quickly as practicable after the circumstances leading to its de-commissioning and closure have ceased to exist or have so abated as to enable the Concessionaire to re-commission the Project Highway and shall notify the Authority of the same without any delay.
- 15.6.3 Any decommissioning or closure of any part of the Project Highway and the re-commissioning thereof shall, as soon as practicable, be brought to the notice of affected persons by means of public announcements/notice.

15.7 Lane closure

- 15.7.1 The Concessionaire shall not close any lane of the Project Highway for undertaking maintenance or repair works except with the prior written approval of the Independent Engineer. Such approval shall be sought by the Concessionaire through a written request to be made to the Independent Engineer, and a copy thereof furnished to the Authority, at least 7 (seven) days before the proposed closure of such lane and shall be accompanied by particulars thereof. Within 3 (three) days of receiving such request, the Independent Engineer shall grant permission with such modifications as it may deem necessary and a copy of such permission shall be sent to the Authority.
- 15.7.2 The provisions of Clause 15.7.1 shall not apply to de-commissioning under Clause 15.6.1 or to closure of any lane for a period not exceeding 2 (two) hours in a day at any time of the day and 6 (six) hours in a day at a time specified by the Independent Engineer as off-peak hours when the flow of traffic is comparatively lower.
- 15.7.3 Upon receiving the permission pursuant to Clause 15.7.1, the Concessionaire shall be entitled to close the designated lane for the period specified therein, and in the event of any delay in re-opening such lane, the Concessionaire shall pay Damages to the Authority calculated at the rate of 0.1% (zero point one per cent) of the Performance Security for every stretch of 500 (five hundred) metres or part thereof for each day of delay until the lane has been re-opened for traffic, and in the

event of non –payment of such delinquent amount forthwith and in any case within 7 (seven) days of issue of written notice by Authority, the same shall be recovered by encashment of the Performance Security in which case the provisions of Clause 9 hereof shall apply. For the avoidance of doubt, the Damages under this Clause 15.7.3 shall not apply to any Capacity Augmentation undertaken by the Concessionaire pursuant to Article 14 hereunder.

15.8 Damages for breach of O&M obligations

- 15.8.1 In the event that the Concessionaire fails to repair or rectify any defect or deficiency set forth in the Maintenance Requirements within the period specified therein or is in breach of the Maintenance Programme, Maintenance Manual and/or Safety Requirements, it shall be deemed to be in breach of this Agreement and the Authority shall be entitled to recover Damages, to be calculated and paid for each day of delay until the breach is cured, at the higher of (a) 0.5% (zero point five per cent) of Performance Security, and (b) 0.1% (zero point one per cent) of the cost of such repair or rectification as estimated by the Independent Engineer. Recovery of such Damages shall be without prejudice to the rights of the Authority under this Agreement, including the right of Termination thereof, and in the event of non–payment by Concessionaire of such delinquent amount forthwith and in any case within 7 (seven) days of issue of written notice by Authority, the same shall be recovered by encashment of Performance Security in which case the provisions of clause 9 hereof shall apply.
- 15.8.2 The Damages set forth in Clause 15.8.1 may be assessed and specified forthwith by the Independent Engineer; provided that the Authority may, in its discretion, demand a smaller sum as Damages, if in its opinion, the breach has been cured promptly and the Concessionaire is otherwise in compliance with its obligations hereunder. The Concessionaire shall pay such Damages forthwith.
- 15.8.3 The aggregate liability of the Concessionaire in any Accounting Year, under or in connection with the Agreement, shall not exceed the quantum of the Performance Security.

15.9 Authority's right to take remedial measures

- 15.9.1 In the event the Concessionaire does not maintain and/or repair the Project Highway or any part thereof in conformity with the Maintenance Requirements, the Maintenance Manual or the Maintenance Programme or Safety Requirements, as the case may be, and fails to commence remedial works within 15 (fifteen) days of receipt of the O&M Inspection Report or a notice in this behalf from the Authority or the Independent Engineer, as the case may be, the Authority shall, without prejudice to its rights under this Agreement including Termination thereof, be entitled to undertake such remedial measures at the risk and cost of the Concessionaire, and to recover its cost from the Concessionaire. In addition to recovery of the aforesaid cost, a sum equal to 50% (fifty per cent) of such cost shall be paid by the Concessionaire to the Authority as Damages. For the avoidance of doubt, the right of the Authority under this Clause 15.9.1 shall be without prejudice to its rights and remedies provided under Clause 15.8.
- 15.9.2 In the event of non –payment by Concessionaire of such delinquent amount forthwith and in any case within 7 (seven) days of issue of written notice by Authority the Authority shall have the right and the Concessionaire hereby expressly grants to the Authority the right to recover the costs and Damages specified in Clause 15.9.1 directly from the Escrow Account, and for that purpose, the Concessionaire hereby agrees to give irrevocable instructions to the Escrow Bank to make payment from the Escrow Account in accordance with the instructions of the Authority under this Clause 15.9.2.

15.10 Overriding powers of the Authority

- 15.10.1 If in the reasonable opinion of the Authority, the Concessionaire is in material breach of its obligations under this Agreement and, in particular, the Maintenance Requirements, and such breach is causing or likely to cause material hardship or danger to the Users, the Authority may, without prejudice to any of its rights under this Agreement including Termination thereof, by notice require the Concessionaire to take reasonable measures immediately for rectifying or removing such hardship or danger, as the case may be.
- 15.10.2 In the event that the Concessionaire, upon notice under Clause 15.10.1, fails to rectify or remove any hardship or danger within a reasonable period, the Authority may exercise overriding powers under this Clause 15.10.2 and take over the performance of any or all the obligations of the Concessionaire to the extent deemed necessary by it for rectifying or removing such hardship or danger; provided that the exercise of such overriding powers by the Authority shall be of no greater scope and of no longer duration than is reasonably required hereunder; provided further that any costs and expenses incurred by the Authority in discharge of its obligations hereunder shall be recovered from the Concessionaire in accordance with the provisions of Clause 15.9 along with the Damages specified therein.
- 15.10.3 In the event of a national emergency, civil commotion or any other act specified in Clause 27.3, the Authority may take over the performance of any or all the obligations of the Concessionaire to the extent deemed necessary by it, and exercise such control over the Project Highway or give such directions to the Concessionaire as may be deemed necessary; provided that the exercise of such overriding powers by the Authority shall be of no greater scope and of no longer duration than is reasonably required in the circumstances which caused the exercise of such overriding powers by the Authority. For the avoidance of doubt, the consequences of such action shall be dealt in accordance with the provisions of Article 27. It is also agreed that the Concessionaire shall comply with such instructions as the Authority may issue in pursuance of the provisions of this Clause 15.10, and shall provide assistance and cooperation to the Authority, on a best effort basis, for performance of its obligations hereunder.

15.11 Restoration of loss or damage to Project Highway

Save and except as otherwise expressly provided in this Agreement, in the event that the Project Highway or any part thereof suffers any loss or damage during the Concession Period from any cause whatsoever, the Concessionaire shall, at its cost and expense, rectify and remedy such loss or damage forthwith so that the Project Highway conforms to the provisions of this Agreement.

15.12 Modifications to the Project Highway

The Concessionaire shall not carry out any material modifications to the Project Highway save and except where such modifications are necessary for the Project Highway to operate in conformity with the Specifications and Standards, Maintenance Requirements, Good Industry Practice and Applicable Laws; provided that the Concessionaire shall notify the Independent Engineer of the proposed modifications along with particulars thereof at least 15 (fifteen) days before commencing work on such modifications and shall reasonably consider any suggestions that the Independent Engineer may make within 15 (fifteen) days of receiving the Concessionaire's proposal. For the avoidance of doubt, all modifications made hereunder shall comply with the Specifications and Standards, Applicable Laws and the provisions of this Agreement.

15.13 Excuse from performance of obligations

- 15.13.1 The Concessionaire shall not be considered in breach of its obligations under this Agreement if any part of the Project Highway is not available to traffic on account of any of the following for the duration thereof:

- (a) an event of Force Majeure;

- (b) measures taken to ensure the safe use of the Project Highway except when unsafe conditions occurred because of failure of the Concessionaire to perform its obligations under this Agreement; or
- (c) compliance with a request from the Authority or the directions of any Government Instrumentality the effect of which is to close all or any part of the Project Highway.

Notwithstanding the above, the Concessionaire shall keep all unaffected parts of the Project Highway open to traffic provided they can be operated safely.

15.13.2 The Concessionaire shall not be liable or responsible for any defect or deficiency in the Project Highway if such defect or deficiency is to be rectified or repaired by the contractor who had constructed the Project Highway or any part thereof.

15.14 Barriers and diversions

The Authority shall procure that during the Concession Period, no barriers are erected or placed by any Government Instrumentality on the Project Highway except for reasons of Emergency, national security, law and order or collection of inter-state taxes. The Authority shall also make best endeavours to procure that no Government Instrumentality shall undertake or cause to be undertaken, except for reasons of Emergency, national security or law and order, any diversions of traffic from, or closing down of approach roads to the Project Highway that may cause a material adverse effect on the flow of traffic to and from the Project Highway.

15.15 Advertising on the Site

The Concessionaire shall not undertake or permit any form of commercial advertising, display or hoarding at any place on the Site if such advertising, display or hoarding shall be visible to the Users while driving on such Highway; provided that this restriction shall not apply to the Toll Plazas, rest areas, bus shelters and telephone booths located on the Project Highway if the advertising thereon does not, in the opinion of the Authority, distract the Users or violates extant guidelines of MoRTH. All advertising on the Project Highway shall also conform to Good Industry Practice. For the avoidance of doubt, it is agreed that the rights of the Concessionaire hereunder shall be subject to Applicable Laws, as in force and effect from time to time and no compensation shall be claimed on account thereof.

ARTICLE 16

MONITORING OF OPERATION AND MAINTENANCE

16.1 Monthly status reports

During Concession Period, the Concessionaire shall, no later than 7 (seven) days after the close of each month, furnish to the Authority and the Independent Engineer a monthly report stating in reasonable detail the condition of the Project Highway including its compliance or otherwise with the Maintenance Requirements, Maintenance Manual, Maintenance Programme and Safety Requirements, and shall promptly give such other relevant information as may be required by the Independent Engineer. In particular, such report shall separately identify and state in reasonable detail the defects and deficiencies that require rectification.

16.2 Inspection

The Independent Engineer shall inspect the Project Highway at least once a month. It shall make a report of such inspection (the **“O&M Inspection Report”**) stating in reasonable detail the defects or deficiencies, if any, with particular reference to the Maintenance Requirements, Maintenance Manual, the Maintenance Programme and Safety Requirements, and send a copy thereof to the Authority and the Concessionaire within 7 (seven) days of such inspection.

16.3 Tests

For determining that the Project Highway conforms to the Maintenance Requirements, the Independent Engineer shall require the Concessionaire to carry out or cause to be carried out tests specified by it in accordance with Good Industry Practice. The Concessionaire shall with due diligence carry out or cause to be carried out all such tests in accordance with the instructions of the Independent Engineer and furnish the results of such tests forthwith to the Independent Engineer. One half of the costs incurred on such tests, and to the extent certified by the Independent Engineer as reasonable, shall be reimbursed by the Authority to the Concessionaire.

16.4 Remedial measures

16.4.1 The Concessionaire shall repair or rectify the defects or deficiencies, if any, set forth in the O&M Inspection Report or in the test results referred to in Clause 16.3 and furnish a report in respect thereof to the Independent Engineer and the Authority within 15 (fifteen) days of receiving the O&M Inspection Report or the test results, as the case may be; provided that where the remedying of such defects or deficiencies is likely to take more than 15 (fifteen) days, the Concessionaire shall submit progress reports of the repair works once every week until such works are completed in conformity with this Agreement.

16.4.2 The Independent Engineer shall require the Concessionaire to carry out or cause to be carried out tests, at its own cost, to determine that such remedial measures have brought the Project Highway into compliance with the Maintenance Requirements and the procedure set forth in this Clause 16.4 shall be repeated until the Project Highway conforms to the Maintenance Requirements. In the event that remedial measures are not completed by the Concessionaire in conformity with the provisions of this Agreement, the Authority shall be entitled to recover Damages from the Concessionaire under and in accordance with the provisions of Clause 15.8.

16.5 Monthly Fee Statement

During the Concession Period, the Concessionaire shall furnish to the Authority within 7 (seven) days of completion of each month, a statement of Fee substantially in the form set forth in Schedule-G (the **“Monthly Fee Statement”**). The Concessionaire shall also furnish to the Authority such other information as the Authority may reasonably require, at specified intervals,

in discharge of its statutory functions.

16.6 Reports of unusual occurrence

The Concessionaire shall, prior to the close of each day, send to the Authority and the Independent Engineer, by facsimile or e-mail, a report stating accidents and unusual occurrences on the Project Highway relating to the safety and security of the Users and Project Highway. A weekly and monthly summary of such reports shall also be sent within 3 (three) days of the closing of each week and month, as the case may be. For the purposes of this Clause 16.6, accidents and unusual occurrences on the Project Highway shall include:

- (a) death or injury to any person;
- (b) damaged or dislodged fixed equipment;
- (c) any obstruction on the Project Highway, which results in slow down of the services being provided by the Concessionaire;
- (d) disablement of any equipment during operation;
- (e) communication failure affecting the operation of Project Highway;
- (f) smoke or fire;
- (g) flooding of Project Highway; and
- (h) such other relevant information as may be required by the Authority or the Independent Engineer.

16.7 Video Recording

The Concessionaire shall carryout video recording of Project every month since award of the Concession till completion of construction and thereafter biannually during O&M period.

Authority has finalized specifications/methodology for video recording and identified zone– wise agencies & rates for the same. The Concessionaire may use these agencies so as to ensure uniformity in data collection. Recording shall have to be done in the presence of Team Leader of Independent Engineer. Recording of previous videos and current running side by side shall be loaded on Data Lake (<https://datalakeg.nhai.gov.in/nhai>) for easily capturing various developments during the month (a sample screenshot is attached herewith and also loaded on Data Lake along with a sample video for guidance) (enclosed at Annexure-I of this Article 16). Capturing Ortho-image for approx. 10% (ten percent) equivalent length of critical structures or any other specific area should be decided by the Ros/ PDs and be conveyed to the Drone Agency in the site-specific work order. Independent Engineer shall ensure that the features and quality of drone video is acceptable and video is not distorted/tampered with.

Independent Engineer shall analyse these drone videos and give their comments in its digital MPRs covering inter-alia but not limited to the Encumbrances/lands not available, sites of COS demands, progress of the Project, mobilisation of plant & equipment, mobilisation of camp sites, progress on rectification of NCRs etc. along with the proposed action plan. Project Director of

NHAI shall cross-check drone videos during the monthly physical inspections and notify the discrepancies noticed, if any, between drone video, on Independent Engineer comments and ground reality. The discrepancies shall be examined and addressed through joint site inspections.

As per the policy, the Network Survey Vehicle (NSV) survey needs to be carried out twice in a year on completed project. Therefore, PDs should plan biannually drone based video recording during O&M period in such a manner so that there is no overlap and digital data of O&M period is available in regular intervals (quarterly) through NSV and drone videography.

In addition, PDs/ ROs can also undertake need based drone videography as and when required.

As the drone videos/ reports will be permanent record on Data Lake and will be used as evidences during dispute resolution process before Arbitral Tribunals/ Courts including Supreme Court, the drone video shall be carried out carefully and correctly without distortions/ tampering by all parties concerned. The amount spent on recording shall be charged to Concessionaire to the extent covered in this Agreement.

Annexure I of Article 16

Sample screenshot for recording of previous videos and current running side by side to be loaded on Data Lake

Home / Drive Videos

Select Project: All | Select From Date: 03/11/2021 | Select To Date: 03/11/2021 | Select Month: November-2021

Filter

NOTE:
 1) Above Filter is based on Duration of Drive Video Survey From Date
 2) To Filter Data: Please select From Date and To Date or Select Month
 3) Drive Video download will be based on your Internet speed. In case of any issue, please RESUME the download from Download bar of Browser.

PDF Excel Show 10 entries Search

Video Preview	#	Status	RAMS Status	Instructions to PO	COM	State	RO	PU	Unique Project Code	Project Name	Duration of Drive Video Survey (From)	Duration of Drive Video Survey (To)	From Chainage	To Chainage	Drive Survey Agency	Date of forwarding letter of contractor	Letter No
	1	Submitted by Contractor			COM-AP	Jharkhand	RO-Ranchi	Dahangay	NV000800001JH	4. Baramba...	20/10/2021	20/10/2021	198.8709	219.6000	Other	02/11/2021	RGNFLD-21814-75128
	2	Submitted by PU			COM-HR	Haryana	RO-Chandigarh (HR)	Budapest	NV0021010101-HR	Rohini Park...	27/10/2021	27/10/2021	9	46.8500	Other	02/11/2021	489
	3	Submitted by PU			COM-DL	Haryana	RO-Delhi	Ghaziabad	NV1005010001-HR	Enlight Park...	25/10/2021	25/10/2021	1	22	Other	01/11/2021	12594246
	4	Submitted by PU			COM-HR	Haryana	RO-Chandigarh (HR)	Domit	NV0001000001-HR	Golconda - S...	25/10/2021	25/10/2021	40.6870	78.6270	Other	01/11/2021	589

Home / Drive Videos

NOTE:
 1) Above Filter is based on Duration of Drive Video Survey From Date
 2) To Filter Data: Please select From Date and To Date or Select Month
 3) Drive Video download will be based on your Internet speed. In case of any issue, please RESUME the download from Download bar of Browser.

PDF Excel Show 10 entries Search

Video Preview	#	Status	RAMS Status	Instructions to PO	COM	State	RO	PU	Unique Project Code	Project Name	Duration of Drive Video Survey (From)	Duration of Drive Video Survey (To)	From Chainage	To Chainage	Drive Survey Agency	Date of forwarding letter of contractor	Letter No
	5	Submitted by PU			COM-DL	Haryana	RO-Delhi	Ghaziabad	NV1005010001-HR	Enlight Park...	25/10/2021	25/10/2021	1	22	Other	01/11/2021	12594246
	6	Submitted by PU			COM-DL	Haryana	RO-Delhi	Ghaziabad	NV1005010001-HR	Enlight Park...	25/10/2021	25/10/2021	1	22	Other	01/11/2021	12594246
	7	Submitted by PU			COM-DL	Haryana	RO-Delhi	Ghaziabad	NV1005010001-HR	Enlight Park...	25/10/2021	25/10/2021	1	22	Other	01/11/2021	12594246
	8	Submitted by PU			COM-DL	Haryana	RO-Delhi	Ghaziabad	NV1005010001-HR	Enlight Park...	25/10/2021	25/10/2021	1	22	Other	01/11/2021	12594246
	9	Submitted by PU			COM-DL	Haryana	RO-Delhi	Ghaziabad	NV1005010001-HR	Enlight Park...	25/10/2021	25/10/2021	1	22	Other	01/11/2021	12594246
	10	Submitted by PU			COM-DL	Haryana	RO-Delhi	Ghaziabad	NV1005010001-HR	Enlight Park...	25/10/2021	25/10/2021	1	22	Other	01/11/2021	12594246

Video Preview

ROYAL VIDEO DESIGNER OF 10-6 (KASHI NAGAR TO LK) PROJECT-2 FROM 1447324.17 TO 91-199034

14-09-2021

21-10-2021

ARTICLE 18

SAFETY REQUIREMENTS AND MEDICAL AID

18.1 Safety Requirements

- 18.1.1 The Concessionaire shall comply with the provisions of this Agreement, Applicable Laws and Applicable Permits and conform to Good Industry Practice for securing the safety of the Users. In particular, the Concessionaire shall develop, implement and administer a surveillance and safety programme for providing a safe environment on or about the Project Highway, and shall comply with the safety requirements set forth in Schedule-H (the “**Safety Requirements**”).
- 18.1.2 The Authority shall appoint an experienced and qualified firm or organisation (the “**Safety Consultant**”) for carrying out safety audit of the Project Highway in accordance with the Safety Requirements, and shall take all other actions necessary for securing compliance with the Safety Requirements.
- 18.1.3 All costs and expenses arising out of or relating to Safety Requirements shall be borne by the Concessionaire. Costs and expenses on works not covered in the scope of the Project or otherwise under the Agreement and arising out of Safety Requirements shall be borne out of a dedicated safety fund (the “**Safety Fund**”) to be funded, owned and operated by the Authority or a substitute thereof and in the event that such costs cannot be borne out of the Safety Fund, the same shall be borne in accordance with Article 21.
- 18.1.4 Notwithstanding anything to the contrary contained in the Agreement, the Authority at any time, may also appoint any other experienced and qualified firm or organization to carry out work not covered in the scope of Project and arising out of Safety Requirements not covered under the Agreement. The Concessionaire shall provide all required support, assistance and access to facilitate such firm or organization to discharge its obligations.

18.2 Medical Aid Posts

- 18.2.1 For providing emergency medical aid during the Concession Period, as set forth in this Agreement, the Concessionaire shall assist the State Government or a substitute thereof to be designated by the Authority in setting up and operating a medical aid post (the “**Medical Aid Post**”) at each of the Toll Plazas with round- the-clock ambulance services for victims of accidents on the Project Highway. The Concessionaire shall, at its cost, maintain the Medical Aid Post buildings in accordance with Good Industry Practice.
- 18.2.2 No later than seven days from the O&M Handover Date, the Concessionaire shall provide to the State Medical Department or a substitute thereof to be designated by the Authority 1 (one) ambulance in good working condition along with chauffeurs for round-the-clock ambulance services as set forth in Clause 18.2.1 and meet the operating costs of such ambulance including the salaries and allowances of the chauffeurs. For the avoidance of doubt, it is agreed that the Concessionaire shall not be liable for any other expenditure incurred by the State Medical Department or a substitute thereof to be designated by the Authority.

SCHEDULE-C

*Tolling, Operation, Maintenance & Transfer of Simga to Bilaspur Section of NH-130
(Old NH-200) & NH-49 from Km.48/580 to Km.126/525 in the State of Chhattisgarh*

SCHEDULE-C

(See Clause 41.1)

SPECIFICATIONS AND STANDARDS

1. ENGINEERING AND SAFETY IMPROVEMENTS

The Concessionaire shall comply with the Specifications and Standards set forth in Annexure-I of this Schedule-C for construction of Engineering and Safety Improvements.

Annexure– I**(Schedule C)****Specifications and Standards for Engineering and Safety Improvements****1. MANUAL OF SPECIFICATIONS AND STANDARDS TO APPLY**

Subject to the provisions of Paragraph 2 of this Annexure-I, Engineering and Safety Improvements along the Project Highway shall conform to the IRC: SP:84-2019 Manual of Specifications & Standards for Four Laning of published by IRC. Where the specification for a work is not given, Good Industry Practice shall be adopted to the satisfaction of the Independent Engineer.

2. DEVIATIONS FROM THE MANUAL

Not with standing anything to the contrary contained in the aforesaid Manual, the following Specifications and Standards shall apply to the Engineering and Safety Improvements, and for purposes of this Agreement, the aforesaid Manual shall be deemed to be amended to the extent set forth below:

Sr. No.	Clause referred in the Manual	Item as per Manual	Modified provision
1	Section-1 and in other sections	In the Manual the schedules have been described as below: Schedule-A: Existing features, Schedule-B: Scope of Work, Schedule-C: Facilities to be provided Schedule-D Specifications & Standards, Schedule-K: Maintenance Requirements.	The modified Schedules shall be as below: Schedule-A: - Existing features Schedule-B: Scope of Work including facilities to be provided Schedule-C: Specifications & Standards Schedule-D: Deleted, Schedule-K: Replaced with Schedule F: Maintenance Requirements.
2	Section – 2 Clause-2.1	Geometric Design and general features: i) This section lays down the standards for geometric design and general features for four-lane and six lane divided carriageway	The Geometric Design shall be as per the existing alignment except for new proposals mentioned in Schedule B. The new proposals mentioned in the Schedule B shall be as per Specifications and Standards mentioned in the Manual.
3	Section – 2 Clause-2.12.2	Width of Service Road: - Width of Service Road shall be as per Clause 2.12.2 of the manual.	The existing width for service/slip road as specified in Schedule A is to be retained and maintained. Proposed service road shall be as per proposals mentioned in Schedule B.

Sr. No.	Clause referred in the Manual	Item as per Manual	Modified provision
5	Section-2, Clause-2.17	Typical Cross-sections Typical cross-section of project highway is given in Fig. 2.2 to Fig 2.10 for various locations.	The existing carriageway width, paved shoulder width & earthen shoulder width is to be retained and maintained
6	Section – 9 Clause -9.1	Traffic Control Devices/Road Safety Devices/Roadside Furniture: - Traffic Control Devices, Road Safety Devices and Roadside Furniture shall comprise of road signs, road markings, object markers, hazard markers, studs, delineators, attenuators, safety barriers, pedestrian guard rails, boundary stones, km stones, etc. Guidelines given in IRC:8, IRC:25, IRC:26, IRC:35, IRC:67, IRC:79, IRC:103 and Section 800 of MORTH Specifications shall be used for providing these items unless otherwise specified in this Section	All the existing Traffic Control Devices/Road Safety Devices / Roadside Furniture are to be retained in place or shifted to location as per standards, if found in good condition, in consultation with Independent Engineer. All the damaged Traffic Control Devices/Road Safety Devices / Roadside Furniture during Construction and maintenance period are to be replaced as per the specifications and standards mentioned in the Manual. Requirement of provision of any new Traffic Control Devices / Road Safety Devices / Roadside Furniture during Construction and maintenance period shall be as per the specifications and standards mentioned in the Manual.
7	Section -10 Clause 10.3	Number of Toll Lane: - Adequate land for Toll Plaza shall be acquired to permit the provision of toll lanes for a projected peak hour's traffic of 20 years' subject to a minimum number of 8 toll lanes including all, other buildings and structures to be accommodated at the Toll Plaza location.	Existing Toll Plaza shall be retained with same nos. of toll lanes as present at site. If required toll lanes has to be increased by Concessionaire without any COS for smooth toll operation with the increase in traffic.
		Tunnel at Toll Plaza For movement between Toll office and Toll Booth of each toll lane, an underground tunnel across all toll lanes shall be provided.	Existing Tunnel shall be retained
8	Section-10 Clause- 10.12	Toll Plaza Complex	Existing Toll Plaza office complex is to be retained.

Sr. No.	Clause referred in the Manual	Item as per Manual	Modified provision
		The size of Toll Plaza office complex depends on the minimum requirements as mentioned in Clause 10.12.	Facilities as mentioned in Clause 10.12 are to be provided with in the existing Toll Plaza Office Complex.
9	Section 12 Clause 12.3	Facilities Kilometre and 200m Stones	Kilometre and 200m Stones shall be provided with Facilities as mentioned in Schedule B.
10		ATMS Clauses 816.1 to 816.17 of Specifications for Roads and Bridge Works of MORTH shall be applicable.	Concessionaire shall provide the functional ATMS with all its components for continuous monitoring over the entire ROW without any blind spot. In this regard, Traffic Monitoring Camera System (PTZ /Radar Camera etc.), Video Incident Detection System (VIDS) at every Junction to detect any incident at regular interval, Vehicle Speed Detection System (VSDS) with ANPR system other than toll plaza location, VMS of size 5000mmx2000mm, in consultation with IE/Authority as per good industry practice. In this regard, it is suggested for the Technical Specification Concessionaire may refer “Functional and Technical Specifications released by NHAI vide Policy Circular No. 11.53/2023 dated 10th October 2023”. Command control centre shall be established at Toll Plaza. Concessionaire shall also provide Portable VMS for Each Toll section.

Schedule-F

Tolling, Operation, Maintenance & Transfer of Simga to Bilaspur Section of NH-130 (Old NH-200) & NH-49 from Km.48/580 to Km.126/525 in the State of Chhattisgarh

SCHEDULE-F**(See Clause 15.2)****Maintenance Requirements****1. Introduction**

- 1.1 The Concessionaire shall be responsible for the improvement and Operation and Maintenance of the length of Project Highway stipulated by the Concession Agreement in accordance with scope defined in Schedule-B during the Concession Period. Thereafter, the length of Project Highway shall be transferred to National Highways Authority of India (NHAI). This schedule elaborates the Operation and Maintenance (O&M) requirements of the Concession and is to be read together with the Concession Agreement for this purpose. For clarification of doubt the period during which the Concessionaire shall comply with the O&M requirements covers the entire Concession Period. The Concessionaire shall operate and maintain the Project Highway such that from O&M Handover date, lane availability at the end of each year of the Concession will be minimum of 99% on cumulative basis. For this purpose, lane availability at the end of each year will be computed as follows:

$$\frac{\{(Length\ of\ Project\ Road\ \times\ Number\ of\ Lanes\ \times\ Number\ of\ days\ since\ O\&M\ Handover\ Date)\} - \sum (lane\ length\ closed\ \times\ number\ of\ days\ for\ which\ closed)}{\{(Length\ of\ Project\ Road\ \times\ Number\ of\ Lanes\ \times\ Number\ of\ days\ since\ O\&M\ Handover\ Date)\}}$$

- 1.2 The Concessionaire shall, at all times maintain the Project Highway in accordance with the provisions of this Agreement, Applicable Laws, and Applicable Permits. In particular, the Concessionaire shall at all times during the operation period, conform to maintenance requirements set forth in this schedule-F (“**Maintenance Requirements**”)
- 1.3 The Concessionaire shall repair & rectify any defect or deficiency set forth in this Schedule-F within the time limit specified therein and any failure in this behalf shall constitute a breach of the agreement & non-fulfillment of the Maintenance obligations by the Concessionaire. Upon occurrence of any breach hereunder, damages for breach of O&M obligations shall be as set forth in Clause 15.8 of this Agreement, without prejudice to the rights of the Authority under this agreement including Termination thereof.
- 1.4 All Materials, works and construction operations shall conform to the MORTH Specifications for Road and Bridges works, and the relevant IRC publications. Where the specifications for a work are not given, Good Industry Practice shall be adopted.
- 1.5 The Concessionaire shall, through its engineer, undertake daily visual inspection of the Project Highway and maintain a record thereof in a register to be kept in such form and manner as the Independent Engineer may specify. Such records shall be kept in safe custody of the Concessionaire and shall be open to inspection by the Authority and the Independent Engineer at any time during office hours.
- 1.6 The Concessionaire shall display a copy of this Schedule-F at the Toll Plaza[s] along with Complaint Register stipulated in Article-39.
- 1.7 All defects and deficiencies specified in this Schedule-F shall be repaired and rectified by the Concessionaire so that Project Highway conforms to the Maintenance Requirement on the Transfer date.

2. Repair/rectification of Defects and deficiencies

- 2.1 The obligations of the Concessionaire in respect of Maintenance Requirements shall include repair and rectification of the Defects and deficiencies specified in this Schedule-F within the time limit set forth therein.
- 2.2 The Concessionaire shall at all times maintain an adequate inventory of spares and consumables to meet the Maintenance Requirements.

3. Other Defects and Deficiencies

In respect of any Defect or deficiency not Specified in this Schedule-F, the Independent Engineer may, in conformity with Good Industry Practice, specify the permissible limit of deviation or deterioration with reference to the Specifications and standards, and any deviation or deterioration beyond the permissible limit shall be repaired or rectified by the Concessionaire in accordance with Good Industry Practice and within the time limit specified by the Independent Engineer.

4. Extension of Time Limit

Notwithstanding anything to the contrary specified in this Schedule-F, if the nature and extent of any defect or deficiency justifies more time for its repair or rectification than the time specified herein, the Concessionaire shall be entitled to additional time in conformity with Good Industry Practice. Such additional time shall be determined by the Independent Engineer and conveyed to Concessionaire and Authority with reasons thereof

5. Emergency repairs /restorations

Notwithstanding anything to the contrary contained in this Schedule-F, if any defect, deficiency or deterioration in the Project Highway poses a hazard to safety or risk of damage to property, the Concessionaire shall promptly take all reasonable measures for eliminating or minimizing such danger.

6. Operation and Maintenance (O&M) Requirements

6.1 The Concessionaire shall take all such actions and do all such things, including without limitation, organizing itself, adopting measures and standards, executing procedures such as inspection procedures, highway patrols, engaging and managing contractors, agents, and employees, as will secure:

- a) The safety of users of the Project Highway, workers, or other persons on the Project Highway and/or facilities there on;
- b) Unimpaired performance of statutory duties and functions of the NHAI and other Authorities in relation to the Project Highway and/or other adjoining roads and facilities; and, subject to paragraphs a) and b) above, ensure that:

- 6.1.1 Adequate safety measures considering „Schedule-H“ are taken up on the construction zone during the O&M period.
- 6.1.2 Delay to users of the Project Highway and of adjoining roads or facilities is minimized.
- 6.1.3 Risk of adverse effects on the environment and on the amenity enjoyed by the owners and occupiers of property and/or land adjacent to the Project Highway, adjoining roads and facilities is minimized.
- 6.1.4 Accidents and emergencies on the Project Highway and facilities thereon are responded to as quickly as possible and their adverse effects minimized.
- 6.1.5 Risk of disturbance or damage or destruction to property of third party is minimized.
- 6.1.6 Members of the public are treated with due courtesy and consideration.
- 6.1.7 Users are given adequate information and forewarning of any event on or any other matter affecting the Project Highway which will enable them to minimize any adverse consequences on them of that event or matter.
- 6.1.8 Members of the public and others are given adequate opportunity to bring to the attention of the Concessionaire any matters affecting its ability to meet the maintenance Requirements.
- 6.1.9 Traffic data and data relating to the operation and maintenance of the Project Highway and its facilities and events on the Project Highway are collected and disseminated such that the NHAI and other persons or bodies with statutory duties or functions in relation to the Project Highway or adjoining roads are able to perform those duties and functions efficiently.
- 6.1.10 The project facilities provided under Schedule-B and Change of Scopes as applicable, shall be operated and maintained in order to fulfill the requirements set forth in the Concession Agreement

6.1.11 The Scope for Operation and Maintenance includes but not limited to following obligations:

- **Improvement** – this includes improvement of the existing assets as per requirement of this Agreement and safety audit. Safety audit shall be as per Article 18 of the Concession agreement.
- **Maintenance of Civil Works and Assets-** this includes maintenance of civil works and all assets as per requirement of this agreement.
- **Road Maintenance** – this includes routine maintenance, preventive maintenance, periodic maintenance as per IRC:SP:83-2018, Design overlay/strengthening/reconstruction as per Manual of 4-Laning/6-Laning, disaster maintenance, exigencies and inspections
- **Traffic Management** – this includes enforcement of regulations together with the relevant authorities. This also includes hazard response, information gathering and dissemination, Road patrols and ATMS surveillance etc.
- **Safety** – this includes accident prevention, after care, user education, enforcement, data collection and analysis
- **Facility management** – this includes periodic inspections, routine maintenance, Rehabilitation and expansion planning
- **Road property management** – this includes management of access, encroachment and ribbon development
- **General responsibilities** – this includes budgeting, compliance with legal and accounting requirements, and public relations
- Maintaining public relations unit to interface with and attend to suggestions from users of the highway, the media, Govt. agencies and other external agencies

The broad limit of responsibilities of the Concessionaire shall be as described below as per contractual obligations:

- a. In general, the limit of the Concessionaire's responsibility is to maintain all areas within the Right of way of the Project Highway inclusive of all features such as interchanges, toll plaza, street lighting facilities, traffic light facilities, ATMS and other facilities present within the Project Highway.
- b. Limit of Maintenance by the Concessionaire for another road joining or crossing the concession limit shall be according to the following condition:
 - i. Where the other road crosses an underpass, the Concessionaire shall be responsible to maintain the crossing structure, viz., culverts, bridges and their abutments and related facilities such as drainage, turfing, etc. as per concession agreement
 - ii. The Concessionaire shall be responsible for maintenance of the road surface, or the roadside drains of the other roads that are within 100m beyond the Right of Way of Project Highway.
- c. The Concessionaire shall operate and maintain all the street lighting, traffic light system, structures, roadway surface and the related facilities such as drainage, turfing etc. within the interchanges, and such maintenance shall be extended until the end of the flare and the deceleration and acceleration lanes of the interchanges.
- d. The Concessionaire shall be responsible for maintaining all cross roads indicated in Schedule-A and B up to Right of Way of the Project Highway and their flares to junctions at any interchange within the Project Highway, whichever is more.
- e. For setting out the limit of maintenance for the Concessionaire, National Highways Authority of India shall be responsible for negotiating with the local authorities or where required, with other relevant third parties. The Concessionaire shall maintain all the drainage system within the Right of Way including the culvert crossings and the drains. However, the Concessionaire shall not be liable to maintain rivers and the streams under the jurisdiction of Irrigation Department except when such Maintenance of Project Highway is required as a result of exceptional discharge.

- f. Report Formats- As per Article 15 of the Concession Agreement, the Concessionaire shall submit a Maintenance Program for the next year prepared in accordance with inventory of all assets created during appointed date or O&M hand over date of the project along with the deployment Schedule of manpower & other resources with testing facilities.
- g. The asset performance created by the Concessionaire as per the scope of the Concession agreement shall be assessed by Independent Engineer as per consultancy agreement and shall be honored by the concessionaire pertaining to the outcome of equipment-based monitoring provisions as applicable.

7. Traffic Management and Lane Closure

7.1 Traffic Management during Operation and Maintenance of the Project Highway is an important activity the Concessionaire has to attend to ensure safety of the road users as well as the maintenance workers simultaneously throughout the Concession Period. It is usual activity to carry out various types of maintenance works at different stages and at different periods as per site requirement. Also, it is a vital activity during unforeseen and/or emergency situations arising on account of natural causes or accidents or administrative reasons.

7.2 Traffic Management is required during planned scheduled like Routine and Periodic maintenance activities.

However, traffic management will also be called for during unscheduled activities such as

- i. Emergency situation arising on account of
 - a. Force Majeure;
 - b. Accident/incident on the Project Highway
- ii. Special repairs required on account of deficiency/failure of an element of the Project Highway; and
- iii. Default of the Concessionaire with respect to any O&M activity on the Project Highway

7.3 The basic principles to be followed for traffic management and lane closure in this Project Highway shall be as follows:

- 7.3.1 Work programmed schedule shall be prepared in a manner that diversion roads for the main traffic are minimized. Two-lanes of carriageway shall be available to the maximum extent possible.
- 7.3.2 Measures shall be taken such that the traffic is guided from a closed lane onto the operating lane without any conflict with the traffic from the opposite direction.
- 7.3.3 The activity of maintenance of pavement surface and/or strengthening/renewal of pavement structure shall not be taken up in a continuous length of more than 2 kilometers at a time to avoid long detour of the traffic.
- 7.3.4 The traffic diversion road where provided shall be appropriately designed for the traffic plying on the main carriageway. It shall also be properly maintained during its operation period.
- 7.3.5 During traffic detour involving traffic diversion, adequate safety measures as in „Schedule-H' shall be followed.
- 7.3.6 Proper and adequate information about the maintenance activity shall be notified to the road users well before approaching the work site. Traffic Management and Diversion arrangement at the work site shall be as per IRC: SP: 55- 2014 or subsequent updates thereof. In addition to this, Robot Flagman and other advanced traffic diversion devices shall be used for diversion arrangement.
- 7.4 Traffic Management Plan and program for a planned scheduled construction and/or maintenance activity shall be prepared in advance of that activity keeping above in view and be approved by the Independent Consultant/NHAI as the case may be.
- 7.5 In case of unscheduled activities, described above, an emergency traffic management for the affected reach of the highway shall be prepared and implemented in line with the guidelines set forth Specifications and Standards, complying with Article 18 and Schedule-H. This emergency

traffic management plan shall consider the various requirements spelt out in the Concession Agreement as well as in this schedule.

7.6 Traffic Management and Lane Closures Requirements during Emergency situations arising on the Project Highway needing Traffic Management are detailed below:

7.6.1 This stage could arise any time and shall have to be addressed based on its own merits. The extent of traffic management shall be assessed as per the site requirement and situation.

7.6.2 The nature of emergency requirement will determine the type and extent of the traffic diversion.

7.6.3 Traffic Management Plan in emergency shall be prepared and implemented as per Specifications and Standards set forth in Schedule-H.

8. Implementation of Asset Management Framework during O&M Period

8.1 Introduction

8.1.1 Asset Management is a systematic process of maintaining assets, upgrading and operating assets, combining engineering principles with sound business practice and economic rationale, and providing tools to facilitate a more organized and flexible approach to making the decisions necessary to achieve expectations. Objective of Asset Management shall be to fulfill the requirements mentioned in 6.1 with optimum allocation of resources for management, operation, preservation, and maintenance of highway infrastructure asset.

8.1.2 Basic common requirement for Asset Management are:

- Establish a complete inventory of all road asset with all its elements
- Provide a clear picture of the current condition/performance of the road assets
- Create Real Time Database of the Asset Inventory and Condition with all-time data availability to all stakeholders
- Estimate future demand of traffic and service needs
- Estimate maintenance needs and costs
- Prioritize objectives related to the desired quality and performance of the road
- Define a strategy (Asset Management Plan) (This includes both Operation and Maintenance Plan)
- Implementation of Asset Management Plan

8.1.3 As requirement of maintenance manual under Article 15 of the Concession Agreement, the Concessionaire shall in accordance with this schedule and Specifications and Standards also evolve an Asset Management Manual as required in Article 15 of the Concession Agreement. The same shall be submitted to Independent Consultant. Independent Consultant upon finding this as set Management Manual in accordance with schedules, Concession Agreement and the best industry practice of the day shall approve the same.

8.1.4 The Asset Management Manual prepared by the Concessionaire shall set out the Asset Management standards and details of the Operations & Maintenance activities to be undertaken during the Concession Period, so that the Project Facilities shall at all times conform to the Design Requirements/specifications.

8.1.5 The Asset Management Manual prepared by the Concessionaire shall set out the Asset Management standards and details of the Operation & Maintenance activities to be undertaken during the Concession Period, so that the Project Facilities shall at all times conform to the Design Requirements/Specifications.

8.1.6 The manual shall include without limitation the following aspects:

- i. Organization structure with responsibilities of key personnel;
- ii. Traffic Management Plan including the Corridor Control Plan;
- iii. Safety Management program Including the Emergency Response Protocol;
- iv. Inspection Procedures, Parameters, Frequency and schedule;
- v. Routine and Periodic Maintenance Intervention Levels;
- vi. Asset Management Project Deliverables and Tolerance Criteria;

- vii. Environment Management Plan;
 - viii. Maintenance program ;
 - ix. Management Information System;
 - x. Report Formats.
- 8.1.7 As per Article 15.4.1 of the Concession Agreement, the Concessionaire shall submit an annual Asset Management Plan/Maintenance Program for the next year prepared in accordance with Asset Management Manual.
- 8.1.8 The Asset Management System should be capable of monitoring real time compliance of the Asset Management Plan and provide necessary feedback to all stake holders.
- 8.1.9 In order to determine the Assets Performance Parameters for the Base Year, the Concessionaire shall carry out Revalidation and Testing on the road project to arrive at updated Base Year Parameters, 45 -days before Appointed Date {O&M Handover Date}. Initial Maintenance Requirement shall be assessed / revalidated based on Base Year Performance Parameters. It is hereby clarified that the concessionaire will arrive at Base Year Parameters within 45-days of the (a) Appointed Date for that part of O&M which is to be handed over to Concessionaire on Appointed Date, and (b) O&M Handover Date 2 for that part of O&M, which is to be handed over to Concessionaire on O&M Handover Date. NHAI /Independent Consultant may audit the Revalidation and Testing processes. The data to be collected for performance indicator along-with recommended revalidation / testing procedures are as mentioned in the following table.

Description of Data	Recommended Process
Asset Inventory (Highway, Structures, Road Furniture, Facilities)	Visual Survey Manual Validation of Past Data
Pavement Distress – (Cracking and other visual distress)	Network Survey Vehicle or equivalent technology
Roughness Value (IRI), Rutting, Skid Resistance	Network Survey Vehicle (Laser Profilometer) or equivalent technology
Deflection Value/Remaining Life	Falling Weight Deflectometer
Condition Survey of Structures	Updating of Past Data by Visual Condition Survey and Thorough Inspection using Mobile Bridge Inspection Unit.
Condition Survey of Road Furniture, Facilities	Updating of Past Data by Visual Condition Survey and thorough Inspection using Retro Reflectometer.
Traffic Data	7-day ATCC based traffic Volume Count Survey backed by Video
Axle Load Data	2-days Axle Load Survey with axle Pad
Encroachment Data	Survey to be carried out including Geotagged Images
Aerial Imaging of the Asset	Drone, LiDAR or equivalent technology
Utility Mapping	Ground Penetration Radar, Visual Inspection
Plantation	Visual Survey Manual Validation of Past Data and updating the data with the Authority's monitoring system/ tools e.g. harit path application.

- 8.1.10 The Concessionaire in-accordance of provisions of the Concession Agreement shall plan/program inspections of the Project Highway classified in the following categories for effective O&M/Asset Management System Implementation:
- a. Routine Inspection

- b. Close Inspection
- c. Detailed Inspection

8.1.11 Routine Inspection

Routine Visual Inspections are to be carried out by highway/bridge maintenance engineers having knowledge of highway/road structures. The purpose of visual inspection is to report the obstacles to traffic, defects and deficiencies of pavement/structure, missing or damages to safety barrier (crash barriers) and traffic signs installed or erected on highway. Such inspections should be done daily. The visual inspection may be carried out by visual assessment with careful observation of the specific object/item of the Project Facilities for identification and for quantification of the deficiencies or damages of the Project Facilities. Geo-tagging Cameras and Distance Measuring Devices shall be used to update base asset performance parameters on daily basis. If timely inspection and reporting of these safety related deficiencies are not done, they could lead to accidents or severe maintenance problems.

8.1.12 Close Inspection

Close inspections for assessment of defects/deficiencies of Project Highway shall be periodic in nature and would require detailed examination of all elements of the Project Highway. Close inspection may be visual or may involve investigations to be carried out using instruments. The frequency of close inspections would depend upon the nature of the elements of Project Highway. This inspection is to be carried out by the Highway/Bridge Engineer having good knowledge of Highway with theoretical background to analyses the nature, and extent of defects/deficiencies, suggest suitable remedial measures to rectify/remedy them and quantify repair work.

8.1.13 Detailed Inspection

A detailed inspection is comprehensive and detailed assessment of defects/deficiencies of the Project Highway with the aid of standard equipment and non-destructive testing. Suchan inspection is to be carried out on the basis of comprehensive checklist of items related to the materials, condition of element of Project Highway. A checklist is to be prepared well in advance of inspection. The detailed inspection should be undertaken during the most critical weather condition. Detailed inspection carried out will offer the most critical evaluation of the performance of the Project Highway elements.

Besides being a qualified Highway/Bridge engineer, the inspection team leader must be familiar with design and construction features of the Highway /Bridges to be inspected so that the condition can be properly and accurately assessed for a meaningful report and quantification of repair works. The competence of team leader to recognize any structural distress/deficiencies and assess its seriousness with complete recommendation for appropriate repairs is important pre-requisites for entrusting this assignment to him.

8.1.14 The Concessionaire shall strictly maintain the assets of the Project Highway and adhere to the Asset Management Project deliverables and Tolerance Criteria as mentioned in the following tables.

Table 1: Maintenance Criteria for Pavements

Asset Type	Performance Parameter	Level of Service (LOS)		Frequency of Inspection	Tools/ Equipment	Standards and References for Inspection and Data Analysis	Time limit for Rectification / Repair	Maintenance Specifications
		Desirable	Acceptable					
Flexible Pavement – Routine Inspection (Pavement of MCW, Service Road, Approach of Grade structures, approaches of connecting roads, slip roads, lay byes etc. as applicable)	Potholes	Nil	<0.1% of area and subjected to limit of 10mm in depth	Daily	Length Measurement Unit like Scale, Tape, odometer etc.	IRC 82: 2015 and Distress Identification Manual for Long Term Pavement Performance Program, FHWA 2003	24-48 hours	MORTH & Specification 3004.2
	Cracking	Nil	<5% subject to limit of 0.5 sqm for any 50m length	Daily			7-15 days	MORTH & Specification 3004.2
	Rutting	Nil	<5mm	Daily	Straight Edge		15 -30 days	MORTH & Specification 3004.2
	Corrugations and Shoving	Nil	0.1% of area	Daily	Length Measurement Unit like Scale, Tape, odometer etc.		2-7 days	IRC:82-2015
	Bleeding	Nil	<1% of area	Daily			3-7 days	MORTH & Specification 3004.2
	Raveling/ Stripping	Nil	<1% of area	Daily	Length Measurement Unit like Scale, Tape, odometer etc.		7-15 days	IRC:82-2015 read with IRC SP-81
	Edge Deformation / Breaking	Nil	<1m for any 100m section and/or width <0.1m at any Location restricted to 30cm from the edge.	Daily			7- 15 days	IRC:82-2015
Flexible Pavement – Programmed Inspection	Roughness BI	2000 mm/km	2400 mm/km	Bi-Annually	Network Survey vehicle (NSV) with all its module such as Laser	ASTM E950 (98) :2004 – Standard Test Method for measuring Longitudinal	180 days	IRC:82-2015
	Rutting	<10mm for any 50 m section and/or, length of section <5m	<10mm for any 50 m section and/or, length of section <10m	Bi-Annually			15-30 days	IRC:82-2015

Asset Type	Performance Parameter	Level of Service (LOS)		Frequency of Inspection	Tools/ Equipment	Standards and References for Inspection and Data Analysis	Time limit for Rectification / Repair	Maintenance Specifications
		Desirable	Acceptable					
	Pavement rating based on distress per IRC 82 / Pavement Condition Index as per ASTM 6433-07	>3/85	>2.1/70	Bi-Annually	Profilometers, Transverse profile logger, Laser crack measurement system, Video logging modules, high resolution Odometer etc.	Profile of Travelled Surfaces with Accelerometer Established Inertial Profiling Reference and ASTM E1656 - 94:2000- Standard Guide for Classification of Automatic Pavement Condition Survey Equipment	180 days	IRC:82-2015/ ASTM D 6433-07
	Other Pavement Distresses	-	-	Bi-Annually			2-7 days	IRC:82-2015
	Skid	60SN	50SN	Bi-Annually	SCRIM (Sideway force Coefficient Routine Investigation Machine or equivalent) British Pendulum Tester	IRC:82-2015	180 days	BS:7941-1:2006, IRC:82-2015/ASTM 274
	Deflection/ Remaining Life			Annually	Falling Weight Deflectometer Class I Profilometer Mounted on NSV	IRC 117: 2015 ASTM E950 (98) :2004 and ASTM E1656 - 94: 2000	180 days 180 days	IRC:117-2015 IRC:SP:83-2018

Asset Type	Performance Parameter	Level of Service (LOS)		Frequency of Inspection	Tools/ Equipment	Standards and References for Inspection and Data Analysis	Time limit for Rectification / Repair	Maintenance Specifications
		Desirable	Acceptable					
Rigid Pavement (Pavement of MCW,Service Road, Grade separated structure, approaches of connecting roads, slip roads, lay byes etc. as applicable.	Roughness BI	<2200mm/km	<2400mm/km	Bi-Annually	SCRIM (Sideway force Coefficient Routine Investigation Machine or equivalent) British Pendulum Tester	IRC:SP:83-2018	180 days	IRC: SP:83-2018
	Skid	Skid Resistance No. at different speed of vehicles		Bi-Annually				
		Minimum SN	Traffic Speed					
		36	50					
		33	65					
		32	0					
		31	95					
31	110							
Embankment /Slope	Edge drop at shoulders	Nil	40mm	Daily	Length Measurement Unit like Scale, Tape, odometer etc.	IRC	7-15 days	MORTH & Specification
	Slope of camber/cross fall	Nil	<2% variation in prescribed slope of camber /cross fall	Daily			7-15 days	MORTH & Specification
	Embankment Slopes	Nil	<15 % variation in prescribe side slope	Daily			7-15 days	MORTH & Specification
	Embankment Protection	Nil	Nil	Daily	NA		7-15 days	MORTH & Specification
	Rain Cuts/Gullies in slope	Nil	Nil	Daily Specially During Rainy Season	NA	IRC	7-15 days	MORTH & Specification
Cut Section/ Slope		Nil	-	Daily Specially During Rainy Season	NA	IRC	2-7 days	Specifications

In addition to above performance criterion, the concessionaire shall strictly maintain the rigid pavements as per requirements in the following tables:

Table 2: Maintenance Criteria for Rigid Pavements

S. No.	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
					For the case $d < D/2$	For the case $d > D/2$
CRACKING						
1	Single Discrete Cracks Not intersecting with any joint	w = width of crack, L = length of crack, d = depth of crack, D = depth of slab	0	Nil, not discernible	No Action	-
			1	w < 0.2 mm. hair cracks		
			2	w = 0.2 - 0.5 mm, discernible from slow-moving car	Seal without delay	Full Depth Repair Dismantle and reconstruct affected portion - See Para 5.4, within 15 days.
			3	w = 0.5 - 1.5 mm, discernible from fast-moving car		
			4	w = 1.5 - 3.0 mm	Seal and stitch if L > 1 m. within 7 days	
			5	w > 3 mm.		
2	Single Transverse (or Diagonal) Crack intersecting with one or more joints	w = width of crack L = length of crack d = depth of crack D = depth of slab	0	Nil, not discernible	No Action	
			1	w < 0.2 mm, hair cracks	Route and seal with epoxy within 7 days	Seal & Cross stitch or Staple within 15 days
			2	w = 0.2 - 0.5 mm, discernible from slow vehicle		
			3	w = 0.5 - 3.0 mm, discernible from fast vehicle	Seal and stitch, if L > 1 m. within 7 days	Full Depth Repair Dismantle and reconstruct affected portion with norms & Specifications - See Para 5.5 & refer chapter 9 of IRC: SP: 83-2018, within 15 days.

S. No.	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
			4	w = 3.0 - 6.0 mm	Not Applicable	Staple or Dowel Bar Retrofit within 15 days.
			5	w > 6 mm, usually associated with spalling, and/or slab rocking under traffic	Not Applicable, (full depth crack)	Staple or Dowel Bar Retrofit within 15 days.
3	Single Longitudinal Crack intersecting with one or more joints	w = width of crack L = length of crack d = depth of crack D = depth of slab	0	Nil, not discernible	No Action	
			1	w < 0.5 mm, discernible from slow moving vehicle	Seal and stitch, if L > 1 m within 7 days	Seal and Cross-Stitch or Staple within 15 days
			2	w = 0.5 - 3.0 mm, discernible from fast vehicle		
			3	w = 3.0 - 6.0 mm	Seal & Staple, within 15 days	Partial Depth Repair with or without dowel bar retrofit within 15 days or
			4	w = 6.0 - 12.0 mm, usually associated with spalling	Not applicable	
			5	w > 12 mm, usually associated with spalling, and/or slab rocking under traffic	Not Applicable, (Rocking/ Spalling indicates full depth crack)	Full Depth Repair Dismantle and reconstruct affected portion - See Fig 5.6 and Chapter 9 of IRC: SP:83-2018, within 15 days
4	Multiple Cracks intersecting with one or more joints	w = width of crack	0	Nil, not discernible	No Action	-
			1	w < 0.2 mm, hair cracks	Seal and stitch if L > 1 m. within 15 days	Dismantle and reconstruct whole slab as per Specifications
			2	w = 0.2 - 0.5 mm. discernible from slow vehicle		

S. No.	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
			3	w = 0.5 - 3.0 mm, discernible from fast vehicle	Full depth repair within 15 days	within 30days.
			4	w = 3.0 - 6.0 mm panel broken into 2 or 3 pieces		
			5	w > 6 mm and/or panel broken into more than 4 pieces		Reinstate sub- base, reconstruct whole slab within 30days.
5	Corner Break	w = width of crack, L = length of crack	0	Nil, not discernible	No Action	
			1	w < 0.5 mm; only 1 corner broken	Seal with low viscosity epoxy to secure broken parts within 7 days	
			2	w < 1.5 mm; L < 0.6 m, only one corner broken		
			3	w < 1.5 mm; L < 0.6 m, two corners broken	Partial Depth (Refer Figure 8.3 of IRC: SP:83-2018) within 15 days	Full depth repair within 30 days.
			4	w > 1.5 mm; L > 0.6 m or three corners broken		
			5	three or four corners broken		Reinstate sub-base, and reconstruct the slab as per norms & Specifications within 30 days.
6	Punchout (Applicable to Continuous Reinforced Concrete Pavement CRCP only)	w = width of crack L = length (m/m2)	0	Nil, not discernible	No Action	
			1	w < 0.5 mm; L < 3 m/m2	Not Applicable, (Punch-out is full depth Distress)	Seal with low viscosity epoxy to secure broken parts Within 15 days.
			2	either w > 0.5 mm or L < 3 m/m2		
			3	w > 1.5 mm and L < 3 m/m2		

S. No.	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
			4	w > 3 mm, L < 3 m/m2 and deformation		Full depth repair - Cut out and replace damaged area taking care not to damage reinforcement. Within 30 days.
			5	w > 3 mm, L > 3 m/m2 and deformation		
Surface Defects						
					Short Term	Long Term
7	Ravelling or Honeycomb type surface	r = area damaged surface/total surface of slab (%) h = maximum depth of damage	0	Nil, not discernible	No action.	Not Applicable
			1	r < 2 %	Local repair of areas damaged and liable to damage. Within 15 days.	
			2	r = 2 - 10 %		
			3	r = 10-25%	Bonded Inlay, if affecting 2 or 3 slabs. Within 30 days	
			4	r = 25 - 50 %		
			5	r > 50% and h > 25 mm	Reconstruct slabs, if affecting 4 or more slabs. Within 30 days.	
8	Scaling	r = area damaged surface/total surface of slab (%) h = maximum depth of damage	0	Nil, not discernible	No action.	Not Applicable
			1	r < 2 %	Local repair of areas damaged and liable to damage. Within 7 days.	
			2	r = 2 - 10 %		
			3	r = 10 - 20%	Bonded Inlay within 15 days.	
			4	r = 20 - 30 %		

S. No.	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
			5	r > 30 % and h > 25 mm	Reconstruct slab within 30 days.	
9	Polished Surface/Glazing	t = texture depth, sand patch test	0		No action.	Not Applicable
			1	t > 1 mm		
			2	t = 1 - 0.6 mm	Monitor rate of deterioration	
			3	t = 0.6 - 0.3 mm		
			4			
			5	t < 0.3 mm	Diamond Grinding if affecting 50% or more slabs in a continuous stretch of minimum 5 km. Within 30 days.	
10	Popout (Small Hole), Pothole Refer Para 8.4	n = number/m2, d = diameter, h = maximum depth	0	d < 50 mm; h < 25 mm; n < 1 per 5 m2	No action.	Not Applicable
			1	d = 50 - 100 mm; h < 50 mm; n < 1 per 5 m2	Partial depth repair 65 mm deep. Within 15 days.	
			2	d = 50 - 100 mm; h > 50 mm; n < 1 per 5 m2		
			3	d = 100 - 300 mm; h < 100 mm n < 1 per 5 m2	Partial depth repair 110mm i.e.10 mm more than the depth of the hole within 30 days.	
			4	d = 100 - 300 mm; h > 100 mm; n < 1 per 5 m2		

S. No.	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
			5	d > 300 mm; h > 100 mm: n > 1 per 5 m2	Full depth repair within 30 days.	
JOINT DEFECT						
					Short Term	Long Term
11	Joint Seal Defects	loss or damage L = Length as % total joint length	0	Difficult to discern.	No action.	Not Applicable
			1	Discernible, L< 25% but of little immediate consequence with regard to ingress of water or trapping incompressible material.	Clean joint, inspect later.	
			3	Notable. L > 25% insufficient protection against ingress of water and trapping incompressible material.	Clean and reapply sealant in selected locations. Within 7 days.	
			5	Severe; w > 3 mm negligible protection against ingress of water and trapping incompressible material.	Clean, widen and reseal the joint following strict procedures within 7 days.	
12	Spalling of Joints	w = width on either side of the joint L = length of spalled portion (as % joint length)	0	Nil, not discernible	No action.	Not Applicable
			1	w < 10 mm	Apply low viscosity epoxy resin/mortar in cracked portion within 7 days	
			2	w = 10 - 20 mm, L < 25%		
			3	w = 20 - 40 mm, L > 25%	Partial Depth Repair , 30 - 50 mm deep, h = w + 20% of w, within 30 days.	
			4	w = 40 - 80 mm, L > 25%		

S. No.	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
			5	w > 80 mm, and L > 25%	50 - 100 mm deep repair. H = w + 20% of w, within 30 days	
13	Faulting (or Stepping) in Cracks or Joints	f = difference of level	0	not discernible, < 1 mm	No action.	Not Applicable.
			1	f < 3 mm		
			2	f = 3 - 6 mm	Determine cause and observe	
			3	f = 6 - 12 mm	Diamond Grinding within 15 days	
			4	f= 12 - 18 mm	Raise sunken slab within 15 days.	
			5	f> 18 mm	Strengthen subgrade and sub-base by grouting, within 30 days.	
14	Blowup or Buckling	h = vertical displacement from normal profile	0	Nil, not discernible	No Action	Not Applicable
			1	h < 6 mm		
			2	h = 6 - 12 mm	Install Signs to Warn Traffic, within 24 hours days.	
			3	h = 12 - 25 mm		
			4	h > 25 mm	Full Depth Repair, within 30 days.	
			5	shattered slabs, i.e. 4 or more pieces	Replace broken slabs, within 30 days.	

S. No.	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
15	Depression	h = negative vertical displacement from normal profile. L = length	0	Not discernible. h < 5 mm	No action.	Not applicable
			1	h = 5 - 15 mm		
			2	h = 15 - 30 mm, Nos<20% joints	Install Signs to Warn Traffic, within 24 hours.	
			3	h = 30 - 50 mm		
			4	h > 50 mm or > 20% joints	Strengthen subgrade. Reinstate pavement at normal level, within 30 days.	
			5	h > 100 mm		
16	Heave	h = positive vertical displacement from normal profile. L = length	0	Not discernible. h < 5 mm	No action.	Squabble
			1	h = 5 - 15 mm	Follow up.	
			2	h = 15 - 30 mm, Nos<20% joints	Install Signs to Warn Traffic, within 24 hours.	
			3	h = 30 - 50 mm		
			4	h > 50 mm or > 20% joints	Stabilize subgrade. Reinstate pavement at normal level, within 30 days	
			5	h > 100 mm		
17	Bump	h = vertical displacement from normal profile	0	h < 4 mm	No action.	
			1	h = 4 - 7 mm	Grind, in case of new construction. Within 7 days	Construction Limit for New Construction
			3	h = 7 - 15 mm	Grind in case of Ongoing maintenance within 15 days.	Replace in case of new Construction. Within 30 days.
			5	h > 15 mm		

S. No.	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
18	Lane to Shoulder Drop-off	f = difference of level	0	Nil, not discernible < 3mm	No action.	
			1	f = 3 - 10 mm	Spot repair of shoulder. Within 3 days.	
			2	f = 10 - 25 mm		
			3	f = 25 - 50 mm	Fill up shoulder within 7 days	
			4	f = 50 - 75 mm		For any 100 m segment, reconstruct shoulder, if affecting 25% or more of segment, within 30 days.
			5	f > 75 mm		
DRAINAGE						
					Short Term	Long Term
19	Pumping	quantity of fines and water expelled through open joints and cracks Nos/100 m stretch	0	not discernible	No Action	
			1 to 2	slight/occasional Nos< 10%	Repair cracks and joints without delay	Inspect and repair Sub-drainage at distressed sections and upstream.
			3 to 4	appreciable/Frequent 10 - 25%	Lift or jack slab within 30 days.	
			5	abundant, crack development > 25%	Repair distressed pavement sections. Strengthen subgrade and sub-base. Replace slab. Within 30 days.	

S. No.	Type of Distress	Measured Parameter	Degree of Severity	Assessment Rating	Repair Action	
20	Ponding	Ponding on slabs due to blockage of drains	0-2	No discernible problem	No action.	-
			3 to 4	Blockages observed in drains, but water flowing	Clean drains etc., follow up, deep grooving in transverse direction to remove water, within 7 days,	Action required to stop water damaging foundation within 15 days.
			5	Ponding, accumulation of water observed	Deep grooving in transverse direction to remove water-hydro planning within 7 days.	

Table 3: Maintenance Criteria for Safety Related Items and Other Furniture Items

Asset Type	Performance Parameter	Level of Service (LOS)			Frequency of Measurement	Testing Method	Recommended Remedial Measures	Time limit for Rectification	Specifications and Standards
		Design Speed (kmph)	Desirable Minimum Sight Distance (m)	Safe Stopping Sight Distance (m)					
Highway	Availability of Safe Sight Distance	As per IRC SP:84-2019, a minimum of safe stopping sight distance shall be available throughout.			Monthly	Manual Measurements with Odometer along with	Removal of obstruction within 24 hours, in case of sight line affected by temporary objects such as trees, temporary encroachments.		IRC:SP:84-2019
		100	360	180					

Asset Type	Performance Parameter	Level of Service (LOS)			Frequency of Measurement	Testing Method	Recommended Remedial Measures	Time limit for Rectification	Specifications and Standards
		Design Speed (kmph)	Desirable Minimum Sight Distance(m)	Safe Stopping Sight Distance (m)					
		80	260	130		video/ image backup	In case of permanent structure or design deficiency: *Removal of obstruction/ improvement of deficiency at the earliest *Speed Restriction boards and suitable traffic calming measures such as transverse bar marking, blinkers, etc. shall be applied duringthe period of rectification.		
Pavement Marking	Wear	<70% of marking remaining			Bi-Annually	Visual Assessment as per Annexure-F of IRC:35-2015	Re-Painting	Cat-1 Defect – within 24 hours Cat-2 Defect – within 2 months	IRC:35-2015
	Day time Visibility	During expected life Service Time • Cement Road - 130mcd/m2/lux • Bituminous Road - 100mcd/m2/lux			Monthly	As per Annexure- D of IRC:35- 2015	Re-Painting	Cat-1 Defect – within 24 hours Cat-2 Defect – within 2 months	IRC:35-2015
	Night Time Visibility	Initial and Minimum Performance for Dry Retro reflectivity during night time:			Bi-Annually	As per Annexure-E of IRC:35- 2015	Re-Painting	Cat-1 Defect – within 24 hours Cat-2 Defect – within 2 months	IRC:35-2015
		Design Speed	(RL) Retro-Reflectivity (mcd/m²/lux)						

Asset Type	Performance Parameter	Level of Service (LOS)			Frequency of Measurement	Testing Method	Recommended Remedial Measures	Time limit for Rectification	Specifications and Standards
		Design Speed (kmph)	Desirable Minimum Sight Distance (m)	Safe Stopping Sight Distance (m)					
			Initial (7Days)	Minimum Threshold Level (TL) and warranty period required up to2 years					
		Up to 65	200	80					
		65 - 100	250	120					
		above 100	350	150					
		Initial and Minimum Performance for Night Visibility under wet condition (Retro reflectivity): - Initial 7 days Retro reflectivity: 100 mcd/m2/lux - Minimum Threshold Level: 50 mcd/m2/lux							

Asset Type	Performance Parameter	Level of Service (LOS)			Frequency of Measurement	Testing Method	Recommended Remedial Measures	Time limit for Rectification	Specifications and Standards
		Design Speed (kmph)	Desirable Minimum Sight Distance (m)	Safe Stopping Sight Distance (m)					
	Skid Resistance	Initial and Minimum performance for Skid Resistance - Initial (7days): 55BPN - Min. Threshold: 44BPN *Note: shall be considered under urban/city traffic condition encompassing the locations like pedestrian crossings, bus bay, bus stop, cycle track intersection delineation, transverse bar markings etc.			Bi-Annually	As per Annexure-G of IRC:35- 2015		Within 24 hours	IRC:35-2015
Road Sign	Shape and Position	Shape and Position as per IRC:67- 2022. Signboard should be clearly visible for the design speed of the section.			Daily	Visual with video/image backup	Improvement of shape, in case if shape is damaged. Relocation as per requirement	48 hours in case of Mandatory Signs, Cautionary and Informatory Signs (Single and Dual post signs), 15 Days in case of Gantry/ Cantilever Sign boards	IRC:67-2022

Asset Type	Performance Parameter	Level of Service (LOS)			Frequency of Measurement	Testing Method	Recommended Remedial Measures	Time limit for Rectification	Specifications and Standards
		Design Speed (kmph)	Desirable Minimum Sight Distance (m)	Safe Stopping Sight Distance (m)					
	Retro reflectivity	As per specifications in IRC:67-2022			Bi-Annually	Testing of each signboard using Retro Reflectivity Measuring Device. In accordance with ASTM D 4956-09.	Change of signboard	48 hours in case of Mandatory Signs, Cautionary and Informatory Signs (Single and Dual post signs). 1 Month in case of Gantry/ Cantilever Sign boards	IRC:67-2022
Kerb	Kerb Height	As per IRC 86:2018 depending upon type of Kerb			Bi-Annually	Use of distance measuring tape	Raising Kerb Height	Within 1 Month	IRC 86:2018
	Kerb Painting	Functionality: Functioning of Kerb painting as intended			Daily	Visual with video/image backup	Kerb Repainting	Within 7-days	IRC 35:2015
Other Road Furniture	Reflective Pavement Markers (Road Studs)	Numbers and Functionality as per specifications in IRC:SP:84-2019/ IRC:SP:87- 2019 and IRC:35-2015, unless specified in Schedule-B.			Daily	Counting	New Installation	Within 2 months	IRC:SP:84-2019, IRC:35-2015
	Pedestrian Guardrail	Functionality: Functioning of guardrail as intended			Daily	Visual with video/image backup	Rectification	Within 15 days	IRC:SP:84-2019
	Traffic Safety Barriers	Functionality: Functioning of Safety Barriers as intended			Daily	Visual with video/image backup	Rectification	Within 7 days	IRC:SP:84-2019, IRC:119-2015

Asset Type	Performance Parameter	Level of Service (LOS)			Frequency of Measurement	Testing Method	Recommended Remedial Measures	Time limit for Rectification	Specifications and Standards
		Design Speed (kmph)	Desirable Minimum Sight Distance (m)	Safe Stopping Sight Distance (m)					
	End Treatment of Traffic Safety Barriers	Functionality: Functioning of End treatment as intended			Daily	Visual with video/image backup	Rectification	Within 7 days	IRC:SP:84-2019, IRC:119-2015
	Attenuators	Functionality: Functioning of Attenuators as intended			Daily	Visual with video/image backup	Rectification	Within 7 days	IRC:SP:84-2019, IRC:119-2015
	Guard Posts and Delineators	Functionality: Functioning of Guard Posts and Delineators as intended			Daily	Visual with video/image backup	Rectification	Within 15 days	IRC:79-2019
	Overhead Sign Structure	Overhead sign structure shall be structurally adequate			Daily	Visual with video/image backup	Rectification	Within 15 days	IRC:67-2022
	Traffic Blinkers	Functionality: Functioning of Traffic Blinkers as intended			Daily	Visual with video/image backup	Rectification	Within 7 days	IRC:SP:84-2019
Highway Lighting System	Highway Lights	Illumination: Minimum 40 Lux illumination on the road surface			Daily	The illumination level shall be measured with lux- meter	Improvement in Lighting System	24 hours	IRC:SP:84-2019
		No major failure in the lighting system			Daily	-	Rectification of failure	24 hours	IRC:SP:84-2019
		No minor failure in the lighting system			Monthly	-	Rectification of failure	8 hours	IRC:SP:84-2019

Asset Type	Performance Parameter	Level of Service (LOS)			Frequency of Measurement	Testing Method	Recommended Remedial Measures	Time limit for Rectification	Specifications and Standards
		Design Speed (kmph)	Desirable Minimum Sight Distance (m)	Safe Stopping Sight Distance (m)					
	Toll Plaza Canopy Lights	Minimum 40 Lux illumination on the road surface			Daily	The illumination level shall be measured with lux- meter	Improvement in Lighting System	24 hours	IRC:SP:84-2019
		No major/minor failure in the lighting system			Daily	-	Rectification of failure	8 hours	IRC:SP:84-2019
Trees and plantation including median plantation	Obstruction in a minimum head- room of 5.5 m above carriageway or obstruction in visibility of road signs	No obstruction due to trees			Monthly	Visual with video/image backup	Removal of trees	Immediate	IRC:SP:84-2019
	Deterioration in health of trees and bushes	Health of plantation shall be as per requirement of specifications and instructions issued by Authority from time to time.			Daily	Visual with video/image backup	Timely watering and treatment. Or Replacement of Trees and Bushes.	Within 90 days	IRC:SP:84-2019
	Vegetation affecting sight line and road structures	Sight line shall be free from obstruction by vegetation			Daily	Visual with video/image backup	Removal of Trees	Immediate	IRC:SP:84-2019

Asset Type	Performance Parameter	Level of Service (LOS)			Frequency of Measurement	Testing Method	Recommended Remedial Measures	Time limit for Rectification	Specifications and Standards
		Design Speed (kmph)	Desirable Minimum Sight Distance (m)	Safe Stopping Sight Distance (m)					
Rest Area	Cleaning of toilets	-			Daily	-	-	Every 4 hours	-
	Defects in electrical, water and sanitary installations	-			Daily	-	Rectification	24 hours	-
Other Project Facilities and Approach roads	Damage or deterioration in Approach Roads, pedestrian facilities, truck lay-bys, bus-bays, bus- shelters, cattle crossings, Traffic Aid Posts, Medical Aid Posts and other works				Daily	-	Rectification	15 Day	IRC:SP:84-2019

Table 4: Maintenance Criteria for Structures and Culverts

Asset Type	Performance Parameter	Level of Service (LOS)	Frequency of Measurement	Testing Method	Recommended Remedial measures	Time limit for Rectification	Specifications and Standards
Pipe/box/slab culverts	Free waterway/ unobstructed flow section	85% of culvert normal flow area to available.	2 times in a year (before and after rainy season)	Inspection by Bridge Engineer as per IRC SP: 35- 1990 and recording of depth of silting and area of vegetation.	Cleaning silt up soils and debris in culvert barrel after rainy season, removal of bushes and vegetation, U/s of barrel, under barrel and D/s of barrel before rainy season.	15 days before onset of monsoon and within 30 days after end of rainy season.	IRC 5-2015, IRC SP:40-2019 and IRC SP:13-2004

Asset Type	Performance Parameter	Level of Service (LOS)	Frequency of Measurement	Testing Method	Recommended Remedial measures	Time limit for Rectification	Specifications and Standards
	Leak-proof expansion joints if any	No leakage through expansion joints	Bi-Annually	Physical inspection of expansion joints as per IRC SP: 35- 1990 if any, for leakage strains on walls at joints.	Fixing with sealant suitably	30 days or before onset of rains whichever comes earlier	IRC SP:40-2019 and IRC SP:69-2011
	Structurally sound	Spalling of concrete not more than 0.25 sq.m.	Bi-Annually	Detailed inspection of all components of culvert as per IRC SP:35-1990 and recording the defects	Repairs to spalling, cracking, delamination, rusting shall be followed as per IRC:SP:40-2019.	15 days	IRC SP 40-2019 and MORTH Specifications clause 2800
		Delamination of concrete not more than 0.25 sq.m.					
		Cracks wider than 0.3 mm not more than 1m aggregate length					
	Protection works in good condition	Damaged of rough stone apron or bank revetment not more than 3 sq.m, damage to solid apron (concrete apron) not more than 1 sq.m	2 times in a year (before and after rainy season)	Condition survey as per IRC SP:35-1990	Repairs to damaged aprons and pitching	30 days after defect observation or 2 weeks before onset of rainy season whichever is earlier.	IRC: SP 40-2019 and IRC:SP:13-2004.

Asset Type	Performance Parameter	Level of Service (LOS)	Frequency of Measurement	Testing Method	Recommended Remedial measures	Time limit for Rectification	Specifications and Standards
Bridges including ROB's, Flyover and Viaducts etc. as applicable	Riding quality or user comfort	No pothole in wearing coat on bridge deck	Daily	Visual inspection as per IRC SP:35-1990	Repairs to BC or wearing coat	15 days	MORT&H Specification 2811
Bridges including ROB's, Flyover and Viaducts etc. -Super Structure	Bumps	No bump at expansion joint	Daily	Visual inspection as per IRC SP:35-1990	Repairs to BC on either side of expansion joints, profile correction course on approach slab in case of settlement to approach embankment	15 days	MORT&H Specification 3004.2 & 2811
	User safety (condition of crash barrier and guard rail)	No damaged or missing stretch of crash barrier or pedestrian hand railing	Daily	Visual inspection and detailed condition survey as per IRC SP: 35- 1990	Repairs and replacement of safety barriers as the case may be	3days	IRC: 5-2015, IRC SP: 84-2019 and IRC SP: 40- 2019
	Rusted reinforcement	Not more than 0.25 sq.m	Bi-Annually	Detailed condition survey as per IRC SP: 35-1990 using Mobile Bridge Inspection	All the corroded reinforcement shall need to be thoroughly cleaned	15 days	IRC SP: 40-2019 and MORTH Specification 1600 IRC SP: 40-2019
	Spalling of concrete	Not more than 0.50 sq.m					

Asset Type	Performance Parameter	Level of Service (LOS)	Frequency of Measurement	Testing Method	Recommended Remedial measures	Time limit for Rectification	Specifications and Standards
	Delamination	Not more than 0.50 sq.m		Unit.	from rusting and applied with anti-corrosive coating before carrying out the repairs to affected concrete portion with epoxy mortar/concrete.		and MORTH Specification
	Cracks wider than 0.30 mm	Not more than 1m total length	Bi-Annually	Detailed condition survey as per IRC SP: 35-1990 using Mobile Bridge Inspection Unit.	Grouting with epoxy mortar, investigating causes for cracks or other defects development and carry out necessary rehabilitation.	48 Hours	IRC SP: 40-2019 and MORTH Specification 2800
	Rainwater seepage through deck slab	Leakage - nil	Quarterly	Detailed condition survey as per IRC SP: 35-1990 using Mobile Bridge Inspection Unit.	Grouting of deck slab at leakage areas, waterproofing, repairs to drainage spouts	1 month	MORTH specifications 2600 & 2700.
	Deflection due to permanent loads and live loads	Within design limits.	Once in every 10 years for spans more than 40 m	Load test method	Carry out major rehabilitation works on bridge to retain original design loads capacity	6 months	IRC SP: 51-2015
	Vibrations in bridge deck due to moving trucks	Frequency of vibrations shall not be more than 5 Hz	Once in every 5 years for spans more than 30m and every 10 years for spans between 15 to 30	Laser displacement sensors or laser vibrometers	Strengthening of super structure	4 months	AASHTO, LRFD specifications

Asset Type	Performance Parameter	Level of Service (LOS)	Frequency of Measurement	Testing Method	Recommended Remedial measures	Time limit for Rectification	Specifications and Standards
	Leakage in Expansion joints	No damage to elastomeric sealant compound in strip seal expansion joint, no leakage of rain water through expansion joint in case of buried and asphalt plug and copper strip joint.	Bi-Annually	Detailed condition survey as per IRC SP: 35-1990. using Mobile Bridge Inspection Unit.	Replacement of seal in expansion joint. Replacement of sealing compound in case of leakage I copper strip type joint.	15 days	MORTH specifications 2600 and IRC SP: 40-2019.
	Debris and dust in strip seal expansion joint	No dust or debris in expansion joint gap.	Monthly	Detailed condition survey as per IRC SP: 35-1990. using Mobile Bridge Inspection Unit.	Cleaning of expansion joint gaps thoroughly	3 days	MORTH specifications 2600, IRC SP: 40-2019 and IRC:SP:69-2011
	Drainage spouts	No down take pipe missing/broken below soffit of the deck slab. No silt, debris, clogging of drainage spout collection chamber.	Monthly	Detailed condition survey as per IRC SP: 35-1990 using Mobile Bridge Inspection Unit.	Cleaning of drainage spouts thoroughly. Replacement of missing/broken down take pipes with a minimum pipe extension of 500mm below soffit of slab. Providing sealant around the drainage spout if any leakages observed.	3 days	MORTH specification 2700

Asset Type	Performance Parameter	Level of Service (LOS)	Frequency of Measurement	Testing Method	Recommended Remedial measures	Time limit for Rectification	Specifications and Standards
Bridges including ROB's, Flyover and Viaducts etc.- Bridge Substructure	Cracks/ spalling of concrete/rusted steel	No cracks, spalling of concrete and rusted steel	Bi-Annually	Detailed condition survey as per IRC SP: 35-1990 using Mobile Bridge Inspection Unit.	All the corroded reinforcement shall need to be thoroughly cleaned from rusting and applied with anti-corrosive coating before carrying out repairs to substructure by grouting/guniting and micro concreting depending on type of defect noticed	30 days	IRC SP: 40-2019 and MORTH specification 2800
	Elastomeric Bearings	Delamination of bearing reinforcement not more than 5%, cracking or tearing of rubber not more than 2 locations per side, no rupture of reinforcement or rubber	Bi-Annually	Detailed condition survey as per IRC SP: 35-1990 using Mobile Bridge Inspection Unit.	In case of failure of even one bearing on any pier/abutment, all the bearings on that pier/abutment shall be replaced, in order to get uniform load transfer on to bearings.	3 months	MORTH specification 2810, IRC SP: 40-2019 and IRC:83(Part-II)-2018
	POT/PFFE and Spherical Bearings	No locking of movable and rotational parts, No Corrosion, Cleanliness	Bi-Annually	Detailed condition survey as per IRC SP: 35-1990 using Mobile Bridge Inspection Unit.	Unlocking of affected parts, Cleaning of Rust and repainting. General Cleaning of bearings.	30 days	IRC:83 (Part-III)-2018, IRC:83 (Part-IV)-2014

Asset Type	Performance Parameter	Level of Service (LOS)	Frequency of Measurement	Testing Method	Recommended Remedial measures	Time limit for Rectification	Specifications and Standards
Bridges including ROB's, Flyover and Viaducts etc.- Bridge Foundations	Scouring around Foundations	Scouring shall not be lower than maximum scour level for the bridge	Bi-Annually	Condition survey and visual inspection as per IRC SP:35-1990 using Mobile Bridge Inspection Unit. In case of doubt Underwater camera for inspection of deep wells in Major Rivers.	Suitable protection works around pier/abutment	1 month	IRC SP: 40-2019, IRC:78-2014, MORTH specification 2500
	Protection works in good condition	Damaged of rough stone apron or bank revetment not more than 3 sq.m, damage to solid apron (concrete apron) not more than 1 sq.m	2 times in a year (before and after rainy season)	Condition survey as per IRC SP:35-1990	Repairs to damaged aprons and pitching	30 days after defect observation or 2 weeks before onset of rainy season whichever is earlier.	IRC: SP 40-2019, IRC: SP:13-2004 and IRC:89-2019

Note:

- Any structure / part of the structure component during entire concession period which is found not complying with all /or either of the requirements of this table will be rehabilitated or even reconstructed to achieve the desired level of services.
- MoRT&H Specification for Roads and Bridge works (*Vth* Revision) shall be applicable.
- IRC Codes indicated above shall be applicable as per year of publication in consonance with the start of project implementation. All project assets (as per Article 41 of the agreement) not mentioned above shall be repaired & maintained as per good industry practice in consultation with instruction of IE/Authority.

Annexure D: Service Level Agreement:

- (i) The uptime availability of all critical components of Hybrid ETC/ETC lanes shall be 99% per lane per month for 90% of total lanes in a toll plaza (rounded off to nearest integer). The permissible downtime is 7 hours per lane per month. For the balance 10% lanes, uptime availability of all critical components shall be 98% per lane per month.
- (ii) The downtime for a toll lane shall be calculated at a cumulative level when any of the below mentioned critical component is non-operational for that specific lane:
 - a. RFID Reader
 - b. Toll Lane Controller System
 - c. Automatic Vehicles Classification Controller and Sensor
 - d. Automatic Barrier
 - e. Customized Keyboard
 - f. Thermal Receipt Printer
 - g. License Plate Image Capture Camera
 - h. Incident Capture Camera
 - i. Any plaza level Equipment that results in lane downtime
- (iii) For all the components of Hybrid ETC/ETC System, the uptime availability shall be 98% per lane per month.
- (iv) Scheduled downtime is defined as a period of time when system will remain unavailable for conducting necessary preventive maintenance, urgent repairs etc. The maximum scheduled downtime for any Site shall be 4 hours per lane per month.
- (v) The formula for calculation of Hybrid ETC System availability shall be as follows:
 System Uptime = $[1 - \{A/(B-C)\} * 100]$
 Where A = Time for which system is down per month basis scenarios
 B = Total time in a month
 C = Scheduled downtime basis as per section (iv) above.
- (vi) The Concessionaire shall maintain adequate inventory to ensure the service levels prescribed in section i. are adhered. Spares of critical components of Hybrid ETC/ETC System as identified in section (ii) above.
- (vii) The Concessionaire shall ensure that the Hybrid ETC/ETC Systems are operational as per the service levels defined in section (i) above to facilitate payment of user fee through ETC. In case, a vehicle user with a valid, functional ETC RFID tag with sufficient balance in the linked account is not able to pay user fee through ETC, through any lane owing to malfunctioning of Hybrid ETC/ETC equipment/hardware, the vehicle user shall be permitted to pass without payment of any user fee.
- (viii) In case of non-adherence to service levels as defined in section (I), Damages shall be levied on each lane as per the below table. This shall be over and above the Damages described in clause G:

S. No.	Downtime (per month)	Toll plazas with less than or equal to 10 lanes	Toll plazas with greater than 10 lanes
A	Per Lane (beyond permissible limit)	Damages (% of monthly user fee revenue as per Escrow Account or as reported in [Schedule G] of Concession Agreement whichever is higher)	Damages (% of monthly user fee revenue as per Escrow Account or as reported in Schedule G of Concession Agreement whichever is higher)
1	Up to 2 hours	1%	0.5%
2	2 hours – 5 hours	3%	1%
3	5 hours – 10 hours	4%	2%
4	Greater than 10 hours	5%	3%
B	SWB System Downtime		
If SWB information is not available in Overweight transactions		Deductions = SWB downtime in hours (per month) X 0.5% of monthly user fee revenue as per Escrow Account or as reported in Schedule G of Concession Agreement whichever is higher * This shall be calculated for each SWB separately and added to arrive at the final Damages for SWB.	

The total Damages for a month shall be calculated by adding the Damages imposed on each lane and SWB at the Toll Plaza. The maximum Damages per month shall be capped at RS. 25,00,000 which may be revised to the extent of variation in WPI after every three years from the date of signing of the Agreement. An INDICATIVE example is shown in the table below:

Example – 6 lane toll plazas		
Estimated user fee revenue (as per Escrow Account or as reported in Schedule G whichever is higher)	INR 40,000,000 per month (INDICATIVE)	
Lane	Downtime (outside SLA in minutes)	Damages
Lane 1	40	4,00,000
Lane 2	0	0
Lane 3	30	4,00,000
Lane 4	100	4,00,000
Lane 5	140	12,00,000
Lane 6	0	0
Total Damages		24,00,000

- B. The Concessionaire shall ensure that all transaction files are uploaded as per defined service levels provided in the table below:

S. No.	Service	Service Level	Recipient	Service Provider	Remarks
1	Sending clean ETC transactions from ETC system at the Specified Toll Plaza to ACQUIRER HOST	Sending clean transaction files in the specified format on a 10 minutes batch mode 24*7. This duration can be modified by IHMCL/NHAI at its discretion.	ACQUIRER HOST	Concessionaire/Toll Plaza Operator ETC system at Specified Toll Plaza	Clean transaction files should be sent in the file format as prescribed in the interface control documents of CCH. Transactions sent in incorrect file format will be rejected by ACQUIRER HOST and would need to be re-sent within the defined SLA. Proceeds of the transaction amount of such incorrect file formats will not be credited to Concessionaire/Toll Plaza Operator till file is re-sent in correct file format within the timeline specified by ACQUIRER HOST.
2	ETC Transaction File/Violation File Acknowledgement	Once in a day. This duration can be modified by IHMCL/NHAI at its discretion.	Concessionaire/Toll Plaza Operator ETC system at Specified Toll Plaza	ACQUIRER HOST	ACQUIRER HOST shall send one reconciliation file for all clean ETC transaction (TRC) and a separate file containing violation transactions (VRC) which were shared by concessionaire as is violation=01. These files will be generated at midnight and posted in SFTP server.
3	Processing violation transactions post scrutiny of supporting document sent by Concessionaire/Toll Plaza Operator to ACQUIRER HOST	T+5 (T being settlement day) This duration can be modified by IHMCL/NHAI at its discretion.	Concessionaire/Toll Plaza Operator ETC system at Specified Toll Plaza	ACQUIRER HOST	
4	Frequency of sending Black List file to ETC system at Specified Toll Plazas	Every 10 minutes This duration can be modified by IHMCL/NHAI at its discretion.	Concessionaire/Toll Plaza Operator ETC system at Specified Toll Plaza	ACQUIRER HOST	

S. No.	Service	Service Level	Recipient	Service Provider	Remarks
5	Populating the Black List file in ETC system and at all ETC lanes of all Specified Toll Plazas	I. Within 10 minutes of receipt from /ACQUIRER HOST	Concessionaire/Toll Plaza Operator ETC system at Specified Toll Plaza	Concessionaire/Toll Plaza Operator	Post 10 minutes TAT of blacklist file being sent by ACQUIRER HOST for updating at ETC system any transaction file received by ACQUIRER HOST from ETC system of toll plaza containing the same blacklisted tag will be rejected by ACQUIRER HOST.
6	Response on chargeback request forwarded by Service Provider/ ACQUIRER HOST	3 Days	Service Provider/ ACQUIRER HOST	ETC Concessionaire/Toll Plaza Operator	Concessionaire/Toll Plaza Operator has to respond within 3 days on all chargeback request forwarded by/ ACQUIRER HOST.
Finance related points					
1	Credits of transactions to Concessionaire/ Toll Plaza Operator respective plaza current A/c (for all violation transactions, credit to be done as per the Mapper Class)	T+1 working day (T being transaction date)	Concessionaire/Toll Plaza Operator ETC collection Current Account/ Account specified by NHAI in case of Specified Toll Plaza operated by NHAI	ACQUIRER HOST	
2	Credits of Debit Adjustment funds for violation transactions to Concessionaire/ Toll Plaza Operator respective plaza current A/c	Maximum T+6 working days (T being settlement date)	Concessionaire/Toll Plaza Operator ETC collection Current Account/ Account specified by NHAI in case of Specified Toll Plaza operated by NHAI	ACQUIRER HOST	

S. No.	Service	Service Level	Recipient	Service Provider	Remarks
3	Process for handling claims/reversals initiated by ETC Concessionaire / Toll Plaza Operator	Will be treated on case-to-case basis	ETC Concessionaire/Toll Plaza Operator's Collection A/c	ACQUIRER HOST	

8.1.15 Testing and Investigation

After thorough visual inspection and detailed condition survey of various bridge components at 5 years interval and also whenever distress/ serious distress observed in the conditional survey, following test shall need to be carried out: -

S. No	Name of Tests	Minimum no. of tests sample per span/pier/abutment	Minimum no. of spans to tested in a bridge	Frequency of testing
1	Ultra-Pulse Velocity Test	3	1 span for every 3 spans	5 Years
2	Rebound Hammer Test	3	1 span for every 3 spans	5 Years
3	Half Cell Potential Test	3	1 span for every 3 spans	5 Years
4	Carbonation Depth	3	1 span for every 3 spans	5 Years
5	Transient Dynamic Response test	3	1 span for every 3 spans	5 Years
6	Laser vibrometer test	1 at mid span	1 span for every 3 spans	Once every 5 years for spans more than 30m and every 10 years for spans between 15 to 30m

8.1.16 The results of tests like Profilometer/Transient Dynamic Response tests, the encrypted files should be submitted to the Authority and Independent Consultant. The results of tests conducted shall be updated in Asset Management System and should be preserved.

8.1.17 For all the items in Table 4 for which Priority Level is critical, redundant inventory shall be maintained at site for all times by the concessionaire.

8.1.18 The Concessionaire shall maintain the Project Highway in traffic-worthy condition and the Project's Ancillary Facilities in usable condition throughout the Concession Period or any extension thereof in terms of the Concession Agreement through regular maintenance and preventive maintenance of the various items and elements of the Project Highway.

8.2 Based on updated base parameter and future demand of traffic and service needs, Concessionaire shall define an asset management strategy/operation and maintenance plan.

8.3 Asset Management Plan – Operations

Asset Management plan on the operation side shall prescribe procedures and systems for activities including but not be limited to the following for the regular and emergency operations of the Project Highway and facilities thereon.

- Permitting smooth and uninterrupted flow of traffic during normal operating conditions
 - Functioning of Toll System including charging and collecting fees from the road users in accordance with the Concession Agreement and IRC: SP 84-2019.
 - Functioning of the lighting system
 - Functioning of the Patrolling System as per IRC: SP 84-2019.
 -
 - Functioning of rescue and medical aid services
 - Ambulance
 - Fire Extinguishers Tow away truck and cranes
 - Functioning of Advanced Traffic Highways Management System as per standard ATMS provisions as contained in Functional and Technical Specifications released by the NHAI vide Ref. No. NHAI/CO/ATMS/02-2021, February is being practiced. Latest Policy / Circular at the time of execution shall prevail.
 - Functioning of the Project Facilities
 - Administrative, Operation and Maintenance Base Camp
 - Rest Areas
 - Truck Lay-Byes
 - Public toilets and other sanitary facilities at rest areas and Truck Lay-Byes
 - Potable Water supply system including supply of drinking water at Truck Lay-Byes, Rest Areas, Toll Plazas etc.
 - Solid wastes disposal system including those from litterbins
- 8.3.1 Minimizing disruption to the traffic in the event of emergency accidents and/or incidents affecting the safety and use of the Project Highway by providing a rapid and effective response and maintaining liaison procedures with emergency services.
- Reasonably smooth and safe movement of traffic during emergency activities such as special repairs during floods, storms, hurricane, and earthquakes.
 - Failure of a system due to human error, electrical or mechanical failure.
- 8.3.2 The Concessionaire shall keep regular record of accidents that occur including the nature of accident, location of occurrence, time and date in the prescribed format, included in the Maintenance Manual and shall update/report the same on Asset Management System.