

**Ref:** NHIT/FY25-26/RFP/MBCB/ATRP-SJRP

**Date:** 09-03-2026

**Tender Title:** Request for Proposal ("RFP") issued by National Highways Infra Trust (NHIT) for Engagement of Agency/Firm for Supply and Fixing of Metal beam Crash Barrier (MBCB) at Project sites under SPVs of NHIT

**Corrigendum I**

This Corrigendum I has reference to the subjected RFP, bearing no. NHIT/FY25-26/RFP/MBCB/ATRP-SJRP, published on NHIT Website at <https://nhit.co.in/procurement-tender/> on 25 February 2026.

Following points are being Changed/Amended in RFP Documents:

1. Point 2.4. Key Dates & Milestones (Clause 1.2 of RFP) under Annexure C1-Contract Data Sheet (CDS), of the said RFP stands revised and may be read as under:

Sl. No.	Description of Events	Subsisting schedule	Revised Schedule
1.	Bid due date (Last date for bid submission)	11 March 2026 up to 16:00 Hrs	16 March 2026 up to 16:00 Hrs
2.	Opening of Technical bids	11 March 2026 up to 17:00 Hrs	16 March 2026 up to 17:00 Hrs

2. Annexure C3 – BoQ is being revised, kindly find attached "Revised Annexure C3- BoQ" along with this document.
3. Completion timeline mentioned in CDS clause 3 is being revised as follows:
  - a. For Shivpuri Jhansi Project – 3 months
  - b. For Amravati-Tarsod Project – 6 months

**Note:** Bidders are advised to take note of the above changes made in the RFP while submitting their bids.

Thank you,

For and on behalf of  
**National Highways Infra Trust**

  
**Sandeep Khosa**  
GM Procurement  
NWPPL (Unit under NHIT)