

CORRIGENDUM-II

Multi-Lane Free Flow (MLFF) Toll System - Bahadarabad Toll Plaza

NIT Reference	NSPPL/FY26-27/RFP/MHRP/MLFF TMS System at Bahadarabad Toll Plaza/001
Corrigendum Date	27-Aug-2026

The following amendments are hereby issued to the above-referred NIT. Bidders shall read the NIT in conjunction with this Corrigendum-II.

Sl#	NIT Clause Ref.	Original Content	To be read as
1	Performance Bank Guarantee:	The Successful Bidder shall furnish Performance Security for a cumulative total amount of INR 03 Crore for a period of six (6) years from the date of issuance of the Letter of Award (LOA).	The Successful Bidder shall furnish Performance Security for a cumulative total amount of INR 03 Crore for a period of nine (9) years from the date of issuance of the Letter of Award (LOA).
2	1.71.1 CAPEX	1.71.1.1 Supply of the complete material: 40% of CAPEX Cost 1.71.1.2 Installation and Commissioning: 30% of CAPEX Cost 1.71.1.3 Successful SAT (Including closure of Punch-Points): 30% of CAPEX Cost	1.71.1.1 supply of the material: 40% of CAPEX Cost - The Invoices shall be submitted along with all supporting documents such as applicable Certifications, delivery challan, delivery receipts, material verification report signed by site team. - The Bidder shall not submit the invoices more than twice in a calendar month during implementation phase to claim the pro-rata basis invoice. 1.71.1.2 Installation and Commissioning: 30% of CAPEX Cost - Report / Documentary proof for successful installation and signed IAT (Installation Acceptance Test) Report to be submitted along with Invoices. - The Bidder shall not submit the invoices more than twice in a calendar month during implementation phase to claim the pro-rata basis invoice, Subjected to timely installation as per the NIT. 1.71.1.3 Successful SAT (Including closure of Punch-Points): 30% of CAPEX Cost - SAT clearance report with all supporting to be submitted along with Invoices.

SI#	NIT Clause Ref.	Original Content				To be read as			
3	Responsibility Matrix Clause 1.44 – Power	1.44	Power	Raw power supply and its recurring charges. Supply of Diesel Generator(s). Recurring charges pertaining to fuel of DG set(s).	Maintenance of associated electrical and accessories for the MLFF system; UPS power backup; and all power connections downstream of the UPS.	1.44	Power	Raw power supply and its recurring charges. Supply of Diesel Generator(s). Recurring charges pertaining to fuel of DG set(s).	Maintenance of associated electrical and accessories for the MLFF system; UPS power backup; and all power connections downstream of the UPS. To make it more precise, the DG set and Electricity Board Raw power supply, etc shall be provided at the office premises by the NSPPL, the bidders needs to lay all the cables, conduiting (including Power and networking), accessories up to the Lane area and MLFF Gantries. The Illumination at lane area and gantry area shall be provided by the Bank. Further, the Supervision of the electrical operations including DG sets, illuminations at lane area and gantry area etc shall be responsibility of Bank.
4	Responsibility Matrix Clause 1.41 – Technical Power	1.41	Technical manpower	Supervision of the device status through EMS.	Dedicated on-site Project Manager (1); IT/Technical Engineers (4 per shift plus 2 relievers at each field location), or a justified equivalent that meets SLAs and is accepted by NSPPL	1.41	Technical manpower	Supervision of the device status through EMS.	Provide dedicated minimum manpower: on-site Project Manager (1); IT/Technical Engineers (4 per shift plus 2 relievers and electrician one (1) per shift at each Plaza location, or a justified equivalent that meets SLAs and is accepted by NSPPL.

Sl#	NIT Clause Ref.	Original Content		To be read as
6	Bid Summary and NIT Schedule Clauses 1.17-1.21	BID SUMMARY		BID SUMMARY
		Sl#	Particulars	Details
		(i)	Last date and time for receipt of Bidding Documents	03 September 2026 up to 14:00 Hour
		(ii)	Date and Time of Opening of Bids	03-September 2026 at 16:00 Hour
7	Financial Form F-1	NIT Schedule		NIT Schedule
		Sl#	Milestone	Schedule
		1.18	Submission of Technical and Financial Bid	03-September -2026 by 14:00 Hrs
		1.19	Opening of Technical Bid	03-September -2026 at 16:00 Hrs
		1.21	Opening of Financial Bids	Schedule to be intimated to technically qualified Bidder.
		The Revised Financial Form F-1 enclosed with Corrigendum-I shall replace the Financial Form F-1 issued with/referred to in the NIT.		

[Handwritten Signature]

For NHIT Southern Projects Private Limited
 Authorized Signatory