
NHIT Western Projects Private Limited 
(Unit of National Highways Infra Trust) 
(formerly known as National Highways Infra Projects Private Limited) 

CIN: U45201DL2020PTC366737 I Website: www.nhit.co.in I Email:-nwppl@)nhit.co.in National High ways Infra Trust 

Date: 30-03-2026 

Ref: NWPPL/FY25-26/RFP/Palanpur-Abu Road/Pavement Rectification 

Tender Title: Request for Proposal ("RFP") issued by NHIT Western Projects Private Limited (NWPPL) for 
Engagement of Agency/Firm for Pavement Rectification works as per Schedule B on four-lane of Palanpur­
Abu Road Section of NH-27 with project length of 45 kms in the state of Gujarat and Rajasthan. 

Corrigendum Ill 

This Corrigendum Ill has reference to the subjected RFP, bearing no. NWPPL/FY25-26/RFP/Palanpur-Abu 
Road/Pavement Rectification, published on NHIT Website at https://nhit.co.in/procurement-tender/ on 10 
March 2026. 

Following points are being Changed/ Amended in RFP Documents: 

l. Point 2.4. Key Dates & Milestones (Clause l.2 of RFP) under Annexure C I-Contract Data Sheet (CDS), of
the said RFP stands revised and may be read as below:

SI.No. Description of Events Subsisting schedule Revised Schedule 

l. 
Bid due date (Last date for 

Ol April 2026 up to 14:00 Hrs 06 April 2026 up to 14:00 Hrs 
bid submission) 

2. Opening of Technical bids Ol April 2026 at 16:00 Hrs 06 April 2026 at 16:00 Hrs 

2. Following points are being added in table under point 3.2 of CDS 

Execution Timeline & Mobilization: 
Time-bound Completion Requirement: 
Time is the essence of Contract. It is imperative that the entire scope of milling and Bituminous Concrete 
(BC) works is completed before the onset of the monsoon by 15th of June 2026. Considering the limited 
available timeframe, the following conditions shall apply: 

l. Only those bidders who have the necessary resources, including readily available Hot Mix Plant
(HMP) preferably on the Project site, machinery, and manpower, enabling commencement of work
within the stipulated period, are advised to participate in the bidding process.

2. Only those bidders who have the necessary resources, including readily available Hot Mix Plant
(HMP)within 50 kms of the Project site and are able to commence work within lO days of the LOA
are eligible to participate in the bidding process.

3. In case of delay in commencement of work:
o A grace period of 7 (seven) days beyond the stipulated lO days may be allowed only for

genuine/valid reasons.
o Thereafter, Liquidated Damages (LD) shall be levied at the rate of [1% of Contract Price per

week or part thereof].
4. If the Contractor fails to commence the work within 21 (twenty-One) days from the date of LOA:

o The Contract shall be liable for termination, and
o The Performance Security / Bank Guarantee shall be invoked automatically, without further

notice.
5. Prior to submission of bids, bidders are advised to carefully assess their capability, including

availability and proximity of plant and machinery to the site, and submit bids only if they can meet
the above timelines.
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• The BOQ has been revised. Find Enclosed Revised Annexure C3-BOQ (R1) to be used for submitting the Financial Bids.






