
 
  

 

Tender No. NHIT/FY26-27/RFP/Grid-Interactive Solar PV Plants 

 

Request for Proposal (RFP) For Engagement of Agency for Design, Engineering, Procurement, 
Installation, Testing, Commissioning and Operation & Maintenance of Grid-Connected Solar PV 
Plants Under RESCO/PPA Model SPVs under National Highways Infra Trust, Collectively Referred As 
“NHIT-Entities".  
 

BID SUMMARY 

1 
Last date and time for receipt of Bidding 
Documents 

12 October 2026 up to 16:00 Hrs 

2 Date and Time of Opening of Bids 12 October 2026 at 17 :00 Hrs 

3 Last date for receiving queries from bidders 6 October, 2026 

4 NHIT’s response to queries latest by 8 October, 2026 

5 Place of Opening of Bids 
Unit No.: 325, 3rd Floor, D 21 Corporate Park, Sector–
21, Dwarka–110077, Delhi. 

6 Power Purchase Agreement (PPA) Tenure 15 Years from COD 

7 Project Portfolio 26 Toll Plazas / 27 Electrical Connections 
 

Note: – Bids will be opened in the presence of bidders who choose to attend as above. 

Date of Issue : 30 September 2026 

 

IMPORTANT – STATE-WISE FINANCIAL BID REQUIREMENT 

Bidders shall submit the Financial Proposal strictly on a State-wise basis in accordance with Clause 
22.11 of this RFP. One uniform tariff (₹/kWh) shall be quoted for each State covering all Toll Plazas 
identified for that State. Partial State-wise bids shall not be considered for financial evaluation. The 
Bidder shall also declare the Proposed Consolidated AC Capacity for each State in the prescribed 
Financial Bid Format. 

Refer Clause 17 – Bid Evaluation and Clause 22.11 – Financial Bid Submission Format for detailed 
requirements. 
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Scope of Work 

The selected bidder shall be responsible for the design, engineering, procurement, installation, testing, 
commissioning, and operation & maintenance of Grid-Interactive Rooftop/ground mounted or 
structure mounted Solar PV Plants under the OPEX model across the identified Toll Plazas of National 
Highways Infra Trust (NHIT). 

For this RFP, “Solar PV Plant” means the complete grid-interactive solar installation, including PV 
modules, inverters, mounting structures, DC/AC systems, protection, metering, monitoring, balance-
of-system works and associated civil/structural works. 

All works shall be executed in compliance with the respective State Net/Gross Metering Regulations, 
the Central Electricity Authority (CEA) Technical Standards, applicable BIS/IEC standards, and all other 
applicable statutory and regulatory provisions. 

The installation shall optimally utilize the available shadow-free areas on toll plaza canopies or 
adjacent structures. The solar capacity at each location shall be finalized based on site-specific 
feasibility assessments, contract demand, and average daytime electricity consumption patterns 
under Time-of-Day (ToD) tariff categories. The area information furnished by NHIT, including any site-
wise space availability data, is indicative/reference information only. The bidder shall conduct a 
detailed physical inspection, measurement, shadow assessment, structural assessment and 
feasibility verification at each site before finalizing the design, capacity and commercial assumptions. 
The bidder shall satisfy itself regarding the actual availability, accessibility, ownership/use constraints, 
obstructions and suitability of the proposed installation areas. NHIT shall not be responsible for any 
discrepancy, variation, shortfall, obstruction or change between the indicative information furnished in 
the RFP and the actual site conditions observed by the bidder. 

Details of each toll plaza, including latitude–longitude coordinates and the respective DISCOM 
jurisdictions, shall be provided in the relevant Annexure. The third-party energy-bill audit reports, 
where provided by NHIT, shall be treated as reference information only and shall remain subject to 
bidder verification. 

1. Design & Engineering 

• Conduct detailed engineering and site survey of each proposed Toll Plaza rooftop/canopy and 
assess its structural load-bearing capacity in accordance with applicable Indian Standards, 
including IS 875 (Part 2), as applicable. 

• Assess roof/canopy condition, corrosion, deformation, adequacy of trusses, purlins, connections, 
mounting locations and structural interfaces. 

• Undertake detailed shadow analysis and identify usable shadow-free area for Solar PV installation. 
The bidder shall independently measure and verify all usable areas and shall not rely solely on the 
indicative area figures provided by NHIT. 

• Verify existing electrical infrastructure, sanctioned/contract demand, recorded MD/RMD, daytime 
electricity consumption, ToD tariff structure, existing solar systems, metering arrangement, 
transformer/panel capacity and available interconnection point. 

• Prepare and submit comprehensive design documentation, including general arrangement and 
layout drawings, cable routing, earthing and lightning-protection layouts, string configuration, 
single-line diagrams and interconnection scheme conforming to the respective DISCOM 
requirements. 
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• Design the system to comply with applicable IS/IEC codes, CEA technical standards, State Net 
Metering Regulations, electrical safety requirements and grid-synchronization requirements. 

• Design the system to account for applicable ToD provisions and the manner in which consumption 
and solar generation/export are settled under the applicable regulatory framework. 

• Provide all structural calculations, design certificates and drawings required for approval and safe 
installation. 

Canopy Structural Assessment: 

• Where Solar PV installation is proposed on an existing Toll Plaza canopy, the Bidder shall undertake 
an independent structural assessment through a competent third-party agency to verify the 
structural adequacy and load-bearing capacity of the canopy for the proposed Solar PV system. 
NDT and/or other appropriate structural testing shall be undertaken wherever considered 
necessary based on the structural assessment. The assessment/testing report shall be submitted 
to NHIT for review and approval prior to commencement of installation. NHIT may, at its sole 
discretion, waive or modify the requirement for such third-party assessment and/or testing for any 
specific canopy, based on its assessment of the available structural records, condition of the 
structure and other relevant factors. 
 

2. Supply, Installation & Commissioning 

• Supply, install, test and commission all equipment necessary for a complete and operational Solar 
PV system. 

• Solar PV modules shall be compliant with applicable BIS/IEC requirements and government 
quality-control requirements. 

• Grid-tied inverters shall be suitable for the applicable grid voltage, frequency, protection and 
synchronization requirements. 

• Module mounting structures shall be corrosion-resistant and suitable for the site-specific 
structural and environmental conditions. 

• Supply and install DC and AC cabling, junction/combiner boxes as applicable, isolators, protection 
equipment, surge protection, earthing, lightning protection and all balance-of-system 
components. 

• Provide all civil, structural, waterproofing, access, cable-support and associated works required for 
complete installation. 

• Installation shall comply with site safety and accessibility requirements and shall minimize 
disruption to Toll Plaza operations. 

• Coordinate with respective DISCOMs for feasibility approval, synchronization, net-metering 
arrangement and bi-directional/revenue-meter installation, wherever applicable. 

• Integrate Solar PV power with the existing electrical system for offsetting eligible consumption in 
accordance with the applicable regulatory arrangement. 

• The Solar PV Plant shall be configured as an on-grid system such that eligible solar energy is 
accounted for against the electricity consumption of the respective Toll Plaza/electrical 
connection through the applicable metering and energy-settlement mechanism. 
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3. Performance, Safety & Quality Requirements 

3.1 Performance Ratio (PR) 

The Solar PV Plant shall achieve a minimum Performance Ratio (PR) of 75% at commissioning. PR shall 
be measured at the inverter AC output using calibrated irradiance measurements and the approved 
performance-test methodology. 

3.2 Capacity Utilization Factor (CUF) 

The Solar PV Plant shall maintain a minimum annual CUF of 15% throughout the O&M period and at the 
time of asset transfer, subject to the contractual measurement methodology and permitted 
exclusions. 

CUF = Annual Energy Generated (kWh) / [Plant Capacity (kW) × 8760] 

The successful bidder shall submit periodic monthly and annual generation data and CUF 
calculations to NHIT for performance verification. 

3.3 System Design Life 

The Solar PV Plant shall be designed for a minimum design life of 25 years, with structural and 
electrical components suitable for long-term outdoor installation under Indian climatic conditions. 

3.4 Component Quality & Certifications 

• All components used in the project, including PV modules, inverters, protection devices, wiring and 
balance-of-system equipment, shall comply with applicable MNRE/government requirements, 
BIS/IEC standards and applicable Quality Control Orders in force on the bid date. 

• Bidder shall provide relevant type-test certificates, factory-test certificates, warranties, datasheets 
and traceability records. 

3.5 Lightning, Surge Protection & Earthing 

Adequate lightning protection, surge protection and earthing arrangements shall be provided in 
accordance with IS 3043 and other relevant Indian Standards. 

3.6 Electrical & Fire Safety 

• Safety provisions shall include AC and DC isolation, appropriate over-current and surge protection, 
arc-fault mitigation where applicable, emergency isolation and suitable fire-protection measures. 

• All installations shall comply with the National Building Code, CEA safety requirements and 
applicable electrical safety regulations. 

 
3.7 Solar PV Synchronization with Existing DG / BESS during Grid Unavailability or both 
In order to maximize utilization of Solar PV generation during periods of grid unavailability, the 
Successful Bidder shall design, supply, install, configure, integrate, test and commission the complete 
Solar PV synchronization, control, protection and interface infrastructure of adequate capacity for 
coordinated operation of the Solar PV Plant with the existing DG Set(s) and/or BESS installed or 
subsequently made available by NHIT / the designated SPV, as applicable at each Toll Plaza. 

The synchronization and control system shall, as applicable to the site configuration, provide for: 

• Automatic source detection and synchronization; 
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• Dynamic Solar PV power regulation and load sharing; 

• Reverse-power protection and minimum DG loading protection, where applicable; 

• Controlled transition between grid, DG and BESS operating modes; 

• Safe reconnection upon restoration of grid supply; and 

• Prevention of unintended islanding, unsafe reverse power flow, source-to-source conflict and 
abnormal operating conditions. 

The Successful Bidder shall provide all necessary PV-side controllers, synchronization equipment, 
PLC/EMS interfaces, communication gateways, protection and control interfaces, metering/feedback 
signals, control cabling and associated balance-of-system works required for integration with the 

existing DG/BESS control system. The control philosophy shall optimize Solar PV utilization while 
maintaining the required load supply, DG/BESS operating limits, protection coordination, power quality 
and system stability. 

The Successful Bidder shall undertake the required site survey, load and electrical-system 
assessment, interface engineering, control-logic development, configuration, installation, testing and 
commissioning, and shall demonstrate satisfactory operation under applicable grid-available, grid-
failure, DG/BESS-assisted and grid-restoration conditions. 

The CAPEX of the DG Set(s) and BESS, including their procurement, installation and ownership, shall be 
borne by NHIT / the designated SPV and shall not form part of the Successful Bidder's scope. However, 
all Solar PV-side synchronization, control, protection, communication and interface infrastructure 
required for coordinated operation with such DG/BESS shall form part of the Successful Bidder's scope 
and shall be deemed included in its quoted tariff. 

The Successful Bidder shall coordinate with NHIT / the designated SPV and the respective DG/BESS 
supplier, where applicable, and shall ensure that such integration does not adversely affect the safety, 
protection, warranty, availability or performance of the existing DG/BESS or the Toll Plaza electrical 
system. 

The capacity and configuration of the Solar PV synchronization and interface system shall be 
determined by the Successful Bidder based on the installed/proposed Solar PV capacity, connected 
load, existing/proposed DG/BESS capacity and site-specific electrical architecture, and shall be 
adequate for all intended operating modes. 

The Successful Bidder shall provide suitable IoT-enabled energy metering, data acquisition and 
remote monitoring facilities for the Solar PV, grid, DG and BESS interfaces, as applicable to the site 
configuration. The system shall record and communicate relevant electrical and energy parameters, 
including source-wise voltage, current, power, energy, frequency, operating status, alarms and key 
synchronization events, with suitable time-stamped data logging. The system shall support remote 
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monitoring by NHIT / the designated SPV through the approved monitoring platform and shall not 
replace or interfere with any statutory/DISCOM metering requirements. 

3.8 Elevated Structures Where Required 

Where adequate and technically suitable space is not available within the Toll Plaza premises to 
accommodate the Solar PV capacity determined in accordance with the applicable 
sanctioned/contracted load, DISCOM limits and consumption-based assessment specified in this RFP, 
or where NHIT determines, based on the site-specific feasibility assessment, that an elevated structure 
is required to achieve the permissible/design capacity, the Successful Bidder shall, at its own cost and 
risk, design, engineer, supply, fabricate, install and commission suitable elevated structures within the 
Toll Plaza premises. 

The elevated structures shall: 

• be designed for the proposed Solar PV capacity and the site-specific structural and 
environmental conditions; 

• be capable of safely supporting the dead load of the PV modules, mounting systems, cables 
and associated equipment, together with applicable imposed, wind and other design loads; 

• comply with applicable Indian Standards, structural design requirements, safety regulations 
and the design wind loads applicable to the respective location; 

• be designed with adequate structural strength, stability, durability, corrosion protection and 
appropriate foundations/anchoring arrangements; and 

• maintain all applicable clearances, access, safety and operational requirements of the Toll 
Plaza. 

The complete structural design and stability shall be independently reviewed and certified by a 
qualified third-party structural engineer/agency, and the Successful Bidder shall submit the structural 
design calculations, drawings and certification to NHIT / the designated SPV before commencement 
of the relevant works. 

The requirement, location and extent of such elevated structure shall be determined based on the 
site-specific feasibility assessment and the requirements communicated by NHIT. The decision of NHIT 
in this regard shall be final and binding on the Successful Bidder. 

All costs associated with the design, approval, fabrication, transportation, foundations, erection, 
structural certification and commissioning of such elevated structures shall be deemed included in 
the Successful Bidder's quoted tariff and shall not constitute a separate payment or compensation. 

3.9 Ground-Mounted Solar PV Installation 

Where ground-mounted Solar PV installation is identified as technically feasible and permitted within 
the Toll Plaza premises, the Successful Bidder shall undertake the complete design, engineering, 
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procurement, installation, testing and commissioning of the ground-mounted Solar PV system, 
including all associated civil, structural and electrical works. 

The Successful Bidder shall independently verify the suitability of the identified area and shall be 
responsible for: 

• site survey, level assessment, soil and foundation assessment and determination of the 
appropriate mounting/foundation arrangement; 

• design and construction of foundations and mounting structures suitable for the site-specific 
soil, wind, environmental and loading conditions; 

• provision of required access, equipment clearances, drainage and maintenance 
arrangements; 

• provision of fencing, barricading or other protective measures where required for safety and 
security; 

• appropriate routing and protection of DC/AC cables and associated electrical infrastructure; 

• earthing, lightning and surge protection and other applicable electrical safety arrangements; 
and 

• ensuring that the installation does not obstruct Toll Plaza operations, traffic movement, 
drainage, access, maintenance activities or any existing utility/service. 

The ground-mounted system shall comply with applicable statutory requirements, Indian Standards, 
CEA requirements, DISCOM requirements and other applicable technical and safety provisions. The 
Bidder shall undertake all necessary site verification and shall not rely solely on the indicative area 
information provided in the Annexures. 

All civil, structural, electrical and associated works required for the ground-mounted Solar PV 
installation shall be included in the Successful Bidder's scope and shall be deemed included in its 
quoted tariff. 

3.10 DC Capacity and DC/AC Ratio 

The Successful Bidder shall determine the DC capacity and DC/AC ratio during detailed engineering 
based on the approved AC capacity, site conditions, inverter characteristics and applicable technical 
and regulatory requirements. Any increase in DC capacity or change in the approved DC/AC ratio 
shall require prior written approval of NHIT where it affects the approved design, structural/electrical 
loading, equipment ratings, protection, statutory/DISCOM approvals or safety. 

The selected DC configuration shall remain within the permissible operating limits of all associated 
equipment and shall not affect plant safety, performance, warranty or grid compliance. 
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4. Operation & Maintenance (O&M) 

The successful bidder shall operate and maintain the Solar PV Plant throughout the PPA tenure of 
fifteen (15) years from the Commercial Operation Date (COD), subject to the terms and conditions of 
the Contract/PPA. 

• Regular inspection, module cleaning and preventive maintenance. 
• Remote performance monitoring through an IoT/SCADA/online monitoring platform. 
• Submission of monthly generation, performance and availability reports to NHIT. 
• Periodic inspection and replacement/repair of defective modules, inverters, protection equipment, 

cables and other system components as required. 
• Maintain system availability at greater than 98%, subject to the contractual measurement 

methodology and permitted exclusions. 
• Maintenance of all statutory records and coordination with DISCOMs for billing, metering and 

energy reconciliation. 
• Maintenance of adequate critical spares and site response arrangements. 
• Submission of annual maintenance, performance and asset-condition reports. 

5. Financial and Contractual Obligations 

• The bidder shall finance the project and supply solar power to NHIT under the RESCO/PPA 
arrangement at the accepted tariff in Rs…. /kWh. 

• The tariff shall be fixed for the PPA tenure, except for such adjustment as may be expressly 
permitted under applicable regulatory orders or the final PPA. 

• The quoted tariff shall include all costs associated with financing, design, equipment, installation, 
statutory approvals, metering, insurance, O&M, monitoring, spares, replacements and transfer of 
the asset, unless expressly excluded. 

• The bidder shall furnish Performance Security/PBG in the form, amount and validity specified by 
NHIT in the Contract/PPA. 

• NHIT/SPV shall make payment to the RESCO against verified metered solar energy eligible for 
billing under the PPA, after accounting for the applicable metering, energy-settlement and 
reconciliation mechanism. 

• Taxes, duties, statutory levies and regulatory charges shall be dealt with in accordance with the 
Contract/PPA. 

6. Handover & Transfer 

• At the end of the fifteen (15) year PPA tenure, the complete Solar PV plant shall be transferred to 
NHIT at zero residual value, free from liens, encumbrances and third-party claims, in fully 
functional and serviceable condition. 

• At handover, the plant shall demonstrate compliance with the applicable PR/CUF requirements 
specified in this RFP, subject to the contractual measurement methodology and permitted 
exclusions. 

• All system components shall be in sound and serviceable condition, including module mounting 
structures, DC/AC cabling, inverters, protection systems, earthing, lightning protection, monitoring 
and safety systems. 

• The successful bidder shall provide all as-built drawings, asset registers, manuals, warranties, test 
certificates, maintenance records, monitoring data, software/access credentials and other 
documents required for operation after transfer. 
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• Any defects or performance gaps identified during joint handover inspection shall be rectified by 
the successful bidder at no additional cost before final handover acceptance. 

• NHIT shall be provided with appropriate training/handover support for operation and monitoring of 
the transferred plant. 

7. General Liability & Insurance 

7.1 Liability 

The successful bidder shall be responsible for the safety, security and reliability of all works executed 
under the Contract, including design, engineering, procurement, installation, testing, commissioning, 
operation and maintenance of the Solar PV Plant. 

Any accident, loss, damage, injury, fire, electrical hazard or other incident arising from the bidder's 
works, personnel, equipment or negligence shall be dealt with in accordance with the Contract, 
without prejudice to NHIT's rights and remedies. 

7.2 Indemnification 

The successful bidder shall indemnify and hold harmless NHIT and its entities, its employees, officers 
and representatives against claims, losses, damages, penalties, liabilities and expenses arising from 
the bidder's acts, omissions, breach, negligence or non-compliance, subject to the final contractual 
provisions. 

7.3 Insurance 

• Contractor's All-Risk / Erection All-Risk insurance up to commissioning, as applicable. 
• Comprehensive Third-Party Liability Insurance. 
• Workmen Compensation / Employee Compensation Insurance as applicable. 
• Plant & Machinery / operational asset insurance covering relevant risks including fire, theft, natural 

calamities and electrical risks. 
• Any additional insurance required under the Contract/PPA or applicable law. 

8. ELIGIBILITY AND QUALIFICATION CRITERIA 

The Bidder shall meet the following eligibility and qualification requirements and submit supporting 
documents. NHIT reserves the right to verify the submitted information. False, misleading or 
unverifiable information may lead to rejection of the Bid and/or action under the RFP, Contract or PPA. 

The Project shall be implemented on an OPEX/RESCO basis, under which the successful Bidder shall 
arrange the required capital at its own cost and risk and shall design, install, commission, operate and 
maintain the Solar PV Plants during the 15-year PPA tenure. 

The Solar PV capacity at each location shall be as per the methodology specified in Section 22, 
subject to site feasibility, available area, electrical infrastructure and applicable State/DISCOM 
requirements. NHIT may include, exclude or modify locations/capacities in accordance with Clause 21. 

8.1 Legal Status 

The Bidder shall be a company, LLP, partnership firm or other legally constituted entity eligible under 
applicable Indian laws. 
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JV/Consortium bidding shall be permitted as per this RFP. 

8.2 Technical Experience 

The Bidder shall have the following experience: 

a) Successfully executed and commissioned a minimum of three (3) grid-connected Solar PV 
projects during the five (5) years immediately preceding the Bid Submission Date, having a combined 
installed AC capacity of not less than the higher of (i) 50% of the bidding capacity declared by the 
Bidder under Clause 22.11 and (ii) 500 kW (AC); 

b) Successfully executed and commissioned at least one (1) rooftop, canopy or distributed Solar PV 
project of minimum 500 kWp capacity under a single contract; 

c) At least twelve (12) months of O&M experience for at least one commissioned Solar PV project; 

d) Successfully executed Solar PV projects covering two (2) or more geographically separated 
locations in different cities, under one or more contracts, demonstrating experience in multi-site Solar 
PV project execution and management; 

e) Experience in Solar PV projects for Government/PSU, highway/toll plaza, airport, railway, industrial or 
other 24×7 critical infrastructure shall be considered relevant experience. 

8.3 Financial Capacity 

The Bidder shall meet all of the following requirements: 

a) Net Worth 

▪ Positive net worth of not less than INR 3 Crore or 50% of the Estimated Initial Project Investment, 
whichever is higher, as per the latest audited financial statements. 

▪ For the purpose of this RFP, the Estimated Initial Project Investment shall be considered at INR 
40,000 per kW of proposed Solar PV capacity on AC side. 

b) Average Annual Turnover 

▪ Average annual turnover of the Bidder, calculated based on the last three (3) completed 
financial years, shall be at least 50% of the Estimated Initial Project Investment. 
 

c) Liquid Financial Resources 

▪ Liquid financial resources and/or unutilized working-capital facility of not less than 50% of the 
Net Worth requirement specified under Clause 8.3(a). 

d) Project Funding Capability 

The Bidder shall demonstrate its ability to arrange the required capital for implementation of the 
Project at its own cost and risk and shall submit an undertaking confirming the same. 

The Estimated Initial Project Investment shall be calculated as: 
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Estimated Initial Project Investment = Proposed Solar PV Capacity (kW AC) × INR 40,000/kW AC 

The above rate is an indicative benchmark for financial qualification only and shall not be treated as 
the actual project cost or any amount payable or reimbursable by NHIT. 

8.4 Statutory and O&M Capability 

The Bidder shall: 

a) possess valid PAN, GST and other applicable registrations; 

b) comply with applicable Electricity Act, CEA, State Electrical Inspectorate and State/DISCOM 
requirements; 

c) possess or arrange the required electrical licenses/authorizations through an authorized electrical 

contractor; and 

d) have adequate qualified personnel and resources for Solar PV installation, commissioning and 
O&M during the 15-year PPA tenure. 

e) The Bidder shall not be an associate of the Sponsor i.e., NHAI, or NHIT or IDBI Trusteeship Services 
Limited. 

8.5 Performance Bank Guarantee 

The successful Bidder shall submit a Performance Bank Guarantee (PBG) equivalent to 10% of the 
Estimated Initial Project Investment within 15 days of issuance of the Letter of Award, after issuance of 
the Letter of Award (LOA) and prior to signing of the PPA. 

The PBG shall remain valid for the entire commissioning period, including any extension thereof, as 
approved by NHIT, and shall be in the form and manner specified in the LOA. 

The PBG shall be issued by a scheduled commercial bank acceptable to NHIT and shall be 
unconditional and irrevocable. 

8.6 JV/Consortium and OEM Support 

For JV/Consortium bids, the members, roles and credentials relied upon for meeting the eligibility 
criteria shall be clearly stated. 

Where OEM/technical support is proposed, the Bidder shall submit an appropriate 
undertaking/agreement. 

The Bidder shall remain responsible for the complete performance of the Contract/PPA. 

8.7 Verification, Site Visit and Bidder Due Diligence 

NHIT may verify any credential, project reference, certificate, financial information, license, 
authorization or other document submitted by the Bidder. Failure to substantiate any claimed 
qualification or credential may result in its non-consideration. Any materially false or misleading 
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information may result in rejection of the Bid and/or such action as may be taken under the RFP, 
Contract or PPA. 

The Bidder may, at its own cost, undertake site visit(s) to the Toll Plazas/electrical connection locations 
prior to submission of its Bid. Such site visit shall not be mandatory as a condition for submission of 
the Bid. 

Notwithstanding the above, the Bidder shall be solely responsible for satisfying itself, through site 
visit(s), available information, technical due diligence and such other means as it considers 
appropriate, regarding the actual site conditions, available area, accessibility, structural and electrical 
conditions, existing installations, load and consumption data, applicable regulatory/DISCOM 
requirements and all other factors relevant to the design, capacity determination, pricing and 
execution of the Project. 

All information, data, drawings, measurements, site details and other particulars furnished by NHIT in 
the RFP and its Annexures shall be treated as indicative/reference information only, unless expressly 
stated otherwise. The Bidder shall independently verify such information and undertake its own 
assessment before submission of its Bid. 

The Bidder shall have no claim against NHIT for any additional cost, compensation, loss, damage, 
extension of time or other relief solely on account of any discrepancy, variation, shortfall, obstruction, 
inaccuracy or difference between the information furnished in the RFP and the actual site conditions, 
where such matter could reasonably have been identified or assessed through the Bidder's due 
diligence. 

Submission of the Bid shall constitute the Bidder's acknowledgement that it has undertaken, or has 
made adequate arrangements to undertake, the due diligence necessary to formulate its technical 
and financial proposal and has duly factored the associated risks and requirements into its Bid. 

9. Capacity for Solar Plants and Installation Requirements 

The Solar PV Plants shall be installed at locations within the Toll Plaza premises identified through the 
site-specific feasibility assessment, including rooftops, canopies, ground-mounted areas, elevated 
structures with minimum 3.5-meter ground clearance or other technically suitable locations, subject 
to applicable technical, structural, safety, statutory and State/DISCOM requirements. 

10. Site-Wise Details 

Site-wise plaza details, including plaza code, city/state, latitude-longitude and DISCOM jurisdiction, 
are provided in Annexure B. The Toll Plaza list is provided in Annexure A. 

Sl. No. Focus Plaza 

1 Gadanki 

2 Marripalem 



Tender No. NHIT/FY26-27/RFP/Grid-Interactive Solar PV Plants 

 

NHIT | Solar PV RESCO / Model    •    Page 17 of 47 

Sl. No. Focus Plaza 

3 Veeravalli 

4 Kelapur 

5 Galia 

6 Mahasamudram 

7 Madapam 

8 Undavariya 

9 Tarpongi LHS/RHS 

10 Nathavalasa 

11 Faridpur 

12 Aroli 

13 Hebbalu 

14 Dahalapara 

15 Patgaon 

16 Maigalganj 

17 Chhapar 

18 Mudhipar 

19 Usaka 

20 Kognoli 

21 Bankapur 

22 Chalageri 

23 Dukkavanipalem 

24 Bahadrabad 

25 Bhojpuri 

26 Pullur 
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11. Project Completion Timeline 

The Successful Bidder shall complete the design, engineering, procurement, supply, installation, 
testing, statutory/DISCOM approvals and commissioning of the Solar PV Plant(s) and achieve 
Commercial Operation Date (COD) within a maximum period of one hundred and twenty (120) days 
from the date of issuance of the LOA. 

The Successful Bidder shall plan and execute all activities, including procurement, statutory/DISCOM 
approvals, installation, testing and commissioning, to achieve COD within the above period. 

Any extension of the contractual timeline, where applicable, shall be governed strictly by the 
provisions of the final Contract/PPA relating to demonstrable statutory/DISCOM delays, Force Majeure 
and other expressly permitted events. 

12. Energy Metering, Billing, Energy Settlement & Reconciliation 

12.1 On-Grid Configuration: 

The Solar PV Plants shall be grid-connected/on-grid systems and shall operate in parallel with the 
existing electrical supply of the respective Toll Plaza/electrical connection, subject to applicable 
State/DISCOM regulations and approvals. 

12.2 Energy Utilization: 

Solar energy generated by the RESCO plant shall, to the extent permitted by the applicable regulatory 
framework, be utilized for meeting the electricity consumption of the respective Toll Plaza/electrical 
connection. Solar energy utilized shall reduce the corresponding electricity drawn from the grid. 

12.3 Conversion / Reconfiguration of LT Electrical Connection 

The Successful Bidder shall, at its own risk and cost, arrange and complete the conversion of existing 
HT electrical connections to LT supply, wherever such conversion is permissible under the applicable 
DISCOM regulations, sanctioned load/contract demand and technical requirements, and as may be 
required for implementation and grid synchronization of the Solar PV Plant. 

The Successful Bidder shall also be responsible, at its own risk and cost, for undertaking any 
modification, reconfiguration, augmentation or alteration of the existing electrical infrastructure 
required for safe and compliant integration of the Solar PV Plant with the existing electrical system, 
including, as applicable, electrical panels, cables, protection systems, metering arrangements, service 
connections, synchronization arrangements and associated equipment. 

The Successful Bidder shall be solely responsible for all engineering, design, applications, DISCOM 
coordination, approvals, inspections, testing, commissioning and compliance with the applicable 
technical, safety and regulatory requirements in connection with such conversion or modification. 



Tender No. NHIT/FY26-27/RFP/Grid-Interactive Solar PV Plants 

 

NHIT | Solar PV RESCO / Model    •    Page 19 of 47 

All costs and expenses associated with such conversion, modification, reconfiguration or 
augmentation, including engineering, equipment, material, labor, installation, testing and incidental 
expenses, shall be borne by the Successful Bidder. 

Notwithstanding the above, statutory fees, application fees, conversion charges, service-line charges, 
system-strengthening charges or any other mandatory charges specifically levied by and payable to 
the concerned DISCOM shall be reimbursed by NHIT / the designated SPV to the Successful Bidder at 
actuals, subject to submission of the DISCOM's official demand/assessment and satisfactory 
documentary proof of payment. No markup, overhead, interest, service charge or other additional 
amount shall be payable on such reimbursable charges. 

The Successful Bidder shall initiate the required conversion/modification process only after execution 
of the PPA and shall complete the same, including obtaining all requisite DISCOM approvals and 
making the revised/modified connection operational, before submission of the first Solar PV energy 
bill to NHIT / the designated SPV. 

The Successful Bidder shall remain solely responsible for timely coordination with the concerned 
DISCOM and completion of all such work. Any delay attributable to the Successful Bidder in initiating, 
pursuing or completing the required conversion, modification or approval process shall be to the 
Successful Bidder's account and shall not entitle it to any additional tariff, compensation or extension 
of the PPA/BOOT tenure. 

12.4 Surplus Energy: 

Any surplus solar energy not consumed by the Toll Plaza at the time of generation may be exported to 
the grid only where such export is permitted under the applicable State/DISCOM regulatory 
framework. Such export, credits and settlement shall be accounted for in accordance with the 
applicable regulations and the PPA. 

12.4 Metering: 

Appropriate generation, import/export and revenue/bi-directional metering shall be installed and 
maintained as required by the applicable DISCOM/regulatory framework. The metering arrangement 
shall enable determination of solar energy generated, solar energy delivered/utilized, grid import, grid 
export and applicable settlement/credits. 

12.5 Electricity Bill Offset / Settlement: 

The electricity generated and delivered by the RESCO Solar PV Plant shall be appropriately accounted 
for in the electricity bill/energy settlement of the respective Toll Plaza/electrical connection, including 
adjustment or offset of eligible solar energy against grid electricity consumption, to the extent 
permitted under the applicable regulatory framework. 
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12.6 RESCO Billing: 

The RESCO shall raise its monthly invoice on NHIT/SPV based on the verified metered solar energy 
eligible for billing under the PPA, at the State-wise tariff quoted and accepted under this RFP. The PPA 
shall specify the applicable meter, billing point and treatment of generation, self-consumption, grid 
import, grid export and regulatory credits. 

12.7 No Double Counting / Double Recovery: 

The same unit of electricity shall not be counted or paid for more than once. Solar energy accounted 
for under the RESCO invoice and the corresponding electricity-bill settlement shall be subject to 
monthly reconciliation to prevent double counting, double billing or double recovery. 

12.8 Monthly Reconciliation: 

The RESCO shall submit a monthly energy reconciliation statement showing, at minimum: 

o Solar energy generated; 

o Solar energy delivered/utilized; 

o Grid import; 

o Grid export, where applicable; 

o DISCOM meter readings; 

o Solar energy credited/adjusted in the electricity bill; 

o RESCO-billed energy; and 

o applicable tariff and other contractual adjustments. 

12.9 Separate Electrical Connections: 

Energy generated, consumed, imported, exported or credited shall be accounted for separately for 
each electrical connection. Tarpongi LHS and RHS shall not be aggregated or netted against each 
other unless expressly permitted by the applicable DISCOM/regulatory framework and approved by 
NHIT. 

12.10 Existing Solar: 
Existing solar generation or credits shall be separately identified and reconciled and shall not be 
treated as RESCO generation or used to inflate the RESCO's billable energy. 

13. Monitoring, Reporting & Data 

• Provide continuous remote monitoring of plant generation, inverter status, alarms, meter status, 
availability and key performance parameters. 

• NHIT shall have access to site-wise and portfolio-level dashboards and historical data. 
• Monthly and annual reports shall include generation, CUF/PR as applicable, availability, downtime, 

faults, corrective actions and major maintenance activities. 
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• Project data, drawings, manuals, software/access credentials and historical operating data shall 
be handed over to NHIT at the end of the PPA term. 

14. Quality Assurance, Testing & Acceptance 

• Bidder shall submit a project-specific Quality Assurance Plan and Inspection & Test Plan. 
• Major equipment shall be supported by applicable factory test certificates and quality 

documentation. 
• Pre-commissioning and commissioning tests shall include electrical safety, insulation, earthing, 

protection, inverter functionality, synchronization, metering and anti-islanding tests as applicable. 
• NHIT/DISCOM may witness tests and inspections. 
• Commercial Operation Date shall be established only after satisfaction of the applicable 

commissioning, metering and regulatory requirements. 

15. Site Safety and Continuity of Toll Operations 

• Bidder shall prepare a site-specific safety and work methodology before commencing installation. 
• Works shall be planned to avoid interruption to toll collection, traffic movement, emergency 

access, communications and other critical operations. 
• Work-at-height, lifting, electrical isolation and access-control procedures shall be implemented. 
• Temporary barricading, signage, PPE and housekeeping shall be provided as required. 

16. Bid Submission Requirements 

1. Covering letter and authorization documents. 
2. Legal constitution and statutory registrations. 
3. Eligibility and qualification documents. 
4. Relevant Solar PV / RESCO / O&M project experience. 
5. Audited financial statements and financial-capacity documents. 
6. Technical methodology and project implementation plan. 
7. Site-wise preliminary feasibility and proposed PV capacity. 
8. Indicative annual generation and key design assumptions. 
9. Major equipment datasheets and compliance certificates. 
10. O&M, monitoring and field-response plan. 
11. Quality, safety and environmental management plan. 
12. Commercial bid in the prescribed format. 
13. Deviation statement and declarations. 

17. BID EVALUATION 

17.1 Technical Evaluation 

Technical responsiveness and compliance with all mandatory eligibility, technical, commercial and 
other requirements of the RFP shall be established prior to evaluation of the State-wise Financial 
Proposals. 

Only Bidders meeting the prescribed eligibility criteria and whose Bids are determined to be 
technically responsive and compliant with the RFP shall be considered for State-wise commercial 
evaluation. 
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17.2 State-wise Financial Evaluation 

• The Financial Proposal shall be evaluated independently for each State based on the uniform 
tariff quoted by the Bidder for all Solar PV Projects/plazas identified for that State. 

• The Bidder shall quote for all Projects/plazas identified for a State. A partial bid covering only 
some of the Projects/plazas within a State shall be treated as non-responsive and shall not be 
considered for State-wise financial evaluation. 

• The Bidder shall quote one uniform tariff in INR/kWh for each State, which shall be applicable to 
all Projects/plazas identified for that State. 

• Among the technically responsive and financially compliant Bids, the lowest uniform State-
wise tariff shall be determined as L1 for that State. 

• State-wise ranking shall be determined independently for each State. No separate plaza-wise 
financial ranking shall be undertaken where a uniform State-wise tariff is prescribed. 

• A Bidder may be determined as L1 and awarded one or more State packages, subject to the 
provisions of this RFP and NHIT's right to award one or more State packages. 

17.3 Clarification of Bids 

NHIT may seek clarification or additional information from any Bidder for the purpose of evaluation 
and verification of the Bid. 

Any such clarification shall not permit or result in any material alteration, modification, substitution or 
improvement of the Bid or Financial Proposal, including the quoted tariff. 

17.4 Tie in State-wise Financial Evaluation 

In the event that two or more technically responsive Bidders quote an identical lowest tariff for a State, 
the determination of the successful Bidder shall be made in accordance with the tie-breaking 
mechanism specified in the RFP, if any, or otherwise in accordance with the applicable procurement 
provisions and procedures of NHIT. 

17.5 Award of State Package(s) 

NHIT may award one or more State packages to the respective L1 Bidder(s), based on the State-wise 
evaluation, subject to the terms and conditions of the RFP and applicable procurement provisions. 

Determination of a Bidder as L1 for a State shall not, by itself, create an unconditional right to award, 
and the final award shall be subject to issuance of the applicable Letter of Award (LOA) by NHIT. 

17.6 NHIT's Rights 

NHIT reserves the right, in accordance with the RFP and applicable procurement provisions, to: 

• accept or reject any Bid; 
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• annul or cancel the tender process; 

• withdraw, exclude, defer or modify any Plaza/Project from the scope; 

• award or not award any particular State package; and 

• take such other action as may be permissible under the RFP and applicable procurement 
provisions. 

No Bidder shall have any claim against NHIT solely by reason of non-award, partial award, withdrawal 
or modification of any State package or Plaza/Project, except to the extent expressly provided under 
the RFP or applicable law. 

18. PPA / RESCO Commercial Conditions 

• The Successful Bidder shall execute the applicable PPA/RESCO Agreement with NHIT in the format 
prescribed by NHIT. 

• The tariff, tenure, payment mechanism, taxes, security, Change in Law, curtailment, deemed 
generation, force majeure, default, termination and asset-transfer provisions shall be governed by 
the executed PPA. 

• Unless otherwise specified in the RFP or PPA, the Successful Bidder shall bear all project 
development, financing, implementation, operation and maintenance costs necessary to perform 
its obligations under the RFP and PPA. 

• No minimum energy purchase or generation guarantee shall be assumed by the Bidder unless 
expressly provided in the executed PPA. 

• The PPA tenure shall be fifteen (15) years from the Commercial Operation Date (COD), unless 
otherwise extended or terminated in accordance with the RFP and/or executed PPA. 

• The Successful Bidder shall execute the PPA in the format prescribed by NHIT within the period 
specified in the RFP and/or LOA, or within such extended period as may be permitted by NHIT. The 
PPA shall incorporate the applicable technical, commercial, performance, payment, metering, 
energy settlement, default, termination, asset-transfer and other provisions necessary for 
implementation and operation of the Project. 

• The PPA shall be consistent with the fundamental technical and commercial framework of this RFP, 
including the OPEX/RESCO model, the Successful Bidder's investment and financing responsibility, 
fifteen (15)-year PPA/BOOT tenure, quoted tariff and payment mechanism, performance 
obligations and applicable risk allocation. NHIT shall be entitled to incorporate such detailed 
provisions, procedures, safeguards, clarifications and consequential amendments as may be 
necessary for effective implementation and administration of the Project, provided that such 
provisions do not fundamentally alter the basis of the Bid. 

• Submission of the Bid shall constitute acceptance of the requirement to execute the PPA in the 
form and manner prescribed by NHIT and in accordance with the RFP and LOA. Failure to execute 
the PPA within the stipulated period, or such extended period as may be permitted by NHIT, shall 
constitute a default and may result in such action as may be provided under the RFP, LOA and 
applicable PPA, including cancellation of the LOA and/or invocation or forfeiture of the applicable 
security, as applicable. 

 
19. Regulatory, Policy, DCR/Non-DCR and Grid-Connectivity Requirements 
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19.1 The Bidder shall independently assess and comply with all applicable Government, MNRE, CEA, 
State Government, DISCOM and regulatory requirements relating to the design, procurement, 
installation, commissioning and operation of the Solar PV Plants. 

19.2 The Bidder shall, as part of its Bid, duly consider all applicable and reasonably ascertainable 
requirements relating to DCR/non-DCR, ALMM, equipment eligibility, net-metering, grid 
connectivity, metering and DISCOM procedures, and shall make appropriate provision for the 
same in its technical and financial proposal. 

19.3 The Bidder shall be responsible for obtaining all feasibility, connectivity, synchronization, net-
metering, metering, inspection and other approvals required for implementation and operation of 
the Solar PV Plants. 

19.4 The Bidder shall remain abreast of applicable regulatory and policy requirements during 
implementation and shall suitably adapt its design, equipment, documentation and 
implementation arrangements, as required for compliance. 

 
19.5 – Firm Tariff: 

The quoted tariff shall remain firm and non-escalable from the Bid Submission Date through LOA, 
PPA execution, implementation, commissioning and operation. The Bidder shall accordingly factor 
into its quoted tariff all applicable regulatory and policy requirements and associated 
implementation risks. Changes in regulatory, DCR/non-DCR, ALMM, equipment eligibility, net-
metering, grid-connectivity or DISCOM requirements arising during this period shall be addressed 
by the Bidder within the quoted tariff. 

 
19.6 – Commissioning Period: 

The Successful Bidder shall complete installation, obtain the requisite approvals and achieve COD 
within a maximum period of 120 days from the date of issuance of the LOA. The Bidder shall plan its 
procurement, approvals, installation and commissioning activities accordingly. 

20. Termination & Consequences 

• Termination events, cure periods, transition arrangements and financial consequences shall be 
specified in the final PPA. 

• On termination, the bidder shall maintain safe operation and protect the assets until 
transfer/removal instructions are completed. 

• All project records, meter data and monitoring information required by NHIT shall be handed over 
upon termination as applicable. 

21. Employer's Rights 

• NHIT may accept or reject any bid, cancel the RFP, revise the scope, include/exclude sites, modify 
site capacity or split awards, subject to applicable procurement conditions. 

• NHIT may inspect, audit and verify project records, plant condition, energy meters and monitoring 
data during the PPA tenure. 

• Nothing in the RFP shall create a guaranteed minimum purchase unless expressly stated in the 
final PPA. 
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21.1 Right to Include / Exclude / Withdraw Sites 

• NHIT reserves the right, subject to applicable procurement provisions, to add, omit, withdraw, 
exclude or defer any Toll Plaza/electrical connection from the scope of this RFP, or to modify the 
proposed Solar PV capacity, at any stage prior to issuance of the Letter of Award/Work Order, 
without assigning any reason and without any liability towards the Bidder. 

21.2 Grounds for Site Exclusion / Modification 

Such exclusion, withdrawal, deferment or modification may arise due to technical feasibility, structural 
suitability, site availability, change in Toll Plaza configuration, shifting/dismantling of a Toll Plaza, 
DISCOM/regulatory constraints, change in electricity consumption, existing/proposed solar capacity, 
administrative requirements, project prioritization or any other project-specific consideration. 

21.3 No Bidder Claim 

• The Bidder shall have no right to claim compensation, reimbursement of bidding costs, loss of 
anticipated profit, damages or any other payment on account of such exclusion, withdrawal, 
deferment or modification prior to award. 

21.4 After Award 

Any exclusion, withdrawal or modification of a site after award shall be governed by the applicable 
provisions of the Contract/PPA. 

22. State-wise Bidding, Capacity Determination and Financial Proposal 

22.1 State-wise Bidding Structure 

The Toll Plazas shall be grouped State-wise for the purpose of bidding and commercial evaluation. 

A Bidder may participate in one or more States. However, where a Bidder participates in a particular 
State, it shall quote for all Toll Plazas/electrical connections included in that State. 

Selective bidding for individual Toll Plazas within a State shall not be permitted. 

22.2 State-wise Tariff 

The Bidder shall quote one uniform tariff in ₹/kWh for each State. 

The quoted tariff shall apply uniformly to all Toll Plazas/electrical connections awarded to the Bidder 
within that State. 

No separate plaza-wise tariff shall be permitted within the same State. 

The tariff shall be quoted on a RESCO (OPEX) basis and shall cover the complete scope of the Project, 
including design, financing, procurement, installation, commissioning, metering, statutory/DISCOM 
approvals, insurance, O&M, monitoring, repairs, replacements and eventual transfer of the Solar PV 
system to NHIT. 
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22.3 Mandatory State-wise Quotation 

The Bidder shall submit a financial proposal for all Toll Plazas/electrical connections forming part of 
the State for which it submits a bid. A partial quotation for selected Toll Plazas within a State shall be 
treated as non-responsive for that State. NHIT reserves the right to exclude any individual Toll 
Plaza/electrical connection from award on account of technical, regulatory, site or other project-
specific constraints. 

22.4 Determination of Solar PV Capacity 

The Solar PV capacity for each Toll Plaza/electrical connection shall be determined considering the 
applicable regulatory/DISCOM limits, eligible electricity consumption and settlement mechanism, site 
feasibility, and other project-specific constraints, as follows: 

a) Regulatory Limit: 

The maximum AC capacity permissible under the applicable sanctioned/contracted load and 
State/DISCOM regulations shall be determined. 

b) Consumption and Energy Settlement Limit: 

The average monthly electricity consumption (Day + Night), based on the preceding six (6) complete 
months, shall be calculated. 

For tender sizing purposes, 1 kW AC Solar PV capacity shall be assumed to generate 4 kWh/day, 
equivalent to 120 kWh/month. 

Accordingly: 

Consumption-based Capacity (kW) = Average Monthly Consumption (kWh) ÷ 120 

However, the Bidder shall independently verify the applicable State/DISCOM regulations and the 
electricity settlement mechanism, including the eligibility and manner of adjustment/offset of solar 
energy generated/exported against electricity consumption during non-solar generation hours, 
including night-time consumption. 

Where the applicable regulatory/DISCOM framework does not permit, restricts, or otherwise limits 
adjustment/offset of solar energy exported during the generation period against electricity consumed 
during non-solar generation hours, the Bidder shall take such restriction into account while 
determining the technically and commercially viable Solar PV capacity. The Bidder shall not assume 
any adjustment, banking, netting or offset of solar generation against night-time or other non-solar 
consumption unless such mechanism is expressly permitted under the applicable regulatory/DISCOM 
framework. 

The Bidder shall be solely responsible for verifying the applicable settlement mechanism and shall 
appropriately factor its impact into the proposed Solar PV capacity, energy yield, utilization, tariff and 
overall project economics. No claim for additional cost, compensation, tariff revision or other relief 
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shall be entertained on account of any restriction or non-availability of such energy settlement/offset 
mechanism that was reasonably ascertainable at the time of submission of the Bid. 

c) Final Capacity: 

Subject to NHIT's approval, the final permissible/design AC capacity shall be the lower of: 

• Maximum Regulatory/Load-Based Capacity; and 

• Consumption/Energy-Settlement-Based Capacity. 

The Bidder shall design the Solar PV Plant up to the capacity so determined, subject to actual site 
feasibility, structural adequacy, electrical conditions, applicable DISCOM requirements and the 
prevailing energy settlement mechanism. 

Where a lower capacity is proposed by the Bidder, the Bidder shall provide adequate technical, 
regulatory and/or energy-settlement-based justification for such lower capacity. 

22.5 Bidder Verification of Capacity 

The Bidder shall independently verify: 

• sanctioned/contracted load; 

• six-month electricity consumption; 

• maximum demand; 

• applicable State/DISCOM capacity limits; 

• existing solar generation, if any; 

• applicable net-metering/grid-connectivity provisions; and 

• site and electrical infrastructure constraints. 

The Bidder shall submit the basis of capacity determination along with its technical proposal. 

The indicative data provided by NHIT shall not relieve the Bidder of its responsibility to verify the same. 

22.6 Site Feasibility 

The capacity determined under Clause 22.4 shall be the target/design capacity for the respective Toll 
Plaza/electrical connection and shall be subject to detailed site survey, structural assessment, 
shadow analysis, electrical infrastructure, safety requirements and applicable statutory/DISCOM 
approvals. 

Where the available rooftop, canopy or ground area is insufficient to accommodate the target/design 
capacity, the Successful Bidder shall, at its own cost and risk, explore and implement appropriate 
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technically feasible installation arrangements, including suitable elevated structures, in accordance 
with Clause 3.8, to achieve such capacity. 

The Bidder shall not reduce the proposed capacity solely on account of non-availability or 
inadequacy of readily available installation area, where such constraint can reasonably be addressed 
through an alternative permissible mounting arrangement. 

Where, despite adopting technically feasible installation arrangements, the target/design capacity 
cannot be achieved due to statutory, DISCOM, electrical, structural or other demonstrable technical 
constraints, the Bidder shall identify the constraint and submit the technically feasible capacity with 
supporting justification. The final capacity to be considered for implementation shall be subject to 
NHIT's approval, which shall be final and binding. 

22.7 Tarpongi Toll Plaza – LHS/RHS 

For bidding and commercial purposes, Tarpongi LHS and Tarpongi RHS shall be treated as one Toll 
Plaza. 

However, LHS and RHS shall be treated as separate electrical connections for technical capacity 
determination, metering, interconnection, synchronization, DISCOM approvals and O&M. 

The capacity calculation under Clause 22.4 shall therefore be carried out separately for LHS and RHS. 

22.8 Plaza-wise Proposed Capacity Schedule 

The Bidder shall declare the proposed Solar PV capacity for each Toll Plaza/electrical connection in 
the following format.  

Sl. No. State Toll Plaza Electrical Connection 
Proposed AC Capacity 

(kW) 

1 Andhra Pradesh Gadanki Main Connection  

2 Andhra Pradesh Marripalem Main Connection  

3 Andhra Pradesh Veeravalli Main Connection  

4 Maharashtra Kelapur Main Connection  

5 Assam Galia Main Connection  

6 Andhra Pradesh Mahasamudram Main Connection  

7 Andhra Pradesh Madapam Main Connection  

8 Rajasthan Undavariya Main Connection  

9A Chhattisgarh Tarpongi LHS Connection  



Tender No. NHIT/FY26-27/RFP/Grid-Interactive Solar PV Plants 

 

NHIT | Solar PV RESCO / Model    •    Page 29 of 47 

Sl. No. State Toll Plaza Electrical Connection 
Proposed AC Capacity 

(kW) 

9B Chhattisgarh Tarpongi RHS Connection  

10 Andhra Pradesh Nathavalasa Main Connection  

11 Uttar Pradesh Faridpur Main Connection  

12 Rajasthan Aroli Main Connection  

13 Karnataka Hebbalu Main Connection  

14 Assam Dahalapara Main Connection  

15 Assam Patgaon Main Connection  

16 Uttar Pradesh Maigalganj Main Connection  

17 Uttar Pradesh Chhapar Main Connection  

18 Chhattisgarh Mudhipar Main Connection  

19 Uttar Pradesh Usaka Main Connection  

20 Karnataka Kognoli Main Connection  

21 Karnataka Bankapur Main Connection  

22 Karnataka Chalageri Main Connection  

23 Andhra Pradesh Dukkavanipalem Main Connection  

24 Uttarakhand Bahadrabad Main Connection  

25 Chhattisgarh Bhojpuri Main Connection  

26 Telangana Pullur Main Connection  

 

22.9 Tariff Firmness 

The quoted tariff shall remain firm and non-escalable throughout the PPA tenure, except for such 
adjustments as may be expressly provided under the executed PPA 

The Bidder shall factor into its tariff all costs and risks that are reasonably foreseeable as on the Bid 
Submission Date, including equipment prices, financing costs, insurance, O&M, statutory requirements, 
DCR/non-DCR requirements, ALMM requirements, applicable import restrictions, metering 
requirements and DISCOM approvals. 
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22.10 Commercial Evaluation 

Financial evaluation shall be undertaken State-wise based on the uniform tariff quoted for that State, 
subject to the Bidder being technically responsive and meeting all requirements of the RFP. 

NHIT shall have the right to award different States to different Bidders and shall have no obligation to 
award all States to a single Bidder. 

22.11 Financial Bid Submission Format 

IMPORTANT – MANDATORY FINANCIAL BID 

The Financial Offer shall be submitted strictly in the format prescribed below. The Bidder may 
participate in one or more States and shall quote (i) one uniform tariff in ₹/kWh for each State in 
which it participates and (ii) the Proposed Consolidated AC Capacity for such State, covering all Toll 
Plazas identified for that State. 

Participation in all States shall not be mandatory. A Bidder may leave the Financial Offer blank for any 
State in which it does not wish to participate. However, where a Bidder participates in a particular 
State, it shall quote for all Toll Plazas identified for that State. A Financial Offer covering only selected 
Toll Plazas within a State shall be treated as non-responsive for that State and shall not be considered 
for State-wise financial evaluation. 

The plaza-wise capacities declared by the Bidder under Clause 22.8 and the resulting Proposed 
Consolidated AC Capacity for each State are required for technical assessment and project planning 
purposes and shall be treated as indicative only. Such proposed capacity shall not constitute the 
basis for financial evaluation or determination of L1. 

The State-wise tariff quoted by the Bidder shall be the sole basis for financial evaluation and 
determination of L1 for the respective State, subject to the Bidder meeting all applicable eligibility, 
technical, commercial and other requirements of the RFP. 

The final Solar PV capacity to be implemented at each Toll Plaza/electrical connection shall be 
determined by NHIT based on site-specific feasibility, applicable regulatory/DISCOM requirements, 
sanctioned/contracted load, applicable energy settlement mechanism, available space, structural 
and electrical conditions, consumption characteristics and other project-specific considerations, in 
accordance with this RFP. 

The Successful Bidder shall be required to accommodate and implement the final Solar PV capacity 
so determined by NHIT, in consultation with the Successful Bidder, at the State-wise tariff quoted in its 
Financial Offer. The Successful Bidder shall accordingly make necessary adjustments to the plaza-
wise capacity, design and configuration, as required to align with the final capacity determined by 
NHIT, subject to applicable technical, regulatory and site-feasibility requirements. 
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The Bidder shall take into account, while quoting its State-wise tariff, the potential variation between 
the indicative capacity proposed in its Financial Offer and the final capacity that may be determined 
in accordance with this RFP. 

The Bidder shall submit its State-wise Financial Offer in the following format: 

Sl. No. State Toll Plaza(s) Covered 

Proposed 
Consolidated AC 
Capacity for the 

State (kW) 

Financial Offer – 
Tariff (₹/kWh) 

1 
Andhra 
Pradesh 

Gadanki; Marripalem; Veeravalli; 
Mahasamudram; Madapam; 
Nathavalasa; Dukkavanipalem 

  

2 Maharashtra Kelapur   

3 Assam Galia; Dahalapara; Patgaon   

4 Rajasthan Undavariya; Aroli   

5 Chhattisgarh 
Tarpongi LHS/RHS; Mudhipar; 
Bhojpuri 

  

6 
Uttar 
Pradesh 

Faridpur; Maigalganj; Chhapar; 
Usaka 

  

7 Karnataka 
Hebbalu; Kognoli; Bankapur; 
Chalageri 

  

8 Uttarakhand Bahadrabad   

9 Telangana Pullur   

Notes: 

1. The Bidder shall quote one uniform tariff per State and shall not quote different tariffs for 
individual Toll Plazas within the same State. 

2. The Bidder may participate in one or more States. It shall not be mandatory for a Bidder to 
quote for all States. 

3. Where the Bidder participates in a State, it shall quote for all Toll Plazas identified for that State. 

4. Tarpongi LHS and RHS shall constitute one Toll Plaza for tendering and commercial purposes 
but two separate electrical connections for technical, capacity, metering, interconnection and 
O&M purposes. 

5. The quoted tariff shall be inclusive of all costs and obligations specified under this RFP and the 
subsequent PPA arrangement. 
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6. The State-wise tariff shall form the sole basis of financial evaluation and determination of L1 for 
the respective State. The Proposed Consolidated AC Capacity shall not be used as a 
parameter for financial ranking or determination of L1. 

7. The Proposed Consolidated AC Capacity submitted by the Bidder shall be indicative and shall 
be subject to final determination in accordance with the provisions of this RFP. 

8. The Successful Bidder shall be required to implement the final capacity determined by NHIT, in 
consultation with the Successful Bidder, at the State-wise tariff quoted in its Financial Offer, 
subject to the applicable technical, regulatory, site-feasibility and other requirements specified 
in this RFP. 

Indicative Nature of Bidder-Declared Capacity 

The Bidder shall submit its Financial Offer strictly in the format prescribed under this Clause. The State-
wise capacity indicated by the Bidder shall be based on the plaza-wise capacities declared under 
Clause 22.8 and shall be treated as indicative, subject to final determination by NHIT based on site 
feasibility, sanctioned/contracted load, available space, applicable DISCOM/regulatory requirements 
and other project-specific considerations. NHIT's determination of the final Solar PV capacity to be 
installed at each Toll Plaza/electrical connection shall be final and binding for project implementation. 

The Bidder shall quote one uniform tariff in ₹/kWh for each State for all Toll Plazas identified for that 
State, along with the corresponding consolidated AC capacity. The quoted tariff shall remain firm in 
accordance with Clause 22.10. 

23. Dispute Resolution & Governing Law 

The executed PPA shall specify the applicable law, jurisdiction and mechanism for resolution of 
disputes, claims and disagreements. 

ANNEXURES 

All Annexures below shall form an integral part of the RFP. 

Annexure A – Toll Plaza List 

Sl. Plaza 

1 Gadanki 

2 Marripalem 

3 Veeravalli 

4 Kelapur 

5 Galia 

6 Mahasamudram 

7 Madapam 
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Sl. Plaza 

8 Undavariya 

9 Tarpongi LHS/RHS – One Plaza; Two Separate Electrical Connections 

10 Nathavalasa 

11 Faridpur 

12 Aroli 

13 Hebbalu 

14 Dahalapara 

15 Patgaon 

16 Maigalganj 

17 Chhapar 

18 Mudhipar 

19 Usaka 

20 Kognoli 

21 Bankapur 

22 Chalageri 

23 Dukkavanipalem 

24 Bahadrabad 

25 Bhojpuri 

26 Pullur 

Annexure B – Site-wise Geo-Code & DISCOM Schedule 

Sl. Plaza Code City State Latitude Longitude DISCOM 

1 Gadanki 352054 Tirupati 
Andhra 
Pradesh 

13.478008 79.187744 

Southern Power 
Distribution 
Company of 
Andhra 
Pradesh 
Limited 

2 
Marripale
m 

352060 Anakapalli 
Andhra 
Pradesh 

17.747567 83.068989 APEPDCL 
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Sl. Plaza Code City State Latitude Longitude DISCOM 

3 Veeravalli 352056 East Godavari 
Andhra 
Pradesh 

16.985222 81.476108 

Eastern Power 
Distribution 
Company Of 
Andhra 
Pradesh 
Limited 

4 Kelapur 340023 Yavatmal 
Maharashtr
a 

20.019318 78.540218 

Maharashtra 
State Electricity 
Distribution Co. 
Ltd. 

5 Galia 378012 Bongaigaon Assam 
26.44234

4 
91.048828 

Assam Power 
Distribution 
Company 
Limited 

6 
Mahasam
udram 

352020 Chittoor 
Andhra 
Pradesh 

13.194931 79.017203 APEPDCL 

7 Madapam 352030 Srikakulam 
Andhra 
Pradesh 

18.377369 84.000389 

Eastern Power 
Distribution 
Company Of 
Andhra 
Pradesh 
Limited 

8 
Undavariy
a 

330077 Sirohi Rajasthan 
24.63356

4 
72.907054 

Jodhpur Vidyut 
Vitran Nigam 
Limited 

9 

Tarpongi 
LHS/RHS – 
One Plaza; 
Two 
Separate 
Electrical 
Connectio
ns 

545104 
Baloda Bazar–
Bhatapara 

Chhattisgar
h 

21.48305
6 

81.690850 

Chhattisgarh 
State Power 
Distribution 
Company 
Limited. 

10 
Nathavala
sa 

352022 Vizianagaram 
Andhra 
Pradesh 

18.057536 83.520792 

Eastern Power 
Distribution 
Company Of 
Andhra 
Pradesh 
Limited 
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Sl. Plaza Code City State Latitude Longitude DISCOM 

11 Faridpur 520036 Bareilly 
Uttar 
Pradesh 

28.23468
6 

79.524061 
Madhyanchal 
Vidyut Vitran 
Nigam Limited 

12 Aroli 330096 Bhilwara Rajasthan 25.091152 75.198814 
Ajmer Vidyut 
Vitran Nigam 
Limited 

13 Hebbalu 356020 Davanagere Karnataka 14.375717 76.106739 BESCOM 

14 
Dahalapar
a 

378007 Bongoigaon Assam 
26.47660

2 
90.712074 

Assam Power 
Distribution 
Company 
Limited 

15 Patgaon 378009 Kokrajhar Assam 
26°33'54.

37" 
90°14'17.63" 

Assam Power 
Distribution 
Company 
Limited 

16 Maigalganj 536057 Lakhimpur Kheri 
Uttar 
Pradesh 

27.739219 80.296342 
Madhyanchal 
Vidyut Vitran 
Nigam Limited 

17 Chhapar 320098 Muzaffarnagar 
Uttar 
Pradesh 

29.58585
3 

77.778456 
Pashchimanch
al Vidyut Vitran 
Nigam Limited 

18 Mudhipar 349011 Bilaspur 
Chhattisgar
h 

21°58'1.47 82° 5'53.45 

Chhattisgarh 
State Power 
Distribution 
Company 
Limited 
(CSPDCL) 

19 Usaka 320071 Jalaun 
Uttar 
Pradesh 

26.03660
8 

79.577976 
Dakshinanchal 
Vidyut Vitran 
Nigam Limited 

20 Kognoli 356018 Belagavi Karnataka 16.542200 74.318250 

Hubli Electricity 
Supply 
Company 
Limited 
(HESCOM) 

21 Bankapur 356016 Haveri  Karnataka 14.910469 75.279383 HESCOM 

22 Chalageri 356019 Haveri Karnataka 14.556822 75.728050 HESCOM 

23 Dukkavani 352059  Visakhapatnam Andhra 17.888197 83.345219 APEPDCL 
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Sl. Plaza Code City State Latitude Longitude DISCOM 

palem Pradesh 

24 
Bahadrab
ad 

326007 Haridwar Uttarakhand 29.911381 78.019831 

Uttarakhand 
Power 
Corporation 
Limited 

25 Bhojpuri 349012 Bilaspur 
Chhattisgar
h 

21.932378 82.011911 

Chhattisgarh 
State Power 
Distribution 
Company 
Limited. 

26 Pullur 350006 Mahabubnagar Telangana 15.887742 78.016978 

Southern Power 
Distribution 
Company of TG 
Limited 

 

Tarpongi LHS and RHS shall use the same plaza geo-reference where applicable, but their electrical 
connection data, interconnection points and meters shall be recorded separately. 

Annexure C – Technical Specifications & Minimum Requirements 

• Grid-interactive rooftop Solar PV system suitable for the applicable State/DISCOM grid. 
• PV modules, inverters and BOS compliant with applicable BIS/IEC, government/MNRE and Quality 

Control Order requirements. 
• Corrosion-resistant mounting structures designed for site-specific wind, structural and 

environmental conditions. 
• DC/AC cabling, isolators, protection, surge protection, earthing and lightning protection as per 

applicable standards. 
• Anti-islanding, grid synchronization, power-quality and protection functions as applicable. 
• Remote monitoring/IoT/SCADA with site and portfolio access for NHIT. 
• Revenue/bi-directional metering arrangement as required by the applicable regulatory 

framework. 
• Minimum PR of 75% at commissioning; minimum annual CUF of 15%; system availability greater 

than 98%; and minimum design life of 25 years, subject to the applicable measurement 
methodologies and permitted exclusions. 

• All civil, structural, electrical, safety, access and restoration works necessary for complete 
installation. 

Annexure D – Plaza-wise Sanctioned / Contracted Load from Third-Party Energy Bill Audit Reports 

The following sanctioned / contracted load values are taken from the available third-party Energy Bill 
Audit Reports provided for the respective plazas. They are included as reference baseline data for RFP 
preparation and shall not be construed as the final PV-sizing criterion. The selected bidder shall verify 
the current utility record, connected load, contract demand, recorded MD/RMD, future load 
requirements and applicable DISCOM rules before final design and interconnection. 
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Sl. Plaza Sanctioned / Contracted Load Audit terminology / note 

1 Gadanki 300 kVA Current contracted demand 

2 Marripalem 48 kW Current contracted load 

3 Veeravalli 160 kVA Current contracted demand 

4 Kelapur 20 kW Sanctioned / connected load 

5 Galia 
50 kW connected; 59 kVA 
contracted 

Audit reports both connected load 
and contracted/billing demand 

6 Mahasamudram 43 kW Current contracted load 

7 Madapam 36 kW Sanctioned load 

8 Undavariya 100 kVA 
Current contract demand; bills use 
75 kVA minimum billing demand 

9 

Tarpongi LHS/RHS 
– One Plaza; Two 
Separate 
Electrical 
Connections 

LHS: 100 kW; RHS: 60 kW 
Separate contracted loads for the 
two electrical connections 

10 Nathavalasa 140 kVA Current contracted MD 

11 Faridpur 100 kVA Current sanctioned load 

12 Aroli 40 kW Connected / sanctioned load 

13 Hebbalu 125 kVA Current contract demand 

14 Dahalapara 15 kW / 15 kVA Sanctioned / contracted load 

15 Patgaon 15 kW / 15 kVA Sanctioned / contracted load 

16 Maigalganj 200 kVA Sanctioned load 

17 Chhapar 63 kVA Current sanctioned load 

18 Mudhipar 49 kW Sanctioned load 

19 Usaka 53 kVA 
Current sanctioned load / 
contracted-load reference in audit 

20 Kognoli 35 kW Current sanctioned load 

21 Bankapur 225 kVA Current contract demand 

22 Chalageri 125 kVA Current contract demand 

23 Dukkavanipalem 75 kW Current contracted load 

24 Bahadrabad 75 kW / 89 kVA 
Current contracted load as reported 
in audit 
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Sl. Plaza Sanctioned / Contracted Load Audit terminology / note 

25 Bhojpuri 36 kW Sanctioned load 

26 Pullur 140 kVA Current CMD 

Important – Tarpongi: Tarpongi LHS/RHS is one plaza for tendering, bid evaluation, award and PPA 
coverage, but the third-party audit reports show two separate electrical connections. The audit 
baseline shall therefore be recorded separately as LHS = 100 kW and RHS = 60 kW. PV capacity, 
electrical interconnection, metering, synchronization, DISCOM approvals and load verification shall be 
performed separately for each connection, while the commercial/plaza-level reporting may be 
consolidated. 

Annexure E – Audit Load Data: Bidder Verification Schedule 

The bidder shall verify the following before final engineering. Any discrepancy between the third-party 
audit baseline, current utility records and site conditions shall be identified in the bidder's site survey 
report and shall not be silently assumed. This verification shall expressly include the actual available 
land/roof/canopy area, dimensions, obstructions, access, setbacks, shadow-free area and structural 
suitability. 

Sl. Plaza 
Third-Party 

Audit 
Baseline 

Current 
Utility 

Record 

Connected 
Load 

Verified 

MD/RMD 
Verified 

PV Design 
Basis 

1 Gadanki 300 kVA 
[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

2 Marripalem 48 kW 
[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

3 Veeravalli 160 kVA 
[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

4 Kelapur 20 kW 
[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

5 Galia 

50 kW 
connected; 
59 kVA 
contracted 

[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

6 Mahasamudram 43 kW 
[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

7 Madapam 36 kW 
[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

8 Undavariya 100 kVA 
[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 
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Sl. Plaza 
Third-Party 

Audit 
Baseline 

Current 
Utility 

Record 

Connected 
Load 

Verified 

MD/RMD 
Verified 

PV Design 
Basis 

9 

Tarpongi 
LHS/RHS – One 
Plaza; Two 
Separate 
Electrical 
Connections 

LHS – 100 kW RHS – 60 kW 
[Bidder 
verify 
separately] 

[Bidder 
verify 
separately] 

[Bidder 
verify 
separately] 

10 Nathavalasa 140 kVA 
[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

11 Faridpur 100 kVA 
[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

12 Aroli 40 kW 
[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

13 Hebbalu 125 kVA 
[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

14 Dahalapara 
15 kW / 15 
kVA 

[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

15 Patgaon 
15 kW / 15 
kVA 

[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

16 Maigalganj 200 kVA 
[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

17 Chhapar 63 kVA 
[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

18 Mudhipar 49 kW 
[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

19 Usaka 53 kVA 
[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

20 Kognoli 35 kW 
[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

21 Bankapur 225 kVA 
[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 
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Sl. Plaza 
Third-Party 

Audit 
Baseline 

Current 
Utility 

Record 

Connected 
Load 

Verified 

MD/RMD 
Verified 

PV Design 
Basis 

22 Chalageri 125 kVA 
[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

23 Dukkavanipalem 75 kW 
[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

24 Bahadrabad 
75 kW / 89 
kVA 

[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

25 Bhojpuri 36 kW 
[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

26 Pullur 140 kVA 
[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

[Bidder 
verify] 

The third-party audit load values are reference inputs only. For PV sizing, the bidder shall consider the 
verified connected/sanctioned load, contract demand, daytime consumption profile, ToD settlement, 
existing solar generation, electrical infrastructure, available shadow-free area, structural capacity and 
applicable DISCOM limits. 



 
  

Annexure F – Indicative 
Site-wise Space 

Availability 

The following site-wise space availability information is reproduced from the space-availability data furnished by NHIT. It is 
indicative/reference information only and shall not be treated as a guaranteed or committed area for Solar PV installation. The bidder 
shall conduct a detailed site inspection and independently verify actual dimensions, usable/shadow-free area, obstructions, access, 
setbacks, structural adequacy, existing installations, land/building constraints and all other site conditions before finalizing the technical 
proposal, PV capacity, layout and commercial assumptions. NHIT shall not be responsible for any discrepancy, variation, shortfall, 
obstruction or change between the indicative information provided herein and actual site conditions. 

The space figures are indicative reference data only. The Bidder shall independently verify all dimensions, usable/shadow-free area, 
obstructions, access, setbacks, structural adequacy and other site conditions before finalizing the technical and commercial proposal. 

Sl. Toll Plaza 
Plaza 

Premises 
Area (sq. ft.) 

Admin 
Building 

Roof 
Area 

(sq. ft.) 

Canopy 
Area-1 
(sq. ft.) 

Canopy 
Area-2 
(sq. ft.) 

Indicative Total Area (as provided) & site remarks 

1 Gadanki 21,340.00 1,409.00 0.00 5,613.90 

22,749.00 
Plaza Premises: 21,340 sq. ft. land is available and feasible 
for Solar Plant Installation. Roof Top: Solar plant can be 
installed on the Admin Building. Toll Plaza Canopy: 50 kW 
capacity Solar Plant is operational on Plaza Canopy. 

2 Marripalem 2,535.00 1,140.00 0.00 11,116.27 

3,675.00 
Plaza Premises: 2,535 sq. ft. land is available and feasible 
for Solar Plant Installation. Roof Top: Solar plant can be 
installed on the Admin Building. Toll Plaza Canopy: 63.6 kW 
capacity Solar Plant is operational on Plaza Canopy. 

3 Veeravalli 107,580.00 1,735.00 6,222.00 11,695.10 

115,537.00 
Plaza Premises: 107,580 sq. ft. land is available and feasible 
for Solar Plant Installation. Roof Top: Solar plant can be 
installed on the Admin Building. Toll Plaza Canopy: 60 kW 
capacity Solar Plant is available on Plaza Canopy, but not 
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Sl. Toll Plaza 
Plaza 

Premises 
Area (sq. ft.) 

Admin 
Building 

Roof 
Area 

(sq. ft.) 

Canopy 
Area-1 
(sq. ft.) 

Canopy 
Area-2 
(sq. ft.) 

Indicative Total Area (as provided) & site remarks 

operational. Half portion of canopy (approx. 6,000 sq. ft.) is 
still vacant and can be used for further solar installations. 

4 Kelapur 0.00 0.00 0.00 2,819.60 

0.00 
Plaza Premises: Space not available within plaza premises. 
Roof Top: Space not available for roof top solar installation. 
Toll Plaza Canopy: Manless Plaza, canopy not available. 

5 Galia 4,305.56 0.00 5,295.84 5,570.05 

9,601.40 
Plaza Premises: 4,306 sq. ft. land is available and feasible 
for Solar Plant Installation. Roof Top: Space not available 
for roof top solar installation. Toll Plaza Canopy: Load 
bearing capacity of plaza canopy to be studied for canopy 
solar installation. 

6 Mahasamudram 0.00 0.00 4,538.00 4,316.69 

4,538.00 
Plaza Premises: Space not available within plaza premises. 
Roof Top: Space not available for roof top solar installation. 
Staggered Toll Plaza Canopy: Load bearing capacity of 
plaza canopy to be studied for canopy solar installation. 

7 Madapam 12,000.00 1,686.00 14,252.00 14,454.41 

27,938.00 
Plaza Premises: 12,000 sq. ft. land is available and feasible 
for Solar Plant Installation. Roof Top: Solar plant can be 
installed on the Admin Building. Toll Plaza Canopy: Load 
bearing capacity of plaza canopy to be studied for canopy 
solar installation. 

8 Undavariya 0.00 0.00 5,166.00 4,874.47 
5,166.00 
Plaza Premises: Space not available within plaza premises. 
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Sl. Toll Plaza 
Plaza 

Premises 
Area (sq. ft.) 

Admin 
Building 

Roof 
Area 

(sq. ft.) 

Canopy 
Area-1 
(sq. ft.) 

Canopy 
Area-2 
(sq. ft.) 

Indicative Total Area (as provided) & site remarks 

Roof Top: No space is available on the administrative 
building rooftop due to the presence of water tanks, 
network poles, and AC outdoor units. Toll Plaza Canopy: 
Load bearing capacity of plaza canopy to be studied for 
canopy solar installation. 

9 Tarpongi 12,443.00 3,296.00 0.00 19,165.34 

15,739.00 
Plaza Premises: 12,443 sq. ft. land is available and feasible 
for Solar Plant Installation. Roof Top: Solar plant can be 
installed on the Admin Building. Staggered Toll Plaza 
Canopy: Not able to sustain dead load of solar plant. 

10 Nathavalasa 3,376.00 2,118.00 0.00 14,662.38 

5,494.00 
Plaza Premises: 3,376 sq. ft. land is available and feasible 
for Solar Plant Installation. Roof Top: Solar plant can be 
installed on the Admin Building. Toll Plaza Canopy: 100 kW 
capacity Solar Plant is available on Plaza Canopy. 

11 Faridpur 16,145.87 2,394.34 11,194.47 10,702.66 

29,734.68 
Plaza Premises: 16,146 sq. ft. land is available and feasible 
for Solar Plant Installation. Roof Top: Solar plant can be 
installed on the Admin Building. Toll Plaza Canopy: Load 
bearing capacity of plaza canopy to be studied for canopy 
solar installation. 

12 Aroli 0.00 0.00 5,651.00 5,773.06 

5,651.00 
Plaza Premises: Space not available within plaza premises. 
Roof Top: Space not available for roof top solar installation. 
Toll Plaza Canopy: Load bearing capacity of plaza canopy 
to be studied for canopy solar installation. 
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13 Hebbalu 0.00 1,200.00 13,000.00 14,361.94 

14,200.00 
Plaza Premises: Space not available within plaza premises. 
Roof Top: Solar plant can be installed on the Admin 
Building. Toll Plaza Canopy: Load bearing capacity of plaza 
canopy to be studied for canopy solar installation. 

14 Dahalapara 17,560.00 1,533.00 14,520.00 14,950.92 

33,613.00 
Plaza Premises: 17,560 sq. ft. land is available and feasible 
for Solar Plant Installation. Roof Top: Solar plant can be 
installed on the Admin Building. Toll Plaza Canopy: Load 
bearing capacity of plaza canopy to be studied for canopy 
solar installation. 

15 Patgaon 1,500.00 0.00 0.00 5,308.24 

1,500.00 
Plaza Premises: 1,500 sq. ft. land is available and feasible 
for Solar Plant Installation. Roof Top: Space not available 
for roof top solar installation. Toll Plaza Canopy: The 
canopy is not suitable for solar panels as it is constructed 
with CGI sheet roofing and lacks the required structural 
strength. 

16 Maigalganj 21,527.82 2,394.34 11,194.47 12,335.05 

35,116.63 
Plaza Premises: 21,528 sq. ft. land is available and feasible 
for Solar Plant Installation. Roof Top: Solar plant can be 
installed on the Admin Building. Toll Plaza Canopy: Load 
bearing capacity of plaza canopy to be studied for canopy 
solar installation. 

17 Chhapar 134,629.12 2,195.83 9,640.96 10,509.01 
146,465.91 
Plaza Premises: 134,629 sq. ft. land is available and feasible 
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for Solar Plant Installation. Roof Top: Solar plant can be 
installed on the Admin Building. Staggered Toll Plaza 
Canopy: Load bearing capacity of plaza canopy to be 
studied for canopy solar installation. 

18 Mudhipar 1,936.00 1,396.00 0.00 15,595.39 

3,332.00 
Plaza Premises: 1,936 sq. ft. land is available and feasible 
for Solar Plant Installation. Roof Top: Solar plant can be 
installed on the Admin Building. Toll Plaza Canopy: Not able 
to sustain dead load of solar plant. 

19 Usaka 2,807.94 3,295.83 7,864.39 8,222.27 

13,968.16 
Plaza Premises: 2,808 sq. ft. land is available and feasible 
for Solar Plant Installation. Roof Top: Solar plant can be 
installed on the Admin Building, Maintenance Block and 
Medical Aid Post. Toll Plaza Canopy: Load bearing capacity 
of plaza canopy to be studied for canopy solar installation. 

20 Kognoli 0.00 0.00 0.00 11,234.58 

0.00 
Plaza Premises: Space not available within plaza premises. 
Roof Top: New plaza building is proposed; construction has 
not started due to land acquisition issue. Toll Plaza 
Canopy: Manless Plaza, canopy not available. 

21 Bankapur 0.00 0.00 0.00 12,086.30 

0.00 
Plaza Premises: Space not available within plaza premises. 
Roof Top: Space not available for roof top solar installation. 
Toll Plaza Canopy: Shifting of toll plaza is planned. 

22 Chalageri 0.00 0.00 9,600.00 10,272.07 9,600.00 
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Plaza Premises: Space not available within plaza premises. 
Roof Top: Space not available for roof top solar installation. 
Toll Plaza Canopy: Load bearing capacity of plaza canopy 
to be studied for canopy solar installation. 

23 Dukkavanipalem 2,535.00 1,140.00 0.00 11,607.30 

3,675.00 
Plaza Premises: 2,535 sq. ft. land is available and feasible 
for Solar Plant Installation. Roof Top: Solar plant can be 
installed on the Admin Building. Toll Plaza Canopy: 55 kW 
capacity Solar Plant is operational on Plaza Canopy. 

24 Bahadrabad 0.00 2,195.83 9,640.96 9,505.90 

11,836.79 
Plaza Premises: Existing toll plaza is coming part of 
Haridwar Spur and shall be dismantled. New Toll Plaza 
having 7+7 is proposed and is under approval of 
competent Authority. Roof Top: Solar plant can be installed 
on the Admin Building. Staggered Toll Plaza Canopy: Load 
bearing capacity of plaza canopy to be studied for canopy 
solar installation. 

25 Bhojpuri 1,939.00 1,394.00 0.00 15,402.19 

3,333.00 
Plaza Premises: 1,939 sq. ft. land is available and feasible 
for Solar Plant Installation. Roof Top: Solar plant can be 
installed on the Admin Building. Toll Plaza Canopy: Not able 
to sustain dead load of solar plant. 

26 Pullur 0.00 2,522.56 13,568.00 13,568.00 

16,090.56 
Plaza Premises: Space not available within plaza premises. 
Roof Top: Solar plant can be installed on the roof of 
restroom and DG room. Toll Plaza Canopy: Load bearing 
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capacity of plaza canopy to be studied for canopy solar 
installation. 

 

Tarpongi treatment: The space-availability information is presented for Tarpongi as ONE Toll Plaza. However, Tarpongi LHS and RHS remain 
TWO separate electrical connections. The bidder shall separately verify the actual usable area and electrical feasibility for each 
side/connection, and no cross-utilization or electrical aggregation between LHS and RHS shall be assumed unless permitted by the 
applicable regulatory framework and approved by NHIT. 

Bidder responsibility / no reliance: The Bidder may undertake a detailed site inspection as part of its due diligence. Whether or not the 
Bidder undertakes a physical site visit, the Bidder shall remain solely responsible for independently verifying the actual site conditions and 
for factoring the same into its technical proposal, pricing and implementation plan 


