

Ref: NHIT/FY25-26/RFP/RKJL, KK, TN\_AP\_KAR/Painting Works/Final Result

To,  
All Bidders,

**Subject: Request for Proposal ("RFP") issued by National Highways Infra Trust (NHIT) for Engagement of Agency/Firm for Painting Works at projects sites of SPV's under NHIT.**

#### FINAL EVALUATION RESULT

With reference to the bids submitted against the RFP - NHIT/FY25-26/RFP/RKJL, KK, TN\_AP\_KAR/Painting Works dated: 26.12.2025, the final bid evaluation result is as under:

##### (a) Rewa Katni Jabalpur Section (RE Wall Painting):

S. No.	Name of Bidder	Status	Ranking
1	M/s Namratna Construction Gardener & Developer	Responsive	L1
2.	M/s Racy Projects	Responsive	L2
3.	M/s Subodh Saraswat	Responsive	L3
4.	M/s Markolines Infra Limited	Responsive	L4
5.	M/s Krutharth Enterprises	Responsive	L5
6.	M/s Keshav Infrastructure	Responsive	L6
7.	M/s Risha Infrastructure	Responsive	--

##### (b) AP/TN Border Section (Kerb Painting):

S. No.	Name of Bidder	Status	Ranking
1	M/s Namratna Construction Gardener & Developer	Responsive	L1
2.	M/s Subodh Saraswat	Responsive	L2
3.	M/s Markolines Infra Limited	Responsive	L3
4.	M/s Racy Projects	Responsive	L4
5.	M/s Krutharth Enterprises	Responsive	L5
6.	M/s Keshav Infrastructure	Responsive	L6
7.	M/s Risha Infrastructure	Responsive	--

##### (c) AP/TN Border Section (Crash Barrier Painting):

S. No.	Name of Bidder	Status	Ranking
1	M/s Namratna Construction Gardener & Developer	Responsive	L1
2.	M/s Subodh Saraswat	Responsive	L2
3.	M/s Racy Projects	Responsive	L3
4.	M/s Markolines Infra Limited	Responsive	L4
5.	M/s Krutharth Enterprises	Responsive	L5
6.	M/s Keshav Infrastructure	Responsive	L6
7.	M/s Risha Infrastructure	Responsive	--


##### (d) Kachugaon Kaljhar Section (Kerb & Crash Barrier Painting):

The work for kerb & crash barrier painting along Kachugaon Kaljhar Section has been annulled due to internal reasons.

Thanking You,

For and on behalf of

**National Highways Infra Trust**

  
(Sandeep Khosa)

GM-Procurement