

Ref: NSPPL/FY26-27/RFP/Bareilly-Sitapur/Pavement Repair

Date: 01.06.2026

Tender Title: Request for Proposal ("RFP") issued by NHIT Southern Projects Private Limited (NSPPL) for Engagement of Agency/Firm for Repair and Rectification of damaged pavement on Bareilly-Sitapur Project under NSPPL in the state of Uttar Pradesh.

Corrigendum IV

This Corrigendum IV has reference to the subjected RFP, bearing no. NSPPL/FY26-27/RFP/Bareilly-Sitapur/Pavement Repair, published on 30.04.2026 on NHIT website (<https://nhit.co.in>).

1. Point No 2.5 Key Dates & Milestones (Clause 1.2 of RFP) under Annexure C1 - Contract Data Sheet (CDS) of the said RFP stands revised and may be read as under:


| S.No. | Description of Events | Subsisting schedule | Revised Schedule |
|-------|---|----------------------------------|---|
| 1. | Bid due date (Last date for bid submission) | 01 June, 2026 up to 14:00 Hrs | 08 June, 2026 up to 14:00 Hrs |
| 2. | Opening of Technical bids | 01 June, 2026 at 16:00 Hrs | 08 June, 2026 at 16:00 Hrs |
| 3. | Mobilization Advance Recovery | Not Applicable | <p>The Contractor shall furnish an Advance Payment Bank Guarantee (APBG) in the prescribed format provided in the Contract Data. The APBG shall be issued by a Scheduled Commercial Bank in India or any other bank acceptable to the Authority, and it shall be equivalent to the amount of the advance payment sanctioned under the Contract.</p> <p>The APBG shall be unconditional and irrevocable, ensuring repayment of the advance payment in the event of default by the Contractor. The guarantee shall remain valid until the advance payment is fully adjusted against interim payments or until the date specified in the Contract Data, whichever is earlier.</p> <p>The Authority shall have the right to invoke the APBG, either partially or fully, if the Contractor fails to utilize the advance payment for the intended purpose, defaults in executing the Works, or breaches any terms of the Contract.</p> <p>The advance payment shall be recovered progressively from the Contractor's Interim Payment Certificates (IPCs) as per the recovery schedule specified in the Contract Data. The recovery of the advance payment shall commence from the first IPC and shall be completed before the value of work executed reaches 80% of the Accepted Contract Amount.</p> <p>The Contractor shall ensure timely renewal or extension of the APBG to maintain its validity as required under the Contract. Any failure to provide or maintain a valid APBG shall result in suspension of payments to the Contractor and may lead to termination of the Contract.</p> |

Note:

- Bidders are advised to take note of the above changes made in the RFP while submitting their bids.
- Bid submission Location/mode ONLINE & NHIT Office – Both Way

Thanking you,
For and on behalf of

NHIT Southern Projects Private Limited


Sandeep Khosa

GM Procurement
NWPPL (Unit of NHIT)