

NATIONAL HIGHWAYS INFRA PROJECTS PRIVATE LIMITED

Registered Office: G-5 & 6, Sector-10, Dwarka, New Delhi- 110075,

Tel: 011-25076536, FAX: 25076536. Email: nhipl@nhai.org

CIN: U45201DL2020PTC366737

Ref: NHIPPL/ 2023-24/ RFP-Borkhedi Routine Maintenance/Corrigendum-2

Dated: 12.10.2023

Request for Proposal ("RFP") issued by National Highways Infra Projects Private Limited for Empanelment of Service Provider for Routine Maintenance of Borkhedi- Wadner-Deodhari-Kelapur, Maharashtra/Telangana Border.

CORRIGENDUM - 2

With reference to bid with NHA/NHAIINVIT/RFP/Borkhedi Kelapur/2023 floated on 03.10.2023, the following changes may be read as part of RFP:

Please see the updated schedule of bid submission below.

1. Revised date of Bid submission:

Sl. No.	Description of Events	Date
1	Last date and time for receipt of Bidding Documents	15th October, 2023 up to 17:00 Hrs
2	Date and Time of Opening of Bids	15th October, 2023 up to 18:00 Hrs

2. RFP Page 18, Annexure-2 of Revied RFP has been amended.

Annexure-2		
Section length	138.4 Kms (Km. 36.600 to km. 175.000)	
Machinery / Equipment Details		
Name of the Equipment	Unit	Requirement
Front Mounted Tractor Broomer	No	3
Water Tanker with Driver 12 KL	No	5
Tractor Trolley	No	4
Grass / Bush Cutting Machine	No	12
Bikes for Maintenance Supervisor	No	4
JCB – Per Month	Hrs	185 Hours
Pesticide Sprayer	No	6
Closed Vehicle for shifting of labour	No	3
Total Labour (Routine Maintenance & Horticulture Maintenance – 23, Toilet Plaza Cleaning – 2	No	100
1. Above mentioned manpower and machinery for Annexure A-1 work execution are only tentative details and the same may vary as per site conditions.		
2. The male labour should be minimum 60% of total labour working on ground.		

All Bidders are requested to take note of the above changes made in the RFP while submitting their bids.

For and on behalf of

National Highways Infra Projects Private Limited (NHIPPL)

Arun Kumar Jha

Arun Kumar Jha

Head – SPV

[Handwritten Signature]

Construction activities will be taken up in due course in following chainages as & when the construction activities are taken up in such stretches, the BOQ of routine maintenance activities will be descoped as mentioned below the construction activities are over :-

Chainage		Scope of Work	Routine Maintenance activity to be descoped on start of Construction
From	To	Slip Roads	ROW Bush Cleaning
89+550	89+597		
95+050	95+420		
94+185	95+200		
143+992	144+205		
144+205	144+860		
144+205	144+860		
153+170	153+195		

37+820	38+015	Service Roads	ROW Bush Cleaning
64+365	64+370		
87+046	87+140		

139+000	139+622	Widening of Existing Carriageway	Cleaning of Major Carriageway
---------	---------	----------------------------------	-------------------------------

89+597	89+660	Improvement of Slip Roads	Cleaning of Slip Roads
143+935	144+205		
152+765	153+160		
152+765	153+170		
153+195	153+240		

64+370	64+470	Improvement of Service Roads	Cleaning of Service Roads
87+040	87+046		

79+520		Major Bridge LHS	Cleaning of Major Bridge
--------	--	------------------	--------------------------

Handwritten signature and initials